



January 3, 2024

Mr. Jack Haralson
Director of Public Works
City of Texas City
7800 Emmett F. Lowry Expressway
Texas City, Texas 77591

Re: **Letter of Recommendation for 7th Avenue Drainage Improvements Project - Package 1**
CDBG DR – GLO Contract No. 22-085-017-D253
BID #2024-440
City of Texas City
ARKK Job No. 22-012

Dear Mr. Haralson:

On December 12, 2023, three (3) bids were received for the above referenced project. The project involves rehabilitation of approximately 3,100 L.F. of existing 112" x 75" corrugated metal arch pipe with a geopolymer liner. Following is a summary of our bid evaluation:

1. Bid Tabulation Sheet – Three (3) construction firms participated in the bidding process. The bids were checked for mathematical errors and/or bid irregularities. The bids for the project are as follows:

<u>Bidder</u>	<u>Total Bid</u>
PM Construction & Rehab, LLC.	\$ 2,109,450.00
Vortex Lining Systems	\$ 2,748,800.00
Lewis Concrete Restoration	\$ 3,128,250.00

2. Qualifications and References – **PM Construction & Rehab, LLC** submitted a List of Qualifications and references for this project. ARKK has reviewed the documentation and their experience appears to be in line with this project's requirements. PM Construction & Rehab, LLC has worked on several projects of similar nature in and around the Greater Houston area. PM Construction & Rehab, LLC has indicated they have the personnel and experience to complete the work in a timely manner.

PM Construction & Rehab, LLC appears to be a responsible firm that is capable of performing the specified work in a satisfactory manner. For these reasons, we recommend the City of Texas City to award the **7th Avenue Drainage Improvements Project - Package 1 to PM Construction & Rehab, LLC. for a total amount of \$2,109,450.00.**

If you have any questions, please contact me.

Sincerely,

ARKK Engineers, LLC.



Mr. Madhu Kilambi, P.E.

Principal/Senior Project Manager