








tRKKENGINEERS 

April 6, 2026 

Mr. Jack Haralson 

Director of Public Works 

City of Texas City 

7800 Emmett F. Lowry Expy, 

Texas City, Texas 77591 

ATTACHMENT 'A' 

Re: Proposal for Engineering & Construction Phase Services for City of Texas City's 

"Fire Station #5 Off-site Water and Wastewater Installation Project" 

Dear Mr. Haralson: 

ARKK Engineers, LLC (ARKK) is pleased to submit this proposal for performing engineering design 

and construction phase services for the above referenced project. This proposal is based on our 

understanding of the project as discussed in our previous conversations and information 

gathered from our site visits. 

GENERAL OVERVIEW 

This proposal is for providing engineering design and construction phase services for the 

provision of utilities (water and wastewater) to serve the proposed Fire Station No. 5 (currently 

under design by Joiner Architects). Fire Station No. 5 will be located along FM 2004 

approximately 540-feet North of Central Park Blvd within the City Limits of the City of Texas City. 

Joiner Architects are currently designing the fire station facility including on-site water, 

wastewater, and drainage associated with the facility. ARKK Engineers will be designing the off­

site water distribution, off-site wastewater force main, and a grinder pump station that will be 

located within the Fire Station No. 5 facility. 

Based on preliminary cost estimates prepared by ARKK, the estimated construction cost for the 

water, wastewater, and grinder pump station is $350,000. 

As discussed with City staff, geotechnical investigative or environmental services work will not 

be performed and therefore is not included in this proposal. During the construction of this 

project, the City of Texas City will provide an inspector to observe the progress of the 

construction and perform construction management services. Therefore, construction 

management and inspection services by ARKK Engineers personnel are not part of the scope of 

this project. A budget for increased site support is included with this proposal. This proposal 
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FEE 

8. Special Services - Construction Support Services

• Provide support to the City's project site representative during the construction phase.

• Attend progress meetings with City staff.

• This support will be provided to aid in the process of observing performance of work

of the Contractor(s). Through more extensive on-site observations of the work in

progress, ARKK shall endeavor to provide further protection for the City of Texas City

against defects and deficiencies in the work of the contractor(s); but the furnishing of

such on-site representative will not make ARKK responsible for construction means,

methods, techniques, sequences or procedures or safety precautions or programs, or

for Contractor(s) failure to perform their work in accordance with the Contract

Documents.

The fee for the services is outlined below: 

Design Services {Civil & Mechanical)- Lump Sum Amount of: 

Design Services (Electrical)- Lump Sum amount of: 

*Topographic Surveying Budget: Cost plus 10%

Reproduction: lump sum amount of 

Bid Phase Services: lump sum amount of: 

*Miscellaneous Services: Hourly and Cost plus 10%:

Construction Administration Services: Lump Sum Amount of: 

Construction Administration Services (Electrical)- Lump Sum amount of: 

*Construction Field Support Services: (Hourly and cost plus 10%):

Total All Services: 

$29, 260.00 

$4,000.00 

$4,500.00 

$750.00 

$3,250.00 

$5,000.00 

$9, 460.00 

$1,000.00 

$9,500.00 

$66,720.00 

* At this time the magnitude of these tasks are not known. Therefore, budgetary amounts are provided. These 

figures may increase or decrease depending upon actual work required. If an increase becomes necessary it can be 

accomplished by utilizing available funds from other line items that have under run, or by contract amendment. 

Hourly charges for office personnel shall be charged based on a raw labor rate times a multiplier 

of 2.99. Reimbursable expenses will be charged at cost plus 10%. 
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