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ADDITIONS AND DELETIONS: 
The author of this document 
has added information 
needed for its completion. 
The author may also have 
revised the text of the 
original AIA standard form. 
An Additions and Deletions 
Report that notes added 
information as well as 
revisions to the standard 
form text is available from 
the author and should be 
reviewed. 

This document has important 
legal consequences. 
Consultation with an 
attorney is encouraged with 
respect to its completion 
or modification. 

 

ELECTRONIC COPYING of any 
portion of this AIA®  Document 
to another electronic file is 
prohibited and constitutes a 
violation of copyright laws 
as set forth in the footer of 
this document. 

AGREEMENT made as of the «11th  » day of «November» in the year « 2024 » 
(In words, indicate day, month and year.) 
 
BETWEEN the Architect’s client identified as the Owner: 
(Name, legal status, address and other information) 
 
« Atascosa County, Texas, by and through the »«  » 
« Atascosa County Commissioners Court » 
« 1 Courthouse Circle Drive, Ste. 206 » 
« Jourdanton, Texas 78026 » 
 
and the Architect: 
(Name, legal status, address and other information) 
 
« DRG Architects, LLC »«  » 
« 13300 Old Blanco Rd., Suite 175 » 
« San Antonio, Texas 78216 » 
«  » 
 
for the following Project: 
(Name, location and detailed description) 
 
Atascosa County EMS Building 
Jourdanton, Texas» 
 
The Owner and Architect agree as follows. 
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ARTICLE 1   INITIAL INFORMATION 
§ 1.1 This Agreement is based on the Initial Information set forth in this Section 1.1. 
(For each item in this section, insert the information or a statement such as “not applicable” or “unknown at time 
of execution.”) Architect will assess the needs for the facility based on historical case information provided by 
Owner. 
 
§ 1.1.1 The Owner’s program for the Project: 
 (Insert the Owner’s program, identify documentation that establishes the Owner’s program, or state the manner in 
which the program will be developed.) 
 
« Architect will develop the Architectural Program of necessary and preferred functional spaces using input from 
Owner.» 
 
§ 1.1.2 The Project’s physical characteristics: 
(Identify or describe pertinent information about the Project’s physical characteristics, such as size; location; 
dimensions; geotechnical reports; site boundaries; topographic surveys; traffic and utility studies; availability of 
public and private utilities and services; legal description of the site, etc.) 
 
« The building will be a single-story steel frame structure with masonry or other approved exterior finish.» 
 
§ 1.1.3 The Owner’s budget for the Cost of the Work, as defined in Section 6.1: 
(Provide total and, if known, a line item breakdown.) 
 
« Building Construction and Site Development. To be determined based on grant award.  
 
§ 1.1.4 The Owner’s anticipated design and construction milestone dates: 
 

.1 Design phase milestone dates, if any: 
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« To be determined » 
 
.2 Construction commencement date: 
 

« To be determined » 
          
.3 Substantial Completion date or dates: 
 

« To be determined » 
  
.4 Other milestone dates: 
 

« To be determined » 
 

§ 1.1.5 The Owner intends the following procurement and delivery method for the Project: 
(Identify method such as competitive bid or negotiated contract, as well as any requirements for accelerated or fast-
track design and construction, multiple bid packages, or phased construction.) 
 
« Competitive Sealed Proposals » 
 
§ 1.1.6 The Owner’s anticipated Sustainable Objective for the Project: 
(Identify and describe the Owner’s Sustainable Objective for the Project, if any.) 
 
« None » 

   
 
§ 1.1.6.1 If the Owner identifies a Sustainable Objective, the Owner and Architect shall complete and incorporate 
AIA Document E204™–2017, Sustainable Projects Exhibit, into this Agreement to define the terms, conditions and 
services related to the Owner’s Sustainable Objective. If E204–2017 is incorporated into this agreement, the Owner 
and Architect shall incorporate the completed E204–2017 into the agreements with the consultants and contractors 
performing services or Work in any way associated with the Sustainable Objective. 
 
§ 1.1.7 The Owner identifies the following representative in accordance with Section 5.3: 
(List name, address, and other contact information.) 
 
« Honorable Weldon Cude » 
« Atascosa County Judge and the » 
« Atascosa County Commissioners Court » 
« 1 Courthouse Circle Dr., Ste 206 » 
« Jourdanton, Texas 78026 » 
«  » 
 
§ 1.1.8 The persons or entities, in addition to the Owner’s representative, who are required to review the Architect’s 
submittals to the Owner are as follows: 
(List name, address, and other contact information.) 
 
« Project Working Committee may be appointed by Commissioners Court » 
 
§ 1.1.9 The Owner shall retain the following consultants and contractors: 
(List name, legal status, address, and other contact information.) 
 

.1 Geotechnical Engineer: 
 

« To be determined «  » 
«  » 

 
.2 Civil Engineer: 
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« Rakowitz Engineering »«  » 
« PO Box 172 » 
« Pleasanton, Texas 78064 » 
«  » 
«  » 

 
.3 Other, if any: Survey 
 (List any other consultants and contractors retained by the Owner.) 

 
« Rakowitz Engineering 
   PO Box 172 
   Pleasanton, Texas 78064 » 

 
§ 1.1.10 The Architect identifies the following representative in accordance with Section 2.3: 
(List name, address, and other contact information.) 
 
« Wayne Gondeck, AIA » 
« President » 
« DRG Architects, LLC » 
« 13300 Old Blanco Rd. Suite 175 » 
« San Antonio, Texas 78216 » 
«  » 
 
§ 1.1.11 The Architect shall retain the consultants identified in Sections 1.1.11.1 and 1.1.11.2: 
(List name, legal status, address, and other contact information.) 
 
§ 1.1.11.1 Consultants retained under Basic Services: 

.1 Structural Engineer: 
 

« Intelligent Engineering Services »«  » 
« 1045 Central Parkway North, Suite 200 » 
« San Antonio, Texas 78232 » 
«  » 
«  » 

 
.2 Mechanical Engineer: 
 

NRG Engineering Inc. »«  » 
« 5656 S. Staples St., Ste 312 » 
« Corpus Christi, Texas 78411 » 
«  » 
«  » 

 
.3 Electrical Engineer: 
 

« NRG Engineering Inc. »«  » 
« 5656 S. Staples St., Ste 312 » 
« Corpus Christi, Texas 78411 » 
«  » 
«  » 

 
§ 1.1.11.2 Consultants retained under Supplemental Services: 
 
None. » 
 
§ 1.1.12 Other Initial Information on which the Agreement is based: 
 
« Owner may obtain grant funding for the project. » 
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§ 1.2 The Owner and Architect may rely on the Initial Information. Both parties, however, recognize that the Initial 
Information may materially change and, in that event, the Owner and the Architect shall appropriately adjust the 
Architect’s services, schedule for the Architect’s services, and the Architect’s compensation. The Owner shall adjust 
the Owner’s budget for the Cost of the Work and the Owner’s anticipated design and construction milestones, as 
necessary, to accommodate material changes in the Initial Information. 
 
§ 1.3 The parties shall agree upon protocols governing the transmission and use of Instruments of Service or any 
other information or documentation in digital form. The parties will use AIA Document E203™–2013, Building 
Information Modeling and Digital Data Exhibit, to establish the protocols for the development, use, transmission, 
and exchange of digital data. 
 
§ 1.3.1 Any use of, or reliance on, all or a portion of a building information model without agreement to protocols 
governing the use of, and reliance on, the information contained in the model and without having those protocols set 
forth in AIA Document E203™–2013, Building Information Modeling and Digital Data Exhibit, and the requisite 
AIA Document G202™–2013, Project Building Information Modeling Protocol Form, shall be at the using or 
relying party’s sole risk and without liability to the other party and its contractors or consultants, the authors of, or 
contributors to, the building information model, and each of their agents and employees. 
 
ARTICLE 2   ARCHITECT’S RESPONSIBILITIES 
§ 2.1 The Architect shall provide professional services as set forth in this Agreement. The Architect represents that it 
is properly licensed in the jurisdiction where the Project is located to provide the services required by this 
Agreement. 
 
§ 2.2 The Architect shall perform its services consistent with the professional skill and care ordinarily provided by 
architects practicing in the same or similar locality under the same or similar circumstances. The Architect shall 
perform its services as expeditiously as is consistent with such professional skill and care and the orderly progress of 
the Project. 
 
§ 2.3 The Architect shall identify a representative authorized to act on behalf of the Architect with respect to the 
Project. 
 
§ 2.4 Except with the Owner’s knowledge and consent, the Architect shall not engage in any activity, or accept any 
employment, interest or contribution that would reasonably appear to compromise the Architect’s professional 
judgment with respect to this Project. 
 
§ 2.5 The Architect shall maintain the following insurance until termination of this Agreement. If any of the 
requirements set forth below are in addition to the types and limits the Architect normally maintains, the Owner 
shall pay the Architect as set forth in Section 11.9. 
 
§ 2.5.1 Commercial General Liability with policy limits of not less than « one million dollars » ($ « 1,000,000.00 » ) 
for each occurrence and « one million dollars » ($ « 1,000,000.00  » ) in the aggregate for bodily injury and property 
damage. 
 
§ 2.5.2 Automobile Liability covering vehicles owned, and non-owned vehicles used, by the Architect with policy 
limits of not less than « one million dollars » ($ « 1,000,000.00   » ) per accident for bodily injury, death of any 
person, and property damage arising out of the ownership, maintenance and use of those motor vehicles, along with 
any other statutorily required automobile coverage. 
 
§ 2.5.3 The Architect may achieve the required limits and coverage for Commercial General Liability and 
Automobile Liability through a combination of primary and excess or umbrella liability insurance, provided such 
primary and excess or umbrella liability insurance policies result in the same or greater coverage as the coverages 
required under Sections 2.5.1 and 2.5.2, and in no event shall any excess or umbrella liability insurance provide 
narrower coverage than the primary policy. The excess policy shall not require the exhaustion of the underlying 
limits only through the actual payment by the underlying insurers. 
 
§ 2.5.4 Workers’ Compensation at statutory limits. 
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§ 2.5.5 Employers’ Liability with policy limits not less than « one million dollars   » ($ « 1,000,000.00     » ) each 
accident, « one million dollars   » ($ « 1,000,000.00     » ) each employee, and «  » ($ «  » ) policy limit. 
 
§ 2.5.6 Professional Liability covering negligent acts, errors and omissions in the performance of professional 
services with policy limits of not less than « one million dollars  » ($ « 1,000,000.00    » ) per claim and « one 
million dollars » ($ « 1,000,000.00    » ) in the aggregate. 
 
§ 2.5.7 Additional Insured Obligations. To the fullest extent permitted by law, the Architect shall cause the primary 
and excess or umbrella polices for Commercial General Liability and Automobile Liability to include the Owner as 
an additional insured for claims caused in whole or in part by the Architect’s negligent acts or omissions. The 
additional insured coverage shall be primary and non-contributory to any of the Owner’s insurance policies and shall 
apply to both ongoing and completed operations. 
 
§ 2.5.8 The Architect shall provide certificates of insurance to the Owner that evidence compliance with the 
requirements in this Section 2.5. 

 
ARTICLE 3   SCOPE OF ARCHITECT’S BASIC SERVICES 
§ 3.1 The Architect’s Basic Services consist of those described in this Article 3 and include usual and customary 
structural, mechanical, and electrical engineering services. Services not set forth in this Article 3 are Supplemental 
or Additional Services. 
 
§ 3.1.1 The Architect shall manage the Architect’s services, research applicable design criteria, attend Project 
meetings, communicate with members of the Project team, and report progress to the Owner. 
 
§ 3.1.2 The Architect shall coordinate its services with those services provided by the Owner and the Owner’s 
consultants. The Architect shall be entitled to rely on, and shall not be responsible for, the accuracy, completeness, 
and timeliness of, services and information furnished by the Owner and the Owner’s consultants. The Architect shall 
provide prompt written notice to the Owner if the Architect becomes aware of any error, omission, or inconsistency 
in such services or information. 
 
§ 3.1.3 As soon as practicable after the date of this Agreement, the Architect shall submit for the Owner’s approval a 
schedule for the performance of the Architect’s services. The schedule initially shall include anticipated dates for the 
commencement of construction and for Substantial Completion of the Work as set forth in the Initial Information. 
The schedule shall include allowances for periods of time required for the Owner’s review, for the performance of 
the Owner’s consultants, and for approval of submissions by authorities having jurisdiction over the Project. Once 
approved by the Owner, time limits established by the schedule shall not, except for reasonable cause, be exceeded 
by the Architect or Owner. With the Owner’s approval, the Architect shall adjust the schedule, if necessary, as the 
Project proceeds until the commencement of construction. 
 
§ 3.1.4 The Architect shall not be responsible for an Owner’s directive or substitution, or for the Owner’s acceptance 
of non-conforming Work, made or given without the Architect’s written approval. 
 
§ 3.1.5 The Architect shall contact governmental authorities required to approve the Construction Documents and 
entities providing utility services to the Project. The Architect shall respond to applicable design requirements 
imposed by those authorities and entities. 
 
§ 3.1.6 The Architect shall assist the Owner in connection with the Owner’s responsibility for filing documents 
required for the approval of governmental authorities having jurisdiction over the Project. 
 
§ 3.2 Schematic Design Phase Services 
§ 3.2.1 The Architect shall review information furnished by the Owner, and shall review laws, codes, and 
regulations applicable to the Architect’s services. Architect will develop an Assessment of needs for the facility for 
approval by the Owner.  Architect will develop an Architectural Program of functional spaces and necessary 
specialty equipment, which once approved by Owner, will become the Owner’s Program. 
 
§ 3.2.2 The Architect shall prepare a preliminary evaluation of the Owner’s program, schedule, budget for the Cost 
of the Work, Project site, the proposed procurement and delivery method, and other Initial Information, each in 
terms of the other, to ascertain the requirements of the Project. The Architect shall notify the Owner of (1) any 
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inconsistencies discovered in the information, and (2) other information or consulting services that may be 
reasonably needed for the Project. 
 
§ 3.2.3 The Architect shall present its preliminary evaluation to the Owner and shall discuss with the Owner 
alternative approaches to design and construction of the Project. The Architect shall reach an understanding with the 
Owner regarding the requirements of the Project. 
 
§ 3.2.4 Based on the Project requirements agreed upon with the Owner, the Architect shall prepare and present, for 
the Owner’s approval, a preliminary design illustrating the scale and relationship of the Project components. 
 
§ 3.2.5 Based on the Owner’s approval of the preliminary design, the Architect shall prepare Schematic Design 
Documents for the Owner’s approval. The Schematic Design Documents shall consist of drawings and other 
documents including a site plan, if appropriate, and preliminary building plans, sections and elevations; and may 
include some combination of study models, perspective sketches, or digital representations. Preliminary selections 
of major building systems and construction materials shall be noted on the drawings or described in writing. 
 
§ 3.2.5.1 The Architect shall consider sustainable design alternatives, such as material choices and building 
orientation, together with other considerations based on program and aesthetics, in developing a design that is 
consistent with the Owner’s program, schedule and budget for the Cost of the Work.  
 
§ 3.2.5.2 The Architect shall consider the value of alternative materials, building systems and equipment, together 
with other considerations based on program and aesthetics, in developing a design for the Project that is consistent 
with the Owner’s program, schedule, and budget for the Cost of the Work. 
 
§ 3.2.6 The Architect shall submit to the Owner an estimate of the Cost of the Work prepared in accordance with 
Section 6.3. 
 
§ 3.2.7 The Architect shall submit the Schematic Design Documents to the Owner, and request the Owner’s 
approval. 
 
§ 3.3 Design Development Phase Services 
§ 3.3.1 Based on the Owner’s approval of the Schematic Design Documents, and on the Owner’s authorization of 
any adjustments in the Project requirements and the budget for the Cost of the Work, the Architect shall prepare 
Design Development Documents for the Owner’s approval. The Design Development Documents shall illustrate and 
describe the development of the approved Schematic Design Documents and shall consist of drawings and other 
documents including plans, sections, elevations, typical construction details, and diagrammatic layouts of building 
systems to fix and describe the size and character of the Project as to architectural, structural, mechanical and 
electrical systems, and other appropriate elements. The Design Development Documents shall also include outline 
specifications that identify major materials and systems and establish, in general, their quality levels. 
 
§ 3.3.2 The Architect shall update the estimate of the Cost of the Work prepared in accordance with Section 6.3. 
 
§ 3.3.3 The Architect shall submit the Design Development Documents to the Owner, advise the Owner of any 
adjustments to the estimate of the Cost of the Work, and request the Owner’s approval. 
 
§ 3.4 Construction Documents Phase Services 
§ 3.4.1 Based on the Owner’s approval of the Design Development Documents, and on the Owner’s authorization of 
any adjustments in the Project requirements and the budget for the Cost of the Work, the Architect shall prepare 
Construction Documents for the Owner’s approval. The Construction Documents shall illustrate and describe the 
further development of the approved Design Development Documents and shall consist of Drawings and 
Specifications setting forth in detail the quality levels and performance criteria of materials and systems and other 
requirements for the construction of the Work. The Owner and Architect acknowledge that, in order to perform the 
Work, the Contractor will provide additional information, including Shop Drawings, Product Data, Samples and 
other similar submittals, which the Architect shall review in accordance with Section 3.6.4. 
 
§ 3.4.2 The Architect shall incorporate the design requirements of governmental authorities having jurisdiction over 
the Project into the Construction Documents. Owner will provide Architect with any specific county documents 
which must be included in procurement documents to meet grant or processing requirements. 
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§ 3.4.3 During the development of the Construction Documents, the Architect shall assist the Owner in the 
development and preparation of (1) procurement information that describes the time, place, and conditions of 
bidding, including bidding or proposal forms; (2) the form of agreement between the Owner and Contractor; and (3) 
the Conditions of the Contract for Construction (General, Supplementary and other Conditions). The Architect shall 
also compile a project manual that includes the Conditions of the Contract for Construction and Specifications, and 
may include bidding requirements and sample forms. 
 
§ 3.4.4 The Architect shall update the estimate for the Cost of the Work prepared in accordance with Section 6.3. 
 
§ 3.4.5 The Architect shall submit the Construction Documents to the Owner, advise the Owner of any adjustments 
to the estimate of the Cost of the Work, take any action required under Section 6.5, and request the Owner’s 
approval. 
 
§ 3.5 Procurement Phase Services 
§ 3.5.1 General 
The Architect shall assist the Owner in advertising to prospective contractors. Following the Owner’s approval of 
the Construction Documents, the Architect shall assist the Owner in (1) obtaining proposals; (2) confirming 
responsiveness of proposals; (3) determining the successful proposal, if any; and, (4) awarding and preparing 
contracts for construction. 
 
§ 3.5.2 Competitive Proposals 
§ 3.5.2.1 Bidding Documents shall consist of bidding requirements and proposed Contract Documents. Where 
“Bidding” is used in this agreement, it refers to Competitive Sealed Proposals. 
 
§ 3.5.2.2 The Architect shall assist the Owner in bidding the Project by: 

.1 facilitating the distribution of Bidding Documents to prospective bidders; 

.2 organizing and conducting a pre-bid conference for prospective bidders; 

.3 preparing responses to questions from prospective bidders and providing clarifications and 
interpretations of the Bidding Documents to the prospective bidders in the form of addenda; and, 

.4 organizing and conducting the opening of the bids, and subsequently documenting and distributing 
the bidding results, as directed by the Owner. 

 
§ 3.5.2.3 If the Bidding Documents permit substitutions, upon the Owner’s written authorization, the Architect shall, 
as an Additional Service, consider requests for substitutions and prepare and distribute addenda identifying approved 
substitutions to all prospective bidders. 
 
§ 3.5.3 Negotiated Proposals 
§ 3.5.3.1   Not Used. 
 
 
§ 3.6 Construction Phase Services 
§ 3.6.1 General 
§ 3.6.1.1 The Architect shall provide administration of the Contract between the Owner and the Contractor as set 
forth below and in AIA Document A201™–2017, General Conditions of the Contract for Construction. If the Owner 
and Contractor modify AIA Document A201–2017, those modifications shall not affect the Architect’s services 
under this Agreement unless the Owner and the Architect amend this Agreement. 
 
§ 3.6.1.2 The Architect shall advise and consult with the Owner during the Construction Phase Services. The 
Architect shall have authority to act on behalf of the Owner only to the extent provided in this Agreement. The 
Architect shall not have control over, charge of, or responsibility for the construction means, methods, techniques, 
sequences or procedures, or for safety precautions and programs in connection with the Work, nor shall the 
Architect be responsible for the Contractor’s failure to perform the Work in accordance with the requirements of the 
Contract Documents. The Architect shall be responsible for the Architect’s negligent acts or omissions, but shall not 
have control over or charge of, and shall not be responsible for, acts or omissions of the Contractor or of any other 
persons or entities performing portions of the Work. Architect will schedule regular meetings with Architect, 
Owner, and Contractor to review the progress of the work.  Such meetings will be at least monthly. 
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§ 3.6.1.3  Subject to Section 4.2 and except as provided in Section 3.6.6.5, the Architect’s responsibility to provide 
Construction Phase Services commences with the award of the Contract for Construction and terminates on the date 
the Architect issues the final Certificate for Payment. 
 
§ 3.6.2 Evaluations of the Work 
§ 3.6.2.1 The Architect shall visit the site at intervals appropriate to the stage of construction, or as otherwise 
required in Section 4.2.3, to become generally familiar with the progress and quality of the portion of the Work 
completed, and to determine, in general, if the Work observed is being performed in a manner indicating that the 
Work, when fully completed, will be in accordance with the Contract Documents. However, the Architect shall not 
be required to make exhaustive or continuous on-site inspections to check the quality or quantity of the Work. On 
the basis of the site visits, the Architect shall keep the Owner reasonably informed about the progress and quality of 
the portion of the Work completed, and promptly report to the Owner (1) known deviations from the Contract 
Documents, (2) known deviations from the most recent construction schedule submitted by the Contractor, and (3) 
defects and deficiencies observed in the Work.  Architect will schedule regular meetings with Owner, Architect, and 
Contractor to review the progress of the work.  Such meetings will be at least monthly. 
 
§ 3.6.2.2 The Architect has the authority to reject Work that does not conform to the Contract Documents. Whenever 
the Architect considers it necessary or advisable, the Architect shall have the authority to require inspection or 
testing of the Work in accordance with the provisions of the Contract Documents, whether or not the Work is 
fabricated, installed or completed. However, neither this authority of the Architect nor a decision made in good faith 
either to exercise or not to exercise such authority shall give rise to a duty or responsibility of the Architect to the 
Contractor, Subcontractors, suppliers, their agents or employees, or other persons or entities performing portions of 
the Work. 
 
§ 3.6.2.3 The Architect shall interpret and decide matters concerning performance under, and requirements of, the 
Contract Documents on written request of either the Owner or Contractor. The Architect’s response to such requests 
shall be made in writing within any time limits agreed upon or otherwise with reasonable promptness. 
 
§ 3.6.2.4  Interpretations and decisions of the Architect shall be consistent with the intent of, and reasonably 
inferable from, the Contract Documents and shall be in writing or in the form of drawings. When making such 
interpretations and decisions, the Architect shall endeavor to secure faithful performance by both Owner and 
Contractor, shall not show partiality to either, and shall not be liable for results of interpretations or decisions 
rendered in good faith. The Architect’s decisions on matters relating to aesthetic effect shall be final if consistent 
with the intent expressed in the Contract Documents. 
 
§ 3.6.2.5  Unless the Owner and Contractor designate another person to serve as an Initial Decision Maker, as that 
term is defined in AIA Document A201–2017, the Architect shall render initial decisions on Claims between the 
Owner and Contractor as provided in the Contract Documents. 
 
§ 3.6.3 Certificates for Payment to Contractor 
§ 3.6.3.1 The Architect shall review and certify the amounts due the Contractor and shall issue certificates in such 
amounts. The Architect’s certification for payment shall constitute a representation to the Owner, based on the 
Architect’s evaluation of the Work as provided in Section 3.6.2 and on the data comprising the Contractor’s 
Application for Payment, that, to the best of the Architect’s knowledge, information and belief, the Work has 
progressed to the point indicated, the quality of the Work is in accordance with the Contract Documents, and that the 
Contractor is entitled to payment in the amount certified. The foregoing representations are subject to (1) an 
evaluation of the Work for conformance with the Contract Documents upon Substantial Completion, (2) results of 
subsequent tests and inspections, (3) correction of minor deviations from the Contract Documents prior to 
completion, and (4) specific qualifications expressed by the Architect. 
 
§ 3.6.3.2 The issuance of a Certificate for Payment shall not be a representation that the Architect has (1) made 
exhaustive or continuous on-site inspections to check the quality or quantity of the Work, (2) reviewed construction 
means, methods, techniques, sequences or procedures, (3) reviewed copies of requisitions received from 
Subcontractors and suppliers and other data requested by the Owner to substantiate the Contractor’s right to 
payment, or (4) ascertained how or for what purpose the Contractor has used money previously paid on account of 
the Contract Sum. 
 
§ 3.6.3.3 The Architect shall maintain a record of the Applications and Certificates for Payment. 
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§ 3.6.4 Submittals 
§ 3.6.4.1 The Architect shall review the Contractor’s submittal schedule and shall not unreasonably delay or 
withhold approval of the schedule. The Architect’s action in reviewing submittals shall be taken in accordance with 
the approved submittal schedule or, in the absence of an approved submittal schedule, with reasonable promptness 
while allowing sufficient time, in the Architect’s professional judgment, to permit adequate review. 
 
§ 3.6.4.2 The Architect shall review and approve, or take other appropriate action upon, the Contractor’s submittals 
such as Shop Drawings, Product Data and Samples, but only for the limited purpose of checking for conformance 
with information given and the design concept expressed in the Contract Documents. Review of such submittals is 
not for the purpose of determining the accuracy and completeness of other information such as dimensions, 
quantities, and installation or performance of equipment or systems, which are the Contractor’s responsibility. The 
Architect’s review shall not constitute approval of safety precautions or construction means, methods, techniques, 
sequences or procedures. The Architect’s approval of a specific item shall not indicate approval of an assembly of 
which the item is a component. 
 
§ 3.6.4.3 If the Contract Documents specifically require the Contractor to provide professional design services or 
certifications by a design professional related to systems, materials, or equipment, the Architect shall specify the 
appropriate performance and design criteria that such services must satisfy. The Architect shall review and take 
appropriate action on Shop Drawings and other submittals related to the Work designed or certified by the 
Contractor’s design professional, provided the submittals bear such professional’s seal and signature when 
submitted to the Architect. The Architect’s review shall be for the limited purpose of checking for conformance with 
information given and the design concept expressed in the Contract Documents. The Architect shall be entitled to 
rely upon, and shall not be responsible for, the adequacy and accuracy of the services, certifications, and approvals 
performed or provided by such design professionals. 
 
§ 3.6.4.4 Subject to Section 4.2, the Architect shall review and respond to requests for information about the 
Contract Documents. The Architect shall set forth, in the Contract Documents, the requirements for requests for 
information. Requests for information shall include, at a minimum, a detailed written statement that indicates the 
specific Drawings or Specifications in need of clarification and the nature of the clarification requested. The 
Architect’s response to such requests shall be made in writing within any time limits agreed upon, or otherwise with 
reasonable promptness. If appropriate, the Architect shall prepare and issue supplemental Drawings and 
Specifications in response to the requests for information. 
 
§ 3.6.4.5 The Architect shall maintain a record of submittals and copies of submittals supplied by the Contractor in 
accordance with the requirements of the Contract Documents. 
 
§ 3.6.5 Changes in the Work 
§ 3.6.5.1 The Architect may order minor changes in the Work that are consistent with the intent of the Contract 
Documents and do not involve an adjustment in the Contract Sum or an extension of the Contract Time. Subject to 
Section 4.2, the Architect shall prepare Change Orders and Construction Change Directives for the Owner’s 
approval and execution in accordance with the Contract Documents. 
 
§ 3.6.5.2 The Architect shall maintain records relative to changes in the Work. 
 
§ 3.6.6 Project Completion 
§ 3.6.6.1 The Architect shall: 

.1 conduct inspections to determine the date or dates of Substantial Completion and the date of final 
completion; 

.2 issue Certificates of Substantial Completion; 

.3 forward to the Owner, for the Owner’s review and records, written warranties and related documents 
required by the Contract Documents and received from the Contractor; and, 

.4 issue a final Certificate for Payment based upon a final inspection indicating that, to the best of the 
Architect’s knowledge, information, and belief, the Work complies with the requirements of the 
Contract Documents. 
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§ 3.6.6.2 The Architect’s inspections shall be conducted with the Owner to check conformance of the Work with the 
requirements of the Contract Documents and to verify the accuracy and completeness of the list submitted by the 
Contractor of Work to be completed or corrected. 
 
§ 3.6.6.3 When Substantial Completion has been achieved, the Architect shall inform the Owner about the balance 
of the Contract Sum remaining to be paid the Contractor, including the amount to be retained from the Contract 
Sum, if any, for final completion or correction of the Work. 
 
§ 3.6.6.4 The Architect shall forward to the Owner the following information received from the Contractor: (1) 
consent of surety or sureties, if any, to reduction in or partial release of retainage or the making of final payment; (2) 
affidavits, receipts, releases and waivers of liens, or bonds indemnifying the Owner against liens; and (3) any other 
documentation required of the Contractor under the Contract Documents. 
 
§ 3.6.6.5 Upon request of the Owner, and prior to the expiration of one year from the date of Substantial 
Completion, the Architect shall, without additional compensation, conduct a meeting with the Owner to review the 
facility operations and performance, and determine if there are any outstanding items needing to be addressed under 
the Contractor’s warranty.  Architect will notify Contractor of outstanding warranty items. 
 
 
 
ARTICLE 4   SUPPLEMENTAL AND ADDITIONAL SERVICES 
§ 4.1 Supplemental Services 
§ 4.1.1 The services listed below are not included in Basic Services but may be required for the Project. The 
Architect shall provide the listed Supplemental Services only if specifically designated in the table below as the 
Architect’s responsibility, and the Owner shall compensate the Architect as provided in Section 11.2. Unless 
otherwise specifically addressed in this Agreement, if neither the Owner nor the Architect is designated, the parties 
agree that the listed Supplemental Service is not being provided for the Project. 
(Designate the Architect’s Supplemental Services and the Owner’s Supplemental Services required for the Project 
by indicating whether the Architect or Owner shall be responsible for providing the identified Supplemental Service. 
Insert a description of the Supplemental Services in Section 4.1.2 below or attach the description of services as an 
exhibit to this Agreement.) 
 

Supplemental Services Responsibility 
(Architect, Owner, or not provided) 

§ 4.1.1.1 Programming Architect –DRG   

§ 4.1.1.2 Multiple preliminary designs Architect (Basic Services) 

§ 4.1.1.3 Measured drawings Not Required 

§ 4.1.1.4 Existing facilities surveys Not Required 

§ 4.1.1.5 Site evaluation and planning Civil Engineer 
§ 4.1.1.6 Building Information Model management 
 responsibilities  

 
Not Required 

§ 4.1.1.7 Development of Building Information Models for 
 post construction use 

Not Required 

§ 4.1.1.8 Civil engineering Architect (Allowance) 

§ 4.1.1.9 Landscape design Architect (Allowance) 

§ 4.1.1.10 Architectural interior design Architect (Basic Services) 

§ 4.1.1.11 Value analysis Not Required 
§ 4.1.1.12 Detailed cost estimating beyond that 
 required in Section 6.3 

Not Required 

§ 4.1.1.13 On-site project representation Not Required beyond 3.6.2.1 

§ 4.1.1.14 Conformed documents for construction Not Required 

§ 4.1.1.15 As-designed record drawings Architect (Basic Services) 

§ 4.1.1.16 As-constructed record drawings Contractor 

§ 4.1.1.17 Post-occupancy evaluation Not Required 
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Supplemental Services Responsibility 
(Architect, Owner, or not provided) 

§ 4.1.1.18 Facility support services Not Required 

§ 4.1.1.19 Tenant-related services Not Required 
§ 4.1.1.20 Architect’s coordination of the Owner’s 
 consultants 

Architect (See 4.1.2) 

§ 4.1.1.21 Telecommunications/data design Owner 

§ 4.1.1.22 Security evaluation and planning Architect/Owner 

§ 4.1.1.23 Commissioning Not Required 
§ 4.1.1.24 Sustainable Project Services pursuant to Section 
 4.1.3 

Not Required 

§ 4.1.1.25 Fast-track design services Not Required 

§ 4.1.1.26 Multiple bid packages Not Required 

§ 4.1.1.27 Historic preservation Not Required 

§ 4.1.1.28 Furniture, furnishings, and equipment design Not Required 

§ 4.1.1.29 Other services provided by specialty Consultants Not Provided 

§ 4.1.1.30 Other Supplemental Services - Survey Architect (Allowance) 

§ 4.1.1.31   Soils Report Architect (Allowance) 
 
§ 4.1.2 Description of Supplemental Services 
§ 4.1.2.1 A description of each Supplemental Service identified in Section 4.1.1 as the Architect’s responsibility is 
provided below. 
(Describe in detail the Architect’s Supplemental Services identified in Section 4.1.1 or, if set forth in an exhibit, 
identify the exhibit. The AIA publishes a number of Standard Form of Architect’s Services documents that can be 
included as an exhibit to describe the Architect’s Supplemental Services.) 
 
« § 4.1.2.1.1  Civil Engineering.  Architect will engage and pay for the services of the Civil Engineer to provide grading, and site 
utility design, TxDot permitting and City permitting assistance.  Owner will reimburse the Architect for the actual cost of Civil 
Engineer services plus 10% for management and coordination.  Civil Engineer services are in addition to Basic Services.  
(Allowance not to exceed $____________)  
 
§ 4.1.2.1.2 Landscape Architect.  Architect will engage the services of a Landscape Architect, if required by the Authority having 
jurisdiction, to provide landscape and irrigation design.  Owner will reimburse the Architect for actual cost of Landscape Archietct 
fees plus 10% for management and coordination.  Landscape Architect services are in addition to Basic services. (Allowance not 
to exceed $___________) 
 
§ 4.1.2.1.3 Not used.. 
 
§ 4.1.2.1.4   Architect will assist Owner in developing a Needs Assessment as part of Basic Services. 
 
§ 4.1.2.1.5 Topographic Survey. Architect will engage the services of a Registered Professional Land Surveyor (RPLS) to 
perform a topographic survey of the existing site.  Owner will reimburse the Architect for the actual cost of Surveyor services plus 
10% for management and coordination.  RPLS services are in addition to Basic Services.  (Allowance will not exceed 
$__________) 
 
§ 4.1.2.1.6 Geotechnical Engineer (Soils Report).  Architect will engage the services of a Geotechnical Engineer to perform sub-
surface soils investigation and provide foundation and paving design recommendations.  Owner will reimburse the Architect for 
the actual cost of the Geotechnical Engineer services plus 10% for coordination and management.  Geotechnical Engineer 
services are in addition to Basic Services.  (Allowance not to exceed $___________) 
 
§ 4.1.2.1.7 Security.  Owner and Architect will jointly develop security requirements for the facility and architect will incorporate 
security design into the facility as part of Basic Services. 
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§ 4.1.2.1.8  The Architect assumes  that the project is located on a site that is owned by Atascosa County (Owner) and that the 
site was previously developed as a public construction project.  Architect is not aware of any environmental testing requirements 
necessary for this site and has not been advised of any requirements to initiate any environmental testing of site.  »  
 
§ 4.1.2.2 A description of each Supplemental Service identified in Section 4.1.1 as the Owner’s responsibility is 
provided below. 
(Describe in detail the Owner’s Supplemental Services identified in Section 4.1.1 or, if set forth in an exhibit, 
identify the exhibit.) 
 
« Owner will use in-house staff for Telecommunication and data design.  Architect will indicate location of 
equipment and power drawings. » 
 
§ 4.1.3 If the Owner identified a Sustainable Objective in Article 1, the Architect shall provide, as a Supplemental 
Service, the Sustainability Services required in AIA Document E204™–2017, Sustainable Projects Exhibit, attached 
to this Agreement. The Owner shall compensate the Architect as provided in Section 11.2. 
 
§ 4.2 Architect’s Additional Services 
The Architect may provide Additional Services after execution of this Agreement without invalidating the 
Agreement. Except for services required due to the fault of the Architect, any Additional Services provided in 
accordance with this Section 4.2 shall entitle the Architect to compensation pursuant to Section 11.3 and an 
appropriate adjustment in the Architect’s schedule. 
 
§ 4.2.1 Upon recognizing the need to perform the following Additional Services, the Architect shall notify the 
Owner with reasonable promptness and explain the facts and circumstances giving rise to the need. The Architect 
shall not proceed to provide the following Additional Services until the Architect receives the Owner’s written 
authorization: 

.1 Services necessitated by a change in the Initial Information, previous instructions or approvals given 
by the Owner, or a material change in the Project including size, quality, complexity, the Owner’s 
schedule or budget for Cost of the Work. 

.2 Services necessitated by the enactment or revision of codes, laws, or regulations, including changing 
or editing previously prepared Instruments of Service; 

.3 Changing or editing previously prepared Instruments of Service necessitated by official 
interpretations of applicable codes, laws or regulations that are either (a) contrary to specific 
interpretations by the applicable authorities having jurisdiction made prior to the issuance of the 
building permit, or (b) contrary to requirements of the Instruments of Service when those Instruments 
of Service were prepared in accordance with the applicable standard of care; 

.4 Services necessitated by failure of performance on the part of the Owner or the Owner’s consultants 
or contractors; 

.5 Preparing digital models or other design documentation for transmission to the Owner’s consultants 
and contractors, or to other Owner-authorized recipients; 

.6 Preparation of design and documentation for alternate bid or proposal requests proposed by the 
Owner; 

.7  (Not Used) 

.8 Preparation for, and attendance at, a dispute resolution proceeding or legal proceeding, except where 
the Architect is party thereto; 

.9 (Not Used) 

.10 Consultation concerning replacement of Work resulting from fire or other cause during construction; 
or, 

.11 Assistance to the Initial Decision Maker, if other than the Architect. 
 
§ 4.2.2 To avoid delay in the Construction Phase, the Architect shall provide the following Additional Services, 
notify the Owner with reasonable promptness, and explain the facts and circumstances giving rise to the need. If, 
upon receipt of the Architect’s notice, the Owner determines that all or parts of the services are not required, the 
Owner shall give prompt written notice to the Architect of the Owner’s determination. The Owner shall compensate 
the Architect for the services provided prior to the Architect’s receipt of the Owner’s notice. 

.1 (Not Used) 

.2 Responding to the Contractor’s requests for information where such information is available to the 
Contractor from a careful study and comparison of the Contract Documents, field conditions, other 
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Owner-provided information, Contractor-prepared coordination drawings, or prior Project 
correspondence or documentation; 

.3 Preparing Change Orders and Construction Change Directives that require evaluation of Contractor’s 
proposals and supporting data, or the preparation or revision of Instruments of Service, where not the 
fault of the Architect; 

.4 Evaluating an extensive number of Claims as the Initial Decision Maker; or, 

.5 Evaluating substitutions proposed by the Owner or Contractor and making subsequent revisions to 
Instruments of Service resulting therefrom. 

 
§ 4.2.3 The Architect shall provide Construction Phase Services exceeding the limits set forth below as Additional 
Services. When the limits below are reached, the Architect shall notify the Owner: 

.1 « two » ( « 2 » ) reviews of each Shop Drawing, Product Data item, sample and similar submittals of 
the Contractor 

.2 « twenty » ( « 20 » ) visits to the site by the Architect during construction 

.3 « two » ( « 2 » ) inspections for any portion of the Work to determine whether such portion of the 
Work is substantially complete in accordance with the requirements of the Contract Documents 

.4 « two » ( « 2 » ) inspections for any portion of the Work to determine final completion. 
 

§ 4.2.4 Except for services required under Section 3.6.6.5 and those services that do not exceed the limits set forth in 
Section 4.2.3, Construction Phase Services provided more than 60 days after (1) the date of Substantial Completion 
of the Work or (2) the initial date of Substantial Completion identified in the agreement between the Owner and 
Contractor, whichever is earlier, shall be compensated as Additional Services to the extent the Architect incurs 
additional cost in providing those Construction Phase Services. 
 
§ 4.2.5 If the services covered by this Agreement have not been completed within « thirty-six » ( « 36 » ) months of 
the date of this Agreement, through no fault of the Architect, extension of the Architect’s services beyond that time 
shall be compensated as Additional Services. 
 
ARTICLE 5   OWNER’S RESPONSIBILITIES 
§ 5.1 Unless otherwise provided for under this Agreement, the Owner shall provide information in a timely manner 
regarding requirements for and limitations on the Project, including a written program, which shall set forth the 
Owner’s objectives; schedule; constraints and criteria, including space requirements and relationships; flexibility; 
expandability; special equipment; systems; and site requirements. 
 
§ 5.2 The Owner shall establish the Owner’s budget for the Project, including (1) the budget for the Cost of the 
Work as defined in Section 6.1; (2) the Owner’s other costs; and, (3) reasonable contingencies related to all of these 
costs. The Owner shall update the Owner’s budget for the Project as necessary throughout the duration of the Project 
until final completion. If the Owner significantly increases or decreases the Owner’s budget for the Cost of the 
Work, the Owner shall notify the Architect. The Owner and the Architect shall thereafter agree to a corresponding 
change in the Project’s scope and quality. 
 
§ 5.3 The Owner shall identify a representative authorized to act on the Owner’s behalf with respect to the Project. 
The Owner shall render decisions and approve the Architect’s submittals in a timely manner in order to avoid 
unreasonable delay in the orderly and sequential progress of the Architect’s services. 
 
§ 5.4 The Owner shall furnish surveys to describe physical characteristics, legal limitations and utility locations for 
the site of the Project, and a written legal description of the site. The surveys and legal information shall include, as 
applicable, grades and lines of streets, alleys, pavements and adjoining property and structures; designated wetlands; 
adjacent drainage; rights-of-way, restrictions, easements, encroachments, zoning, deed restrictions, boundaries and 
contours of the site; locations, dimensions, and other necessary data with respect to existing buildings, other 
improvements and trees; and information concerning available utility services and lines, both public and private, 
above and below grade, including inverts and depths. All the information on the survey shall be referenced to a 
Project benchmark. 
 
§ 5.5 The Owner shall furnish services of geotechnical engineers, which may include test borings, test pits, 
determinations of soil bearing values, percolation tests, evaluations of hazardous materials, seismic evaluation, 
ground corrosion tests and resistivity tests, including necessary operations for anticipating subsoil conditions, with 
written reports and appropriate recommendations. 
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§ 5.6 The Owner shall provide the Supplemental Services designated as the Owner’s responsibility in Section 4.1.1. 
 
§ 5.7 If the Owner identified a Sustainable Objective in Article 1, the Owner shall fulfill its responsibilities as 
required in AIA Document E204™–2017, Sustainable Projects Exhibit, attached to this Agreement. 
 
§ 5.8 The Owner shall coordinate the services of its own consultants with those services provided by the Architect. 
Upon the Architect’s request, the Owner shall furnish copies of the scope of services in the contracts between the 
Owner and the Owner’s consultants. The Owner shall furnish the services of consultants other than those designated 
as the responsibility of the Architect in this Agreement, or authorize the Architect to furnish them as an Additional 
Service, when the Architect requests such services and demonstrates that they are reasonably required by the scope 
of the Project. The Owner shall require that its consultants and contractors maintain insurance, including 
professional liability insurance, as appropriate to the services or work provided. 
 
§ 5.9 The Owner shall furnish tests, inspections and reports required by law or the Contract Documents, such as 
structural, mechanical, and chemical tests, tests for air and water pollution, and tests for hazardous materials. 
 
§ 5.10 The Owner shall furnish all legal, insurance and accounting services, including auditing services, that may be 
reasonably necessary at any time for the Project to meet the Owner’s needs and interests. 
 
§ 5.11 The Owner shall provide prompt written notice to the Architect if the Owner becomes aware of any fault or 
defect in the Project, including errors, omissions or inconsistencies in the Architect’s Instruments of Service. 
 
§ 5.12 The Owner shall include the Architect in all communications with the Contractor that relate to or affect the 
Architect’s services or professional responsibilities. The Owner shall promptly notify the Architect of the substance 
of any direct communications between the Owner and the Contractor otherwise relating to the Project. 
Communications by and with the Architect’s consultants shall be through the Architect. 
 
§ 5.13 Before executing the Contract for Construction, the Owner shall coordinate the Architect’s duties and 
responsibilities set forth in the Contract for Construction with the Architect’s services set forth in this Agreement. 
The Owner shall provide the Architect a copy of the executed agreement between the Owner and Contractor, 
including the General Conditions of the Contract for Construction. 
 
§ 5.14 The Owner shall provide the Architect access to the Project site prior to commencement of the Work and 
shall obligate the Contractor to provide the Architect access to the Work wherever it is in preparation or progress. 
 
 
ARTICLE 6   COST OF THE WORK 
§ 6.1 For purposes of this Agreement, the Cost of the Work shall be the total cost to the Owner to construct all 
elements of the Project designed or specified by the Architect and shall include contractors’ general conditions costs, 
overhead and profit. The Cost of the Work also includes the reasonable value of labor, materials, and equipment, 
donated to, or otherwise furnished by, the Owner. The Cost of the Work does not include the compensation of the 
Architect; the costs of the land, rights-of-way, financing, or contingencies for changes in the Work; or other costs 
that are the responsibility of the Owner. 
 
§ 6.2 The Owner’s budget for the Cost of the Work is provided in Initial Information, and shall be adjusted 
throughout the Project as required under Sections 5.2, 6.4 and 6.5. Evaluations of the Owner’s budget for the Cost of 
the Work, and the preliminary estimate of the Cost of the Work and updated estimates of the Cost of the Work, 
prepared by the Architect, represent the Architect’s judgment as a design professional. It is recognized, however, 
that neither the Architect nor the Owner has control over the cost of labor, materials, or equipment; the Contractor’s 
methods of determining bid prices; or competitive bidding, market, or negotiating conditions. Accordingly, the 
Architect cannot and does not warrant or represent that bids or negotiated prices will not vary from the Owner’s 
budget for the Cost of the Work, or from any estimate of the Cost of the Work, or evaluation, prepared or agreed to 
by the Architect. 
 
§ 6.3 In preparing estimates of the Cost of Work, the Architect shall be permitted to include contingencies for 
design, bidding, and price escalation; to determine what materials, equipment, component systems, and types of 
construction are to be included in the Contract Documents; to recommend reasonable adjustments in the program 
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and scope of the Project; and to include design alternates as may be necessary to adjust the estimated Cost of the 
Work to meet the Owner’s budget. The Architect’s estimate of the Cost of the Work shall be based on current area, 
volume or similar conceptual estimating techniques. If the Owner requires a detailed estimate of the Cost of the 
Work, the Architect shall provide such an estimate, if identified as the Architect’s responsibility in Section 4.1.1, as 
a Supplemental Service. 
 
§ 6.4 If, through no fault of the Architect, the Procurement Phase has not commenced within 90 days after the 
Architect submits the Construction Documents to the Owner, the Owner’s budget for the Cost of the Work shall be 
adjusted to reflect changes in the general level of prices in the applicable construction market. 
 
§ 6.5 If at any time the Architect’s estimate of the Cost of the Work exceeds the Owner’s budget for the Cost of the 
Work, the Architect shall make appropriate recommendations to the Owner to adjust the Project’s size, quality, or 
budget for the Cost of the Work, and the Owner shall cooperate with the Architect in making such adjustments. 
 
§ 6.6 If the Owner’s budget for the Cost of the Work at the conclusion of the Construction Documents Phase 
Services is exceeded by the lowest bona fide bid, the Owner shall 

.1 give written approval of an increase in the budget for the Cost of the Work; 

.2 authorize rebidding of the Project within a reasonable time; 

.3 terminate in accordance with Section 9.5; 

.4 in consultation with the Architect, revise the Project program, scope, or quality as required to reduce 
the Cost of the Work; or, 

.5 implement any other mutually acceptable alternative. 
 
§ 6.7 If the Owner chooses to proceed under Section 6.6.4, the Architect shall modify the Construction Documents 
as necessary to comply with the Owner’s budget for the Cost of the Work at the conclusion of the Construction 
Documents Phase Services, or the budget as adjusted under Section 6.6.1. If the Owner requires the Architect to 
modify the Construction Documents because the lowest bona fide bid or negotiated proposal exceeds the Owner’s 
budget for the Cost of the Work due to market conditions the Architect could not reasonably anticipate, the Owner 
shall compensate the Architect for the modifications as an Additional Service pursuant to Section 11.3; otherwise 
the Architect’s services for modifying the Construction Documents shall be without additional compensation. In any 
event, the Architect’s modification of the Construction Documents shall be the limit of the Architect’s responsibility 
under this Article 6. 
 
ARTICLE 7   COPYRIGHTS AND LICENSES 
§ 7.1 The Architect and the Owner warrant that in transmitting Instruments of Service, or any other information, the 
transmitting party is the copyright owner of such information or has permission from the copyright owner to 
transmit such information for its use on the Project. 
 
§ 7.2 The Architect and the Architect’s consultants shall be deemed the authors and owners of their respective 
Instruments of Service, including the Drawings and Specifications, and shall retain all common law, statutory and 
other reserved rights, including copyrights. Submission or distribution of Instruments of Service to meet official 
regulatory requirements or for similar purposes in connection with the Project is not to be construed as publication 
in derogation of the reserved rights of the Architect and the Architect’s consultants. 
 
§ 7.3 The Architect grants to the Owner a nonexclusive license to use the Architect’s Instruments of Service solely 
and exclusively for purposes of constructing, using, maintaining, altering and adding to the Project, provided that the 
Owner substantially performs its obligations under this Agreement, including prompt payment of all sums due 
pursuant to Article 9 and Article 11. The Architect shall obtain similar nonexclusive licenses from the Architect’s 
consultants consistent with this Agreement. The license granted under this section permits the Owner to authorize 
the Contractor, Subcontractors, Sub-subcontractors, and suppliers, as well as the Owner’s consultants and separate 
contractors, to reproduce applicable portions of the Instruments of Service, subject to any protocols established 
pursuant to Section 1.3, solely and exclusively for use in performing services or construction for the Project. If the 
Architect rightfully terminates this Agreement for cause as provided in Section 9.4, the license granted in this 
Section 7.3 shall terminate. 
 
 
§ 7.4 Except for the licenses granted in this Article 7, no other license or right shall be deemed granted or implied 
under this Agreement. The Owner shall not assign, delegate, sublicense, pledge or otherwise transfer any license 
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granted herein to another party without the prior written agreement of the Architect. Any unauthorized use of the 
Instruments of Service shall be at the Owner’s sole risk and without liability to the Architect and the Architect’s 
consultants. 
 
§ 7.5 Except as otherwise stated in Section 7.3, the provisions of this Article 7 shall survive the termination of this 
Agreement. 
 
ARTICLE 8   CLAIMS AND DISPUTES 
§ 8.1 General 
§ 8.1.1 The Owner and Architect shall commence all claims and causes of action against the other and arising out of 
or related to this Agreement, whether in contract, tort, or otherwise, in accordance with the requirements of the 
binding dispute resolution method selected in this Agreement and within the period specified by applicable law, but 
in any case not more than 10 years after the date of Substantial Completion of the Work. The Owner and Architect 
waive all claims and causes of action not commenced in accordance with this Section 8.1.1. 
 
§ 8.1.2 To the extent damages are covered by property insurance, the Owner and Architect waive all rights against 
each other and against the contractors, consultants, agents, and employees of the other for damages, except such 
rights as they may have to the proceeds of such insurance as set forth in AIA Document A201–2017, General 
Conditions of the Contract for Construction. The Owner or the Architect, as appropriate, shall require of the 
contractors, consultants, agents, and employees of any of them, similar waivers in favor of the other parties 
enumerated herein. 
 
§ 8.1.3 The Architect and Owner waive consequential damages for claims, disputes, or other matters in question, 
arising out of or relating to this Agreement. This mutual waiver is applicable, without limitation, to all consequential 
damages due to either party’s termination of this Agreement, except as specifically provided in Section 9.7. 
 
§ 8.2 Mediation 
 § 8.2.1 (Not Used) 
§ 8.2.2 The Owner and Architect shall endeavor to resolve claims, disputes and other matters in question between 
them by mediation. A request for mediation shall be made in writing, delivered to the other party to this Agreement, 
and filed with the person or entity administering the mediation. The request may be made concurrently with the 
filing of a complaint or other appropriate demand for binding dispute resolution but, in such event, mediation shall 
proceed in advance of binding dispute resolution proceedings, which shall be stayed pending mediation for a period 
of 60 days from the date of filing, unless stayed for a longer period by agreement of the parties or court order.  
 
§ 8.2.3 The parties shall share the mediator’s fee and any filing fees equally. The mediation shall be held in the place 
where the Project is located Atascosa County, Jourdanton, Texas. Agreements reached in mediation and agreed by 
Commissioners Court shall be enforceable as settlement agreements in any court having jurisdiction thereof. 
 
§ 8.2.4 If the parties do not resolve a dispute through mediation pursuant to this Section 8.2, the method of binding 
dispute resolution shall be the following: 
(Check the appropriate box.) 
 

[ «  » ] Arbitration pursuant to Section 8.3 of this Agreement 
 

[ « X » ] Litigation in a court of competent jurisdiction 
 

[ «  » ] Other: (Specify) 
 

«  » 
 
If the Owner and Architect do not select a method of binding dispute resolution, or do not subsequently agree in 
writing to a binding dispute resolution method other than litigation, the dispute will be resolved in a court of 
competent jurisdiction. 
 
§ 8.3 Arbitration – (Not Used) 
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§ 8.4 The provisions of this Article 8 shall survive the termination of this Agreement. 
 
ARTICLE 9   TERMINATION OR SUSPENSION 
§ 9.1 If the Owner fails to make payments to the Architect in accordance with this Agreement, such failure shall be 
considered substantial nonperformance and cause for termination or, at the Architect’s option, cause for suspension 
of performance of services under this Agreement. If the Architect elects to suspend services, the Architect shall give 
seven days’ written notice to the Owner before suspending services. In the event of a suspension of services, the 
Architect shall have no liability to the Owner for delay or damage caused the Owner because of such suspension of 
services. Before resuming services, the Owner shall pay the Architect all sums due prior to suspension and any 
expenses incurred in the interruption and resumption of the Architect’s services. The Architect’s fees for the 
remaining services and the time schedules shall be equitably adjusted. 
 
§ 9.2 If the Owner suspends the Project, the Architect shall be compensated for services performed prior to notice of 
such suspension. When the Project is resumed, the Architect shall be compensated for expenses incurred in the 
interruption and resumption of the Architect’s services. The Architect’s fees for the remaining services and the time 
schedules shall be equitably adjusted. 
 
§ 9.3 If the Owner suspends the Project for more than 90 cumulative days for reasons other than the fault of the 
Architect, the Architect may terminate this Agreement by giving not less than seven days’ written notice.  
 
§ 9.4 Either party may terminate this Agreement upon not less than seven days’ written notice should the other party 
fail substantially to perform in accordance with the terms of this Agreement through no fault of the party initiating 
the termination. 
 
§ 9.5 The Owner may terminate this Agreement upon not less than seven days’ written notice to the Architect for the 
Owner’s convenience and without cause. 
 
§ 9.6 If the Owner terminates this Agreement for its convenience pursuant to Section 9.5, or the Architect terminates 
this Agreement pursuant to Section 9.3, the Owner shall compensate the Architect for services performed prior to 
termination, Reimbursable Expenses incurred, and attributable to the Architect’s termination of consultant 
agreements. 
 
§ 9.7 In addition to any amounts paid under Section 9.6, if the Owner terminates this Agreement for its convenience 
pursuant to Section 9.5, or the Architect terminates this Agreement pursuant to Section 9.3, the Owner shall pay to 
the Architect the following fees: 
(Set forth below the amount of any termination or licensing fee, or the method for determining any termination or 
licensing fee.) 
 

.1 Termination Fee: 
 

« None » 
 
.2 Licensing Fee if the Owner intends to continue using the Architect’s Instruments of Service: 
 

« None » 
 

§ 9.8 Except as otherwise expressly provided herein, this Agreement shall terminate one year from the date of 
Substantial Completion. 
 
§ 9.9 The Owner’s rights to use the Architect’s Instruments of Service in the event of a termination of this 
Agreement are set forth in Article 7 and Section 9.7. 
 
ARTICLE 10   MISCELLANEOUS PROVISIONS 
§ 10.1 This Agreement shall be governed by the law of in Atascosa County, Jourdanton, Texas. 
 
§ 10.2 Terms in this Agreement shall have the same meaning as those in AIA Document A201–2017, General 
Conditions of the Contract for Construction. 
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§ 10.3 The Owner and Architect, respectively, bind themselves, their agents, successors, assigns, and legal 
representatives to this Agreement. Neither the Owner nor the Architect shall assign this Agreement without the 
written consent of the other, except that the Owner may assign this Agreement to a lender providing financing for 
the Project if the lender agrees to assume the Owner’s rights and obligations under this Agreement, including any 
payments due to the Architect by the Owner prior to the assignment. 
 
§ 10.4 If the Owner requests the Architect to execute certificates, the proposed language of such certificates shall be 
submitted to the Architect for review at least 14 days prior to the requested dates of execution. If the Owner requests 
the Architect to execute consents reasonably required to facilitate assignment to a lender, the Architect shall execute 
all such consents that are consistent with this Agreement, provided the proposed consent is submitted to the 
Architect for review at least 14 days prior to execution. The Architect shall not be required to execute certificates or 
consents that would require knowledge, services, or responsibilities beyond the scope of this Agreement. 
 
§ 10.5 Nothing contained in this Agreement shall create a contractual relationship with, or a cause of action in favor 
of, a third party against either the Owner or Architect. 
 
§ 10.6 Unless otherwise required in this Agreement, the Architect shall have no responsibility for the discovery, 
presence, handling, removal or disposal of, or exposure of persons to, hazardous materials or toxic substances in any 
form at the Project site. 
 
§ 10.7 The Architect shall have the right to include photographic or artistic representations of the design of the 
Project among the Architect’s promotional and professional materials. The Architect shall be given reasonable 
access to the completed Project to make such representations. However, the Architect’s materials shall not include 
the Owner’s confidential or proprietary information if the Owner has previously advised the Architect in writing of 
the specific information considered by the Owner to be confidential or proprietary. The Owner shall provide 
professional credit for the Architect in the Owner’s promotional materials for the Project. This Section 10.7 shall 
survive the termination of this Agreement unless the Owner terminates this Agreement for cause pursuant to Section 
9.4. 
 
§ 10.8 If the Architect or Owner receives information specifically designated as “confidential” or “business 
proprietary,” the receiving party shall keep such information strictly confidential and shall not disclose it to any 
other person except as set forth in Section 10.8.1. This Section 10.8 shall survive the termination of this Agreement. 
 
§ 10.8.1 The receiving party may disclose “confidential” or “business proprietary” information after 7 days’ notice 
to the other party, when required by law, arbitrator’s order, or court order, including a subpoena or other form of 
compulsory legal process issued by a court or governmental entity, or to the extent such information is reasonably 
necessary for the receiving party to defend itself in any dispute. The receiving party may also disclose such 
information to its employees, consultants, or contractors in order to perform services or work solely and exclusively 
for the Project, provided those employees, consultants and contractors are subject to the restrictions on the 
disclosure and use of such information as set forth in this Section 10.8. 
 
§ 10.9 The invalidity of any provision of the Agreement shall not invalidate the Agreement or its remaining 
provisions. If it is determined that any provision of the Agreement violates any law, or is otherwise invalid or 
unenforceable, then that provision shall be revised to the extent necessary to make that provision legal and 
enforceable. In such case the Agreement shall be construed, to the fullest extent permitted by law, to give effect to 
the parties’ intentions and purposes in executing the Agreement. 
 
ARTICLE 11   COMPENSATION 
§ 11.1 For the Architect’s Basic Services described under Article 3, the Owner shall compensate the Architect as 
follows: 
 

.1 As a percentage of the proposed construction budget based on 8% of the cost of construction. 
 
 

§ 11.2 For the Architect’s Supplemental Services designated in Section 4.1.1 and for any Sustainability Services 
required pursuant to Section 4.1.3, the Owner shall compensate the Architect as follows: 
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(Insert amount of, or basis for, compensation. If necessary, list specific services to which particular methods of 
compensation apply.) 
 
« Actual cost of services plus 10%, (ten percent shall not exceed $6,600.00), as described in section 4.1.2.1. » 
 
§ 11.3 For Additional Services that may arise during the course of the Project, including those under Section 4.2, the 
Owner shall compensate the Architect as follows: 
(Insert amount of, or basis for, compensation.) 
 
« Based on a mutually agreed amount at the time of service. » 
 
§ 11.4 Compensation for Supplemental and Additional Services of the Architect’s consultants when not included in 
Section 11.2 or 11.3, shall be the amount invoiced to the Architect plus « ten » percent ( « 10 »%), or as follows: 
(Insert amount of, or basis for computing, Architect’s consultants’ compensation for Supplemental or Additional 
Services.) 
 
«  » 
 
§ 11.5 When compensation for Basic Services is based on a stipulated sum or a percentage basis, the proportion of 
compensation for each phase of services shall be as follows: 
               Programming     Five      percent           5           %) 

Schematic Design Phase « ten » percent  ( « 10 » %) 
Design Development Phase « twenty » percent  ( « 20 » %) 
Construction Documents 
Phase 

« thirty-five » percent  ( « 35 » %) 

Procurement Phase « ten » percent  ( « 10 »   %) 
Construction Phase « twenty » percent  ( « 20 » %) 
       
Total Basic Compensation  one hundred  percent  ( 100  %) 

 
 
§ 11.6.1. The Architect shall be entitled to compensation in accordance with this Agreement for all services 
performed whether or not the Construction Phase is commenced. 
 
§ 11.7 The hourly billing rates for services of the Architect and the Architect’s consultants are set forth below. The 
rates shall be adjusted in accordance with the Architect’s and Architect’s consultants’ normal review practices. 
(If applicable, attach an exhibit of hourly billing rates or insert them below.) 
 

« DRG ARCHITECTS, LLC 
BASIC HOURLY RATES 2024 

 » 
 

Employee or Category Rate ($0.00) 
Principal 
Associate Architect 
Program Manager 
Professional Planner 
Senior Manager 
Project Architect 
Registered Architect 
Intern Architect (IDP) 
CAD Manager 
Designer 
CAD Technician 
Clerical 
Graduate Architect 
Digital Modeler (REVIT) 

$250.00 
$200.00 
$200.00 
$200.00 
$180.00 
$180.00 
$150.00 
$100.00 
$125.00 
$  95.00 
$  85.00 
$  75.00 
$120.00 
$120.00 
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§ 11.8 Compensation for Reimbursable Expenses 
§ 11.8.1 Reimbursable Expenses are in addition to compensation for Basic, Supplemental, and Additional Services 
and include expenses incurred by the Architect and the Architect’s consultants directly related to the Project, as 
follows: 

.1 Transportation and authorized out-of-town travel and subsistence; 

.2 Long distance services, dedicated data and communication services, teleconferences, Project web 
sites, and extranets; 

.3 Permitting and other fees required by authorities having jurisdiction over the Project; 

.4 Printing, reproductions, plots, and standard form documents; 

.5 Postage, handling, and delivery; 

.6  (Not Used).7 Renderings, physical models, mock-ups, professional photography, and presentation 
materials requested by the Owner or required for the Project; 

.8 If required by the Owner, and with the Owner’s prior written approval, the Architect’s consultants’ 
expenses of professional liability insurance dedicated exclusively to this Project, or the expense of 
additional insurance coverage or limits in excess of that normally maintained by the Architect’s 
consultants; 

.9 All taxes levied on professional services and on reimbursable expenses; 

.10 Site office expenses; 
.11  (Not Used).12  (Not Used) 
§ 11.8.2 For Reimbursable Expenses the compensation shall be the expenses incurred by the Architect and the 
Architect’s consultants plus « ten » percent ( « 10 » %) of the expenses incurred. 
 
§ 11.9 Architect’s Insurance. If the types and limits of coverage required in Section 2.5 are in addition to the types 
and limits the Architect normally maintains, the Owner shall pay the Architect for the additional costs incurred by 
the Architect for the additional coverages as set forth below: 
(Insert the additional coverages the Architect is required to obtain in order to satisfy the requirements set forth in 
Section 2.5, and for which the Owner shall reimburse the Architect.) 
 
«  » 
 
§ 11.10 Payments to the Architect 
§ 11.10.1 Initial Payments 
§ 11.10.1.1 An initial payment of « Zero » ($ « 0.00 » ) shall be made upon execution of this Agreement and is the 
minimum payment under this Agreement. It shall be credited to the Owner’s account in the final invoice. 
 
 
§ 11.10.2 Progress Payments 
§ 11.10.2.1 Unless otherwise agreed, payments for services shall be made monthly in proportion to services 
performed. Payments are due and payable upon presentation of the Architect’s invoice. Amounts unpaid « sixty » ( « 
60 » ) days after the invoice date shall bear interest at the rate entered below, or in the absence thereof at the legal 
rate prevailing from time to time at the principal place of business of the Architect. 
(Insert rate of monthly or annual interest agreed upon.) 
 
 as allowed by law 
§ 11.10.2.2 The Owner shall not withhold amounts from the Architect’s compensation to impose a penalty or 
liquidated damages on the Architect, or to offset sums requested by or paid to contractors for the cost of changes in 
the Work, unless the Architect agrees or has been found liable for the amounts in a binding dispute resolution 
proceeding. 
 
§ 11.10.2.3 Records of Reimbursable Expenses, expenses pertaining to Supplemental and Additional Services, and 
services performed on the basis of hourly rates shall be available to the Owner at mutually convenient times. 
 
ARTICLE 12   SPECIAL TERMS AND CONDITIONS 
Special terms and conditions that modify this Agreement are as follows: 
(Include other terms and conditions applicable to this Agreement.) 
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§ 12.1 Jurisdiction.  The Texas Board of Architectural Examiners, P.O. Box 12337, Austin, Texas 78711-2337 or 
333 Guadalupe, Suite 2-350, Austin, Texas 78701-3942, (Telephone:  512-305-9000), has jurisdiction over 
individuals licensed under the Architects Registration Law, Article 249a.» 
 
ARTICLE 13   SCOPE OF THE AGREEMENT 
§ 13.1 This Agreement represents the entire and integrated agreement between the Owner and the Architect and 
supersedes all prior negotiations, representations or agreements, either written or oral. This Agreement may be 
amended only by written instrument signed by both the Owner and Architect. 
 
§ 13.2 This Agreement is comprised of the following documents identified below: 

.1 AIA Document B101™–2017, Standard Form Agreement Between Owner and Architect 
  
.3 Exhibits: 

(Check the appropriate box for any exhibits incorporated into this Agreement.) 
 
 

[ «  » ] Other Exhibits incorporated into this Agreement: 
(Clearly identify any other exhibits incorporated into this Agreement, including any exhibits 
and scopes of services identified as exhibits in Section 4.1.2.) 

 
 « Grant Documents » 

 
.4 Other documents: 
 (List other documents, if any, forming part of the Agreement.) 
 

« None » 
 

 
This Agreement entered into as of the day and year first written above. 
Atascosa County      DRG Architects, LLC (TBAE # BR 1891)  
 

       
OWNER (Signature)  ARCHITECT (Signature) 

« The Honorable Weldon Cude »«  
   Atascosa County Judge »  

«Wayne Gondeck AIA (TBAE #13128) » 
« President» 

(Printed name and title)  (Printed name, title, and license number, if required) 
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