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ADDITIONS AND DELETIONS: 
The author of this document has 
added information needed for its 
completion. The author may also 
have revised the text of the original 
AIA standard form. An Additions and 
Deletions Report that notes added 
information as well as revisions to the 
standard form text is available from 
the author and should be reviewed. A 
vertical line in the left margin of this 
document indicates where the author 
has added necessary information 
and where the author has added to or 
deleted from the original AIA text.

This document has important legal 
consequences. Consultation with an 
attorney is encouraged with respect 
to its completion or modification.

This document is intended to be used 
in conjunction with AIA Documents 
A201–2017™, General Conditions of 
the Contract for Construction; 
A133–2019™ Standard Form of 
Agreement Between Owner and 
Construction Manager as 
Constructor where the basis of 
payment is the Cost of the Work Plus 
a Fee with a Guaranteed Maximum 
Price; and A134–2019™ Standard 
Form of Agreement Between Owner 
and Construction Manager as 
Constructor where the basis of 
payment is the Cost of the Work Plus 
a Fee without a Guaranteed 
Maximum Price. AIA Document 
A201™–2017 is adopted in this 
document by reference. Do not use 
with other general conditions unless 
this document is modified.

AGREEMENT made as of the  Seventh  day of November   in the year  Two Thousand 
Twenty Four 
(In words, indicate day, month and year.)

BETWEEN the Architect’s client identified as the Owner:
(Name, legal status, address, and other information)

City of Billings    
PO Box 1178  
Billings, MT 59103  

and the Architect:
(Name, legal status, address, and other information)

A&E Design, Inc
124 N. 29th St Suite 100
Billings, MT 59101    

for the following Project:
(Name, location, and detailed description)

24194.00 Amend Park Recreation Campus

The Construction Manager (if known):
(Name, legal status, address, and other information)

TBD  

The Owner and Architect agree as follows.
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ARTICLE 1   INITIAL INFORMATION
§ 1.1 This Agreement is based on the Initial Information set forth in this Section 1.1.
(For each item in this section, insert the information or a statement such as "not applicable" or "unknown at time of 
execution.")

§ 1.1.1 The Owner’s program for the Project:
(Insert the Owner’s program, identify documentation that establishes the Owner’s program, or state the manner in which 
the program will be developed.)

 As developed in coordination with and approved by the owner upon.

§ 1.1.2 The Project’s physical characteristics:
(Identify or describe pertinent information about the Project’s physical characteristics, such as size; location; 
dimensions; geotechnical reports; site boundaries; topographic surveys; traffic and utility studies; availability of public 
and private utilities and services; legal description of the site, etc.)

Construction of recreation campus adjacent to the existing Amend Park. This project includes the site design for the 
campus as well as the design and construction documents for the Recreation Building. The campus design will include an 
identified location for the Yellowstone Ice Foundation (YIF) rink building. The YIF building is being designed by another 
architect, but this contract will include identifying a site location for the YIF building and designing the surrounding site 
development.

Site Parcels:
Amend Park (Tract 1 of Certificate of Survey No 2783)
Lots 3A-1A, 3A-4, and 3A-5, Block 1 of Popelka Commerce Center Subdivision, Second Filing)

§ 1.1.3 The Owner’s budget for the Cost of the Work, as defined in Section 6.1:
(Provide total and, if known, a line item breakdown.)
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Total project budget is 18.2 million. The Architectural and Engineering services are separated into Phase 1 and Phase 2 
per the Owner’s RFQ. The Phase 1 services are included in this contract and include design of the Courts building and the 
campus site plan through Construction Documents. Phase 2 work is to include bidding and negotiation and Construction 
Administration. Final Scope and Fee for the Phase 2 work will be negotiated at the conclusion of Phase 1. 

§ 1.1.4 The Owner’s anticipated design and construction milestone dates:
.1 Design phase milestone dates, if any:

12/20/24 – 100% Schematic Design

03/03/25 – 100% Design Development for the Courts Building; 100% Construction Documents for the Site 
Plan and Campus Master Plan to facilitate design and construction coordination with Yellowstone Ice 
Foundation building.

05/05/25 – 100% Construction Documents for the Courts Building.

.2 Construction commencement date:

Summer 2025. Final date to be determined in conjunction with the General Contractor  

.3 Substantial Completion date or dates:

 TBD in consultation with Owner. Substantial Completion date will be defined in a future contract 
amendment

.4 Other milestone dates:

  

§ 1.1.5 The Owner intends to retain a Construction Manager pursuant to the following agreement:
(Indicate agreement type.)

[  X  ] AIA Document A133–2019, Standard Form of Agreement Between Owner and Construction Manager 
as Constructor where the basis of payment is the Cost of the Work Plus a Fee with a Guaranteed 
Maximum Price.

[    ] AIA Document A134–2019, Standard Form of Agreement Between Owner and Construction Manager 
as Constructor where the basis of payment is the Cost of the Work Plus a Fee without a Guaranteed 
Maximum Price.

§ 1.1.6 The Owner’s requirements for accelerated or fast-track design and construction, or phased construction are set 
forth below:
(List number and type of bid/procurement packages.)

Not Applicable  

§ 1.1.7 The Owner’s anticipated Sustainable Objective for the Project:
(Identify and describe the Owner’s Sustainable Objective for the Project, if any.)

Responsible practices to provide overall sustainable design strategies within the budget.  

§ 1.1.7.1 If the Owner identifies a Sustainable Objective, the Owner and Architect shall complete and incorporate AIA 
Document E234™–2019, Sustainable Projects Exhibit, Construction Manager as Constructor Edition, into this 
Agreement to define the terms, conditions and services related to the Owner’s Sustainable Objective. If E234-2019 is 
incorporated into this Agreement, the Owner and Architect shall incorporate the completed E234–2019 into the 
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agreements with the consultants and contractors performing services or Work in any way associated with the Sustainable 
Objective.

§ 1.1.8 The Owner identifies the following representative in accordance with Section 5.4:
(List name, address, and other contact information.)

Mike Pigg, Parks Director  
City of Billings  
PO Box 1178  
Billings, MT 59103  
piggm@billingsmt.gov   

§ 1.1.9 The persons or entities, in addition to the Owner’s representative, who are required to review the Architect’s 
submittals to the Owner are as follows:
(List name, address, and other contact information.)

John Caterino, Facilities Manager
City of Billings  
PO Box 1178 
Billings, MT 59103
caterinoj@billingsmt.gov 

§ 1.1.10 The Owner shall retain the following consultants and contractors:
(List name, legal status, address, and other contact information.)

.1 Construction Manager:
(The Construction Manager is identified on the cover page. If a Construction Manager has not been 
retained as of the date of this Agreement, state the anticipated date of retention. If the Architect is to assist 
the Owner in selecting the Construction Manager, complete Section 4.1.1.1)

TBD  

.2 Land Surveyor:

    
  
  
  
  

.3 Geotechnical Engineer:

Rimrock Engineering   
5440 Holiday Ave
Billings, MT 59101  
  
  
  

.4 Civil Engineer:
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.5 Other consultants and contractors:
(List any other consultants and contractors retained by the Owner.)

  

§ 1.1.11 The Architect identifies the following representative in accordance with Section 2.4:
(List name, address, and other contact information.)

Dusty Eaton, AIA, CEO, Principal
A&E Design, Inc
124 N. 29th St Suite 100
Billings, MT 59101    

§ 1.1.12 The Architect shall retain the consultants identified in Sections 1.1.12.1 and 1.1.12.2:
(List name, legal status, address, and other contact information.)

§ 1.1.12.1 Consultants retained under Basic Services:

.1 Structural Engineer:

Krivonen & Associates   
1004 Division St. 3rd Floor  
Billings, MT 59101  

  
.2 Mechanical Engineer: 

IMEG    
175 N 27th St Suite 1312
Billings, MT 59101    
  

.3 Electrical Engineer:

IMEG    
175 N 27th St Suite 1312
Billings, MT 59101    
 

4.      Recreation Planning Architect

BRS Architecture 
990 South Broadway Suite 222
Denver, CO 80209  

§ 1.1.12.2 Consultants retained under Supplemental Services:

1. Civil Engineer:
 Sanbell
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1300 N Transtech Way
Billings, MT 59102 

2. Operations Consultant
Johnson Consulting
6 East Monroe Suite 500
Chicago, IL 60603

§ 1.1.13 Other Initial Information on which the Agreement is based:

§ 1.2 The Owner and Architect may rely on the Initial Information. Both parties, however, recognize that the Initial 
Information may materially change and, in that event, the Owner and the Architect shall appropriately adjust the 
Architect’s services, schedule for the Architect’s services, and the Architect’s compensation. The Owner shall adjust the 
Owner’s budget for the Cost of the Work and the Owner’s anticipated design and construction milestones, as necessary, to 
accommodate material changes in the Initial Information.

§ 1.3 The parties shall agree upon written protocols governing the transmission and use of, and reliance on, Instruments of 
Service or any other information or documentation in digital form.

§ 1.3.1 Any use of, or reliance on, all or a portion of a building information model without agreement to written protocols 
governing the use of, and reliance on, the information contained in the model shall be at the using or relying party’s sole 
risk and without liability to the other party and its contractors or consultants, the authors of, or contributors to, the building 
information model, and each of their agents and employees.

ARTICLE 2   ARCHITECT’S RESPONSIBILITIES
§ 2.1 The Architect shall provide professional services as set forth in this Agreement. The Architect represents that it is 
properly licensed in the jurisdiction where the Project is located to provide the services required by this Agreement, or 
shall cause such services to be performed by appropriately licensed design professionals.

§ 2.2 The Architect shall perform its services consistent with the professional skill and care ordinarily provided by 
architects practicing in the same or similar locality under the same or similar circumstances. The Architect shall perform 
its services as expeditiously as is consistent with such professional skill and care and the orderly progress of the Project.

§ 2.3 The Architect shall provide its services in conjunction with the services of a Construction Manager as described in 
the agreement identified in Section 1.1.5. The Architect shall not be responsible for actions taken by the Construction 
Manager.

§ 2.4 The Architect shall identify a representative authorized to act on behalf of the Architect with respect to the Project.

§ 2.5 Except with the Owner’s knowledge and consent, the Architect shall not engage in any activity, or accept any 
employment, interest or contribution that would reasonably appear to compromise the Architect’s professional judgment 
with respect to this Project.

§ 2.6 Insurance. The Architect shall maintain the following insurance until termination of this Agreement. If any of the 
requirements set forth below are in addition to the types and limits the Architect normally maintains, the Owner shall pay 
the Architect as set forth in Section 11.9.

§ 2.6.1 Commercial General Liability with policy limits of not less than  One Million Dollars  ($  1,000,000.00  ) for each 
occurrence and  Two Million Dollars  ($  2,000,000.00  ) in the aggregate for bodily injury and property damage.

§ 2.6.2 Automobile Liability covering vehicles owned, and non-owned vehicles used, by the Architect with policy limits 
of not less than One Million Dollars   ($  1,000,000.00  ) per accident for bodily injury, death of any person, and property 
damage arising out of the ownership, maintenance and use of those motor vehicles, along with any other statutorily 
required automobile coverage.
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§ 2.6.3 The Architect may achieve the required limits and coverage for Commercial General Liability and Automobile 
Liability through a combination of primary and excess or umbrella liability insurance, provided such primary and excess 
or umbrella liability insurance policies result in the same or greater coverage as the coverages required under 
Sections 2.6.1 and 2.6.2, and in no event shall any excess or umbrella liability insurance provide narrower coverage than 
the primary policy. The excess policy shall not require the exhaustion of the underlying limits only through the actual 
payment by the underlying insurers.

§ 2.6.4 Workers’ Compensation at statutory limits.

§ 2.6.5 Employers’ Liability with policy limits not less than  One Million Dollars  ($  1,000,000.00  ) each accident, One 
Million Dollars   ($ 1,000,000.00   ) each employee, and  One Million Dollars  ($ 1,000,000.00   ) policy limit.

§ 2.6.6 Professional Liability covering negligent acts, errors and omissions in the performance of professional services, 
with policy limits of not less than  Two Million Dollars  ($ 2,000,000.00   ) per claim and  Two Million Dollars  ($  
2,000,000.00  ) in the aggregate.

§ 2.6.7 Additional Insured Obligations. To the fullest extent permitted by law, the Architect shall cause the primary and 
excess or umbrella policies for Commercial General Liability and Automobile Liability to include the Owner as an 
additional insured for claims caused in whole or in part by the Architect’s negligent acts or omissions. The additional 
insured coverage shall be primary and non-contributory to any of the Owner’s insurance policies and shall apply to both 
ongoing and completed operations.

§ 2.6.8 The Architect shall provide certificates of insurance to the Owner that evidence compliance with the requirements 
in this Section 2.6.

ARTICLE 3   SCOPE OF ARCHITECT’S BASIC SERVICES
§ 3.1 The Architect’s Basic Services consist of those described in this Article 3 and include usual and customary 
structural, mechanical, and electrical engineering services. Services not set forth in this Article 3 are Supplemental or 
Additional Services.

§ 3.1.1 The Architect shall manage the Architect’s services, research applicable design criteria, attend Project meetings, 
communicate with members of the Project team, and report progress to the Owner.

§ 3.1.2 The Architect shall coordinate its services with those services provided by the Owner, the Construction Manager, 
and the Owner’s consultants. The Architect shall be entitled to rely on, and shall not be responsible for, the accuracy, 
completeness, and timeliness of, services and information furnished by the Owner, the Construction Manager, and the 
Owner’s consultants. The Architect shall provide prompt written notice to the Owner if the Architect becomes aware of 
any error, omission, or inconsistency in such services or information.

§ 3.1.3 As soon as practicable after the date of this Agreement, the Architect shall submit, for the Construction Manager’s 
review and the Owner’s approval, a schedule for the performance of the Architect’s services. The schedule shall include 
design phase milestone dates, as well as the anticipated dates for the commencement of construction and for Substantial 
Completion of the Work as set forth in the Initial Information. The schedule shall include allowances for periods of time 
required for the Owner’s review, for the Construction Manager’s review, for the performance of the Construction 
Manager’s Preconstruction Phase services, for the performance of the Owner’s consultants, and for approval of 
submissions by authorities having jurisdiction over the Project. Once approved by the Owner, time limits established by 
the schedule shall not, except for reasonable cause, be exceeded by the Architect or Owner. With the Owner’s approval, 
the Architect shall adjust the schedule, if necessary, as the Project proceeds until the commencement of construction.

§ 3.1.4 The Architect shall submit information to the Construction Manager and participate in developing and revising the 
Project schedule as it relates to the Architect’s services. The Architect shall review and approve, or take other appropriate 
action upon, the portion of the Project schedule relating to the performance of the Architect’s services.

§ 3.1.5 The Architect shall not be responsible for an Owner’s directive or substitution, or for the Owner’s acceptance of 
non-conforming work, made or given without the Architect’s written approval.



Init.

/

AIA Document B133 – 2019. Copyright © 2014, and 2019. All rights reserved. “The American Institute of Architects,” “American Institute of Architects,” “AIA,” the AIA 
Logo, and “AIA Contract Documents” are trademarks of The American Institute of Architects. This document was produced at 15:12:41 MT on 11/22/2024 under 
Order No.4104250045 which expires on 02/06/2025, is not for resale, is licensed for one-time use only, and may only be used in accordance with the AIA Contract 
Documents® Terms of Service. To report copyright violations, e-mail docinfo@aiacontracts.com.
User Notes: (1348552246)

8

§ 3.1.6 The Architect shall, in coordination with the Construction Manager, contact governmental authorities required to 
approve the Construction Documents and entities providing utility services to the Project. The Architect shall respond to 
applicable design requirements imposed by those authorities and entities.

§ 3.1.7 The Architect shall assist the Owner and Construction Manager in connection with the Owner’s responsibility for 
filing documents required for the approval of governmental authorities having jurisdiction over the Project.

§ 3.1.8 Prior to the Owner’s acceptance of the Construction Manager’s Guaranteed Maximum Price proposal, or the 
Owner’s approval of the Construction Manager’s Control Estimate, as applicable, the Architect shall consider the 
Construction Manager’s requests for substitutions and, upon written request of the Construction Manager, provide 
clarification or interpretations pertaining to the Drawings, Specifications, and other documents submitted by the 
Architect. The Architect and Construction Manager shall include the Owner in communications related to substitution 
requests, clarifications, and interpretations.

§ 3.2 Review of the Construction Manager’s Guaranteed Maximum Price Proposal or Control Estimate
§ 3.2.1 At a time to be mutually agreed upon by the Owner and the Construction Manager, the Construction Manager shall 
prepare, for review by the Owner and Architect, and for the Owner’s acceptance or approval, a Guaranteed Maximum 
Price proposal or Control Estimate. The Architect shall assist the Owner in reviewing the Construction Manager’s 
proposal or estimate. The Architect’s review is not for the purpose of discovering errors, omissions, or inconsistencies; for 
the assumption of any responsibility for the Construction Manager’s proposed means, methods, sequences, techniques, or 
procedures; or for the verification of any estimates of cost or estimated cost proposals. In the event that the Architect 
discovers any inconsistencies or inaccuracies in the information presented, the Architect shall promptly notify the Owner 
and Construction Manager.

§ 3.2.2 Upon authorization by the Owner, and subject to Section 4.2.1.14, the Architect shall update the Drawings, 
Specifications, and other documents to incorporate the agreed upon assumptions and clarifications contained in the 
Guaranteed Maximum Price Amendment or Control Estimate.

§ 3.3 Schematic Design Phase Services
§ 3.3.1 The Architect shall review the program, and other information furnished by the Owner and Construction Manager, 
and shall review laws, codes, and regulations applicable to the Architect’s services.

§ 3.3.2 The Architect shall prepare a preliminary evaluation of the Owner’s program, schedule, budget for the Cost of the 
Work, Project site, and other Initial Information, each in terms of the other, to ascertain the requirements of the Project. 
The Architect shall notify the Owner of (1) any inconsistencies discovered in the information, and (2) other information or 
consulting services that may be reasonably needed for the Project.

§ 3.3.3 The Architect shall present its preliminary evaluation to the Owner and Construction Manager and shall discuss 
with the Owner and Construction Manager alternative approaches to design and construction of the Project. The Architect 
shall reach an understanding with the Owner regarding the requirements of the Project.

§ 3.3.4 Based on the Project requirements agreed upon with the Owner, the Architect shall prepare and present, to the 
Owner and Construction Manager, for the Owner’s approval, a preliminary design illustrating the scale and relationship of 
the Project components.

§ 3.3.5 Based on the Owner’s approval of the preliminary design, the Architect shall prepare Schematic Design 
Documents for Construction Manager’s review and the Owner’s approval. The Schematic Design Documents shall 
consist of drawings and other documents including a site plan, if appropriate, and preliminary building plans, sections and 
elevations; and may include some combination of study models, perspective sketches, or digital representations. 
Preliminary selections of major building systems and construction materials shall be noted on the drawings or described in 
writing.

§ 3.3.5.1 The Architect shall consider sustainable design alternatives, such as material choices and building orientation, 
together with other considerations based on program and aesthetics, in developing a design that is consistent with the 
Owner’s program, schedule and budget for the Cost of the Work. The Owner may obtain more advanced sustainable 
design services as a Supplemental Service under Section 4.1.
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§ 3.3.5.2 The Architect shall consider with the Owner and the Construction Manager the value of alternative materials, 
building systems and equipment, together with other considerations based on program and aesthetics, in developing a 
design for the Project that is consistent with the Owner’s program, schedule, and budget for the Cost of the Work.

§ 3.3.6 The Architect shall submit the Schematic Design Documents to the Owner and the Construction Manager. The 
Architect shall meet with the Construction Manager to review the Schematic Design Documents.

§ 3.3.7 Upon receipt of the Construction Manager’s review comments and cost estimate at the conclusion of the 
Schematic Design Phase, the Architect shall take action as required under Section 6.4, and request the Owner’s approval 
of the Schematic Design Documents. If revisions to the Schematic Design Documents are required to comply with the 
Owner’s budget for the Cost of the Work at the conclusion of the Schematic Design Phase, the Architect shall incorporate 
the required revisions in the Design Development Phase.

§ 3.3.8 In the further development of the Drawings and Specifications during this and subsequent phases of design, the 
Architect shall be entitled to rely on the accuracy of the estimates of the Cost of the Work, which are to be provided by the 
Construction Manager under the Construction Manager’s agreement with the Owner.

§ 3.4 Design Development Phase Services
§ 3.4.1 Based on the Owner’s approval of the Schematic Design Documents, and on the Owner’s authorization of any 
adjustments in the Project requirements and the budget for the Cost of the Work, the Architect shall prepare Design 
Development Documents for the Construction Manager’s review and the Owner’s approval. The Design Development 
Documents shall be based upon information provided, and estimates prepared by, the Construction Manager and shall 
illustrate and describe the development of the approved Schematic Design Documents and shall consist of drawings and 
other documents including plans, sections, elevations, typical construction details, and diagrammatic layouts of building 
systems to fix and describe the size and character of the Project as to architectural, structural, mechanical and electrical 
systems, and other appropriate elements. The Design Development Documents shall also include outline specifications 
that identify major materials and systems and establish in general their quality levels.

§ 3.4.2 Prior to the conclusion of the Design Development Phase, the Architect shall submit the Design Development 
Documents to the Owner and the Construction Manager. The Architect shall meet with the Construction Manager to 
review the Design Development Documents.

§ 3.4.3 Upon receipt of the Construction Manager’s information and estimate at the conclusion of the Design 
Development Phase, the Architect shall take action as required under Sections 6.5 and 6.6 and request the Owner’s 
approval of the Design Development Documents.

§ 3.5 Construction Documents Phase Services
§ 3.5.1 Based on the Owner’s approval of the Design Development Documents, and on the Owner’s authorization of any 
adjustments in the Project requirements and the budget for the Cost of the Work, the Architect shall prepare Construction 
Documents for the Construction Manager’s review and the Owner’s approval. The Construction Documents shall 
illustrate and describe the further development of the approved Design Development Documents and shall consist of 
Drawings and Specifications setting forth in detail the quality levels and performance criteria of materials and systems and 
other requirements for the construction of the Work. The Owner and Architect acknowledge that, in order to perform the 
Work, the Construction Manager will provide additional information, including Shop Drawings, Product Data, Samples 
and other similar submittals, which the Architect shall review in accordance with Section 3.6.4.

§ 3.5.2 The Architect shall incorporate the design requirements of governmental authorities having jurisdiction over the 
Project into the Construction Documents.

§ 3.5.3 During the development of the Construction Documents, if requested by the Owner, the Architect shall assist the 
Owner and Construction Manager in the development and preparation of (1) the Conditions of the Contract for 
Construction (General, Supplementary and other Conditions) and (2) a project manual that includes the Conditions of the 
Contract for Construction and Specifications, and may include sample forms.

§ 3.5.4 Prior to the conclusion of the Construction Documents Phase, the Architect shall submit the Construction 
Documents to the Owner and the Construction Manager. The Architect shall meet with the Construction Manager to 
review the Construction Documents.
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§ 3.5.5 Upon receipt of the Construction Manager’s information and estimate at the conclusion of the Construction 
Documents Phase, the Architect shall take action as required under Section 6.7, and request the Owner’s approval of the 
Construction Documents.

§ 3.6 Construction Phase Services
§ 3.6.1 General
§ 3.6.1.1 At the request of the Owner, the Construction Phase Services have been identified as a separate phase and scope. 
The owner must provide written approval prior to the Architect providing any services under the Bidding (procurement) 
or Construction Phase of the project. The provisions set forth below will apply to the Construction Phase Services once the 
Owner provides such written approval and has agreed to the Architect’s fee. 

§ 3.6.1.2 Subject to Section 4.2, the Architect’s responsibility to provide Construction Phase Services commences upon 
the Owner’s acceptance of the Construction Manager’s Guaranteed Maximum Price proposal, the Owner’s approval of 
the Construction Manager’s Control Estimate, or by a written agreement between the Owner and Construction Manager 
which sets forth a description of the Work to be performed by the Construction Manager prior to such acceptance or 
approval. Subject to Section 4.2, and except as provided in Section 3.6.6.5, the Architect’s responsibility to provide 
Construction Phase Services terminates on the date the Architect issues the final Certificate for Payment.

§ 3.6.1.3 The Architect shall advise and consult with the Owner and Construction Manager during the Construction Phase 
Services. The Architect shall have authority to act on behalf of the Owner only to the extent provided in this Agreement. 
The Architect shall not have control over, charge of, or responsibility for the construction means, methods, techniques, 
sequences or procedures, or for safety precautions and programs in connection with the Work, nor shall the Architect be 
responsible for the Construction Manager’s failure to perform the Work in accordance with the requirements of the 
Contract Documents. The Architect shall be responsible for the Architect’s negligent acts or omissions, but shall not have 
control over or charge of, and shall not be responsible for, acts or omissions of the Construction Manager or of any other 
persons or entities performing portions of the Work.

§ 3.6.2 Evaluations of the Work
§ 3.6.2.1 The Architect shall visit the site at intervals appropriate to the stage of construction, or as otherwise required in 
Section 4.2.3, to become generally familiar with the progress and quality of the portion of the Work completed, and to 
determine, in general, if the Work observed is being performed in a manner indicating that the Work, when fully 
completed, will be in accordance with the Contract Documents. However, the Architect shall not be required to make 
exhaustive or continuous on-site inspections to check the quality or quantity of the Work. On the basis of the site visits, the 
Architect shall keep the Owner reasonably informed about the progress and quality of the portion of the Work completed, 
and promptly report to the Owner (1) known deviations from the Contract Documents, (2) known deviations from the 
most recent construction schedule submitted by the Construction Manager, and (3) defects and deficiencies observed in 
the Work.

§ 3.6.2.2 The Architect has the authority to reject Work that does not conform to the Contract Documents. Whenever the 
Architect considers it necessary or advisable, the Architect shall have the authority to require inspection or testing of the 
Work in accordance with the provisions of the Contract Documents, whether or not the Work is fabricated, installed or 
completed. However, neither this authority of the Architect nor a decision made in good faith either to exercise or not to 
exercise such authority shall give rise to a duty or responsibility of the Architect to the Construction Manager, 
Subcontractors, suppliers, their agents or employees, or other persons or entities performing portions of the Work.

§ 3.6.2.3 The Architect shall interpret and decide matters concerning performance under, and requirements of, the 
Contract Documents on written request of either the Owner or Construction Manager. The Architect’s response to such 
requests shall be made in writing within any time limits agreed upon or otherwise with reasonable promptness.

§ 3.6.2.4 Interpretations and decisions of the Architect shall be consistent with the intent of, and reasonably inferable 
from, the Contract Documents and shall be in writing or in the form of drawings. When making such interpretations and 
decisions, the Architect shall endeavor to secure faithful performance by both Owner and Construction Manager, shall not 
show partiality to either, and shall not be liable for results of interpretations or decisions rendered in good faith. The 
Architect’s decisions on matters relating to aesthetic effect shall be final if consistent with the intent expressed in the 
Contract Documents.
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§ 3.6.2.5 Unless the Owner and Construction Manager designate another person to serve as an Initial Decision Maker, as 
that term is defined in AIA Document A201–2017, the Architect shall render initial decisions on Claims between the 
Owner and Construction Manager as provided in the Contract Documents.

§ 3.6.3 Certificates for Payment to Construction Manager
§ 3.6.3.1 The Architect shall review and certify the amounts due the Construction Manager and shall issue certificates in 
such amounts. The Architect’s certification for payment shall constitute a representation to the Owner, based on the 
Architect’s evaluation of the Work as provided in Section 3.6.2 and on the data comprising the Construction Manager’s 
Application for Payment, that, to the best of the Architect’s knowledge, information and belief, the Work has progressed 
to the point indicated, the quality of the Work is in accordance with the Contract Documents, and that the Construction 
Manager is entitled to payment in the amount certified. The foregoing representations are subject to (1) an evaluation of 
the Work for conformance with the Contract Documents upon Substantial Completion, (2) results of subsequent tests and 
inspections, (3) correction of minor deviations from the Contract Documents prior to completion, and (4) specific 
qualifications expressed by the Architect.

§ 3.6.3.2 The issuance of a Certificate for Payment shall not be a representation that the Architect has (1) made exhaustive 
or continuous on-site inspections to check the quality or quantity of the Work, (2) reviewed construction means, methods, 
techniques, sequences or procedures, (3) reviewed copies of requisitions received from Subcontractors and suppliers and 
other data requested by the Owner to substantiate the Construction Manager’s right to payment, or (4) ascertained how or 
for what purpose the Construction Manager has used money previously paid on account of the Contract Sum.

§ 3.6.3.3 The Architect shall maintain a record of the Applications and Certificates for Payment.

§ 3.6.4 Submittals
§ 3.6.4.1 The Architect shall review the Construction Manager’s submittal schedule and shall not unreasonably delay or 
withhold approval of the schedule. The Architect’s action in reviewing submittals shall be taken in accordance with the 
approved submittal schedule or, in the absence of an approved submittal schedule, with reasonable promptness while 
allowing sufficient time, in the Architect’s professional judgment, to permit adequate review.

§ 3.6.4.2 The Architect shall review and approve, or take other appropriate action upon, the Construction Manager’s 
submittals such as Shop Drawings, Product Data and Samples, but only for the limited purpose of checking for 
conformance with information given and the design concept expressed in the Contract Documents. Review of such 
submittals is not for the purpose of determining the accuracy and completeness of other information such as dimensions, 
quantities, and installation or performance of equipment or systems, which are the Construction Manager’s responsibility. 
The Architect’s review shall not constitute approval of safety precautions or construction means, methods, techniques, 
sequences or procedures. The Architect’s approval of a specific item shall not indicate approval of an assembly of which 
the item is a component.

§ 3.6.4.3 If the Contract Documents specifically require the Construction Manager to provide professional design services 
or certifications by a design professional related to systems, materials, or equipment, the Architect shall specify the 
appropriate performance and design criteria that such services must satisfy. The Architect shall review and take 
appropriate action on Shop Drawings and other submittals related to the Work designed or certified by the Construction 
Manager’s design professional, provided the submittals bear such professional’s seal and signature when submitted to the 
Architect. The Architect’s review shall be for the limited purpose of checking for conformance with information given 
and the design concept expressed in the Contract Documents. The Architect shall be entitled to rely upon, and shall not be 
responsible for, the adequacy and accuracy of the services, certifications, and approvals performed or provided by such 
design professionals.

§ 3.6.4.4 Subject to Section 4.2, the Architect shall review and respond to requests for information about the Contract 
Documents. The Architect shall set forth, in the Contract Documents, the requirements for requests for information. 
Requests for information shall include, at a minimum, a detailed written statement that indicates the specific Drawings or 
Specifications in need of clarification and the nature of the clarification requested. The Architect’s response to such 
requests shall be made in writing within any time limits agreed upon, or otherwise with reasonable promptness. If 
appropriate, the Architect shall prepare and issue supplemental Drawings and Specifications in response to the requests 
for information.
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§ 3.6.4.5 The Architect shall maintain a record of submittals and copies of submittals supplied by the Construction 
Manager in accordance with the requirements of the Contract Documents.

§ 3.6.5 Changes in the Work
§ 3.6.5.1 The Architect may order minor changes in the Work that are consistent with the intent of the Contract 
Documents and do not involve an adjustment in the Contract Sum or an extension of the Contract Time. Subject to Section 
4.2, the Architect shall prepare Change Orders and Construction Change Directives for the Owner’s approval and 
execution in accordance with the Contract Documents.

§ 3.6.5.2 The Architect shall maintain records relative to changes in the Work.

§ 3.6.6 Project Completion
§ 3.6.6.1 The Architect shall:

.1 conduct inspections to determine the date or dates of Substantial Completion and the date of final 
completion;

.2 issue Certificates of Substantial Completion;

.3 forward to the Owner, for the Owner’s review and records, written warranties and related documents 
required by the Contract Documents and received from the Construction Manager; and

.4 issue a final Certificate for Payment based upon a final inspection indicating that, to the best of the 
Architect’s knowledge, information, and belief, the Work complies with the requirements of the Contract 
Documents.

§ 3.6.6.2 The Architect’s inspections shall be conducted with the Owner to (1) check conformance of the Work with the 
requirements of the Contract Documents and (2) verify the accuracy and completeness of the list submitted by the 
Construction Manager of Work to be completed or corrected.

§ 3.6.6.3 When Substantial Completion has been achieved, the Architect shall inform the Owner about the balance of the 
Contract Sum remaining to be paid the Construction Manager, including the amount to be retained from the Contract Sum, 
if any, for final completion or correction of the Work.

§ 3.6.6.4 The Architect shall forward to the Owner the following information received from the Construction Manager: (1) 
consent of surety or sureties, if any, to reduction in or partial release of retainage or the making of final payment; (2) 
affidavits, receipts, releases and waivers of liens, or bonds indemnifying the Owner against liens; and (3) any other 
documentation required of the Construction Manager under the Contract Documents.

§ 3.6.6.5 Upon request of the Owner, and prior to the expiration of one year from the date of Substantial Completion, the 
Architect shall, without additional compensation, conduct a meeting with the Owner to review the facility operations and 
performance.

ARTICLE 4   SUPPLEMENTAL AND ADDITIONAL SERVICES
§ 4.1 Supplemental Services
§ 4.1.1 The services listed below are not included in Basic Services but may be required for the Project. The Architect 
shall provide the listed Supplemental Services only if specifically designated in the table below as the Architect’s 
responsibility, and the Owner shall compensate the Architect as provided in Section 11.2. Unless otherwise specifically 
addressed in this Agreement, if neither the Owner nor the Architect is designated, the parties agree that the listed 
Supplemental Service is not being provided for the Project.
(Designate the Architect’s Supplemental Services and the Owner’s Supplemental Services required for the Project by 
indicating whether the Architect or Owner shall be responsible for providing the identified Supplemental Service. Insert a 
description of the Supplemental Services in Section 4.1.2 below or attach the description of services as an exhibit to this 
Agreement.)
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Supplemental Services Responsibility
(Architect, Owner, or not provided)

§ 4.1.1.1 Assistance with Selection of Construction Manager Architect/Owner  

§ 4.1.1.2 Programming Architect

§ 4.1.1.3 Multiple Preliminary Designs

§ 4.1.1.4 Measured drawings

§ 4.1.1.5 Existing facilities surveys

§ 4.1.1.6 Site evaluation and planning Architect

§ 4.1.1.7 Building Information Model management responsibilities
§ 4.1.1.8 Development of Building Information Models for post 

construction use

§ 4.1.1.9 Civil engineering Architect

§ 4.1.1.10 Landscape design Architect

§ 4.1.1.11 Architectural interior design Architect

§ 4.1.1.12 Value analysis

§ 4.1.1.13 Cost estimating Contractor

§ 4.1.1.14 On-site project representation

§ 4.1.1.15 Conformed documents for construction

§ 4.1.1.16 As-designed record drawings

§ 4.1.1.17 As-constructed record drawings Contractor

§ 4.1.1.18 Post-occupancy evaluation

§ 4.1.1.19 Facility support services

§ 4.1.1.20 Tenant-related services

§ 4.1.1.21 Architect’s coordination of the Owner’s consultants

§ 4.1.1.22 Telecommunications/data design Architect 

§ 4.1.1.23 Security evaluation and planning

§ 4.1.1.24 Commissioning Owner

§ 4.1.1.25 Sustainable Project Services pursuant to Section 4.1.3

§ 4.1.1.26 Historic preservation

§ 4.1.1.27 Furniture, furnishings, and equipment design Owner

§ 4.1.1.28 Other services provided by specialty Consultants

§ 4.1.1.29 Other Supplemental Services

§ 4.1.2 Description of Supplemental Services
§ 4.1.2.1 A description of each Supplemental Service identified in Section 4.1.1 as the Architect’s responsibility is 
provided below.
(Describe in detail the Architect’s Supplemental Services identified in Section 4.1.1 or, if set forth in an exhibit, identify 
the exhibit. The AIA publishes a number of Standard Form of Architect’s Services documents that can be included as an 
exhibit to describe the Architect’s Supplemental Services.)

Standard practice for each supplemental service in alignment with the identified program and building goals  

§ 4.1.2.2 A description of each Supplemental Service identified in Section 4.1.1 as the Owner’s responsibility is provided 
below.
(Describe in detail the Owner’s Supplemental Services identified in Section 4.1.1 or, if set forth in an exhibit, identify the 
exhibit.)
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 Standard practice for each supplemental service in alignment with the identified program and building goals    

§ 4.1.3 If the Owner identified a Sustainable Objective in Article 1, the Architect shall provide, as a Supplemental Service, 
the Sustainability Services required in AIA Document E234™–2019, Sustainable Projects Exhibit, Construction Manager 
as Constructor Edition, attached to this Agreement. The Owner shall compensate the Architect as provided in Section 
11.2.

§ 4.2 Architect’s Additional Services
The Architect may provide Additional Services after execution of this Agreement without invalidating the Agreement. 
Except for services required due to the fault of the Architect, any Additional Services provided in accordance with this 
Section 4.2 shall entitle the Architect to compensation pursuant to Section 11.3 and an appropriate adjustment in the 
Architect’s schedule.

§ 4.2.1 Upon recognizing the need to perform the following Additional Services, the Architect shall notify the Owner with 
reasonable promptness and explain the facts and circumstances giving rise to the need. The Architect shall not proceed to 
provide the following Additional Services until the Architect receives the Owner’s written authorization:

.1 Services necessitated by a change in the Initial Information, previous instructions or recommendations 
given by the Construction Manager or the Owner, approvals given by the Owner, or a material change in 
the Project including size, quality, complexity, the Owner’s schedule or budget for Cost of the Work, or bid 
packages in addition to those listed in Section 1.1.6; 

.2 Making revisions in Drawings, Specifications, or other documents (as required pursuant to Section 6.7), 
when such revisions are required because the Construction Manager’s estimate of the Cost of the Work, 
Guaranteed Maximum Price proposal, or Control Estimate exceeds the Owner’s budget, except where such 
excess is due to changes initiated by the Architect in scope, capacities of basic systems, or the kinds and 
quality of materials, finishes, or equipment;

.3 Services necessitated by the enactment or revision of codes, laws, or regulations, including changing or 
editing previously prepared Instruments of Service;

.4 Changing or editing previously prepared Instruments of Service necessitated by official interpretations of 
applicable codes, laws or regulations that are either (a) contrary to specific interpretations by the applicable 
authorities having jurisdiction made prior to the issuance of the building permit, or (b) contrary to 
requirements of the Instruments of Service when those Instruments of Service were prepared in accordance 
with the applicable standard of care;

.5 Services necessitated by decisions of the Owner or Construction Manager not rendered in a timely manner 
or any other failure of performance on the part of the Owner or the Owner’s consultants or contractors;

.6 Preparing digital models or other design documentation for transmission to the Owner’s consultants and 
contractors, or to other Owner- authorized recipients; 

.7 Preparation of design and documentation for alternate bid or proposal requests proposed by the Owner or 
Construction Manager;

.8 Preparation for, and attendance at, a public presentation, meeting or hearing;

.9 Preparation for, and attendance at, a dispute resolution proceeding or legal proceeding, except where the 
Architect is party thereto;

.10 Consultation concerning replacement of Work resulting from fire or other cause during construction; or

.11 Assistance to the Initial Decision Maker, if other than the Architect;

.12 Services necessitated by replacement of the Construction Manager or conversion of the Construction 
Manager as constructor project delivery method to an alternative project delivery method;

.13 Services necessitated by the Owner’s delay in engaging the Construction Manager;

.14 Making revisions to the Drawings, Specifications, and other documents resulting from agreed-upon 
assumptions and clarifications included in the Guaranteed Maximum Price Amendment or Control 
Estimate; and

.15 Making revisions to the Drawings, Specifications, and other documents resulting from substitutions 
included in the Guaranteed Maximum Price Amendment or Control Estimate.

§ 4.2.2 To avoid delay in the Construction Phase, the Architect shall provide the following Additional Services, notify the 
Owner with reasonable promptness, and explain the facts and circumstances giving rise to the need. If, upon receipt of the 
Architect’s notice, the Owner determines that all or parts of the services are not required, the Owner shall give prompt 
written notice to the Architect of the Owner’s determination. The Owner shall compensate the Architect for the services 
provided prior to the Architect’s receipt of the Owner’s notice:
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.1 Reviewing a Construction Manager’s submittal out of sequence from the submittal schedule approved by 
the Architect;

.2 Responding to the Construction Manager’s requests for information that are not prepared in accordance 
with the Contract Documents or where such information is available to the Construction Manager from a 
careful study and comparison of the Contract Documents, field conditions, other Owner-provided 
information, Construction Manager-prepared coordination drawings, or prior Project correspondence or 
documentation;

.3 Preparing Change Orders, and Construction Change Directives that require evaluation of the Construction 
Manager’s proposals and supporting data, or the preparation or revision of Instruments of Service;

.4 Evaluating an extensive number of Claims as the Initial Decision Maker; or

.5 Evaluating substitutions proposed by the Owner or Construction Manager and making subsequent 
revisions to Instruments of Service resulting therefrom.

§ 4.2.3 The Architect shall provide Construction Phase Services exceeding the limits set forth below as Additional 
Services. When the limits below are reached, the Architect shall notify the Owner:

.1   (  ) reviews of each Shop Drawing, Product Data item, sample and similar submittals of the Construction 
Manager

.2   (    ) visits to the site by the Architect during construction

.3   ( 1   ) inspections for any portion of the Work to determine whether such portion of the Work is 
substantially complete in accordance with the requirements of the Contract Documents

.4   (  ) inspections for any portion of the Work to determine final completion

§ 4.2.4 Except for services required under Section 3.6.6.5 and those services that do not exceed the limits set forth in 
Section 4.2.3, Construction Phase Services provided more than 60 days after (1) the date of Substantial Completion of the 
Work or (2) the initial date of Substantial Completion identified in the agreement between the Owner and Contractor, 
whichever is earlier, shall be compensated as Additional Services to the extent the Architect incurs additional cost in 
providing those Construction Phase Services.

§ 4.2.5 If the services covered by this Agreement have not been completed within Twelve   ( 12  ) months of the date of 
this Agreement, through no fault of the Architect, extension of the Architect’s services beyond that time shall be 
compensated as Additional Services.

ARTICLE 5   OWNER’S RESPONSIBILITIES
§ 5.1 Unless otherwise provided for under this Agreement, the Owner shall provide information in a timely manner 
regarding requirements for and limitations on the Project, including a written program which shall set forth the Owner’s 
objectives; schedule; constraints and criteria, including space requirements and relationships; flexibility; expandability; 
special equipment; systems; and site requirements.

§ 5.2 The Owner shall retain a Construction Manager to provide services, duties, and responsibilities as described in the 
agreement selected in Section 1.1.5.

§ 5.3 The Owner shall establish the Owner’s budget for the Project, including (1) the budget for the Cost of the Work as 
defined in Section 6.1; (2) the Owner’s other costs; and, (3) reasonable contingencies related to all of these costs. The 
Owner shall update the Owner’s budget for the Project as necessary throughout the duration of the Project until final 
completion. If the Owner significantly increases or decreases the Owner’s budget for the Cost of the Work, the Owner 
shall notify the Architect and Construction Manager. The Owner and the Architect, in consultation with the Construction 
Manager, shall thereafter agree to a corresponding change in the Project’s scope and quality.

§ 5.3.1 The Owner acknowledges that accelerated, phased or fast-track scheduling provides a benefit, but also carries with 
it associated risks. Such risks include the Owner incurring costs for the Architect to coordinate and redesign portions of 
the Project affected by procuring or installing elements of the Project prior to the completion of all relevant Construction 
Documents, and costs for the Construction Manager to remove and replace previously installed Work. If the Owner 
selects accelerated, phased or fast-track scheduling, the Owner agrees to include in the budget for the Project sufficient 
contingencies to cover such costs.
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§ 5.4 The Owner shall identify a representative authorized to act on the Owner’s behalf with respect to the Project. The 
Owner shall render decisions and approve the Architect’s submittals in a timely manner in order to avoid unreasonable 
delay in the orderly and sequential progress of the Architect’s services.

§ 5.5 The Owner shall furnish surveys to describe physical characteristics, legal limitations and utility locations for the 
site of the Project, and a written legal description of the site. The surveys and legal information shall include, as 
applicable, grades and lines of streets, alleys, pavements and adjoining property and structures; designated wetlands; 
adjacent drainage; rights-of-way, restrictions, easements, encroachments, zoning, deed restrictions, boundaries and 
contours of the site; locations, dimensions, and other necessary data with respect to existing buildings, other 
improvements and trees; and information concerning available utility services and lines, both public and private, above 
and below grade, including inverts and depths. All the information on the survey shall be referenced to a Project 
benchmark.

§ 5.6 The Owner shall furnish services of geotechnical engineers, which may include test borings, test pits, determinations 
of soil bearing values, percolation tests, evaluations of hazardous materials, seismic evaluation, ground corrosion tests and 
resistivity tests, including necessary operations for anticipating subsoil conditions, with written reports and appropriate 
recommendations.

§ 5.7 The Owner shall provide the Supplemental Services designated as the Owner’s responsibility in Section 4.1.1.

§ 5.8 If the Owner identified a Sustainable Objective in Article 1, the Owner shall fulfill its responsibilities as required in 
AIA Document E234™–2019, Sustainable Projects Exhibit, Construction Manager as Constructor Edition, attached to 
this Agreement.

§ 5.9 The Owner shall coordinate the services of its own consultants with those services provided by the Architect. Upon 
the Architect’s request, the Owner shall furnish copies of the scope of services in the contracts between the Owner and the 
Owner’s consultants. The Owner shall furnish the services of consultants other than those designated as the responsibility 
of the Architect in this Agreement, or authorize the Architect to furnish them as an Additional Service, when the Architect 
requests such services and demonstrates that they are reasonably required by the scope of the Project. The Owner shall 
require that its consultants and contractors maintain insurance, including professional liability insurance, as appropriate to 
the services or work provided.

§ 5.10 The Owner shall furnish tests, inspections and reports required by law or the Contract Documents, such as 
structural, mechanical, and chemical tests, tests for air and water pollution, and tests for hazardous materials.

§ 5.11 The Owner shall furnish all legal, insurance and accounting services, including auditing services, that may be 
reasonably necessary at any time for the Project to meet the Owner’s needs and interests.

§ 5.12 The Owner shall provide prompt written notice to the Architect and Construction Manager if the Owner becomes 
aware of any fault or defect in the Project, including errors, omissions or inconsistencies in the Architect’s Instruments of 
Service.

§ 5.13 The Owner shall include the Architect in all communications with the Construction Manager that relate to or affect 
the Architect’s services or professional responsibilities. The Owner shall promptly notify the Architect of the substance of 
any direct communications between the Owner and the Construction Manager otherwise relating to the Project. 
Communications by and with the Architect’s consultants shall be through the Architect.

§ 5.14 The Owner shall coordinate the Architect’s duties and responsibilities set forth in the Agreement between the 
Owner and the Construction Manager with the Architect’s services set forth in this Agreement. The Owner shall provide 
the Architect a copy of the executed agreement between the Owner and Construction Manager, including the General 
Conditions of the Contract for Construction.

§ 5.15 The Owner shall provide the Architect access to the Project site prior to commencement of the Work and shall 
obligate the Construction Manager to provide the Architect access to the Work wherever it is in preparation or progress.

§ 5.16 Within 15 days after receipt of a written request from the Architect, the Owner shall furnish the requested 
information as necessary and relevant for the Architect to evaluate, give notice of, or enforce lien rights.
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ARTICLE 6   COST OF THE WORK
§ 6.1 For purposes of this Agreement, the Cost of the Work shall be the total cost to the Owner to construct all elements of 
the Project designed or specified by the Architect and shall include the Construction Manager’s general conditions costs, 
overhead, and profit. The Cost of the Work also includes the reasonable value of labor, materials, and equipment, donated 
to, or otherwise furnished by, the Owner. The Cost of the Work does not include the compensation of the Architect; the 
compensation of the Construction Manager for Preconstruction Phase services; the costs of the land, rights-of-way, 
financing, or contingencies for changes in the Work; or other costs that are the responsibility of the Owner.

§ 6.2 The Owner’s budget for the Cost of the Work is provided in the Initial Information, and shall be adjusted throughout 
the Project as required under Sections 5.3 and 6.4. Evaluations of the Owner’s budget for the Cost of the Work represent 
the Architect’s judgment as a design professional.

§ 6.3 The Owner shall require the Construction Manager to include appropriate contingencies for design, bidding or 
negotiating, price escalation, and market conditions in estimates of the Cost of the Work. The Architect shall be entitled to 
rely on the accuracy and completeness of estimates of the Cost of the Work the Construction Manager prepares as the 
Architect progresses with its Basic Services. The Architect shall prepare, as an Additional Service, revisions to the 
Drawings, Specifications or other documents required due to the Construction Manager’s inaccuracies or incompleteness 
in preparing cost estimates, or due to market conditions the Architect could not reasonably anticipate. The Architect may 
review the Construction Manager’s estimates solely for the Architect’s guidance in completion of its services, however, 
the Architect shall report to the Owner any material inaccuracies and inconsistencies noted during any such review.

§ 6.3.1 If the Architect is providing cost estimating services as a Supplemental Service, and a discrepancy exists between 
the Construction Manager’s cost estimates and the Architect’s cost estimates, the Architect and the Construction Manager 
shall work together to reconcile the cost estimates.

§ 6.4 If, prior to the conclusion of the Design Development Phase, the Construction Manager’s estimate of the Cost of the 
Work exceeds the Owner’s budget for the Cost of the Work, the Architect, in consultation with the Construction Manager, 
shall make appropriate recommendations to the Owner to adjust the Project’s size, quality or budget for the Cost of the 
Work, and the Owner shall cooperate with the Architect in making such adjustments.

§ 6.5 If the Construction Manager’s estimate of the Cost of the Work at the conclusion of the Design Development Phase 
exceeds the Owner’s budget for the Cost of the Work, the Owner shall

.1 give written approval of an increase in the budget for the Cost of the Work;

.2 terminate in accordance with Section 9.5;

.3 in consultation with the Architect and Construction Manager, revise the Project program, scope, or quality 
as required to reduce the Cost of the Work; or

.4 implement any other mutually acceptable alternative.

§ 6.6 If the Owner chooses to proceed under Section 6.5.3, the Architect, without additional compensation, shall 
incorporate the revisions in the Construction Documents Phase as necessary to comply with the Owner’s budget for the 
Cost of the Work at the conclusion of the Design Development Phase Services, or the budget as adjusted under Section 
6.5.1. The Architect’s revisions in the Construction Documents Phase shall be the limit of the Architect’s responsibility 
under this Article 6.

§ 6.7 After incorporation of modifications under Section 6.6, the Architect shall, as an Additional Service, make any 
required revisions to the Drawings, Specifications or other documents necessitated by the Construction Manager’s 
subsequent cost estimates, the Guaranteed Maximum Price proposal, or Control Estimate that exceed the Owner’s budget 
for the Cost of the Work, except when the excess is due to changes initiated by the Architect in scope, basic systems, or the 
kinds and quality of materials, finishes or equipment.

ARTICLE 7   COPYRIGHTS AND LICENSES
§ 7.1 The Architect and the Owner warrant that in transmitting Instruments of Service, or any other information, the 
transmitting party is the copyright owner of such information or has permission from the copyright owner to transmit such 
information for its use on the Project.



Init.

/

AIA Document B133 – 2019. Copyright © 2014, and 2019. All rights reserved. “The American Institute of Architects,” “American Institute of Architects,” “AIA,” the AIA 
Logo, and “AIA Contract Documents” are trademarks of The American Institute of Architects. This document was produced at 15:12:41 MT on 11/22/2024 under 
Order No.4104250045 which expires on 02/06/2025, is not for resale, is licensed for one-time use only, and may only be used in accordance with the AIA Contract 
Documents® Terms of Service. To report copyright violations, e-mail docinfo@aiacontracts.com.
User Notes: (1348552246)

18

§ 7.2 The Architect and the Architect’s consultants shall be deemed the authors and owners of their respective Instruments 
of Service, including the Drawings and Specifications, and shall retain all common law, statutory and other reserved 
rights, including copyrights. Submission or distribution of Instruments of Service to meet official regulatory requirements 
or for similar purposes in connection with the Project is not to be construed as publication in derogation of the reserved 
rights of the Architect and the Architect’s consultants.

§ 7.3 The Architect grants to the Owner a nonexclusive license to use the Architect’s Instruments of Service solely and 
exclusively for purposes of constructing, using, maintaining, altering and adding to the Project, provided that the Owner 
substantially performs its obligations under this Agreement, including prompt payment of all sums due, pursuant to 
Article 9 and Article 11. The Architect shall obtain similar nonexclusive licenses from the Architect’s consultants 
consistent with this Agreement. The license granted under this section permits the Owner to authorize the Construction 
Manager, Subcontractors, Sub-subcontractors, and suppliers, as well as the Owner’s consultants and separate contractors, 
to reproduce applicable portions of the Instruments of Service, subject to any protocols established pursuant to Section 
1.3, solely and exclusively for use in performing services or construction for the Project. If the Architect rightfully 
terminates this Agreement for cause as provided in Section 9.4, the license granted in this Section 7.3 shall terminate.

§ 7.3.1 In the event the Owner uses the Instruments of Service without retaining the authors of the Instruments of Service, 
the Owner releases the Architect and Architect’s consultant(s) from all claims and causes of action arising from such uses. 
The Owner, to the extent permitted by law, further agrees to indemnify and hold harmless the Architect and its consultants 
from all costs and expenses, including the cost of defense, related to claims and causes of action asserted by any third 
person or entity to the extent such costs and expenses arise from the Owner’s use of the Instruments of Service under this 
Section 7.3.1. The terms of this Section 7.3.1 shall not apply if the Owner rightfully terminates this Agreement for cause 
under Section 9.4.

§ 7.4 Except for the licenses granted in this Article 7, no other license or right shall be deemed granted or implied under 
this Agreement. The Owner shall not assign, delegate, sublicense, pledge or otherwise transfer any license granted herein 
to another party without the prior written agreement of the Architect. Any unauthorized use of the Instruments of Service 
shall be at the Owner’s sole risk and without liability to the Architect and the Architect’s consultants.

§ 7.5 Except as otherwise stated in Section 7.3, the provisions of this Article 7 shall survive the termination of this 
Agreement.

ARTICLE 8   CLAIMS AND DISPUTES
§ 8.1 General
§ 8.1.1 The Owner and Architect shall commence all claims and causes of action against the other and arising out of or 
related to this Agreement, whether in contract, tort, or otherwise, in accordance with the requirements of the binding 
dispute resolution method selected in this Agreement and within the period specified by applicable law, but in any case 
not more than 10 years after the date of Substantial Completion of the Work. The Owner and Architect waive all claims 
and causes of action not commenced in accordance with this Section 8.1.1.

§ 8.1.2 To the extent damages are covered by property insurance, the Owner and Architect waive all rights against each 
other and against the contractors, consultants, agents and employees of the other for damages, except such rights as they 
may have to the proceeds of such insurance as set forth in AIA Document A201–2017, General Conditions of the Contract 
for Construction. The Owner or the Architect, as appropriate, shall require of the Construction Manager, contractors, 
consultants, agents and employees of any of them, similar waivers in favor of the other parties enumerated herein.

§ 8.1.3 The Architect shall indemnify and hold the Owner and the Owner’s officers and employees harmless from and 
against damages, losses and judgments arising from claims by third parties, including reasonable attorneys’ fees and 
expenses recoverable under applicable law, but only to the extent they are caused by the negligent acts or omissions of the 
Architect, its employees and its consultants in the performance of professional services under this Agreement. The 
Architect’s obligation to indemnify and hold the Owner and the Owner’s officers and employees harmless does not 
include a duty to defend. The Architect’s duty to indemnify the Owner under this Section 8.1.3 shall be limited to the 
available proceeds of the insurance coverage required by this Agreement.

§ 8.1.4 The Architect and Owner waive consequential damages for claims, disputes, or other matters in question arising 
out of or relating to this Agreement. This mutual waiver is applicable, without limitation, to all consequential damages 
due to either party’s termination of this Agreement, except as specifically provided in Section 9.7.
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§ 8.2 Mediation
§ 8.2.1 Any claim, dispute, or other matter in question arising out of or related to this Agreement shall be subject to 
mediation as a condition precedent to binding dispute resolution. If such matter relates to or is the subject of a lien arising 
out of the Architect’s services, the Architect may proceed in accordance with applicable law to comply with the lien notice 
or filing deadlines prior to resolution of the matter by mediation or by binding dispute resolution.

§ 8.2.2 Owner and Architect agree that they shall, in good faith, first attempt to informally resolve any claim, dispute or 
issue through discussions with the executives of each party at a mutually acceptable time, manner, and place. If informal 
discussions fail to resolve the claim, dispute, or issue, the Parties agree to, in a timely and expeditious manner, no later 
than sixty (60) days after the Parties agree in writing that informal discussions failed, to mediate the claim, dispute, or 
issue with a mutually selected mediator, splitting the cost of the mediation equally. If mediation does not resolve the 
claim, dispute, or issue within ninety (90) days of the first session of mediation with the mutually selected mediator, the 
Owner and Architect agree to resolve the claim, dispute, or issue through litigation before a court of competent 
jurisdiction in -Billings, Montana

§ 8.2.3 The parties shall share the mediator’s fee and any filing fees equally. The mediation shall be held in the place 
where the Project is located, unless another location is mutually agreed upon. Agreements reached in mediation shall be 
enforceable as settlement agreements in any court having jurisdiction thereof.

§ 8.2.4 If the parties do not resolve a dispute through mediation pursuant to this Section 8.2, the method of binding dispute 
resolution shall be the following:
(Check the appropriate box.)

[    ] Arbitration pursuant to Section 8.3 of this Agreement

[ X   ] Litigation in a court of competent jurisdiction

[ X   ] Other: (Specify)

 LITIGATION AND VENUE:  The parties agree that this AGREEMENT shall be governed in all respects by the laws of 
the state of Montana, and the parties expressly agree that venue shall be in the Montana Thirteenth Judicial District 
County for Yellowstone County and there shall be no other venue for resolution of disputes arising from the 
AGREEMENT or the performance of its terms.

If the Owner and Architect do not select a method of binding dispute resolution, or do not subsequently agree in writing to 
a binding dispute resolution method other than litigation, the dispute will be resolved in a court of competent jurisdiction.

(Paragraphs deleted)
ARTICLE 9   TERMINATION OR SUSPENSION
§ 9.1 If the Owner fails to make payments to the Architect in accordance with this Agreement, such failure shall be 
considered substantial nonperformance and cause for termination or, at the Architect’s option, cause for suspension of 
performance of services under this Agreement. If the Architect elects to suspend services, the Architect shall give seven 
days’ written notice to the Owner before suspending services. In the event of a suspension of services, the Architect shall 
have no liability to the Owner for delay or damage caused the Owner because of such suspension of services. Before 
resuming services, the Owner shall pay the Architect all sums due prior to suspension and any expenses incurred in the 
interruption and resumption of the Architect’s services. The Architect’s fees for the remaining services and the time 
schedules shall be equitably adjusted.

§ 9.2 If the Owner suspends the Project, the Architect shall be compensated for services performed prior to notice of such 
suspension. When the Project is resumed, the Architect shall be compensated for expenses incurred in the interruption and 
resumption of the Architect’s services. The Architect’s fees for the remaining services and the time schedules shall be 
equitably adjusted.

§ 9.3 If the Owner suspends the Project for more than 90 cumulative days for reasons other than the fault of the Architect, 
the Architect may terminate this Agreement by giving not less than seven days’ written notice.
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§ 9.4 Either party may terminate this Agreement upon not less than seven days’ written notice should the other party fail 
substantially to perform in accordance with the terms of this Agreement through no fault of the party initiating the 
termination.

§ 9.5 The Owner may terminate this Agreement upon not less than seven days’ written notice to the Architect for the 
Owner’s convenience and without cause.

§ 9.6 If the Owner terminates this Agreement for its convenience pursuant to Section 9.5, or the Architect terminates this 
Agreement pursuant to Section 9.3, the Owner shall compensate the Architect for services performed prior to termination, 
Reimbursable Expenses incurred, and costs attributable to termination, including the costs attributable to the Architect’s 
termination of consultant agreements.

§ 9.7 In addition to any amounts paid under Section 9.6, if the Owner terminates this Agreement for its convenience 
pursuant to Section 9.5, or the Architect terminates this Agreement pursuant to Section 9.3, the Owner shall pay to the 
Architect the following fees:
(Set forth below the amount of any termination or licensing fee, or the method for determining any termination or 
licensing fee.)

.1 Termination Fee:

n/a  

.2 Licensing Fee if the Owner intends to continue using the Architect’s Instruments of Service:

n/a  

§ 9.8 Except as otherwise expressly provided herein, this Agreement shall terminate one year from the date of Substantial 
Completion.

§ 9.9 The Owner’s rights to use the Architect’s Instruments of Service in the event of a termination of this Agreement are 
set forth in Article 7 and Section 9.7.

ARTICLE 10   MISCELLANEOUS PROVISIONS
§ 10.1 This Agreement shall be governed by the law of the place where the Project is located, excluding that jurisdiction’s 
choice of law rules. If the parties have selected arbitration as the method of binding dispute resolution, the Federal 
Arbitration Act shall govern Section 8.3.

§ 10.2 Terms in this Agreement shall have the same meaning as those in AIA Document A201–2017, General Conditions 
of the Contract for Construction, except as modified in this Agreement. The term "Contractor" as used in A201–2017 shall 
mean the Construction Manager.

§ 10.3 The Owner and Architect, respectively, bind themselves, their agents, successors, assigns, and legal representatives 
to this Agreement. Neither the Owner nor the Architect shall assign this Agreement without the written consent of the 
other, except that the Owner may assign this Agreement to a lender providing financing for the Project if the lender agrees 
to assume the Owner’s rights and obligations under this Agreement, including any payments due to the Architect by the 
Owner prior to the assignment.

§ 10.4 If the Owner requests the Architect to execute certificates, the proposed language of such certificates shall be 
submitted to the Architect for review at least 14 days prior to the requested dates of execution. If the Owner requests the 
Architect to execute consents reasonably required to facilitate assignment to a lender, the Architect shall execute all such 
consents that are consistent with this Agreement, provided the proposed consent is submitted to the Architect for review at 
least 14 days prior to execution. The Architect shall not be required to execute certificates or consents that would require 
knowledge, services, or responsibilities beyond the scope of this Agreement.

§ 10.5 Nothing contained in this Agreement shall create a contractual relationship with, or a cause of action in favor of, a 
third party against either the Owner or Architect.



Init.

/

AIA Document B133 – 2019. Copyright © 2014, and 2019. All rights reserved. “The American Institute of Architects,” “American Institute of Architects,” “AIA,” the AIA 
Logo, and “AIA Contract Documents” are trademarks of The American Institute of Architects. This document was produced at 15:12:41 MT on 11/22/2024 under 
Order No.4104250045 which expires on 02/06/2025, is not for resale, is licensed for one-time use only, and may only be used in accordance with the AIA Contract 
Documents® Terms of Service. To report copyright violations, e-mail docinfo@aiacontracts.com.
User Notes: (1348552246)

21

§ 10.6 Unless otherwise required in this Agreement, the Architect shall have no responsibility for the discovery, presence, 
handling, removal or disposal of, or exposure of persons to, hazardous materials or toxic substances in any form at the 
Project site.

§ 10.7 The Architect shall have the right to include photographic or artistic representations of the design of the Project 
among the Architect’s promotional and professional materials. The Architect shall be given reasonable access to the 
completed Project to make such representations. However, the Architect’s materials shall not include the Owner’s 
confidential or proprietary information if the Owner has previously advised the Architect in writing of the specific 
information considered by the Owner to be confidential or proprietary. The Owner shall provide professional credit for the 
Architect in the Owner’s promotional materials for the Project. This Section 10.7 shall survive the termination of this 
Agreement unless the Owner terminates this Agreement for cause pursuant to Section 9.4.

§ 10.8  Section removed.

§ 10.8.1 The receiving party may disclose "confidential" or "business proprietary" information after 7 days’ notice to the 
other party, when required by law, arbitrator’s order, or court order, including a subpoena or other form of compulsory 
legal process issued by a court or governmental entity, or to the extent such information is reasonably necessary for the 
receiving party to defend itself in any dispute. The receiving party may also disclose such information to its employees, 
consultants, or contractors in order to perform services or work solely and exclusively for the Project, provided those 
employees, consultants and contractors are subject to the restrictions on the disclosure and use of such information as set 
forth in this Section 10.8.

§ 10.9 The invalidity of any provision of the Agreement shall not invalidate the Agreement or its remaining provisions. If 
it is determined that any provision of the Agreement violates any law, or is otherwise invalid or unenforceable, then that 
provision shall be revised to the extent necessary to make that provision legal and enforceable. In such case the Agreement 
shall be construed, to the fullest extent permitted by law, to give effect to the parties’ intentions and purposes in executing 
the Agreement.

ARTICLE 11   COMPENSATION
§ 11.1 For the Architect’s Basic Services described under Article 3, the Owner shall compensate the Architect as follows:

.1 Stipulated Sum
         The total design fee through Construction Documents is $1,000,000. This includes the following:

Basic Services: Architecture, Mechanical, Electrical, Engineering.
Supplemental Services: Civil Engineering, Pro Forma Business Modeling, Landscape Design, and Site 

Survey.

  

.2 Percentage Basis
(Insert percentage value)

 N/A
.3 Other

(Describe the method of compensation)

  

§ 11.2 For the Architect’s Supplemental Services designated in Section 4.1.1 and for any Sustainability Services required 
pursuant to Section 4.1.3, the Owner shall compensate the Architect as follows:
(Insert amount of, or basis for, compensation. If necessary, list specific services to which particular methods of 
compensation apply.)
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§ 11.3 For Additional Services that may arise during the course of the Project, including those under Section 4.2, the 
Owner shall compensate the Architect as follows:
(Insert amount of, or basis for, compensation.)

 As Negotiated with Owner and Architect 

§ 11.4 Compensation for Supplemental and Additional Services of the Architect’s consultants when not included in 
Sections 11.2 or 11.3, shall be the amount invoiced to the Architect plus    percent (    %), or as follows:
(Insert amount of, or basis for computing, Architect’s consultants’ compensation for Supplemental or Additional 
Services.)

§ 11.5 When compensation for Basic Services is based on a stipulated sum or a percentage basis, the proportion of 
compensation for each phase of services shall be as follows:

Schematic Design Phase percent  (   %)
Design Development Phase percent  (   %)
Construction Documents Phase percent  (   %)
Construction Phase percent  (   %)
  
Total Basic Compensation one hundred percent  ( 100 %)

The Owner acknowledges that with an accelerated Project delivery, multiple bid package process, or Construction 
Manager as constructor project delivery method, the Architect may be providing its services in multiple Phases 
simultaneously. Therefore, the Architect shall be permitted to invoice monthly in proportion to services performed in each 
Phase of Services, as appropriate.

§ 11.6 When compensation identified in Section 11.1 is on a percentage basis, progress payments for each phase of Basic 
Services shall be calculated by multiplying the percentages identified in this Article by the Owner’s most recent budget 
for the Cost of the Work. Compensation paid in previous progress payments shall not be adjusted based on subsequent 
updates to the Owner’s budget for the Cost of the Work.

§ 11.6.1 When compensation is on a percentage basis and any portions of the Project are deleted or otherwise not 
constructed, compensation for those portions of the Project shall be payable to the extent services are performed on those 
portions. The Architect shall be entitled to compensation in accordance with this Agreement for all services performed 
whether or not the Construction Phase is commenced.

§ 11.7 The hourly billing rates for services of the Architect and the Architect’s consultants are set forth below. The rates 
shall be adjusted in accordance with the Architect’s and Architect’s consultants’ normal review practices.
(If applicable, attach an exhibit of hourly billing rates or insert them below.)

Employee or Category Rate ($0.00)
  

§ 11.8 Compensation for Reimbursable Expenses
§ 11.8.1 Reimbursable Expenses are in addition to compensation for Basic, Supplemental, and Additional Services and 
include expenses incurred by the Architect and the Architect’s consultants directly related to the Project, as follows:

.1 Transportation and authorized out-of-town travel and subsistence; 

.2 Long distance services, dedicated data and communication services, teleconferences, Project web sites, 
and extranets;

.3 Permitting and other fees required by authorities having jurisdiction over the Project;

.4 Printing, reproductions, plots, and standard form documents;

.5 Postage, handling, and delivery;

.6 Expense of overtime work requiring higher than regular rates, if authorized in advance by the Owner;
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.7 Renderings, physical models, mock-ups, professional photography, and presentation materials requested 
by the Owner or required for the Project;

.8 If required by the Owner, and with the Owner’s prior written approval, the Architect’s consultants’ 
expenses of professional liability insurance dedicated exclusively to this Project, or the expense of 
additional insurance coverage or limits in excess of that normally maintained by the Architect’s 
consultants;

.9 All taxes levied on professional services and on reimbursable expenses;

.10 Site office expenses;

.11 Registration fees and any other fees charged by the Certifying Authority or by other entities as necessary to 
achieve the Sustainable Objective; and

.12 Other similar Project-related expenditures.

§ 11.8.2 For Reimbursable Expenses the compensation shall be the expenses incurred by the Architect and the Architect’s 
consultants plus    percent (    %) of the expenses incurred.

§ 11.9 Architect’s Insurance. If the types and limits of coverage required in Section 2.6 are in addition to the types and 
limits the Architect normally maintains, the Owner shall pay the Architect for the additional costs incurred by the 
Architect for the additional coverages as set forth below:
(Insert the additional coverages the Architect is required to obtain in order to satisfy the requirements set forth in Section 
2.6, and for which the Owner shall reimburse the Architect.)

§ 11.10 Payments to the Architect
§ 11.10.1 Initial Payments
§ 11.10.1.1 An initial payment of zero dollars   ($ 0.00   ) shall be made upon execution of this Agreement and is the 
minimum payment under this Agreement. It shall be credited to the Owner’s account in the final invoice.

§ 11.10.1.2 If a Sustainability Certification is part of the Sustainable Objective, an initial payment to the Architect of    ($    
) shall be made upon execution of this Agreement for registration fees and other fees payable to the Certifying Authority 
and necessary to achieve the Sustainability Certification. The Architect’s payments to the Certifying Authority shall be 
credited to the Owner’s account at the time the expense is incurred.

§ 11.10.2 Progress Payments
§ 11.10.2.1 Unless otherwise agreed, payments for services shall be made monthly in proportion to services performed. 
Payments are due and payable upon presentation of the Architect’s invoice. Amounts unpaid   thirty (  30  ) days after the 
invoice date shall bear interest at the rate entered below, or in the absence thereof at the legal rate prevailing from time to 
time at the principal place of business of the Architect.
(Insert rate of monthly or annual interest agreed upon.)

 12  %  annum  

§ 11.10.2.2 The Owner shall not withhold amounts from the Architect’s compensation to impose a penalty or liquidated 
damages on the Architect, or to offset sums requested by or paid to contractors for the cost of changes in the Work, unless 
the Architect agrees or has been found liable for the amounts in a binding dispute resolution proceeding.

§ 11.10.2.3 Records of Reimbursable Expenses, expenses pertaining to Supplemental and Additional Services, and 
services performed on the basis of hourly rates shall be available to the Owner at mutually convenient times.

ARTICLE 12   SPECIAL TERMS AND CONDITIONS
Special terms and conditions that modify this Agreement are as follows:
(Include other terms and conditions applicable to this Agreement.)
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ARTICLE 13   SCOPE OF THE AGREEMENT
§ 13.1 This Agreement represents the entire and integrated agreement between the Owner and the Architect and 
supersedes all prior negotiations, representations or agreements, either written or oral. This Agreement may be amended 
only by written instrument signed by both the Owner and Architect.

§ 13.2 This Agreement is comprised of the following documents identified below:
.1 AIA Document B133™–2019, Standard Form Agreement Between Owner and Architect, Construction 

Manager as Constructor Edition
.2 Building Information Modeling Exhibit, if completed:

  

.3 Exhibits:
(Check the appropriate box for any exhibits incorporated into this Agreement.)

[    ] AIA Document E234™–2019, Sustainable Projects Exhibit, Construction Manager as 
Constructor Edition dated as indicated below.
(Insert the date of the E234-2019 incorporated into this agreement.)

   

[  ] Other Exhibits incorporated into this Agreement:
(Clearly identify any other exhibits incorporated into this Agreement, including any exhibits 
and scopes of services identified as exhibits in Section 4.1.2.)

 

.4 Other documents:
(List other documents, if any, forming part of the Agreement.)

  

This Agreement entered into as of the day and year first written above.

    

OWNER (Signature) ARCHITECT (Signature)

William Cole, Mayor, City of Billings    Dusty Eaton, AIA, CEO, Principal    
(Printed name and title) (Printed name, title, and license number, if required)
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PAGE 1

AGREEMENT made as of the  Seventh  day of November   in the year  Two Thousand Twenty Four 

…

City of Billings    
PO Box 1178  
Billings, MT 59103  

…

A&E Design, Inc
124 N. 29th St Suite 100
Billings, MT 59101    

…

24194.00 Amend Park Recreation Campus

…

TBD  
PAGE 2

 As developed in coordination with and approved by the owner upon.

…

Construction of recreation campus adjacent to the existing Amend Park. This project includes the site design for the 
campus as well as the design and construction documents for the Recreation Building. The campus design will include 
an identified location for the Yellowstone Ice Foundation (YIF) rink building. The YIF building is being designed by 
another architect, but this contract will include identifying a site location for the YIF building and designing the 
surrounding site development.

Site Parcels:
Amend Park (Tract 1 of Certificate of Survey No 2783)
Lots 3A-1A, 3A-4, and 3A-5, Block 1 of Popelka Commerce Center Subdivision, Second Filing)
PAGE 3

Total project budget is 18.2 million. The Architectural and Engineering services are separated into Phase 1 and Phase 
2 per the Owner’s RFQ. The Phase 1 services are included in this contract and include design of the Courts building 
and the campus site plan through Construction Documents. Phase 2 work is to include bidding and negotiation and 
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Construction Administration. Final Scope and Fee for the Phase 2 work will be negotiated at the conclusion of Phase 
1. 

…

12/20/24 – 100% Schematic Design

03/03/25 – 100% Design Development for the Courts Building; 100% Construction Documents for the 
Site Plan and Campus Master Plan to facilitate design and construction coordination with Yellowstone 
Ice Foundation building.
05/05/25 – 100% Construction Documents for the Courts Building.

…

Summer 2025. Final date to be determined in conjunction with the General Contractor  

…

 TBD in consultation with Owner. Substantial Completion date will be defined in a future contract 
amendment

…

[  X  ] AIA Document A133–2019, Standard Form of Agreement Between Owner and Construction 
Manager as Constructor where the basis of payment is the Cost of the Work Plus a Fee with a 
Guaranteed Maximum Price.

…

Not Applicable  

…

Responsible practices to provide overall sustainable design strategies within the budget.  

PAGE 4

Mike Pigg, Parks Director  
City of Billings  
PO Box 1178  
Billings, MT 59103  
piggm@billingsmt.gov   

…

John Caterino, Facilities Manager
City of Billings  
PO Box 1178 
Billings, MT 59103

…

TBD  

…

Rimrock Engineering   
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5440 Holiday Ave
Billings, MT 59101  

PAGE 5

Dusty Eaton, AIA, CEO, Principal
A&E Design, Inc
124 N. 29th St Suite 100
Billings, MT 59101    

…

Krivonen & Associates   
1004 Division St. 3rd Floor  
Billings, MT 59101  

…

IMEG    
175 N 27th St Suite 1312
Billings, MT 59101    

…

IMEG    
175 N 27th St Suite 1312
Billings, MT 59101    
 

4.      Recreation Planning Architect

BRS Architecture 
990 South Broadway Suite 222
Denver, CO 80209  

…

1. Civil Engineer:
 Sanbell
1300 N Transtech Way
Billings, MT 59102 

2. Operations Consultant
Johnson Consulting
6 East Monroe Suite 500
Chicago, IL 60603

PAGE 6

§ 2.6.1 Commercial General Liability with policy limits of not less than  One Million Dollars  ($  1,000,000.00  ) for 
each occurrence and  Two Million Dollars  ($  2,000,000.00  ) in the aggregate for bodily injury and property damage.

§ 2.6.2 Automobile Liability covering vehicles owned, and non-owned vehicles used, by the Architect with policy 
limits of not less than One Million Dollars   ($  1,000,000.00  ) per accident for bodily injury, death of any person, and 
property damage arising out of the ownership, maintenance and use of those motor vehicles, along with any other 
statutorily required automobile coverage.
PAGE 7
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§ 2.6.5 Employers’ Liability with policy limits not less than  One Million Dollars  ($  1,000,000.00  ) each accident, 
One Million Dollars   ($ 1,000,000.00   ) each employee, and  One Million Dollars  ($ 1,000,000.00   ) policy limit.

§ 2.6.6 Professional Liability covering negligent acts, errors and omissions in the performance of professional 
services, with policy limits of not less than  Two Million Dollars  ($ 2,000,000.00   ) per claim and  Two Million 
Dollars  ($  2,000,000.00  ) in the aggregate.
PAGE 10

§ 3.6.1.1 The Architect shall provide administration of the Contract between the Owner and the Construction Manager 
as set forth below and in AIA Document A201™–2017, General Conditions of the Contract for Construction. If the 
Owner and Construction Manager modify AIA Document A201–2017, those modifications shall not affect the 
Architect’s services under this Agreement unless the Owner and the Architect amend this Agreement. The term 
"Contractor" as used in A201-2017 shall mean the Construction Manager.At the request of the Owner, the 
Construction Phase Services have been identified as a separate phase and scope. The owner must provide written 
approval prior to the Architect providing any services under the Bidding (procurement) or Construction Phase of the 
project. The provisions set forth below will apply to the Construction Phase Services once the Owner provides such 
written approval and has agreed to the Architect’s fee. 
PAGE 13

§ 4.1.1.1 Assistance with Selection of Construction Manager Architect/Owner  

§ 4.1.1.2 Programming Architect

…

§ 4.1.1.6 Site evaluation and planning Architect

…

§ 4.1.1.9 Civil engineering Architect

§ 4.1.1.10 Landscape design Architect

§ 4.1.1.11 Architectural interior design Architect

…

§ 4.1.1.13 Cost estimating Contractor

…

§ 4.1.1.17 As-constructed record drawings Contractor

…

§ 4.1.1.22 Telecommunications/data design Architect 

…

§ 4.1.1.24 Commissioning Owner

…

§ 4.1.1.27 Furniture, furnishings, and equipment design Owner

…
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Standard practice for each supplemental service in alignment with the identified program and building goals  
PAGE 14

 Standard practice for each supplemental service in alignment with the identified program and building goals    
PAGE 15

.3   ( 1   ) inspections for any portion of the Work to determine whether such portion of the Work is 
substantially complete in accordance with the requirements of the Contract Documents

…

§ 4.2.5 If the services covered by this Agreement have not been completed within Twelve   ( 12  ) months of the date of 
this Agreement, through no fault of the Architect, extension of the Architect’s services beyond that time shall be 
compensated as Additional Services.
PAGE 19

§ 8.2.2 The Owner and Architect shall endeavor to resolve claims, disputes and other matters in question between 
them by mediation, which, unless the parties mutually agree otherwise, shall be administered by the American 
Arbitration Association in accordance with its Construction Industry Mediation Procedures in effect on the date of this 
Agreement. A request for mediation shall be made in writing, delivered to the other party to this Agreement, and filed 
with the person or entity administering the mediation. The request may be made concurrently with the filing of a 
complaint or other appropriate demand for binding dispute resolution but, in such event, mediation shall proceed in 
advance of binding dispute resolution proceedings, which shall be stayed pending mediation for a period of 60 days 
from the date of filing, unless stayed for a longer period by agreement of the parties or court order. If an arbitration 
proceeding is stayed pursuant to this section, the parties may nonetheless proceed to the selection of the arbitrator(s) 
and agree upon a schedule for later proceedings.Owner and Architect agree that they shall, in good faith, first attempt 
to informally resolve any claim, dispute or issue through discussions with the executives of each party at a mutually 
acceptable time, manner, and place. If informal discussions fail to resolve the claim, dispute, or issue, the Parties agree 
to, in a timely and expeditious manner, no later than sixty (60) days after the Parties agree in writing that informal 
discussions failed, to mediate the claim, dispute, or issue with a mutually selected mediator, splitting the cost of the 
mediation equally. If mediation does not resolve the claim, dispute, or issue within ninety (90) days of the first session 
of mediation with the mutually selected mediator, the Owner and Architect agree to resolve the claim, dispute, or issue 
through litigation before a court of competent jurisdiction in -Billings, Montana

…

[ X   ] Litigation in a court of competent jurisdiction

[ X   ] Other: (Specify)

 LITIGATION AND VENUE:  The parties agree that this AGREEMENT shall be governed in all respects by the laws 
of the state of Montana, and the parties expressly agree that venue shall be in the Montana Thirteenth Judicial District 
County for Yellowstone County and there shall be no other venue for resolution of disputes arising from the 
AGREEMENT or the performance of its terms.

…

§ 8.3 Arbitration
§ 8.3.1 If the parties have selected arbitration as the method for binding dispute resolution in this Agreement, any 
claim, dispute or other matter in question arising out of or related to this Agreement subject to, but not resolved by, 
mediation shall be subject to arbitration, which, unless the parties mutually agree otherwise, shall be administered by 
the American Arbitration Association in accordance with its Construction Industry Arbitration Rules in effect on the 
date of this Agreement. A demand for arbitration shall be made in writing, delivered to the other party to this 
Agreement, and filed with the person or entity administering the arbitration.

§ 8.3.1.1 A demand for arbitration shall be made no earlier than concurrently with the filing of a request for mediation, 
but in no event shall it be made after the date when the institution of legal or equitable proceedings based on the claim, 
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dispute or other matter in question would be barred by the applicable statute of limitations. For statute of limitations 
purposes, receipt of a written demand for arbitration by the person or entity administering the arbitration shall 
constitute the institution of legal or equitable proceedings based on the claim, dispute or other matter in question.

§ 8.3.2 The foregoing agreement to arbitrate, and other agreements to arbitrate with an additional person or entity duly 
consented to by parties to this Agreement, shall be specifically enforceable in accordance with applicable law in any 
court having jurisdiction thereof.

§ 8.3.3 The award rendered by the arbitrator(s) shall be final, and judgment may be entered upon it in accordance with 
applicable law in any court having jurisdiction thereof.

§ 8.3.4 Consolidation or Joinder
§ 8.3.4.1 Either party, at its sole discretion, may consolidate an arbitration conducted under this Agreement with any 
other arbitration to which it is a party provided that (1) the arbitration agreement governing the other arbitration 
permits consolidation; (2) the arbitrations to be consolidated substantially involve common questions of law or fact; 
and (3) the arbitrations employ materially similar procedural rules and methods for selecting arbitrator(s).

§ 8.3.4.2 Either party, at its sole discretion, may include by joinder persons or entities substantially involved in a 
common question of law or fact whose presence is required if complete relief is to be accorded in arbitration, provided 
that the party sought to be joined consents in writing to such joinder. Consent to arbitration involving an additional 
person or entity shall not constitute consent to arbitration of any claim, dispute or other matter in question not 
described in the written consent.

§ 8.3.4.3 The Owner and Architect grant to any person or entity made a party to an arbitration conducted under this 
Section 8.3, whether by joinder or consolidation, the same rights of joinder and consolidation as the Owner and 
Architect under this Agreement.

§ 8.4 The provisions of this Article 8 shall survive the termination of this Agreement.

PAGE 20

n/a  

…

n/a  
PAGE 21

§ 10.8  If the Architect or Owner receives information specifically designated as "confidential" or "business 
proprietary," the receiving party shall keep such information strictly confidential and shall not disclose it to any other 
person except as set forth in Section 10.8.1. This Section 10.8 shall survive the termination of this Agreement.Section 
removed.

…

         (Insert amount)The total design fee through Construction Documents is $1,000,000. This includes the 
following:

Basic Services: Architecture, Mechanical, Electrical, Engineering.
Supplemental Services: Civil Engineering, Pro Forma Business Modeling, Landscape Design, and 

Site Survey.

…

 (   ) % of the Owner’s budget for the Cost of the Work, as calculated in accordance with Section 11.6.
N/A
PAGE 22
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 As Negotiated with Owner and Architect 
PAGE 23

§ 11.10.1.1 An initial payment of zero dollars   ($ 0.00   ) shall be made upon execution of this Agreement and is the 
minimum payment under this Agreement. It shall be credited to the Owner’s account in the final invoice.

…

§ 11.10.2.1 Unless otherwise agreed, payments for services shall be made monthly in proportion to services 
performed. Payments are due and payable upon presentation of the Architect’s invoice. Amounts unpaid   thirty (  30  ) 
days after the invoice date shall bear interest at the rate entered below, or in the absence thereof at the legal rate 
prevailing from time to time at the principal place of business of the Architect.

…

 12  %  annum  
PAGE 24

William Cole, Mayor, City of Billings    Dusty Eaton, AIA, CEO, Principal    



AIA Document D401 – 2003. Copyright © 1992 and 2003. All rights reserved. “The American Institute of Architects,” “American Institute of Architects,” “AIA,” the AIA 
Logo, and “AIA Contract Documents” are trademarks of The American Institute of Architects. This document was produced at 15:12:41 MT on 11/22/2024 under 
Order No.4104250045 which expires on 02/06/2025, is not for resale, is licensed for one-time use only, and may only be used in accordance with the AIA Contract 
Documents® Terms of Service. To report copyright violations, e-mail docinfo@aiacontracts.com.
User Notes: (1348552246)

1

’Certification of Document s Authenticity
AIA® ™  – 2003 Document D401

I,   , hereby certify, to the best of my knowledge, information and belief, that I created the attached final document 
simultaneously with its associated Additions and Deletions Report and this certification at 15:12:41 MT on 
11/22/2024 under Order No. 4104250045 from AIA Contract Documents software and that in preparing the attached 
final document I made no changes to the original text of AIA® Document B133™ – 2019, Standard Form of 
Agreement Between Owner and Architect,  Construction Manager as Constructor Edition, other than those additions 
and deletions shown in the associated Additions and Deletions Report.

_____________________________________________________________
(Signed) 

_____________________________________________________________
(Title) 

_____________________________________________________________
(Dated)


