



Amend Park Recreation Campus & Courts Facility
Billings, MT

Exhibit A.2
Construction Services Proposal
4/8/2024

		Phase 1 (Previous Contract)			Contract Amendment		
		Schematic Design	Design Development	Construction Documents	Bidding & Negotiation	Construction Administration	Total
Design Services	Team						
Basic Services							
Architecture Mechanical Electrical Structural	A&E Design IMEG Krivonen	\$ 148,000	\$ 285,870	\$ 385,000	\$ 10,000	\$ 240,000	\$ 250,000
Additional Services & Reimbursable Expenses							
Proforma Modeling - Johnson Consulting	Johnson Consulting						\$ -
Civil Engineering Utilities	Sanbell	\$ 14,110	\$ 26,530	\$ 58,490	\$ -	\$ 55,000	\$ 55,000
Landscape Architecture Site Design	A&E Design	\$ 13,800	\$ 15,200	\$ 15,000	\$ -	\$ 5,000	\$ 5,000
Total Project Construction Phase Services - Phase 2							\$310,000