


Burnet County Transportation Planning and Capital Improvement Plan Development

PRESENTED BY GLS

2/24/2026



Who We Are:

- Established in 1983
- Lufkin, Bryan, Waco, Tyler & Groesbeck (Survey Only)
- ~100 Employees
- Professional Services:
 - Engineering
 - Architecture
 - Surveying
 - Interiors
- Engineering Disciplines:
 - Traffic
 - Drainage
 - Site Design
 - Mechanical
 - Roadways
 - Utilities
 - Structural
 - Electrical
- Area Presence:
 - City of Burnet:
 - Hill Country Children's Advocacy Center
 - Wofford Street Waterline (Grant)
 - Water & Sanitary Sewer Generators (Grant)

Burnet County:

- Population: Approximately 55,000
 - Cities
 - Marble Falls (Population:6932)
 - Burnet(Population:6436)
 - Granite Shoals(Population:5111)
 - High Growth
 - 25% from 2000 to 2010
 - 15% from 2010 to 2020
 - Arterial System
 - US 183 (North/South)
 - US 281(North/South)
 - SH 29 (East/West)
 - SH 71 (East/West)





1. Kick-off Meeting

- Discuss traffic data available/growth
- Include relevant agencies within the project area
- Determine congestion points
 - Current and expected in future
- Enforce Plan goals
 - Increased capacity
 - Safety



2. Data Analysis

- Meet with County staff regarding locations of interest
 - Basic performance metrics
 - Level of Service (LOS)
 - Critical Movement
 - Volume to Capacity Ratio
 - Existing Conditions and future projections
 - 5-, 10-, and 20-year projections
 - Discuss Mitigation project recommendations



3. Public Meeting

- Present findings and obtain public feedback
 - Confirm support for proposed locations
 - Feedback on what projects are perceived as priorities
 - Gauge the public view of priority
 - Safety vs Capacity improvement
- Inform the public of intent for improvement projects



4. Stake Holders

- Include TxDOT, CAMPO, and effected municipalities
 - Coordinate findings
 - 1st draft of written report
 - Initial Cost Estimates
 - Priority Matrix
 - Schedule of Projects
 - Discuss Funding and Budget items
 - Including potential grants



5. Final Report and Project Wrap-up

- Presentation of Final Report
- Preparation of data or exhibits needed for funding opportunities or bond elections



Why GLS

- Availability
- Schedule Conscious
- Accountable
- Multi-Discipline:
 - Very small, amount, of projects have sub-consultants
 - Project manager controls schedules and adjusts staff and related resources as needed.
- Service – 85% of our business is returning clients



Questions