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CONSTRUCTION SERVICES CONTRACT
PROJECT NO.: Al2003.401; FAA AIP No. 3-04-0008-029-2021

THIS CONTRACT is made and entered into on the day of , 20 ;
by and between City of Chandler, an Arizona municipal corporation, hereinafter called
“City” and the “Contractor” designated below (City and Contractor may individually be
referred to as “Party” and collectively referred to as “Parties”).

City and Contractor agree as follows:

ARTICLE 1 - PARTICIPANTS AND PROJECT

CITY: CIP City Engineer:
Andrew Goh
Public Works & Utilities Department
P.O. Box 4008, Mail Stop 407
Chandler, AZ 85244-4008
Phone: 480-782-3343
Email: andrew.goh@chandleraz.gov

CITY: Construction Project Manager:
Paul Ahlas
Public Works & Utilities Department
P.O. Box 4008, Mail Stop 407
Chandler, AZ 85244-4008
Phone: 480-782-3328
Email: paul.ahlas@chandleraz.gov

CONTRACTOR: Combs Construction Company, Inc.
P.O.Box 10789, Glendale, AZ 85318
Arizona ROC No.: 100380
Federal Tax ID No.: 86-0744516
Business Organization: corporation
State Where Organized: Arizona
Statutory Agent Name:

Statutory Agent Physical Address:
Statutory Agent Mailing Address:
Contractor’s Authorized Project Representative: Ryan Combs
Title: President
Physical Address:
Mailing Address:
Phone: 602-237-4029
Email: felicia@combsaz.com

DESIGN PROFESSIONAL: Dibble Engineering
7878 N. 16" St., Ste. 300, Phoenix, AZ 85020
Statutory Agent Name:
Statutory Agent Physical Address:
Statutory Agent Mailing Address:
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Design Professional’s Authorized Project Representative:

Name:

Title:

Physical Address:
Mailing Address:
Phone:

Email:

PROJECT DESCRIPTION:

Duane Dana
7878 N. 16" St., Ste. 300, Phoenix AZ 85020

602-957-1155
Duane.dana@dibblecorp.com

The Chandler Municipal Airport's Runway 4L-22R Headwall Reconstruction project includes the
removal of four headwalls located on the south side of Runway 4L-22R at Taxiway H and Taxiway
L. These headwalls will be replaced with mitered edge type inlets and outlets with riprap that
match Federal Aviation Administration (FAA) grading and drainage criteria.

PROJECT LOCATION:

2380 S Stinson Way, Chandler, AZ 85286
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ARTICLE 2 - CONTRACT DOCUMENTS

2.1 CONTRACT DOCUMENTS

The Contract between City and Contractor will consist of the following Contract
Documents:

1. This Construction Services Contract and all of its Exhibits, including Project
Plans and Technical Specifications.

2. General Conditions and General Conditions Appendices, incorporated by
reference.

3. Project Specific Special Provisions as set forth in Exhibit A, incorporated by
reference.

4. ProjectBid Proposal.

2.2 In the event of any inconsistency, conflict, or ambiguity between or among the
Contract Documents, the Contract Documents will take precedence as described in
Section 14.1.4 of the General Conditions.

2.3 DEFINITIONS

The definitions in Section 2 of the General Conditions apply to all the Contract
Documents, including this Agreement.

ARTICLE 3 - CONSTRUCTION SERVICES
31 GENERAL

311 Scope of Work. All terms and conditions are set forth in the Contract. Any terms
and conditions and exceptions noted in the Contractor's proposal or other
documents do not apply unless agreed to in this Contract or an approved
addendum.

3.1.2  Contractor agrees this is a Unit Price Contract. Contractor agrees at its own cost and
expense, to do all Work necessary required to fully, timely and properly complete
the construction of the Project in strict accordance with the Contract Documents in
a good and workmanlike manner, free and clear of all claims, liens, and charges
whatsoever, in the manner and under the conditions specified, within the Contract
time.

3.1.3 Contractor must provide all of the labor and materials, and perform the Work in
accordance with Section 4 of the General Conditions. Some, but not all, of the major
components of the Construction Services and the corresponding subsections of
Section 4 of the General Conditions are set forth below.
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3.1.4 At all times relevant to this Contract and performance of the Work, the Contactor
must fully comply with all Laws, Regulations, or Legal Requirements applicable to
City, the Project and the Contract, including, without limitation, those set forth on
attached Exhibit A.

3.1.5 Contractor must perform the Work under this Contract using only those firms, team
members and individuals designated by Contractor consistent with Contractor's
accepted Bid, or otherwise, approved by City pursuant to the General Conditions.
No other entities or individuals may be used without the prior written approval of
the Project Manager.

3.1.6 Contractor must comply with all terms and conditions of the General Conditions.

317 In the event of a conflict between this Contract and the General Conditions or an
exhibit hereto or appendix thereto, the terms of this Contract will control.

3.1.8 Ownership of Work Product. Notwithstanding anything to the contrary in this
Contract, all Work Product prepared or otherwise created in connection with the
performance of this Contract, including the Work, are to be and remain the property
of City. For purposes of this provision, “Work Product” will include all designs,
drawings, plans, specifications, ideas, renderings and other information or matter,
in whatever form created (e.g., electronic or printed) and in all media now known or
hereinafter created. All Work Product will be considered Work Made for Hire as
defined in the United States Copyright Act 17 U.S.C. § 101 (Copyright Act). If for any
reason, any such Work is found not to be a Work Made for Hire, Contractor hereby
transfers and assigns ownership of the copyright in such Work to City. The rights in
this Section are exclusive to City in perpetuity.

3.2 CONTRACTOR'’S PRE-CONTRACT AND PRE-WORK DELIVERABLES

321 The Contractor must provide the Deliverables in accordance with Section 4.2 of
the General Conditions.

3.3 PRE-CONSTRUCTION CONFERENCE

Contractor must attend the Pre-Construction Conference in accordance with
Section 4.3 of the General Conditions.

34 PERFORMANCE OF THE WORK (INCLUDING FIELD MEASUREMENTS,
SUBCONTRACTORS, AND SUPPLIERS)

Contractor must perform the Work in accordance with Section 4.4 of the General
Conditions.
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35 CONTROL OF THE PROJECT SITE

Contractor must control and maintain the Project Site in accordance with Section 4.5
of the General Conditions.

36  PROJECT SAFETY

Contractor must implement and enforce Project safety in accordance with Section
4.6 of the General Conditions.

37 MATERIALS QUALITY, SUBSTITUTIONS AND SHOP DRAWINGS

Contractor must provide materials testing and submit substitute materials and Shop
Drawings in accordance with Section 4.7 of the General Conditions.

3.8 PROJECT RECORD DOCUMENTS

Contractor must maintain and make available the Project Record Documents in
accordance with Section 4.8 of the General Conditions.

3.9 WARRANTY AND CORRECTION OF DEFECTIVE WORK

Contractor must provide warranties and correct defective Work in accordance with
Section 4.9 of the General Conditions.

ARTICLE 4 - CITY RESPONSIBILITIES

4.1 City will have the responsibilities, and provide the information specified in, and
subject to the conditions set forth in, Section 5 of the General Conditions.

ARTICLE 5 - CONTRACT TIME

5.1 GENERAL

51.1 The total Contract Duration is 21 Calendar Days (including Substantial Completion
by 14 Calendars Days and Final Acceptance by 7 Calendar Days).

512 The Contract Time will start with the Notice to Proceed (NTP) and end with
Final Acceptance, as set forth in Article 5.4 below.

513 The Contract Time will be as set forth in the Project Schedule. Contractor agrees
that it will commence performance of the Work and complete the Project through
Final Acceptance within the Contract Time.

5.1.4 Time is of the essence of this Contract for the Project, and for each phase and
designated Milestone thereof.
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515 Failure on the part of Contractor to adhere to the approved Project Schedule will
be deemed a material breach and sufficient grounds for termination of this
Contract by City.

52  PROJECTSCHEDULE
521 The Project Schedule will be updated and maintained throughout Contractor's

performance under this Contract in accordance with Section 6.2 of the General
Conditions.

522 Work must be completed to meet the following milestones after the Notice to
Proceed:

Milestone Time Liquidated damages for delay

1 within days | $ per calendar day

53 SUBSTANTIAL COMPLETION

Substantial Completion must be achieved no later than the Substantial Completion
Date set forth in the Project Schedule. Substantial Completion will be determined
in accordance with Section 6.3 of the General Conditions.

5.4 FINAL ACCEPTANCE

5.4.1 Final Acceptance will be obtained within the time period set forth in the Project
Schedule.

54.2 Final Acceptance will be issued pursuant to Section 6.5 of the General Conditions.

55 LIQUIDATED DAMAGES

551 Substantial Completion Liquidated Damages. Contractor acknowledges and
agrees that if Contractor fails to obtain Substantial Completion of the Work within

the Contract Time, City will sustain extensive damages and serious loss as a result
of such failure. The exact amount of such damages will be extremely difficult to
ascertain. Therefore, City and Contractor agree that if Contractor fails to achieve
Substantial Completion of the Work within the Contract Time, City will be entitled to
retain or recover from Contractor, as liquidated damages and not as a penalty, the
sum per calendar day as indicated in MAG § 108.9.

552 Final Acceptance Liquidated Damages. For the same reasons set forth in Article
5.5.1 above, City and Contractor further agree that if Contractor fails to achieve
Final Acceptance of the Work within the Contract Time, City will be entitled to
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retain or recover from Contractor, as liquidated damages and not as a penalty, the
sum per calendar day as indicated in MAG § 108.9 commencing from the actual date
of Substantial Completion or Final Acceptance as required under the Contract.

553 MAG Liquidated Damages. Liquidated damages provisions in MAG § 108.9 will apply.

5.5.4 City may deduct liquidated damages described in this Article 5.5 from any unpaid
amounts then or thereafter due Contractor under this Agreement. Any liquidated
damages not so deducted from any unpaid amounts due Contractor will be payable
to City at the demand of City, together with interest from the date of the demand at
the highest lawful rate of interest payable by Contractor.

56 MUTUAL WAIVER OF CONSEQUENTIAL DAMAGES ONLY

56.1 Contractor and City waive claims against each other for consequential damages
arising out of or relating to this Contract. This mutual waiver includes.

1. Damages incurred by City for rental expenses, for losses of use, income, profit,
financing, business and reputation, and for loss of management or employee
productivity or of the services of such persons; and

2. Damages incurred by Contractor for principal office expenses including the
compensation of personnel stationed there, for losses of financing, business and
reputation, and for loss of profit except anticipated profit arising directly from
the Work.

56.2 This mutual waiver is applicable, without limitation, to all consequential damages
due to either party’s termination of this Contract. Nothing contained in this
Article 5.6 will be deemed to preclude an award of liquidated damages, when
applicable, in accordance with Article 5.5 above.

56.3 Nothing herein will be deemed to constitute a waiver of any other remedy available
to City in the event of Contractor's default under this Contract prior to full
performance of the Work including, as applicable, specific performance or
completion of the Work on behalf of Contractor, the cost and expense of which
will be offset against any monies then or thereafter due to Contractor (if any) and
otherwise immediately reimbursed to City by Contractor.

ARTICLE 6 - CONTRACT PRICE

6.1 CONTRACT PRICE
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6.1.1 In exchange for Contractor's full, timely, and acceptable performances and
construction of the Work under this Contract, and subject to all of the terms of
this Contract, City will pay Contractor the “Contract Price,” which is $230,541.

6.1.2 The Contract Price is all-inclusive and specifically includes all fees, cost, insurance
and bond premiums, and taxes of any type necessary to fully, properly and timely
perform and construct Work.

62  COSTS
For any portion of the Work which, either through this Contract, Change Order or
otherwise, is performed and paid for on a cost, or time and materials basis, the
costs which may be reimbursed to Contractor and chargeable against the Contract
Price will be determined as set forth in MAG § 109.5.

ARTICLE 7 - PAYMENT

Payments will be made to Contractor in accordance with Section 8 of the General
Conditions.

ARTICLE 8 - CHANGES TO THE CONTRACT

Changes to the Contract may be made in strict accordance with Section 9 of the
General Conditions.

ARTICLE 9 - SUSPENSION AND TERMINATION

This Contract may be suspended or terminated in accordance with Section 10 of the
General Conditions.

ARTICLE 10 - INSURANCE AND BONDS

10.1  Contractor must provide insurance in accordance with Sections 11.1 through 11.3
of the General Conditions. Contractor must provide proof of such insurance and all
required endorsements in forms acceptable to City prior to commencing any
Work under this Contract.

102 Contractor must provide performance and payment bonds to City in Accordance
with Section 11.4 of the General Conditions and A.R.S. § 34-222.

10.3  Failure to provide proof of insurance and the required endorsements, or the
required bonds, in forms acceptable to City, will be a material breach and grounds
for termination for cause of this Contract.

ARTICLE 11 - INDEMNIFICATION
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Contractor must have and assume the indemnity obligations set forth in Section 12 of the
General Conditions.

ARTICLE 12 - DISPUTE RESOLUTION

Any claims or disputes relating to this Contract will be resolved according to the dispute
resolution process set forth in Section 13 of, and Appendix 6 to, the General Conditions.

SIGNATURE PAGE TO FOLLOW
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IN WITNESS WHEREOF, the Parties hereto have executed this Contract through their duly
authorized representatives and bind their respective entitles as of the effective date.
“CITY”

CITY OF CHANDLER

MAYOR Date

Recommended By:

Andrew Goh, P.E. Date
CIP City Engineer

APPROVED AS TO FORM:

City Attorney “\N“
ATTEST:

City Clerk Seal

“CONTRACTOR”
Combs Construction Company, Inc.

\
May 15, 2021

fe——
:Eignatu re \ Date

Ryan Combs
Name

President
Title

Ryan@combsaz.com
ail Address

ﬂ‘_’b :

Azadeh Ranjbar

~— Secretary EDITALYN LENIZO
Notary Public - Arizona
STATE OF ARIZONA ) o Maricopa County
)ss. A Commission # 566078
County of Maricopa ) My Commission Expires March 5, 2023
SUBSCRIBED AND SWORN TQ before me, the undersigned notary public, by &!ms‘ who was identified as

the President  of Combs Construch®his  [8  dayof mq 202

My commission expires: M(,{\A %Q’H

200
March © 2023 Notary Public Y 7
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