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Community of Innovation

PROFESSIONAL SERVICES AGREEMENT
Design Services
DOBSON ROAD AND CHANDLER BOULEVARD INTERSECTION SEWER
IMPROVEMENTS

Project No. WW2005.202
Council Date: October 14, 2021 Item No.

THIS AGREEMENT (“Agreement”) is made and entered into on the day of ]
2021 (“Effective Date”), by and between City of Chandler, an Arizona municipal corporation,
("City"), and Dibble & Associates Consulting Engineers, Inc. dba Dibble Engineering, an
Arizona corporation, ("Consultant") (City and Consultant may individually be referred to as
“Party” and collectively referred to as “Parties”).

RECITALS

A. City proposes to engage Consultant to provide Design Services for DOBSON ROAD AND
CHANDLER BOULEVARD INTERSECTION SEWER IMPROVEMENTS project as more fully
described in Exhibit "A", which is attached to and made a part of this Agreement by this
reference.

B. Consultant is ready, willing, and able to provide the services described in Exhibit “A” for
the compensation and fees set forth and as described in Exhibit “B”, which is attached to
and made a part of this Agreement by this reference.

C. City desires to contract with Consultant to provide these services under the terms and
conditions set forth in this Agreement.

AGREEMENT

NOW, THEREFORE, in consideration of the premises and the mutual promises contained in this
Agreement, City and Consultant agree as follows:

SECTION I--CONSULTANT'S SERVICES

Consultant must perform the services described in Exhibit “A” to City's satisfaction within the
terms and conditions of this Agreement and within the care and skill that a person who
provides similar services in Chandler, Arizona exercises under similar conditions. All work or
services furnished by Consultant under this Agreement must be performed in a skilled and
workmanlike manner. All fixtures, furnishings, and equipment furnished by Consultant as
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part of the work or services under this Agreement must be new, or the latest model, and of
the most suitable grade and quality for the intended purpose of the work or service.

SECTION I1--PERIOD OF SERVICE

Consultant must perform the services described in Exhibit “A” for the term of this
Agreement. Unless amended in writing by the Parties, the Agreement term expires 240
calendar days after the Notice to Proceed (NTP) Date.

SECTION Ill--PAYMENT OF COMPENSATION AND FEES

Unless amended in writing by the Parties, Consultant’'s compensation and fees as more fully
described in Exhibit “B” for performance of the services approved and accepted by City
under this Agreement must not exceed $338,613 for the full term of the Agreement.
Consultant may not increase any compensation or fees under this Agreement without the
City’'s prior written consent. Consultant must submit monthly requests for payment of
services approved and accepted during the previous billing period and must include, as
applicable, detailed invoices and receipts, a narrative description of the tasks accomplished
during the billing period, a list of any deliverables submitted, and any subconsultant's or
supplier's actual requests for payment plus similar narrative and listing of their work.
Consultant must submit an Application and Certification for Payment Sheet with the monthly
request for payment to: CapitalProjects.Payables@chandleraz.gov. Payment for those
services negotiated as a lump sum will be made in accordance with the percentage of the
work completed during the preceding billing period. Services negotiated as a not-to-exceed
fee will be paid in accordance with the work effort expended on the service during the
preceding month. All requests for payment must be submitted to City for review and
approval. City will make payment for approved and accepted services within 30 calendar days
of City's receipt of the request for payment. Consultant bears all responsibility and liability for
any and all tax obligations that result from Consultant’s performance under this Agreement.

SECTION IV--CITY'S OBLIGATIONS

As part of Consultant's services under this Agreement, City will provide furnished items,
services, or obligations as detailed in Exhibit “D".

SECTION V--GENERAL CONDITIONS

5.1 Notices. Unless otherwise provided herein, demands under this Agreement must be in
writing and will be deemed to have been duly given and received either (a) on the date of
service if personally served on the party to whom notice is to be given, or (b) on the third day
after the date of the postmark of deposit by first class United States mail, registered or
certified, postage prepaid and properly addressed as follows:
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To City: City of Chandler

Public Works & Utilities Department
Attn: CIP City Engineer

P.O. Box 4008, Mail Stop 407
Chandler, AZ 85244-4008

Phone: 480-782-3343

Email: andrew.goh@chandleraz.gov

With a Copy to: | Project Manager

City of Chandler

Public Works & Utilities Department
P.O. Box 4008, Mail Stop 407
Chandler, AZ 85244-4008

To Consultant: |Dibble & Associates Consulting Engineers, Inc. dba Dibble
Engineering

Physical Address:

Mailing Address: 7878 N 16th St, Suite 300, Phoenix, AZ 85020
Statutory Agent Name: ‘

Statutory Agent Physical Address: :

Statutory Agent Mailing Address: 7878 N 16th St, Suite 300, Phoenix,
AZ 85020

Consultant’s Authorized Project Representative

Name: Marc Nelson

Title: Project Manager

Phone: 602-957-1155

Email: marc.nelson@dibblecorp.com

5.2 Records/Audit. Records of Consultant's direct personnel payroll, reimbursable expenses
pertaining to this Agreement and records of accounts between City and Consultant must be
kept on the basis of generally accepted accounting principles and must be made available to
City and its auditors for up to three years following City's final acceptance of the services
under this Agreement (this requirement is increased to five years if construction of this
project is federally funded). City, its authorized representative, or any federal agency,
reserves the right to audit Consultant's records to verify the accuracy and appropriateness of
all cost and pricing data, including data used to negotiate this Agreement and any
amendments. City reserves the right to decrease the total amount of Agreement price or
payments made under this Agreement or request reimbursement from Consultant following
final contract payment on this Agreement if, upon audit of Consultant’s records, the audit
discloses Consultant has provided false, misleading, or inaccurate cost and pricing data.
Consultant will include a similar provision in all of its contracts with subconsultants who
provide services under the Agreement to ensure that City, its authorized representative, or
the appropriate federal agency, has access to the subconsultants’ records to verify the
accuracy of all cost and pricing data. City reserves the right to decrease Contract price or
payments made on this Agreement or request reimbursement from Consultant following
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final payment on this Agreement if the above provision is not included in subconsultant
agreements, and one or more subconsultants refuse to allow City to audit their records to
verify the accuracy and appropriateness of all cost and pricing data. If, following an audit of
this Agreement, the audit discloses Consultant has provided false, misleading, or inaccurate
cost and pricing data, and the cost discrepancies exceed 1% of the total Agreement billings,
Consultant will be liable for reimbursement of the reasonable, actual cost of the audit.

5.3 Alteration in Character of Work. Whenever an alteration in the character of work results
in a substantial change in this Agreement, thereby materially increasing or decreasing the
scope of services, cost of performance, or Project schedule, the work will be performed as
directed by City. However, before any modified work is started, a written amendment must
be approved and executed by City and Consultant. Such amendment must not be effective
until approved by City. Additions to, modifications, or deletions from this Agreement as
provided herein may be made, and the compensation to be paid to Consultant may
accordingly be adjusted by mutual agreement of the Parties. It is distinctly understood and
agreed that no claim for extra services or materials furnished by Consultant will be allowed
by City except as provided herein, nor must Consultant do any work or furnish any materials
not covered by this Agreement unless such work is first authorized in writing. Any such work
or materials furnished by Consultant without prior written authorization will be at
Consultant’'s own risk, cost, and expense, and Consultant hereby agrees that without written
authorization Consultant will make no claim for compensation for such work or materials
furnished.

5.4 Termination. City and Consultant hereby agree to the full performance of the covenants
contained herein, except that City reserves the right, at its discretion and without cause, to
terminate or abandon any service provided for in this Agreement, or abandon any portion of
the Project for which services have been performed by Consultant. In the event City abandons
or suspends the services, or any part of the services as provided in this Agreement, City will
notify Consultant in writing and immediately after receiving such notice, Consultant must
discontinue advancing the work specified under this Agreement. Upon such termination,
abandonment, or suspension, Consultant must deliver to City all drawings, plans,
specifications, special provisions, estimates and other work entirely or partially completed,
together with all unused materials supplied by City. Consultant must appraise the work
Consultant has completed and submit Consultant’s appraisal to City for evaluation. City may
inspect Consultant’'s work to appraise the work completed. Consultant will receive
compensation in full for services performed to the date of such termination. The fee will be
paid in accordance with Section lll of this Agreement, and as mutually agreed upon by
Consultant and City. If there is no mutual agreement on payment, the final determination will
be made in accordance with the "Disputes" provision in this Agreement. However, in no event
may the fee exceed the fee set forth in Section !l of this Agreement nor as amended in
accordance with Section "Alteration in Character of Work." City will make the final payment
within 60 days after Consultant has delivered the last of the partially completed items and
the Parties agree on the final fee. If City is found to have improperly terminated the
Agreement for cause or default, the termination will be converted to a termination for
convenience in accordance with the provisions of this Agreement.

5.5 Indemnification. To the extent permitted by law, the Consultant ("Indemnitor") must
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indemnify, save and hold harmless City and its officers, officials, agents and employees
("Indemnitee") from any and all claims, actions, liabilities, damages, losses or expenses
(including court costs, attorneys' fees and costs of claim processing, investigation and
litigation) ("Claims") caused or alleged to be caused, in whole or in part, by the wrongful,
negligent or willful acts, or errors or omissions of Consultant or any of its owners, officers,
directors, agents, employees, or subconsultants in connection with this Agreement. This
indemnity includes any claim or amount arising out of or recovered under workers'
compensation law or on account of the failure of Consultant to conform to any federal, state
or local law, statute, ordinance, rule, regulation or court decree. Consultant must indemnify
Indemnitee from and against any and all Claims, except those arising solely from
Indemnitee's own negligent or willful acts or omissions. Consultant is responsible for primary
loss investigation, defense and judgment costs where this indemnification applies. In
consideration of the award of this Agreement, Consultant agrees to waive all rights of
subrogation against Indemnitee for losses arising from or related to this Agreement. The
obligations of Consultant under this provision survive the termination or expiration of this
Agreement.

5.6 Insurance Requirements. Consultant must procure insurance under the terms and
conditions and for the amounts of coverage set forth in Exhibit “C” against claims that may
arise from or relate to performance of the work under this Agreement by Consultant and its
agents, representatives, employees, and subconsultants. Consultant and any subconsultant
must maintain this insurance until all of their obligations have been discharged, including any
warranty periods under this Agreement. These insurance requirements are minimum
requirements for this Agreement and in no way limit the indemnity covenants contained in
this Agreement. City in no way warrants that the minimum limits stated in Exhibit “C” are
sufficient to protect Consultant from liabilities that might arise out of the performance of the
work under this Agreement by Consultant, Consultant’s agents, representatives, employees,
or subconsultants. Consultant is free to purchase such additional insurance as may be
determined necessary.

5.7 Cooperation and Further Documentation. Consultant agrees to provide City such other
duly executed documents as may be reasonably requested by City to implement the intent
of this Agreement.

5.8 Successors and Assigns. City and Consultant each bind itself, its partners, successors,
assigns, and legal representatives to the other party to this Agreement and to the partners,
successors, assigns, and legal representatives of such other party in respect to all covenants
of this Agreement. Neither City nor Consultant may assign, sublet, or transfer its interest in
this Agreement without the written consent of the other party. In no event may any
contractual relation be created between any third party and City.

5.9 Disputes. In any dispute arising out of an interpretation of this Agreement or the duties
required not disposed of by agreement between Consultant and City, the final determination
at the administrative level will be made by City Engineer.

5.10 Completeness and Accuracy of Consultant’'s Work. Consultant must be responsible for
the completeness and accuracy of Consultant's services, data, and other work prepared or
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compiled under Consultant’'s obligation under this Agreement and must correct, at
Consultant’s expense, all willful or negligent errors, omissions, or acts that may be discovered.
Correction of errors disclosed and determined to exist during any construction of the project on
architectural or engineering drawings and specifications must be accomplished by Consultant.
The cost of the design necessary to correct those errors attributable to Consultant and any
damage incurred by City as a result of additional construction costs caused by such engineering
or architectural errors will be chargeable to Consultant and will not be considered a cost of the
Work. The fact that City has accepted or approved Consultant's work will in no way relieve
Consultant of any of Consultant's responsibilities.

5.11 Reporting. Written monthly reports, along with updated work schedules, will be made by
Consultant in the format prescribed by City. These reports will be delivered to City per schedule.
When requested by City, Consultant will attend Council meetings and provide finished documents
including correspondence for Council action, supporting charts, graphs, drawings and colored
slides of same.

5.12 Withholding Payment. City reserves the right to withhold funds from Consultant’s
payments up to the amount equal to the claims City may have against Consultant until such
time that a settlement on those claims has been reached.

5.13 City's Right of Cancellation. The Parties acknowledge that this Agreement is subject to
cancellation by City under the provisions of Section 38-511, Arizona Revised Statutes (A.R.S.).

5.14 Independent Consultant. For this Agreement Consultant constitutes an independent
contractor. Any provisions in this Agreement that may appear to give City the right to direct
Consultant as to the details of accomplishing the work or to exercise a measure of control
over the work means that Consultant must follow the wishes of City as to the results of the
work only. These results must comply with all applicable laws and ordinances.

5.15 Project Staffing. Prior to the start of any work under this Agreement, Consultant must
submit to City detailed resumes of key personnel that will be involved in performing services
prescribed in the Agreement. City hereby acknowledges its acceptance of such personnel to
perform services under this Agreement. At any time hereafter that Consultant desires to
change key personnel while performing under the Agreement, Consultant must submit the
qualifications of the new personnel to City for prior approval. Key personnel include, but are
not limited to, principals-in-charge, project manager, and project Consultant. Consultant will
maintain an adequate and competent staff of qualified persons, as may be determined by
City, throughout the performance of this Agreement to ensure acceptable and timely
completion of the Scope of Services. If City objects, with reasonable cause, to any of
Consultant’s staff, Consultant must take prompt corrective action acceptable to City and, if
required, remove such personnel from the Project and replace with new personnel agreed to
by City.

5.16 Consultants or Subconsultants. Prior to beginning the work, Consultant must furnish City
for approval the names of consultants or subconsultants to be used under this Agreement.
Any subsequent changes are subject to City’s written prior approval.
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5.17 Eorce Majeure. If either party is delayed or prevented from the performance of any act
required under this Agreement by reason of acts of God or other cause beyond the control
and without fault of the Party (financial inability excepted), performance of that act may be
excused, but only for the period of the delay, if the Party provides written notice to the other
Party within ten days of such act. The time for performance of the act may be extended for a
period equivalent to the period of delay from the date written notice is received by the other
Party.

5.18 Compliance with Federal Laws. Consultant understands and acknowledges the
applicability of the Americans with Disabilities Act, the Immigration Reform and Control Act
of 1986 and the Drug Free Workplace Act of 1989 to it. Consultant agrees to comply with these
laws in performing this Agreement and to permit City to verify such compliance.

5.19 No Israel Boycott. By entering into this Agreement, Consultant certifies that Consultant
is not currently engaged in, and agrees for the duration of the Agreement, not to engage in a
boycott of Israel as defined by state statute.

5.20 Legal Worker Requirements. A.R.S. §8 41-4401 prohibits City from awarding a contract to
any consultant who fails, or whose subconsultants fail, to comply with A.R.S. § 23-214(A).
Therefore, Consultant agrees Consultant and each subconsultant it uses warrants their
compliance with all federal immigration laws and regulations that relate to their employees
and their compliance with § 23-214, subsection A. A breach of this warranty will be deemed a
material breach of the Agreement and may be subject to penalties up to and including
termination of the Agreement. City retains the legal right to inspect the papers of any
Consultant's or subconsultant's employee who provides services under this Agreement to
ensure that Consultant and subconsultants comply with the warranty under this provision.

5.21 Lawful Presence Requirement. A.R.S. 88 1-501 and 1-502 prohibit City from awarding a
contract to any natural person who cannot establish that such person is lawfully present in
the United States. To establish lawful presence, a person must produce qualifying
identification and sign a City-provided affidavit affirming that the identification provided is
genuine. This requirement will be imposed at the time of contract award. This requirement
does not apply to business organizations such as corporations, partnerships, or limited
liability companies.

5.22 Covenant Against Contingent Fees. Consultant warrants that no person has been
employed or retained to solicit or secure this Agreement upon an agreement or
understanding for a commission, percentage, brokerage, or contingent fee, and that no
member of the Chandler City Council, or any City employee has any interest, financially, or
otherwise, in Consultant’s firm. For breach or violation of this warrant, City may annul this
Agreement without liability or, at its discretion, to deduct from the Agreement price or
consideration, the full amount of such commission, percentage, brokerage, or contingent fee.

5.23 Non-Waiver Provision. The failure of either Party to enforce any of the provisions of this
Agreement or to require performance of the other Party of any of the provisions hereof must
not be construed to be a waiver of such provisions, nor must it affect the validity of this
Agreement or any part thereof, or the right of either Party to thereafter enforce each and
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every provision.

5.24 Disclosure of Information Adverse to City's Interests. To evaluate and avoid potential
conflicts of interest, Consultant must provide written notice to City, as set forth in this Section,
of any work or services performed by Consultant for third parties that may involve or be
associated with any real property or personal property owned or leased by City. Such notice
must be given 7 business days prior to commencement of the services by Consultant for a
third party, or 7 business days prior to an adverse action as defined below. Written notice
and disclosure must be sent in accordance with Section 6.7 above. An adverse action under
this Agreement includes, but is not limited to: (a) using data as defined in the Agreement
acquired in connection with this Agreement to assist a third party in pursuing administrative
or judicial action against City; or (b) testifying or providing evidence on behalf of any person
in connection with an administrative or judicial action against City; or (c) using data to produce
income for Consultant or its employees independently of performing the services under this
Agreement, without the prior written consent of City. Consultant represents that except for
those persons, entities, and projects identified to City, the services performed by Consultant
under this Agreement are not expected to create an interest with any person, entity, or third
party project that is or may be adverse to City's interests. Consultant's failure to provide a
written notice and disclosure of the information as set forth in this Section constitute a
material breach of this Agreement.

5.25 Data Confidentiality and Data Security. As used in the Agreement, "data” means all
information, whether written or verbal, including plans, photographs, studies, investigations,
audits, analyses, samples, reports, calculations, internal memos, meeting minutes, data field
notes, work product, proposals, correspondence and any other similar documents or
information prepared by, obtained by, or transmitted to Consultant or its subconsultants in
the performance of this Agreement. The Parties agree that all data, regardless of form,
including originals, images, and reproductions, prepared by, obtained by, or transmitted to
Consultant or its subconsultants in connection with Consultant’s or its subconsultant's
performance of this Agreement is confidential and proprietary information belonging to City.
Except as specifically provided in this Agreement, Consultant or its subconsultants must not
divulge data to any third party without City’s prior written consent. Consultant or its
subconsultants must not use the data for any purposes except to perform the services
required under this Agreement. These prohibitions do not apply to the following data
provided to Consultant or its subconsultants have first given the required notice to City: (a)
data which was known to Consultant or its subconsultants prior to its performance under this
Consultant or its subconsultants by a third party, who to the best of Consultant’s or its
subconsultants’ knowledge and belief, had the legal right to make such disclosure and
Consultant or its subconsultants are not otherwise required to hold such data in confidence;
or (c) data which is required to be disclosed by virtue of law, regulation, or court order, to
which Consultant or its subconsultants are subject. In the event Consultant or its
subconsultants are required or requested to disclose data to a third party, or any other
information to which Consultant or its subconsultants became privy as a result of any other
contract with City, Consultant must first notify City as set forth in this Section of the request
or demand for the data. Consultant or its subconsultants must give City sufficient facts so
that City can be given an opportunity to first give its consent or take such action that City may
deem appropriate to protect such data or other information from disclosure. All data must
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continue to be subject to the confidentiality agreements of this Agreement. Consultant or its
subconsultants assume all liability to maintain the confidentiality of the data in its possession
and agrees to compensate City if any of the provisions of this Section are violated by
Consultant, its employees, agents or subconsultants. Solely for the purposes of seeking
injunctive relief, it is agreed that a breach of this Section must be deemed to cause irreparable
harm that justifies injunctive relief in court. Consultant agrees that the requirements of this
Section must be incorporated into all subagreements entered into by Consultant. A violation
of this Section may result in immediate termination of this Agreement without notice.

5.26 Personal ldentifying Information-Data Security. Personal identifying information,
financial account information, or restricted City information, whether electronic format or
hard copy, must be secured and protected at all times by Consultant or its subconsultants. At
a minimum, Consultant or its subconsultants must encrypt or password-protect electronic
files. This includes data saved to laptop computers, computerized devices, or removable
storage devices. When personal identifying information, financial account information, or
restricted City information, regardless of its format, is no longer necessary, the information
must be redacted or destroyed through appropriate and secure methods that ensure the
information cannot be viewed, accessed, or reconstructed. In the event that data collected or
obtained by Consultant or its subconsultants in connection with this Agreement is believed
to have been compromised, Consultant or its subconsultants must immediately notify City
contact. Consultant agrees to reimburse City for any costs incurred by City to investigate
potential breaches of this data and, where applicable, the cost of notifying individuals who
may be impacted by the breach. Consultant agrees that the requirements of this Section must
be incorporated into all subcontracts entered into by Consultant. It is further agreed that a
violation of this Section must be deemed to cause irreparable harm that justifies injunctive
relief in court. A violation of this Section may result in immediate termination of this
Agreement without notice. The obligations of Consultant or its subconsultants under this
Section must survive the termination of this Agreement.

5.27 Jurisdiction and Venue. This Agreement is made under, and must be construed in
accordance with and governed by the laws of the State of Arizona without regard to the
conflicts or choice of law provisions thereof. Any action to enforce any provision of this
Agreement or to obtain any remedy with respect hereto must be brought in the courts
located in Maricopa County, Arizona, and for this purpose, each Party hereby expressly and
irrevocably consents to the jurisdiction and venue of such court.

5.28 Survival. All warranties, representations, and indemnifications by Consultant must
survive the completion or termination of this Agreement.

5.29 Modification. Except as expressly provided herein to the contrary, no supplement,
modification, or amendment of any term of this Agreement will be deemed binding or
effective unless in writing and signed by the Parties.

5.30 Severability. If any provision of this Agreement or the application to any person or
circumstance may be invalid, illegal or unenforceable to any extent, the remainder of this
Agreement and the application will not be affected and will be enforceable to the fullest
extent permitted by law.
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5.31 Integration. This Agreement contains the full agreement of the Parties. Any prior or
contemporaneous written or oral agreement between the Parties regarding the subject
matter is merged and superseded.

5.32 Time is of the Essence. Time of each of the terms, covenants, and conditions of this
Agreement is hereby expressly made of the essence.

5.33 Date of Performance. If the date of performance of any obligation or the last day of any
time period provided for should fall on a Saturday, Sunday, or holiday for City, the obligation
will be due and owing, and the time period will expire, on the first day after which is not a
Saturday, Sunday or legal City holiday. Except as may otherwise be set forth in this
Agreement, any performance provided for herein will be timely made if completed no later
than 5:00 p.m. (Chandler time) on the day of performance.

5.34 Third Party Beneficiary. Nothing under this Agreement will be construed to give any
rights or benefits in the Agreement to anyone other than City and Consultant, and all duties
and responsibilities undertaken pursuant to this Agreement will be for the sole and exclusive
benefit of City and Consultant and not for the benefit of any other party.

5.35 Conflict in Language. All work performed must conform to all applicable City of Chandler
codes, ordinances, and requirements as outlined in this Agreement. If there is a conflict in
interpretation between provisions in this Agreement and those in Exhibit "A", the provisions
in this Agreement prevail.

5.36 Document/Information Release. Documents and materials released to Consultant,
which are identified by City as sensitive and confidential, are City's property. The
document/material must be issued by and returned to City upon completion of the services
under this Agreement. Consultant secondary distribution, disclosure, copying, or duplication
in any manner is prohibited without City's prior written approval. The document/material
must be kept secure at all times. This directive applies to all City documents, whether in
photographic, printed, or electronic data format.

5.37 Exhibits. The following exhibits are made a part of this Agreement and are incorporated
by reference:

Exhibit A - Scope of Services / Schedule

Exhibit B - Compensation and Fees

Exhibit C - Insurance Requirements

Exhibit D - Special Conditions

Exhibit E - Federal Requirements (if applicable)

5.38 Special Conditions. As part of the services Consultant provides under this Agreement,
Consultant agrees to comply with and fully perform the special terms and conditions set forth
in Exhibit “D", which is attached to and made a part of this Agreement.

5.39 Non-Discrimination and Anti-Harassment Laws. Consultant must comply with all
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applicable City, state, and federal non-discrimination and anti-harassment laws, rules, and
regulations.

5.40 Licenses and Permits. Beginning with the Effective Date and for the full term of this
Agreement, Consultant must maintain all applicable City, state, and federal licenses and
permits required to fully perform Consultant’s services under this Agreement.

5.41 Warranties. Consultant must furnish a one-year warranty on all work and services
performed under this Agreement. Consultant must furnish, or cause to be furnished, a two-
year warranty on all fixtures, furnishings, and equipment furnished by Consultant,
subconsultants or suppliers under this Agreement. Any defects in design, workmanship, or
materials that do not comply with this Agreement must be corrected by Consultant (including,
but not limited to, all parts and labor) at Consultant’s sole cost and expense. All written
warranties and redlines for as-built conditions must be delivered to City on or before City's
final acceptance of Consultant’s services under this Agreement.

5.42 Cooperative Purchasing Agreement (S.AV.E. - Strategic Alliance for Volume
Expenditures). In addition to City of Chandler and with the approval of Consultant, this
Agreement may be extended for use by other municipalities, school districts, and government
agencies of the State. Any such usage by other entities must be in accordance with the
ordinance, charter, or procurement rules and regulations of the respective political entity.

5.43 Budget Approval into Next Fiscal Year. This Agreement will commence on the Effective
Date and continue in full force and effect until it is terminated or expires in accordance with
the provisions of this Agreement. The Parties recognize that the continuation of this
Agreement after the close of the City's fiscal year, which ends on June 30 of each year, is
subject to the City Council's approval of a budget that includes an appropriation for this item
as an expenditure. The City does not represent that this budget item will be actually adopted.
This determination is solely made by the City Council.

SIGNATURE PAGE TO FOLLOW
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This Agreement will be in full force and effect only when it has been approved and executed
by the duly authorized City officials.

IN WITNESS WHEREOF, the Parties have executed this Agreement as of the Effective Date.

“CITY”
CITY OF CHANDLER

MAYOR

Recommended By:

Andrew Goh, P.E.
CIP City Engineer

APPROVED AS TO FORM:
City Attorney l\N‘p/]

City Clerk Seal

ATTEST:

“CONSULTANT"

Dibble & Associates Consulting Engineers, Inc. dba Dibble Engineering
W/Ifuaz 7-/a-202/
-

1§ignatﬁre Date

Nesepy Gor2awem

Print Name
WCé’ /:)/ZESIDE/uj'
Title
Jooe- 7 'V'a—Aa:m@ DIRELECORP, com

Signer Email Address
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EXHIBIT “A”
SCOPE OF SERVICES/SCHEDULE
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Dobson Road and Chandler Boulevard Intersection Sewer Improvements

DESIGN SERVICES SCOPE OF SERVICES

EXHIBIT “A”
SCOPE OF SERVICES/SCHEDULE

1. PROJECT DESCRIPTION 8: SCOPE OF CONSTRUCTION:
Dibble (CONSULTANT) will prepare construction documents to address sanitary sewer pipe and access
manholes that require repair, rehabilitation or abandonment as identified in Tables 1, 2, 3 and 4
below. The project area location is in the vicinity of Dobson Road and Chandler Boulevard. The project
will consist of installation of four {(4) new pipe segments and five (5) manholes for the purpose of
relocating sewer system access outside of the intersection, rehabilitation of approximately 4,392
Linear Feet of sewer pipe utilizing Cured-In-Place-Pipe (CIPP) liner, and abandonment in place and
grout filling four (4) existing manholes and nine (9) pipes or partial pipe segments along with
rehabilitation repair of four (4) existing manholes. Two existing manholes will also be assessed for
possible rehabilitation.
CONSULTANT will also include a conceptual bypass pumping plan and material alternatives analysis.
Table 1: CIPP Pipeline Rehabilitation Design Scope
NO EID DIAMETER MATERIAL US_STRUCTURE | DS_STRUCTURE | SHAPE_Length
1 755010864 24 VCP 756000601 756002712 884
2 755007237 24 VCP 756002712 756012547 883
3 755007239 24 VCP 756012547 756003119 878
4 755003425 27 VCP/T-Lock 756010569 756013759 849
5 755007230 15 VCP 756008899 756003304 454
6 755011140 39 T-Lock 756012793 756014786 444
TOTAL 4392 LF
Table 2: Open Cut Pipe Installation Design Scope
NO EID DIAMETER MATERIAL US_STRUCTURE | DS_STRUCTURE | SHAPE_Length
1 New 39 TBD New New 170
2 New 27 TBD New New 26
3 New 12 TBD New New 109
4 New 12 TBD 756003308 New 242
TOTAL 547 LF
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Table 3: Pipe Abandonment Design Scope

NO EID DIAMETER | US_STRUCTURE DS_STRUCTURE SHAPE_Length
1 755003425 27 New 756013759 66
2 755011142 27 756013759 756003119 22
3 755007239 24 New 756003119 70
4 755011141 39 756003119 765012793 43
5 755033009 12 756003119 756008899 18
6 755008427 12 756003308 756003119 102
7 755007230 15 756008899 New 68
8 755007229 12 New 756008899 59
9 755011140 39 756012793 New 70
TOTAL 518 LF
Table 4: Manhole Rehabilitation Design Scope
NO EID
1 756003308
2 756003304
3 756002712
4 756014548
5 756000601 (Assessment pending)
6 756014554 (Assessment pending)
Table 5: Manhole Abandonment Desigh Scope
NO EID
1 756008899
2 756003119
3 756013759
4 756012793
1.1 CONSULTANT will provide services for the design, permitting, and development of
construction documents, for the repair, rehabilitation or abandonment of sanitary
sewer, located at Dobson Road and Chandler Boulevard, Chandler, Arizona, all as more
specifically described herein.
1.2 The project design budget is $338,613.00. All design of the project will be completed
within this budget.
13 Consultant will provide all design services for the Project including, but not limited to,

civil engineering services.



2. ASSIGNMENT:

21

The design contract has been awarded to an engineer based on their proposed
personnel and specified consultants. Any deviations or substitutions of these team
members must be pre-approved in writing by CITY. Those persons listed in Exhibit B
will perform those portions of the work listed therein.

3. GENERAL PROJECT ADMINISTRATION:

3.1

3.2

33

Coordination: CONSULTANT will perform coordination with the Project Team during
the sanitary sewer repair, rehabilitation and abandonment design to ensure their
progress remains on task and budget. Progress reports will be delivered electronically
to the CITY's Project Manager monthly throughout the work.

Meetings: CONSULTANT will attend and facilitate a design kickoff meeting and up to
four (4) progress/coordination meetings with the CITY to discuss design issues,
schedule updates, and project progress. Meeting will be virtual and held at a time and
day of the week as agreed to by the City Project Manager and the CONSULTANT.
CONSULTANT will prepare and distribute meeting agenda and distribute meeting
minutes to all attendees.

Monthly Invoice and Progress Report: CONSULTANT will submit a written monthly
invoice to the CITY's Project Manager along with a monthly progress report outlining
the work task status and updated project schedule. The invoice will identify the
contract number and include the number of man-hours expended as identified in the
approved fee proposal, amounts previously billed, and total amount due for the
current period.

DELIVERABLE:
e CONSULTANT will submit one (1) electronic copy of the invoice and progress
report, emailed to the CapitalProjects.Payables@chandleraz.gov, and copy the
CITY project manager.

4. PROJECT SCHEDULE:

4.1

CONSULTANT must perform the services within the times set forth in the Production
Schedule included herein and made a part hereof by reference.

CONSULTANT must adhere to the Project Schedule and such schedule may not be
modified or deviated from without written consent of CITY. CONSULTANT must revise
and submit for review an updated schedule whenever it is demonstrated that the time
for completion of the Project Design or of any of the partial completion points listed

2F
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in the schedule is delayed by two weeks or more. Such adjusted schedule will include
a written explanation stating the reasons for the change and a plan for getting back
on schedule. CONSULTANT must take all reasonable actions necessary to get the
project back on schedule and City will cooperate to assist CONSULTANT.

5. PRELIMINARY RESEARCH:

5.1

5.2

53

Before preparing the project design, CONSULTANT will:

a. Perform a Document Search for utility as-builts. CITY shall be responsible for
providing as-built drawings of all CITY owned facilities within the project area.

b. Perform a Document search for survey ties and benchmarks.

c. Perform a Document search for City policies, regulations, standards, design
manuals, and requirements, etc. relevant to project.

d. Research all utility companies/agencies and acquire all available as-built and utility
records.

e. Investigate existing conditions, make measured drawings, and verify accuracy of
drawings or other information furnished by CITY.

CONSULTANT will perform a topographic survey of Chandler Boulevard and Dobson
Road per the attached exhibit. Survey will include surface features and improvements,
utilities at surface level along with accessible pertinent invert elevations, pipe sizes, and
contours at 6-inch vertical intervals.

CONSULTANT will utilize a SUBCONSULTANT, Vertical Mapping Resources (VMR), to
provide an ortho rectified photo and surface data. CONSULTANT will set onsite survey
control at the direction of VMR

Survey will be tied to NAD83 state plane coordinates (with a ground scale factor), and
City of Chandler (NAVDB88) vertical datum utilizing Chandler benchmarks.

CONSULTANT will perform field survey of underground utilities such as sewer inverts
as required to complete the design. CONSULTANT will insert a 360° digital camera
into manholes 756000601 and 756014554 to perform a level 1 condition assessment
and determine if rehabilitation should be added to the design. CONSULTANT will
prepare Traffic Control and Encroachment permits as required to perform field survey.

CONSULTANT will prepare a Survey Base Map and provide a Survey Control sheet on
22"x34" PDF signed by a Registered Land Surveyor.
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-t



6. UTILITY/AGENCY COORDINATION:

6.1

6.2

6.3

6.4

6.5

6.6

6.7

Coordination with utility companies and agencies must be in accordance with the latest
version of the "Public Improvement Project Guide” (PIPG).

CONSULTANT will contact Blue Stake to obtain a list of utilities having facilities within
close proximity to the project area. CONSULTANT will contact identified utility
companies to obtain facility maps. CONSULTANT will review and incorporate
information as applicable to this project. CONSULTANT will complete utility conflict
review in areas where open cut excavation is required and at potential rehabilitation
access points where excavation could be required. The selected Contractor shall be
responsible for contacting Blue Stake utility locating services to identify and physically
mark existing utility locations where excavation may be required.

CONSULTANT will incorporate utility information obtained from facility maps and the
CITY's GIS.

CONSULTANT must identify utility conflicts during the initial stages of the design
process.

CONSULTANT must coordinate the design with other utilities and submit preliminary
plans, technical specifications, and design calculations to utilities/agencies for review
and use during their design for their service improvements or any necessary
relocations.

Land Rights for these SRP utilities must be identified early in the design stage of the
project and necessary information provided to City's Real Estate Department to allow
City to complete acquisition during the design phase.

SRP Construction License Agreement: CONSULTANT will submit design drawings to
SRP at 30%, 60%, 90%, and 100% for review and comment. CONSULTANT will address
comments and questions received from SRP and when approved by SRP,
CONSULTANT will prepare an SRP Construction License Agreement, obtain owner's
signature from the CITY and submit to SRP for approval.

CONSULTANT must conduct utility meetings to coordinate relocations with
utility/agency and establish relocation schedules. CONSULTANT shall facilitate to
three (3) virtual meetings with utility agencies.

CONSULTANT must identify and coordinate the locations of utility potholes with its
Potholing SUBCONSULTANT. Pothole results will be reviewed and incorporated into
the design. Refer to the attached SUBCONSULTANT scope and fee proposal.

s
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7. GEOTECHNICAL INVESTIGATION:

7.1

7.2

8.1

8.2

83

8.4

9.1

CONSULTANT, through its SUBCONSULTANT must perform all soil and pavement
borings necessary to complete their work. Refer to the attached SUBCONSULTANT
scope and fee proposal.

Sub-surface soil conditions, established by the geotechnical investigations, must be
incorporated into the construction documents in a manner usable for construction.

PROGRAMMING AND SCHEMATIC DESIGN (30%):

CONSULTANT must visit the project site to complete a field walk and gather
information pertinent to the design. CONSULTANT will meet with City staff to ascertain
the requirements of the Project and will arrive at a mutual understanding of such
requirements.

Based on the agreed-upon scope, CONSULTANT must prepare CAD base drawings and
Schematic Design Documents consisting of exhibits and other documents illustrating
the scale and relationship of the Project components. CONSULTANT shall consider
alternate construction methods and include in the Schematic Design Documents.

CONSULTANT must facilitate one (1) schematic review meeting to confirm the design
concepts.

CONSULTANT through its SUBCONSULTANT must perform flow monitoring to
complete their work. Refer to the attached SUBCONSULTANT scope and fee proposal.

DESIGN DEVELOPMENT DOCUMENTS (60% Document Review):

Based on the approved Schematic Design Documents and any adjustments authorized
by CITY in the program, schedule or construction budget, CONSULTANT must prepare,
for review by CITY, Design Development Documents. When the design is
approximately sixty percent (60%) complete CONSULTANT must do the following:

a. Design must utilize established City of Chandler benchmarks and reference
locations of benchmarks on the plans.

b. CONSULTANT is required to review and complete the City's Constructability Review
Checklist. All applicable checklist items are required to be incorporated in the
Design Documents.

c. Design drawings will include plan view at 1 inch = 20 feet horizontal scale and
profile view at 1 inch = 4 feet vertical scale. Existing infrastructure shown in the
sewer realignment area will be based on survey information. Existing information

2
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9.2

9.3

94

in the pipe and manhole rehabilitation areas will be based on CITY GIS on an aerial
background. Design drawings will include design for the relocation of 39-inch, 27-
inch, and 12-inch diameter sanitary sewer pipe, rehabilitation of gravity sewer and
manholes identified above, a conceptual bypass plan, and details as required.
Construction quantities will be included on the construction drawings. It is
assumed approximately 15 drawings sheets are required.

d. Design drawings will be prepared using the CITY's standard plan sheet border,
drawing format, and CAD standards. Where CITY CAD standards are not available
or applicable, the CONSULTANT's CAD standards will be used. Based on the
standard CITY plan sheet border, progress drawings will be plotted at 22"x34" (full
scale) and 11"x17" (half scale — exact scale). All drawings will be prepared using
Autodesk Civil 3D (AutoCAD) 2019 format.

CONSULTANT will submit the 60% Design Development Documents to the CITY
Project Manager and to the City of Chandler Development Services Department for
review.

CONSULTANT will prepare Technical Specifications for items not covered by the CITY
Supplement to Maricopa Association of Governments (MAG) Specifications or MAG
Specifications. The CITY will be responsible for preparation of contract general
conditions, special provisions, and other “front end” contract documents. If requested,
CONSULTANT will perform a courtesy review of the “front end” documents prepared
by the CITY to ensure agreement with Design Drawings, Technical Specifications, and
schedule of values.

CONSULTANT will prepare Engineer’s Opinions of Probable Construction Cost (EOPCC)
for all proposed improvements. EOPCC will be prepared utilizing standardized
proposed construction items for all construction work. EOPCC represents the
CONSULTANT's best judgment of the cost of construction based on current equipment
and material price quotes as well as historic bid results.

DELIVERABLES:
Preliminary (60%) design deliverables will include the following:

9.5

Preliminary Design Drawings, Technical Specifications, 30% Comment Resolution Log
and EOPCC submitted electronically in pdf format.

Schedule review meeting with plan check staff to discuss review comments. Clarify with
the plan check staff what the design challenges are and decide the method in which
they will be resolved.
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10. CONSTRUCTION DOCUMENTS (90% Agency Review):

10.1  Based on the 60% review comments and any further adjustments in the scope of the
Project or in the construction budget authorized by CITY, CONSULTANT must prepare,
for review by CITY, Construction Documents, including Design Drawings, Technical
Specifications and EOPCC setting forth in detail the requirements for the construction
of the Project. When the design is approximately ninety percent (90%) complete
CONSULTANT must do the following:

CONSULTANT will prepare a tabulation of all comments received from the previous
submittal along with preliminary and final resolution of comments. All approved
comments will be incorporated into the Agency Review (90%) submittal, which will
be concurrently submitted to the CITY, Development Services, and Maricopa
County Environmental Services Department (MCESD). The drawings will be sealed
by a Professional Engineer registered in the State of Arizona, and the drawings will
be stamped “For Agency Review Only, Not for Construction.”

10.2  Schedule review meeting with plan check staff to discuss review comments. Clarify with
the plan check staff what the design challenges are and decide the method in which
they will be resolved.

DELIVERABLES:
Agency Review (90%) deliverables will include the following:
e Agency Review Drawings, Technical Specifications, Comment Resolution Log, and
Engineer's Opinion of Probable Construction Cost submitted electronically in pdf
format.

10.3 Maricopa County Environmental Services Department (MCESD) Permitting:
CONSULTANT will prepare a permit application and one-page technical memorandum
for submittal to MCESD for an Approval to Construct (ATC). Permit fees for expedited
review will be paid by CONSULTANT and reimbursed by the CITY as a Direct Expense.

DELIVERABLES:
MCESD permitting deliverables will include the following:

e One (1) full size copy of the Agency Review Documents, one (1) copy of the CITY
signed ATC package, and one (1) copy of the one-page technical memorandum
sealed by a Professional Engineer registered in the State of Arizona. Submitted
via MCESD electronic submittal process.
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11. FINAL CONSTRUCTION DOCUMENTS (100%):

11.1  Based on the 90% review comments and any further adjustments in the scope or
quality of the Project or in the construction budget authorized by CITY, CONSULTANT
must prepare, for approval by CITY, Final Construction Documents including Design
Drawings, Technical Specifications, and EOPCC setting forth in detail the requirements
for the construction of the Project. When the Final Construction Documents are one
hundred percent (100%) complete CONSULTANT must prepare the following:

a. Signed Cover sheet to be provided by CITY in electronic format.

Provide City of Chandler with a copy of the AutoCAD files.

c. The Final Construction Documents will incorporate all CITY and permit review
comments. Final Construction Documents will incorporate revisions required by
permitting agencies and should include no substantive design concept changes from
the previous submittal. All documents will be sealed by a Professional Engineer
registered in the State of Arizona.

d. CONSULTANT will prepare a tabulation of all comments received from the previous
submittal along with preliminary and final resolution of comments. All approved
comments will be incorporated. Revisions after this submittal are excluded.

-

DELIVERABLES:

Final Construction Document deliverables will include the following:

o Final Construction Drawings, Technical Specifications, Comment Resolution Log, and
Engineer's Opinion of Probable Construction Cost submitted electronically in pdf
format.

11.2  City of Chandler Development Services Permitting: CONSULTANT will prepare a permit
application for submittal to Development Services for an Encroachment Permit. Permit
fees for will be paid by the CITY.

12. CMAR COORDINATION:

12.1  CONSULTANT'S effort to coordinate with the CMAR will consist of:
Solicit CMAR input during design development as appropriate
Review CMAR prepared project schedule

Review CMAR prepared construction estimates

Provide assistance with long-lead procurement activities

Perform cost model reviews at 90%

Evaluate alternative systems suggested by CMAR

Respond to constructability review comments

Assist and review during GMP development

Perform GMP proposal review and prepare recommendation to CITY
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12.2  CONSULTANT will attend CMAR coordination meetings as requested by the CITY.
CONSULTANT will be available at the meeting(s) to answer design intent questions
and provide clarifications if needed. This task will be billed on a Time and Materials
basis.

ALLOWANCES: REIMBURSABLE DIRECT EXPENSES

TASK 940.01 Direct Costs: Reimbursements will be made by the CITY for direct costs incurred
for printing, document reproduction, plotting, as-builts, and fees charged for
obtaining facility or utility mapping.

TASK 940.02 MCESD Permitting: Permit fees for expedited review will be paid by
CONSULTANT and reimbursed by the CITY as a Direct Expense.

TASK 940.03 City's Allowance: An allowance is included to be applied towards additional
engineering, construction management and/or coordination not included in this
scope or other items as directed by the CITY. This item will only be used with
written authorization from the CITY.

TASK 950.01 Potholing Allowance: CONSULTANT will provide through a qualified company,
Utility Potholing in project area as described in the attached Subconsultant
proposal.

TASK 950.02 Flow Monitoring Allowance: CONSULTANT will provide through a qualified
company, Flow Monitoring of the sewer system in project area as described in
the attached Subconsultant proposal.

TASK 950.03 Geotechnical Investigation Allowance: CONSULTANT will provide through a
qualified company, Geotechnical Investigation of the project area as described in
the attached Subconsultant proposal.

TASK 950.04 Aerial Mapping Allowance: CONSULTANT will provide through a qualified
company, Aerial Mapping of the project area to provide topographic
information.

TASK 950.05 Traffic Control Allowance: CONSULTANT will provide through a qualified
company, vehicular safety vehicle with arrow boards and off duty police officer
for CONSULTANT staff during survey. Traffic Control will be used as necessary to
maintaining the safety of staff and the general public while working within
heavily traveled corridors of the CITY. Traffic control will be utilized only as
necessary with costs reimbursed from approved invoices as an Allowance Item.

i
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EXCLUSIONS

- Engineering services during the construction phase services are not included in this scope
of work. Fee for additional services can be negotiated at the request of the CITY.

- Notification and coordination with the general public and public meetings.

- Design of the sanitary sewer pipelines is presumed to occur within existing CITY right-of-
way.

- Master planning or future flow calculations for sizing of pipes.

- Soil Corrosivity analysis.

- Stray current testing.

- Legal descriptions.

- Odor control evaluation.

- On-site utility coordination meetings

T
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Design - Locate * Build
Phone: {(602) 997-6164 Fax: (602) 997-4811
Website: www.sscunderground.com E-mail: curtis@sscunderground.com

Contractor’s License No. AZ 085634 / CA 1006387 / NM 382037

September 7, 2021

Specialized Services Company, an Arizona Corporation ("SSC” and/or “Specialized Services”), 2001 W. North
Lane, Phoenix, Arizona, 85021, proposes to furnish and provide all labor, material, and equipment necessary to provide
the following services for Dibble Engineering (the “Client”):

Services to be performed: Vacuum excavation services as required at Client-designated sites.

Time or Location of Performance: Chandler Blvd. & Dobson Rd. Intersection Sewer Improvements
Scope of Work: See Attachment A

Payment Terms: Net 30 days

Any alteration or deviation from the specifications contained in this proposal involving extra cost for material, labor, or
other expenses resulting from the alteration or deviation from the specification will only be executed upon written orders
for same, and will require extra charges over the sum quoted in this proposal. All agreements will be made in writing.

SPECIALIZED SERVICES COMPANY

s ot

Arvid Veidmark III — Corporate Secretary

Client’s Acceptance:

Specialized Services Company is hereby authorized to furnish all labor, equipment, and other resources required to
complete the work described in this proposal as required by the Client, for which the Client agrees to pay the amount
specified in said proposal and according to the terms thereof. Should either party to this Agreement be in default and the
contract placed in the hands of a third party for collection, or if suit is brought thereon, the undersigned organization, or
person or persons or either, agree to pay reasonable collection or attorney’s fees, plus default interest at 1.5 % per
month in addition to the amount due thereon for the expenses of collection.

All parties agree that a facsimile transmission of the signature constitutes an original and binding document. The laws of
the State of Arizona shall govern this Agreement and suits may only be brought in Arizona courts.

Signature Corporate Officer: Date:

Authorized to sign for: (Print company name)

Print Name: Title:




This Atta

ATTACHMENT A

chment A is specifically incorporated into and made a part of the Service Agreement between Specialized Services Company

and the Client.
Scope of Work:

5SC will provide a vacuum truck and crew to vacuum excavate and expose utilities at 25 locations as designated by the Client.
SSC will backfill all holes with 2 Sac Slurry.

SSC will core asphalt or concrete per MAG212 “Keyhole” and replace using Utilibond.

SSC will provide survey to set control points at each of the requested locations.

SSC will provide the Client with a stamped pothole report for each utility located.

SSC will provide all traffic control and off duty officers required per the City of Chandler.

Cost Estimate:

25 pothol

les @ $1,250.00 per pothole = $31,250.00

** City of Chandler permits will be cost +15%

SSC will supply the Client with a hand-written Utility Report for each utility located, included in hourly rate.

Additional crewmembers are $48.00 per hour.

Any utility we pothole where we encounter slurry backfill or concrete encasement will require 2 holes, one on either side of
the encasement to confirm the depth on each side.

The Client or Owner is responsible for all compaction testing on holes.

Comments:

A.

Initial:

SSC will keep daily logs and sign-off sheets on site for hour/hale projects. The Client is responsible for having a representative on-site to sign-
off on a daily basis. If the Client does not have a representative on-site to sign-off, then the Client agrees to accept all hour/holes billed by
SSC backed up by the daily logs.

SSC is not responsible for cleaning-out excavations dug by SSC crews that become filled with rain run-off, debris from broken water, sewer,
and force main or pressurized lines that fill the hole or cause settlement. The Client and SSC will mutually determine additional compensation
for SSC’s time and materials to clean out any excavations.

SSC reserves the right to subcontract any portion of the work listed in the scope and inclusions as needed to maintain the Clients schedule.

Mobilization of equipment and personnel for this project will be subject to availability of equipment on a first come-first served basis at the
time of an executed subcontract.

Where safety is an issue an additional crewmember may be required, this would be if excavating in a pit over 4’ deep or in an area where 3
crewmembers are needed to run the job safely. Where this is the case the additional crewmember will be charged to the job at the rate listed
on page 2.

During the course of the agreement if a project arises that has Davis-Bacon Wages, SSC reserves the right to increase the hourly rate to
compensate for the increase in hourly pay to the crew members.

Customer understands and agrees that services performed using electronic utility locating may result in less than all buried lines, pipes and
other items from being located. Electronic utility locating can be used to provide a starting point of locating of private utilities, followed by
vacuum excavation to confirm the exact elevation and location of the identified utility.

A pre-lien notice will be mailed on all projects and is not a reflection on the integrity of any Owner, Contractor or Subcontractor.

Date: 2

(My Documents/Vacuum Excavation Proposals 2021/Dibble @ Chandler Bivd and Dobson Rd Intersection Sewer Improvements)



Exclusions:
Specialized Services Company is not responsible for the following:

De-watering of any type if ground water is encountered during excavation or potholes

B. Replacement of any permanent concrete replacement such as sidewalk or driveways and any compaction testing on the holes after backfilling.
C. Supply, setup, tear down, and removal of any temporary fencing of entire job site, pits & equipment
D. Permits, bonds and sales taxes (SSC Bond rate 2.5%)
E. Special insurance, special wording including but not limited to additional insured on forms CG2010 ($100.00 per additional insured listed) &
CG2037 ($500.00 per additional insured listed).
F. Construction water and/or fire hydrant hook-ups and any meters
Security personnel to protect the job site
Steel plates of any size to cover the hole or excavation
This offer 15 days from date of issue.
Initial: Date:

(My Documents/Vacuum Excavation Proposals 2021/Dibble @ Chandler Bivd and Dobson Rd Intersection Sewer Improvements)
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September 3, 2021 SMITH & ANNALA
ENGINEERING CO.

Attention: Marc Nelson, P.E., NASSCO MACP/PACP S A E C O

Dibble Engineering
7878 North 16™ Street
Suite 300

Phoenix, Arizona, 85020

Subject: Proposal for Geotechnical Engineering Services
Dobson Road and Chandler Boulevard Sewer Improvements
Chandler, Arizona
SAECO Proposal No. PG44.21.068, REV 2

Smith & Annala Engineering Co. (SAECO) is pleased to submit this proposal to provide geotechnical
engineering services in support of the design and construction of the proposed project.

1.0 PROJECT DESCRIPTION

SAECO understands the scope of services for this project involves a geotechnical investigation to develop
geotechnical recommendations for the City of Chandler sewer rehabilitation located at the intersection
of Dobson Road and Chandler Boulevard. The existing sewer main is approximately 16 feet below the
ground surface.

2.0 SCOPE OF SERVICES
SAECO’s scope of services will consist of the following major task items:

B Coordinate with appropriate personnel to obtain Arizona 811 utility clearance for the overall
investigation program.

Coordinate with Dibble to obtain the Right-of-Entry permit to perform our proposed field work.

Obtain a traffic control plan and coordinate the installation of traffic control measures during the
execution of our investigation.

Perform the requested subsurface investigation along the project alignment.
Provide geotechnical laboratory testing of samples obtained from the subsurface investigations.

Prepare borehole logs.

Perform geotechnical analysis for the proposed sewer infrastructure and provide geotechnical
recommendations for its construction.

General project administration, such as subcontractor coordination.

Geotechnical SAECO
Environmental 5861 S. Kyrene Road, Suite 5
Construction QA/QC 1 Tempe, Arizona 85283
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Dobson Road and Chandler Boulevard Sewer Improvements
SAECO Proposal Number PG44.21.068, REV 2

21 Subsurface Geotechnical Investigation

We will attempt to determine the subsurface geotechnical engineering characteristics by performing 5
exploratory soil boring extending 25 feet below the existing ground surface. The proposed borings will be
performed in the existing pavement, and upon completion, it will be immediately backfilled and patched
per the City of Chandler’s requirements.

Geotechnical borings will be performed using hollow stem auger. During boring advancement bulk
samples will be collected from auger cuttings, and driven samples will be taken at various intervals.

Samples collected during drilling operations will be visually classified in general accordance with the
Unified Soil Classification System (USCS) and will then be appropriately packaged for transport to our
laboratory in Tempe, Arizona.

The locations where explorations are performed will be estimated using tape measures or pacing and
estimating bearings from features shown on client provided site plans and publicly available aerial
photography. If more precise locating of the explorations is required, we recommend all exploration
locations be staked in the field and we may also request that additional coordination be provided to assist
us in identifying the field locations. Depending on existing site conditions borings may be offset to avoid
conflicts with underground or overhead utilities, limited access to equipment, or other conditions based
on our engineering judgment or other safety considerations.

We anticipate, that once we receive notice to proceed, the site will be open and accessible to truck
mounted equipment. If this is not the case additional fees may be required for delays, additional
mobilization, or the use of any all-terrain capable equipment.

Upon completion, the exploration will be immediately backfilled and patched, following City of Chandler’s
requirements. Some ground surface and vegetation disturbance may be required to provide vehicle
access. If there are concerns about potential site disturbance from our activities these should be discussed
prior to the beginning of our field activities.

2.2 Laboratory Testing
Selected samples collected from our field investigation will be tested for the following:

B Moisture Content of Soil B [In-Situ Dry Densities of Sail
B Grain-Size (Sieve) Analyses of Soil B Atterberg Limits of Soil
B Moisture-Density Relationship BE Remolded Swell

Unless other arrangements are made, any samples that remain after testing will be stored in our
laboratory for three months after the date the report is issued and will then be disposed of.

Geotechnical SAECO
Environmental 5861 S. Kyrene Road, Suite 5
Construction QA/QC 2 Tempe, Arizona 85283
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Dobson Road and Chandler Boulevard Sewer Improvements
SAECO Proposal Number PG44.21.068, REV 2

2.3 Geotechnical Evaluation
We anticipate the evaluation will include, but not be limited to considering the following:

H Geotechnical Related Site Conditions
= Current Site Conditions = Subsurface Conditions = Groundwater
= Past Site Conditions = Geologic Setting = Faulting and Seismicity
= Subsidence and Earth Fissures

W Earthwork Recommendations

= Site Preparation = Fill Materials s Compaction
= Workability = Excavation Conditions = Earthwork Shrinkage
W Geotechnical Recommendations
= Pipeline-Design Soil ® Lateral Earth Pressures = Manhole Structure Bearing
Parameters Pressures
= Foundation Types = Site Drainage = Asphalt Replacement
= Bearing Capacity Recommendations

24 Deliverables

One electronic report will be issued providing our findings, conclusions and recommendations with
supporting figures and diagrams. The report will include a cover letter sealed by a professional engineer,
licensed in the State of Arizona.

3.0 SCHEDULE

SAECO will work within the requirements of Dibble’s schedule. The start of the field investigation will be
contingent upon receipt of all necessary utility clearance, right-of-way permits, and site access as well as
the availability of the drilling subcontractor; this can usually be scheduled to start the same week utility
clearance is obtained. It may take 4 to 6 weeks to obtain the right-of-way permit from City of Chandler.
The field investigation will likely take one day to complete. Our field work will be performed during our
business hours which are typically between 6 a.m. to 5 p.m., Monday through Friday, (excluding major
holidays). Special arrangements can be made to perform our work outside of these days and hours, but
additional fees may be incurred. Geotechnical analysis and reporting will occur coincident with laboratory
testing.

The final report will be issued within 4 weeks from the completion of field exploration program.

4.0 ENGINEERING FEES AND AUTHORIZATION
SAECO has developed the following Lump Sum of $9,750 for the scope of work described above.

Geotechnical SAECO
Environmental 5861 S. Kyrene Road, Suite 5
Construction QA/QC 3 Tempe, Arizona 85283



Geotechnical Engineering Services
Dobson Road and Chandler Boulevard Sewer Improvements
SAECO Proposal Number PG44.21.068, REV 2

SAECO appreciates the opportunity to provide a proposal for these services. We look forward to working
with you on this project.

Sincerely,

Jusgfh A. Thomas, P.E.
Seflior Project Engineer
jathomas@saecosafe.com

Work Authorized by:

Date:

Print Name:

Title:
Geotechnical SAECO
Environmental 5861 S. Kyrene Road, Suite 5

Construction QA/QC 4 Tempe, Arizona 85283



Western Environmental Equipment Company
14455 N. 79th Street, Suite A
Scottsdale, AZ 85260

-Manufacturers Representatives for the Water and Wastewater Industries

Quotation # 7122 REV1
Friday, September 10, 2021

Marc Nelson
DibbleCorp - Chandler

Flow Study — Dobson & Chandler

Item Qty Description (Part Number) Unit Price  Ext. Price
1) 4 | 2 WEEK LEASE of Teledyne Isco Laser Flow Meter: $1,300.00 $5,200.00
- 2160 flow module, battery module and laser
sensor
- Cargo Bar
- Spreader Bar
- Batteries (2 Per Unit)
2) 1 | WEECI programming, calibration, and data reporting for | $3,000.00 $3,000.00
2 sites
3) 1 | Mehall Contracting Line Air Entry, temporary $8,400.00 $8,400.00
installation/removal of 4 locations
4) 2 | Traffic Control via Trafficade Shadow Truck (min 4 $750.00 $1,500.00
hours) — plus Chandler Required Signs. Also includes
Right of Way permits.
Estimated Freight $675.00
Total $18,775.00

Note: Freight is for lease equipment shipping from ISCO and returning to ISCO

Delivery: 2-3 weeks after receipt of purchase order. Please note that the above total does not include

Terms:

Validity: 30 Days

Phone: 480-607-2884

any applicable taxes.

Please make purchase orders out to:

Western Environmental Equipment Co.
14455 N 79" St., Suite A
Scottsdale, AZ 85260

Website: www.weeci.com

Net 30 days. Note: Orders paid for with a credit card are subject to a 2.9% processing fee.

Fax: 480-607-7009




EXHIBIT “B”
COMPENSATION AND FEES
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DIBBLE
[

EXHIBIT "B-1"
Time and Materials Not to Exceed Cost Per Task (except as noted)

TASK DESCRIPTION SUBTOTAL
Task 1.0 Project Description & Scope of Construction
Task 2.0 Assignment
Task 3.0 General Project Administration 28,704.00
3.1|Coordination $  20,180.00
3.2|Meetings §  4,488.00
3.3]Month|y Invoice and Progress Report $ 4,036.00
Task 4.0 Project Schedule $ 3,216.00
4.1|Project Schedule $  3216.00]
Task 5.0 Preliminary Research $ 24,210.00
5.1|Perform Document Search and Research $ 6,972.00
5.2|Invesligate Existing Conditions $ 5,260.00
5.3|Survey $ 7,280.00
5.4{Survey Traffic Control and Encroachment Permitting $ 2,262.00
5,5|Survey Base Map and Control Sheet $ 2,416.00
Task 6.0 Utility/Agency Coordination $ 42,248.00
6.1|Coordination with Utilities (PIPG) 3 13,168.00
6.2|Identify Utility Conflicts $ 6,416.00
6.3|Coordination Design of Utilities $ 6,604.00
6.4|SRP Construction License Agreement $ 8,092.00
6.5|Utility Coordination Meetings $ 4,728.00
6.6|Pothole Coordination and Review $ 3,240.00
Task 7.0 Geotechnical Investigation $ 3,996.00
7.1|Soil and Pavement Borings Coordination and Review $  3,996.00 |
Task 8.0 Programming & Schematic Design (30%) $ 18,908.00
8.1|Site Investigation & Information Gathering $ 4,248.00
8.2|Prepare CAD Base Plans b 9,108.00
8.3|CofC Schematic Review Meeting $ 2,124.00
8.4|Flow Monitoring Coordination and Review $ 3,428.00
Task 9.0 Design Development (60%) $ 44,800.00
9.1|Prepare 60% Plans 5 27,952.00
9.2|Prepare 60% Tech Specs 5 10,912.00
9.3|Prepare 60% Cost Estimate 3 3,812.00
- 9.4[CofC 60% Review Meeting $ 2,124.00
Task 10.0 Construction Documents (90%) $ 35,556.00
10.1{Prepare 90% Plans f  19,324.00
10.2|Prepare 90% Tech Specs 3 7,144.00
10.3|Prepare 90% Cost Estimate $ 3,264.00
10.4|CofC 80% Review Meeting $ 2,124.00
L 10.5|MCESD Permitting 3 3,700.00
Task 11.0 Final Construction Documents (100%) $ 22,164.00
11.1|Prepare Final Plans $ 12,820.00
11.2|Prepare Final Tech Specs $ 4,744.00
11.3|100% Engineer's Cost Estimate $ 3,264.00
IL__11.4[City of Chandier Development Senvices Permitling $  1,33600
Task 12.0 CMAR Coordination $ 20,036.00
12.1|CMAR Coordination $ 10,018.00
12.2|CMAR Coordination Meetings (T&M) $ 10,018.00
Sub-Total Design Services $ 243,838.00
IALLOWANCES $ 94,775.00
940.01|Direct Cost $ 1,000.00
940.02|MCESD Permitting § 1,000.00
940.03|City's Allowance §  25,000.00
950.01|Potholing Allowance b 31,250.00
950.02|Flow Monitoring Allowance $§  18,775.00
950.03|Geotechnical Investigation Allowance § 9.750.00
950.04|Aerial Mapping Allowance $ 3,000.00
950.05 Traffic Control Allowance $ 5,000.00
TOTAL COST: $ 338,613.00

o



DIBBLE
=__=

Hours and Rates

EXHIBIT "B-2"

Vince Rick Shawn Clint Jason
Marc Nelson  Gibbons/ Paul Buss ) Amzie Cox John Bowling
Joe Graham Fradenburg Fewell Bienvenue Graham
= Asst. ﬂ.dm Sr. Survey ﬂnq Surveyor Survey Survey
Sr.PM [QA/QC Mgr| Sr. Engr. Eng Designar Sr.Tech RLS RLS Tech Crew < PROJECT ROLE
$ 20500|§ 19200| S 189.00| § 13700| S 14200]| S5 14100| 5 183.00]/ % 159.00| § 101.00] § 195.00 | < HOURLY RATES
TOTAL HOURS
TASK DESCRIPTION PER TASK
[Task 1.0 Project Description & Scope of Construction i
Task 2.0 Assignment e s
[Task 3.0 General Project Administration 106 0 34 4 0 0 0 [ 0 [ 144
3.1|Coordination 80 20 100
3.2|Meetings 10 10 4 24
u.u_z_u_.__.r_u Invoice and Progress Report 16 4 20
Task 4.0 Project Schedule 12 0 4 0 0 0 0 0 0 0 16
4.1|Project Schedule 12 4 16
Task 5.0 Preliminary Research 14 0 32 44 4 12 3 7 22 16 154
5.1|Perform Document Search and Research 4 12 16 12 44
5.2|Investigate Existing Conditions 4 12 16 32
4 4 4 4 1 3 8 16 44
2 4 8 14
2 4 14 20
[Task 6.0 Utility/Agency Coordination 44 0 100 88 16 0 0 0 0 0 248
6.1|Coordination with Ulilities (PIPG) 8 32 40 80
6.2|ldentify Utility Conflicts 4 12 16 B 40
6.3|Coordination Design of Utilities 4 16 16 4 40
6.4|SRP Consiruction License Ag 12 24 8 44
6.5|Utility Coordination Meetings 12 12 24
6.6|Pothole Coordination and Review 4 4 8 4 20
Task 7.0 Geotechnical Investigation 4 0 8 B 4 0 0 0 0 0 24
7.1|Scil and Pavement Borings Coordination and Review 4 8 8 4 24
Task 8.0 Programming & Schematic Design (30%) 20 0 28 28 40 0 0 0 0 0 116
B.1|Site Investigation & Information Gathering 8 8 8 24
8.2|Prepare CAD Base Plans 4 8 8 40 60
8.3|CofC Schemalic Review Meeting 4 4 4 12
B.4|Flow Monitoring Coordination and Review 4 8 8 20
Task 9.0 Design Development (60%) 24 10 44 92 120 0 0 0 0 0 290
m;_vauma 60% Plans 8 3 16 40 120 188
8.2|Prepare 60% Tech Specs 8 4 16 40 68
9.3|Prepare 60% Cost Estimate 4 2 8 8 22
9.4|ColC 60% Review Meeti 4 4 4 12
Task 10.0 Construction Documents (90%) 28 10 44 60 B0 0 0 0 0 0 222
10,1 __uawma 90% Plans 8 4 12 24 80 128
10.2|Prepare 90% Tech Specs 4 4 12 24 44
B,u_gm 90% Cost Estli 4 2 8 4 18
10.4|CefC 90% Review Meeting 4 4 4 12
itti 8 8 4 20
Task 11.0 Final 1I|:o.=o: Doct ts (100%) 22 10 30 32 40 0 0 0 0 0 134
71.1]Prepare Final Plans 12 4 12 12 40 80
11.2|Prepare Final Tech Specs 4 4 8 12 28
11.3]{100% Engineer’s Cost Estimate 4 2 8 4 18
-k City of Chandler Development Services Permittin 2 2 4 8
Task 12.0 CMAR Coordination 40 B 40 20 0 0 0 0 0 0 108
12.1]CMAR Coordination 20 4 20 10 54
k CMAR Coordination Meetings (T&M) 20 4 20 10 54

Ao
Zie-z /



U H w w F m City of Chandler
Dobson Rd/Chandler Bivd Sewer Rehab and Realignment

EXHIBIT C
DESIGN SCHEDULE
D Task Name * Duration _ Start Finish | ; s Quarter 8w ; _m.._._n_ uarter : p
| - | | 10/240/3111/711/241/211/2812/502/122/182/26 1/2 | 1/9 |1/1601/23]1/30] 2/6 [2/1302/20(2/27] 3/6 [3/13(3/203/27) 4/3 |a/10la/17/0/24] 571 | 5/8 |5/15/5/22]5/28] 8/5 [6/12)
1 PRELIMINARY DESIGN 252w Mon11/1/21 Mon 4/25/22 _
2 Notice to proceed Ow  Mon11/1/21 Mon 11/1/21 NTP
3 Preliminary Research 2w Tue11/2/21 Mon 11/15/21 1T 11
4 Survey 2w Mon 11/8/21  Fri 11/19/21 _
5 Base Mapping 2w Mon11/22/21 Fri12/3/21 a __
6 Utility Coordination 24w Tue1l/9/21 Mon 4/25/22 = _ i
7 |  Flow Monitoring 2w Mon11/22/21 Fri12/3/21 . .
8 Schematic Design (30%) 4w Mon12/6/21 Fril2/31/21 T
"9 | CitySchematic Review 1w Monl/3/22  Fril/7/22 N
710 | Schematic Design Review Mtg ow Fril/7/22  Frilf7/22 | ~ Sthematic Design R Mtg o 1/7 )
11| Ppotholing 1w  Mon1/10/22  Fri1/14/22 [ . i 1 =
12 | Geotechnical Investigation 4w Mon1/10/22  Fri2/4/22 | o
13 | DESIGN DRAWINGS 19w  Mon1/10/22  Fri5/20/22 i I
14 | 60% Design Submittal 8w  Mon1/10/22  Fri3/a/22 I |
15 | 60% Drawings 4w Mon1/10/22  Fri2/4/22 [
716 | 60% Specs 2w Mon1/24/22  Fri2/4/22
17 | e0%EOPCC 1w Mon1/31/22  Fri2/a/22
T18 | 60% City Review 4w Mon2/7/22  Fri3/a/22 T | | =" I 1
719 | 60% Submittal Review Workshop 1d Fri3/a/22  Fri3/a/22 I T 60%¢ Subnji Workshop ¢
720 | Permit Submittal (30%) 8w  Mon3/7/22  Fridf29/22 I S i i i i
21 90% Plans 4w Mon3/7/22  Friaj1/22 f
"22 | 90%Technical Specification 2w Mon3/21/22  Fri4/1/22 i
23 | 90%EOPCC 1w  Mon3/28/22  Frid/1/22 .
F7 90% City Review 4w Mon4/4/22  Fria/29/22 |
725 | Chandler Development Services Permit 4w Mona/4/22  Friaj29/22 | |
726 | MCESD ATC Permit 4w Mon4/4j22  Fri4f2s/22
27 | 90% City Review Meeting Ow  Friaj29/22  Fri4/29/22
T8 | Final Submittal 3w Mon 5/2/22  Fri5/20/22
729 | 100% Plans, Specs and EOPCC 3w Mon5/2/22  Fri5/20/22 =
30 | CMAR Coordination 19w  Mon2/7/22  Fri6/17/22
31 | CMAR Coordination Meetings 12w Mon2/7/22  Frid/29/22
32 | GMP Review 4w Mon5/23/22  Fri6/17/22 . T _

Original Date: 09/02/21
Date Revised:
Date Printed: Mon 9/6/21
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1.1

1.2

1.3

1.4

1.5

1.6

2.1

EXHIBIT “C”
INSURANCE REQUIREMENTS

General

At the same time as execution of this Agreement, Consultant must furnish City a certificate
of insurance on a standard insurance industry ACORD form. The ACORD form must be
issued by an insurance company authorized to transact business in the State of Arizona
possessing a current A.M. Best, Inc. rating of A-7, or better and legally authorized to do
business in the State of Arizona with policies and forms satisfactory to City. Provided,
however, the A.M. Best rating requirement will not be deemed to apply to required Workers’
Compensation coverage.

Consultant and any of its subconsultants must procure and maintain, until all of their
obligations have been discharged, including any warranty periods under this Agreement are
satisfied, the insurances set forth below.

The insurance requirements set forth below are minimum requirements for this Agreement
and in no way limit the indemnity covenants contained in this Agreement.

City in no way warrants that the minimum insurance limits contained in this Agreement are
sufficient to protect Consultant from liabilities that might arise out of the performance of
the Agreement services under this Agreement by Consultant, its agents, representatives,
employees, subconsultants, and Consultant is free to purchase any additional insurance as
may be determined necessary.

Failure to demand evidence of full compliance with the insurance requirements in this
Agreement or failure to identify any insurance deficiency will not relieve Consultant from,
nor will it be considered a waiver of its obligation to maintain the required insurance at all
times during the performance of this Agreement.

Use of subconsultants: If any work is subcontracted in any way, Consultant must execute a
written contract with subconsultant containing the same Indemnification Clause and
Insurance Requirements as City requires of Consultant in this Agreement. Consultant is
responsible for executing the Agreement with the subconsultant and obtaining Certificates
of Insurance and verifying the insurance requirements.

Minimum Scope and Limits of Insurance. Consultant must provide coverage with limits of
liability not less than those stated below.

Professional Liability. If the Agreement is the subject of any professional services or work
performed by Consultant, or if Consultant engages in any professional services or work
adjunct or residual to performing the work under this Agreement, Consultant must maintain
Professional Liability insurance covering errors and omissions arising out of the work or
services performed by Consultant, or anyone employed by Consultant, or anyone whose
acts, mistakes, errors and omissions Consultant is legally liable, with a liability limit of
$1,000,000 each claim and $2,000,000 all claims. In the event the Professional Liability

City of Chandler Professional Services Agreement - Exhibit “C” Page C-1
Public Works & Utilities Department, Capital Projects Division

Project Name: DOBSON ROAD AND CHANDLER BOULEVARD INTERSECTION SEWER IMPROVEMENTS

Project No.: WW2005.202

Rev. 7/20/2021



2.2

2.3

2.4

3.1

insurance policy is written on a “claims made” basis, coverage must extend for 3 years past
completion and acceptance of the work or services, and Consultant, or its selected Design
Professional will submit Certificates of Insurance as evidence the required coverage is in
effect. The Design Professional must annually submit Certificates of Insurance citing that the
applicable coverage is in force and contains the required provisions for a 3 year period.

Commercial General Liability-Occurrence Form. Consultant must maintain “occurrence” form
Commercial General Liability insurance with a limit of not less than $2,000,000 for each
occurrence, $4,000,000 aggregate. Said insurance must also include coverage for products
and completed operations, independent contractors, personal injury and advertising injury.
If any Excess insurance is utilized to fulfill the requirements of this paragraph, the Excess
insurance must be “follow form” equal or broader in coverage scope than underlying
insurance.

Automobile Liability-Any Auto or Owned, Hired and Non-Owned Vehicles

Vehicle Liability: Consultant must maintain Business/Automobile Liability insurance with a
limit of $1,000,000 each accident on Consultant owned, hired, and non-owned vehicles
assigned to or used in the performance of Consultant's work or services under this
Agreement. If any Excess or Umbrella insurance is utilized to fulfill the requirements of this
paragraph, the Excess or Umbrella insurance must be “follow form” equal or broader in
coverage scope than underlying insurance.

Workers Compensation and Employers Liability Insurance: Consultant must maintain Workers
Compensation insurance to cover obligations imposed by federal and state statutes having
jurisdiction of Consultant employees engaged in the performance of work or services under
this Agreement and must also maintain Employers’ Liability insurance of not less than
$1,000,000 for each accident and $1,000,000 disease for each employee.

Additional Policy Provisions Required.

Self-Insured Retentions or Deductibles. Any self-insured retentions and deductibles must be
declared and approved by City. If not approved, City may require that the insurer reduce or
eliminate any deductible or self-insured retentions with respect to City, its officers, officials,
agents, employees, and volunteers.

3.1.1. Consultant’s insurance must contain broad form contractual liability coverage.

3.1.2. Consultant’s insurance coverage must be primary insurance with respect to City, its
officers, officials, agents, and employees. Any insurance or self-insurance maintained
by City, its officers, officials, agents, and employees will be in excess of the coverage
provided by Consultant and must not contribute to it.

3.1.3. Consultant’s insurance must apply separately to each insured against whom claim is
made or suit is brought, except with respect to the limits of the insurer's liability.
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3.1.4.

3.1.6.

3.1.7.

Coverage provided by Consultant must not be limited to the liability assumed under
the indemnification provisions of this Agreement.

. The policies must contain a severability of interest clause against City, its officers,

officials, agents, and employees, for losses arising from Work performed by
Consultant for City.

Consultant, its successors and or assigns, are required to maintain Commercial
General Liability insurance as specified in this Agreement for a minimum period of 3
years following completion and acceptance of the Work. Consultant must submit a
Certificate of Insurance evidencing Commercial General Liability insurance during this
3 year period containing all the Agreement insurance requirements, including naming
City of Chandler, its agents, representatives, officers, directors, officials and
employees as Additional Insured as required.

If a Certificate of Insurance is submitted as verification of coverage, City will
reasonably rely upon the Certificate of Insurance as evidence of coverage but this
acceptance and reliance will not waive or alter in any way the insurance requirements
or obligations of this Agreement.

3.2. Insurance Cancellation During Term of Contract/Agreement.

3.2.1.

3.2.2.

If any of the required policies expire during the life of this Agreement, Consultant
must forward renewal or replacement Certificates to City within 10 days after the
renewal date containing all the required insurance provisions.

Each insurance policy required by the insurance provisions of this Agreement must
provide the required coverage and must not be suspended, voided or canceled
except after thirty (30) days prior written notice has been given to City, except when
cancellation is for non-payment of premium, then ten (10) days prior notice may be
given. Such notice must be sent directly to Chandler Law-Risk Management
Department, Post Office Box 4008, Mailstop 628, Chandler, Arizona 85225. If any
insurance company refuses to provide the required notice, Consultant or its
insurance broker must notify City of any cancellation, suspension, non-renewal of any
insurance within seven (7) days of receipt of insurers’ notification to that effect.

3.3 (ity as Additional Insured. The policies are to contain, or be endorsed to contain, the following
provisions:

3.3.1.

3.3.2.

The Commercial General Liability and Automobile Liability policies are to contain, or
be endorsed to contain, the following provisions: City, its officers, officials, agents,
and employees are additional insureds with respect to liability arising out of activities
performed by, or on behalf of, Consultant; Products and Completed operations of
Consultant; and automobiles owned, leased, hired, or borrowed by Consultant.

City, its officers, officials, agents, and employees must be additional insureds to the
full limits of liability purchased by Consultant even if those limits of liability are in
excess of those required by this Agreement.
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EXHIBIT “D”
SPECIAL CONDITIONS

Standard Details and Specifications. Consultant must be familiar with City's latest revision of
the MAG Specifications and MAG Standard Details as amended by City. City’s current
amendment to the MAG Specifications, part of City's Unified Development Manual, may be found
and downloaded from City's website at http://www.chandleraz.gov/udm.

City Ownership of Project Documents. All work products (electronically or manually
generated) including, but not limited to: plans, specifications, cost estimates, field notes,
tracings, studies, investigations, design analyses, original drawings, original mylars, Computer
Aided Drafting and Design (CADD) file diskettes which reflect all final drawings, and other
related documents which are prepared in the performance of this Agreement (collectively
referred to as "Documents") are to be and remain the property of City and are to be delivered
to the Project Manager before the final payment is made to Consultant. In the event these
Documents are altered, modified or adapted without the written consent of Consultant,
which consent Consultant must not unreasonably withhold, City agrees to hold Consultant
harmless to the extent permitted by law from the legal liability arising out of City's alteration,
modification or adaptation of the Documents.

Re-use of Documents. The parties agree the documents, drawings, specifications and designs,
although the property of City, are prepared for this specific project and are not intended nor
represented by Consultant to be suitable for re-use for any other project. Any re-use without
written verification or adaptation by Consultant for the specific purpose intended will be at
City's sole risk and without liability or legal exposure to Consultant.

Patent Fees and Royalties. Consultant must pay all license fees and royalties and assume all
costs incidental to the use, in the performance of the work or the incorporation in the work
of any invention, design, process, product, or device which is the subject of patent rights or
copyrights held by others. If a particular invention, design, process, product, or device is
specified in the Agreement for use in the performance of the work and if, to the actual
knowledge of City, its use is subject to patent rights or copyrights calling for the payment of
any license fee or royalty to others, the existence of such rights will be disclosed by City in the
Agreement. Consultant must defend, indemnify and hold harmless City and anyone directly
or indirectly employed by City from and against all claims, damages, losses, and expenses
(including attorneys’ fees) arising out of any infringement of patent rights or copyrights
incidental to the use in the performance of the work, or resulting from the incorporation in
the work of any invention, design, process, product, or device not specified in the Agreement,
and must defend all such claims in connection with any alleged infringement of such rights.

License to City for Reasonable Use. With this Agreement, Consultant and its subconsultants
hereby grant a license to City, its agents, employees, and representatives for an indefinite
period of time to reasonably use, make copies, and distribute as appropriate the Documents,
works or deliverables developed or created as a result of the Project and this Agreement. This
license also includes the making of derivative works.
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Documents to Bear Seal. Consultant and its subconsultants must endorse by professional
seal all plans, works, and deliverables prepared by each for this Agreement as required by
state law.

Work within City's Right-of-Way. All work performed within City's Right-of-Way by Consultant
and Consultant’s subconsultants must comply with City of Chandler requirements.
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