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Community of Innovation

CITY OF CHANDLER
JOB ORDER PROJECT AGREEMENT

Project Name: MESQUITE GROVES AQUATIC CENTER SAFETY IMPROVEMENTS-
ULTRAVIOLET SYSTEM REPLACEMENT

Project No. €52203.401

This JOB ORDER PROJECT AGREEMENT (“Job Order”) is made this day of 2022 (“Effective
Date”), by and between the City of Chandler, an Arizona municipal corporation, (“City") and Caliente
Construction, Inc., an Arizona corporation, ("JOC Contractor”) and is entered into pursuant to Job Order
Master Agreement No. JOC1904.401 (“JOC Master Agreement”). City and JOC Contractor may be referred to
individually as “Party” or collectively as “Parties”).

City and JOC Contractor, in consideration of the mutual covenants herein set forth, agree as follows:
RECITALS

A. On or about December 17, 2019, the Parties entered into the JOC Master Agreement, which terms and
conditions are made a part of and incorporated into this Job Order Project Agreement by this reference.

B. City proposes to engage JOC Contractor for Mesquite Groves Aquatic Center Safety Improvements -
Ultraviolet System Replacement as more fully described in Exhibit "A", which is attached to and made a
part of this Job Order by this reference.

C. JOC Contractor is ready, willing, and able to provide the services described in Exhibit “A” for the
compensation and fees set forth and as described in Exhibit “B”, which is attached to and made a part of
this Agreement by this reference.

ARTICLE 1. DESCRIPTION OF WORK

The Parties enter into this Job Order Project Agreement for the Mesquite Groves Aquatic Center Safety
Improvements - Ultraviolet System Replacement, Project Number €S2203.401. The scope of work consists
of safety improvements and ultraviolet system replacement at Mesquite Grove Aquatic Center, all as more
particularly set forth in Exhibit “A” attached hereto and incorporated herein by reference.

The JOC Contractor will not accept any change of scope, or change in contract provisions, unless issued in
writing, as a contract amendment or change order and signed by the authorized signatories for each party.

Performance and Payment Bonds, as set forth in Exhibit “C” and Exhibit “D" respectively attached hereto
and incorporated: herein by reference, will be due prior to execution of each Job Order Project Agreement
in the full amount of each Job Order.

City of Chandler Job Order Project Agreement : A-1
Public Works & Utilities Department, Capital Projects Division " T

Project Name: Mesquite Groves Aquatic Center Safety Improvements - Ultraviolet System Rep!acement
Project No: CS2203.401. . L
Rev. 9/18/2020 A




At project completion, JOC Contractor must complete Contractor's Affidavit Regarding Settlement of Claims
and Certificate of Completiori, as set forth in Exhibit “E” and Exhibit “F” respectively attached hereto and
incorporated herein by reference.

ARTICLE 2. PROJECT PRICE

City will pay JOC Contractor for completion of the Work in accordance with the JOC Master Agreement a fee
not to exceed the Guaranteed Maximum Price of $158,401.71 Dollars determined and payable as set forth
in JOC Master Agreement and Exhibit “B" attached hereto and made a part hereof by reference.

ARTICLE 3. CONTRACT TIME & SCHEDULE

JOC Contractor agrees to complete all Construction within 60 calendar days from the Notice to Proceed
(NTP) Date.

ARTICLE 4. PARTICIPANTS

CITY: Construction Project Manager: Jason Garcia
Phone: | 480-782-3453
Email: | Jason.garcia@chandleraz.gov

JOC CONTRACTOR: Caliente Construction, Inc.

485 W. Vaughn St.

Tempe, AZ 85283

JOC Contractor Representative: Lorraine Bergman
Phone: | 480-894-5500
Email: | Ibergman@calienteconstruction.com

SIGNATURE PAGE TO FOLLOW

City of Chandler Job Order Project Agreement A-1
Public Works & Utilities Department, Capital Projects Division

Project Name: Mesquite Groves Aquatic Center Safety Improvements - Ultrawolet System Replacement

Project No: CS2203.401

Rev. 9/18/2020



IN WITNESS WHEREOF, the Parties have executed this Job Order as of the Effective Date.

“CITY” “JOC CONTRACTOR"”
CITY OF CHANDLER: Caliente Construction, Inc.:

MAYOR Date :
orraine Bergman -
Recommended By: Print Name
President/CEQ
Title

Andrew Goh, P.E.
CIP City Engineer A T: If Corporation
APPROVED AS TO FORM: W
Secretary L
City Attorney
By:

ADDRESS FOR NOTICE
ATTEST:

Caliente Construction, Inc.

e S 485 W, Vaughn St. S
City Clerk SEAL
_Tempe, AZ 85283

ADDRESS FOR NOTICE
City of Chandler

P.O. Box 4008, Mail Stop 407
Chandler, AZ 85244-4008

City of Chandler Job Order Project Agresment T
Public Works & Ulllities Department, Capital Projecls Division :

Project Name: Mesquite Groves Aquatic Center Safety Improvements - Ultraviolet System Replacement

Project No: C52203.401

Rev. 9/18/2020



EXHIBIT A
"SCOPE OF WORK

City of Chandler Job Order Project Agreement

Public Works & Utilities Department, Capital Projects Division

Project Name: Mesquite Groves Aquatic Center Safety Improvements - Ultraviolet System Replacement
Project No: CS2203.401

Rev. 9/18/2020



Caliente Construction inc.

Gerneral Construétion - Construction Management - Design/Build - Facilities Mlanagement

R2 December 13, 2021

Ivan Magana, PE

Project Manager

City of Chandler

Public Works and Utilities Dept. - Capital Projects Div.
215 East Buffalo Street

Chandler, AZ 85225

RE: City of Chandler JOC 1904.401 - COC JOC 1904.401 C52203.401 Mesquite Groves Aquatics Center Safety Improvements:
UV Sy 'ments R2

Mr. Magana,

Thank you for the opportunity to provide our revised proposal for the C52203.401 Mesquite Groves Aquatics Center Safety
Improvements: UV System Replacement R2 Project.

We have based the attached proposal on information received, emails and site visit held with the City of Chandler.
The price is $ 158,401.71. See attached estimate with bid tabulations and subcontractor back-up for further details.
Please contact me at your convenience should you have any questions.

Best Regards,

j-”.:,&éo-.

Justin Miller
Caliente Construction Inc.

At s One of the Valley's' Héalthiest Employers
e '(:euifijé: 485 West Vaughn, Tempe, Arizona 85283-3672 Phone: (480) 894-5500 Fax: (480) 894-2323
WBE AZ ROC091625 AZ’ROC098769 AZ ROC164561 .CA 770323 UT 4741522-550 NV 0078132
L oo b ID RCE-28529 NM 85371 :CO 233580 MT 159637

‘fWe build more than structures; we build confidence and relationships that last”



Caliente Construction inc.

General Construction - Construction Management - Design/Build - Facilities Management

EXHIBIT A
SCOPE-OF WORK
PROJECT:
City of Chandler JOC 1904.401 - CS2203.401 Mesquite Groves Aquatics Center Safety Improvements Replacement: UV
System Replacement R2

General Requirements:
1) Provide office support, supervision, overhead/profit, taxes based on MRRA, insurances, and bond.
2) Provide temporary protection as required.
3) Provide Temp Toilets and Wash Station.
4) Provide Dumpster.

Construction:

Competition and Leisure Pools:
1) Facilitate Drain Down / Isolation of Water Level
2) Make-Safe and Demo existing UV Systems
3) Furnish and Install New Plumbing (8" Sch 80 PVC Pipe, Flanges for Spool) to match existing
4)  Furnish and Install Electrical Equipment for New System
5) Furnish and Install (2) New ETS Water UV Systems (Evoqua UV-WF-215-8-N)
6) System Connections, Testing and Owner Training

Project Duration:
Proposal based on onsite Project Duration of (2-3 Weeks) after procurement of materials and draining/isolation of pool. Current

Lead time is 6-8 Weeks after Submittal Approval and Order of materials.

Clarifications/Exclusions:
See attached estimate.

9 e of the Valles Healthiest Employers
485 West Vaughn, Tempe, Arizéria 85283-3672 Phone : (480) 894-5500 Fax : (480) 894-2323
AZ ROC091625 AZ ROC098769 AZ ROC164561 CA 770323 UT 4741522-550 NV 0078132
D RCE-%BSZQ NM 85371 CO 233580 MT 159637

Certified

“We build more than structures; we build confidence and relationships that last”




COC JOC 1904.401 CS2203.401 Mesquite Groves Aquatics Center Safety Improvements / UV Replacement

O

Gallenllng.

/Assumptions / Clarifications

1

DO WDN

Proposal based on onsite Project Duration of (2-3 Weeks) after procurement of materials and
draining/isolation of pool. Current Lead time is 6-8 Weeks after Submittal Approval and Order of
materials.

Proposal based on Normal Working Hours M-F

Proposal based on COC Aquatics Facilitating Drain Down And Fill

Proposal based on access to site

Proposal based on replacement of UV System for each of the Competition and Leisure Pools.
Proposal includeds Turn-Key Replacement of Exsiting UV System including replacement of valves,
electrical as required and piping plumbing tie-ins to exsiting system.

Proposal includes start-up, testing and Owner training.

Proposal is based on using 8" Asahi Pool Pro Valves or equal for (for UV Systems

Only)

Proposal is based on using Evoqua ETS Water UV-WF-215-8-N or equal

Proposal is based on utilizing and salvaging exsiting by-pass loops w/ exception of

section of loop flange to flange.

Exclusions

1
2

N O ohWw

Design Services, Permits and/or Permitting Fees

Asbestos Testing and/or Abatement and/or Removal of Hazardous Materials (Current
Report/Survey to provided by COC prior to start of Demolition).

Excludes Water Chemicals or Treatments

Excludes Piping or Modifications unless noted above

Modifications to Exsiting Equipment or Electrical other than stated in scope.

Badging or Special Background Checks and/or associated costs

Excludes replacement of system by-pass valves as they are functioning and not
directly impacted of UV System

Allowances (Not Included in Base Bid; No Markups)

1

CONSTRUCTION ALLOWANCE $ 13,000.00



WAFER™ UV GENERATOR

NEW UV DISINFECTION PRODUCT FOR THE AQUATICS INDUSTRY

The Wafer™ UV disinfection generator system from Evoqua
differs from any other UV generator currently on the market,

with a unique UV chamber that offers the most compact UV
disinfection generator available today. At about one third of the
size of comparative UV offerings, and with a significantly reduced
maintenance envelope, the Wafer generator delivers an easy to
install and retrofit solution that will fit the tightest of mechanical
rooms.

Not only does the Wafer UV generator represent the most
compact UV solution available on the market, it features

a hydraulically optimized generator design and leading
polychromatic lamp technology, making it one of the most
efficient and highest performing generators. The Wafer generator
is designed to provide 99.9% inactivation of chlorine-resistant
microorganisms such as Cryptosporidium and Giardia.

Operators will benefit from the inclusion of the Spectra control
system as standard, which includes a wide range of features such
as data stream monitoring, process interlocks and programmable
set points. A key Spectra control feature includes variable power
stepping from 100% to 30% at no extra cost, allowing operators
to optimize the operational power of their system to match bather
loads and pool operating schedules.

In addition, the Spectra controller features a reactive boost
function that automatically operates the lamps at maximum
power from a combined chlorine alarm signal, when teamed
with a suitable chlorine controller. This is a feature specifically
designed for swimming pool applications to break down
problematic chloramines as soon as they are detected,
significantly improving water quality and eliminating the cause
of strong chemical smells, red burning eyes, itchy skin and
natatorium corrosion.

6 Jefferson Drive, Coventry, Rl 02816

+1(800) 832-8002 (toll-free) +1(401) 821-2200 (toll) www.evoqua.com/ets-uv

ETS-UV and WAFER are trademarks of Evoqua Water Technologies, its affiliates or subsidiaries in some countries.
All other trademarks and certification marks are those of their respective owners.

Allinformation presented herein is believed reliable and in accordance with accepted engineering practices. Evoqua

' 'makes no warranties as to the completeness of this information. Users are responsible for evaluating individual .~ '+ + "+,

product suitability for specific applications. Evoqua assumes no liability whatsoever for any special, indirect or
consequential damages arising from the sale, resale or misuse of its products.

THE WAFER UV GENERATOR OFFERS A
COMPACT TREATMENT SOLUTION FOR
APPLICATIONS REQUIRING 200-3,500 GPM
IN A SINGLE HIGH OUTPUT UV GENERATOR.

PERFORMANCE AND INSTALLATION

= Smaller installation footprint

Horizontal or vertical installation

More efficient and enhanced power control

Higher performance

Simpler and faster to maintain

Increased safety

Modbus®

EVOQUA

WATER TECHNOLOGIES



ETS-UV WAFER™ UV DISINFECTION GENERATOR

NEW PRODUCT RANGE DESIGNED SPECIFICALLY FOR THE AQUATICS INDUSTRY

The Wafer™ generator differs from any other UV generator
currently on the market, with a unique UV chamber that offers
the most compact UV disinfection generator available today.

At about one third of the size of comparative UV offerings, and
with a significantly reduced maintenance envelope, the Wafer
generator delivers an easy to install and retrofit solution that will
fit the tightest of mechanical rooms.

Not only does the Wafer UV generator represent the most
compact UV solution available on the market, it features

a hydraulically optimized generator design and leading
polychromatic lamp technology, making it one of the most
efficient and highest performing generators as well. The Wafer
generator is designed to provide 99.9% inactivation of chlorine-
resistant microorganisms such as Cryptosporidium and Giardia.

Operators will also benefit from the inclusion of the Spectra
control system as standard, which includes a wide range of
features such as a data stream monitoring, process interlocks and
programmable set points. A key Spectra control feature includes
variable power stepping from 100% to 35% at no extra cost,
allowing operators to optimize the operational power of their
system to match bather loads and pool operating schedules.

In addition, the Spectra controller features a reactive boost
function that automatically operates the lamps at maximum
power from a combined chlorine alarm signal, when teamed
with a suitable chlorine controller. This is a feature specifically
designed for swimming pool applications to break down
problematic chloramines as soon as they are detected,
significantly improving water quality and eliminating the cause
of strong chemical smells, red burning eyes, itchy skin and
natatorium corrosion.

6 Jefferson Drive, Coventry, Rl 02816

+1(800) 832-8002 (toll-free) +1(401) 821-2200 (toll) www.evoqua.com/neptune-benson

NEPTUNE-BENSON, ETS-UV, WAFER TWISTLOK are trademarks of Evoqua Water Technologies, its affiliates or
subsidiaries in some countries. All other trademarks and certification marks are those of their respective owners.

All information presented herein is believed rellable and in accordance with accepted engineering practices. Evoqua

makes no warranties as to the comp!eteneSs of (hls mfoymahon Users are responsible for evaluating individual
product suitability for specific applications. Evoqua assumes no liability whatsoever for any special, indirect or
consequential damages arising from the sale, resale or misuse of its products.

THE WAFER UV DISINFECTION GENERATOR
OFFERS A COMPACT UV TREATMENT SOLUTION
FOR CAPABILITIES OF 50 M3/HR - 700 M3/HR IN
A SINGLE HIGH OUTPUT UV GENERATOR

PERFORMANCE AND INSTALLATION

= Smaller installation footprint

= Horizontal or vertical installation

= More efficient and enhanced power control
= Higher performance

= Simpler & faster to maintain

* Increased safety

= Ethernet, Modbus® and Profibus®

Neptune-Benson
k €VOQUA
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Justin Miller

From: Jeffrey Iverson <jeff@hydrocon.com>

Sent: Wednesday, October 27, 2021 10:45 AM

To: Justin Miller

Cc: Curt Lonsdale

Subject: RE: Bid Invite: COC JOC CS2201.401 Arrowhead, Folley & Nozomi...

Good morning Justin,

Per our conversation, Shasta will not be submitting a proposal on this project due to current work load. It sounds like
you have found qualified and capable contractors to complete the work, of which already have experience installing the
exact systems the City of Chandler wants on previous projects.

Thanks for the opportunity and we hope to work with you and your téam again in the near future.

jeffrey iverson
480.776.0155 x102 office
480.776.0157 fax

Shastaz

Connmwre i & Qlyrigsie

From: Justin Miller (Caliente Construction Inc.) <team@buildingconnected.com>
Sent: Wednesday, October 6, 2021 1:32 PM

To: leffrey Iverson <jeff@hydrocon.com>

Subject: Bid Invite: COC JOC CS2201.401 Arrowhead, Folley & Nozomi...

Justin Miller from Caliente Construction Inc. has invited you to bid on

COC JOC CS2201.401 Arrowhead, Folley &
Nozomi Safety Improvements: Swimming Pools

View th > | view Bid Form




Already know if Shasta Industries will bid on this RFP? Let Justin Miller at
Caliente Construction Inc. know:

Bidding || Not Bidding || Not Sure

Project Details

Location: AZ, United States of America

Bid Due: October 11, 2021

Caliente Construction would like to invite you to submit a proposal on the COC JOC
CS2201.401 Arrowhead, Folley & Nozomi Safety Improvements project.

** This is a Caliente Cons...

View all files and project details »

Client Details

Lead: Justin Miller
Project Manager ¢ +1 480-894-5500 « jmiller@calienteconstruction.com

Caliente Construction Inc.
485 W Vaughn St, Tempe, AZ 85283, USA

www.buildingconnected.com support@buildingconnected.com
© Copyright 2021 BuildingConnected.com. All Rights Reserved.
925 Mission St, San Francisco, CA 94103




EXHIBIT B
FEE SCHEDULE

City of Chandler Job Order Project Agreement
Public Works & Utilities Department, Capital Projects Division
" Project Name: Mesquite Groves Aquatic Center Safety Improvements - Ultraviolet System Replacement
Project No.: CS2203.401
Rev. 9/18/2020

B-1



Galiente GConstruction Inc.

General Construction - Construction Management - Design/Build - Facilities Management

EXHIBIT "B"

COC JOC 1904.401 CS2203.401 Mesquite Groves Aquatics Center Safety
Improvements / UV Replacement R2

JOB ORDER COST PROPOSAL

SUMMARY SHEET
12/13/2021
Negotiated Prices
Price of Subcontractor(s) $ 114,044.58
Price of Subconsultant(s) $ -
General Conditions $ 16,780.00
Preconstruction Labor (if applicable) $ -
Construction Labor (if applicable) $ -
SUBTOTAL (NEGOTIATED PRICES):| $ 130,824.58
Overhead and Profit (Coefficient per Job Order Master Agreement) 8.00% $ 10,465.97
TOTAL (NEGOTIATED PRICES + OVERHEAD & PROFIT):| $ 141,290.55
Insurance, Bonds, & Taxes
Sales Tax Percentage (Current Tax Rate) MRRA 0.000% $ -
General Liability Insurance Percentage (Actual Cost per Job Order) 1.00% $ 1,308.25
Builder's Risk Insurance Percentage (Actual Cost per Job Order) 0.50% $ 654,12
Payment Bond (Actual Cost per Job Order) 1.50% $ 2,148.79
Performance Bond (Actual Cost per Job Order) INC 0.00% $ -
SUBTOTAL (INSURANCE, BONDS, & TAXES): $ 4,111.16
COMBINED TOTAL (TOTAL + INSURANCE, BONDS, & TAXES):| $ 145,401.71
City's Allowance $ 13,000.00
TOTAL JOB ORDER:| $ 158,401.71

Per the Job Order Master Agreement - I his Fee Iable includes all fees, costs, insurance and bond premiums, allowances,
construction contingency, and taxes of any type necessary to fully, propertly and timely perform and construct the Work.
Also per the Job Order Master Agreement - For any portion of the Work which, either through this Contract, Change Order or
otherwise, is performed and paid for on a cost, or time and materials basis, the costs may be reimbursed to JOC Contractor
and chargeable against the Contract Price will be determined as set forth in MAG 109.5.

{ \ #1 Tenant wumn_mcgmrrrhn.._nzﬂ 8, 2017, 201 n&:l&nadmn-lu n Arizera 2017, 2008, 2016
certified Z0% Temoe Eusiness Excalence Award Winne:

WBENC 485 V7, Vughn Seat, nncu 283 1 Bl 120) BOM-5500 Fa (420 B 2323
| == 3 AZ ROCOI 1625, AZ ROCH . AZ RCCABASE! , CA 770023 , UT 4741522550
1D RCE.22629 . HiA BET71 . OO 2301580 . 0T 16637 . CR. 218626 , VA B0 160.524

“We build more than structures; we build confidence and relationships that last”
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Caliente

Construction Inc.

COC JOC 1904.401 CS2203.401 Mesquite
Project: Groves Aquatics Center Safety
Improvements / UV Replacement R2

100 Building Sq. Ft.

Owner: City of Chandler - Site Sq. Ft.
Architect: N/A 0.00 Site Acres
Bid Date: 12/13/2021 RFI(s): 00000 Permit Set
Taxing Jurisdiction: Chandler Addendum(s): 00000
MRRA or TPT: MRRA
DESCRIPTION TOTALS
DIVISION 1 GENERAL CONDITIONS $ 16,780.00
DIVISION 13 SPECIAL CONSTRUCTION $ 114,044.58
Subtotal of Cost Of Work $ 130,824.58
OVERHEAD/PROFIT 8.00% $ 10,465.97
GENERAL LIABILITY INSURANCE 1.00% $ 1,308.25
BUILDERS RISK INSURANCE 0.50% $ 654.12
BONDING FEES 1.50% $ 2,148.79
CONSTRUCTION ALLOWANCE LS $ 13,000.00
TAX (Chandler 5.070%) MRRA 0.000% $ -
TOTAL COST $ 158,401.71




@

caliente COC JOC 1904.401 CS2203.401 Mesquite Groves Aquatics Center Safety Improvements / UV Replacement

Construction Inc.
General Conditions
3 Weeks
DATE: 12/13/2021 21 Calendar Days
CODE ITEM QTY TYP RATE SUBTOTAL
GENERAL CONDITIONS $ 15,380.00
00-1040 | Project Manager 0.50 WK $ 4,200.00 | $ 2,100.00
00-1052 | Assistant Project Manager 0.40 WK $ 3,200.00 | $ 1,280.00
00-1047 | Project Coordinator 0.25 WK $ 2,400.00 | $ 600.00
00-1045 | Superintendent 3.00 WK $ 3,800.00 | $ 11,400.00
TEMPORARY FACILITIES $ 350.00
01-5219 | Portable Toilets 1 MO $ 350.00 | $ 350.00
GENERAL REQUIREMENTS $ 1,050.00
01-7410 | Dumpster & Fees 1.00 PULL | $ 550.00 | $ 550.00
00-1096 | Safety / Temp Protection 1.00 LS $ 500.00 | $ 500.00
GENERAL CONDITIONS TOTAL $ 16,780.00




Commercial Pool Repair Estimate
PO BOX 28397 ‘

' SCOTTSDALE, AZ 85255 US
(480)661-7788
commercialpoolrepair@gmail.com

ADDRESS SHIP TO

Caliente Construction Inc. City of Chandler

485 W Vaughn St, Mesquite Groves
Tempe, AZ 85283 5901 S Hillcrest Drive

Chandler, AZ 85249

ESTIMATE # DATE EXPIRATION DATE
1204190 10/20/2021 11/30/2021
PLEASE DETACH TOP PORTION AND RETURN WITH YOUR PAYMENT.

ACTIVITY QryY RATE
Mesquite Groves UV System Replacement

Mesquite Groves Comp Pool

Product 1 36,723.00
Evoqua ETS Wafer UV- WF-215-8-N

Service 1 2,625.00
Electrical service for system connection

Plumbing Pack 1 2,920.50
8" pipe, Flanges, Fitting to rebuild spool (part of bypass)

Product 2 600.41
Replace UV system bypass valves with Asahi Pool Pro 8" valves

Service 1 9,800.00

Plumbing, installation of UV system, System connections and Start-up
(Training included)

| **Please note on each UV system install we will preserve and reuse
the existing bypass loop. We will replace a piece of the loop (flange to
flange) to accommodate the new system. In addition, we will replace
the two valves that isolate the UV system. We will not replace the
system bypass valve as it is not in reach of UV light and the valves are
working correctly.
Lead Time on UV system is currently 4 weeks, lead time on
transformer for Hamilton is 5 weeks. Please notify us on approval so
that we can schedule production.

All prices are good for 30 days unless otherwise noted. Prices do not include SUBTOTAL
tax or shipping. TAX
SHIPPING
TOTAL
Accepted By Accepted Date

AMOUNT

36,723.00T
2,625.00
2,920.50T
1,200.82T

9,800.00

53,269.32
3,287.97
465.00

$57,022.29



Commercial Pool Repair

PO BOX 28397 N
SCOTTSDALE, AZ 85255 US
(480)661-7788
commercialpoolrepair@gmail.com

Estimate

ADDRESS

Caliente Construction Inc.
485 W Vaughn St,
Tempe, AZ 85283

SHIP TO

City of Chandler
Mesquite Groves
5901 S Hillcrest Drive
Chandler, AZ 85249

ESTIMATE # DATE EXPIRATION DATE
1204270 11/04/2021 11/30/2021
PLEASE DETACH TOP PORTION AND RETURN WITH YOUR PAYMENT.

ACTIVITY QTY RATE AMOUNT

Mesquite Groves UV System Replacement

Mesquite Groves Leisure Pool

Product 36,723.00 36,723.00T

Evoqua ETS Wafer UV- WF-215-8-N

Service 2,625.00 2,625.00

Electrical service for system connection

Plumbing Pack 2,920.50 2,920.50T

8" pipe, Flanges, Fitting to rebuild spool (part of bypass)

Product 600.41 1,200.82T

Replace UV system bypass valves (2) with Asahi Pool Pro 8" valves

Service 9,800.00 9,800.00

Plumbing, installation of UV system, System connections and Start-up

(Training included)

**Please note on each UV system install we will preserve and reuse

the existing bypass loop. We will replace a piece of the loop (flange to

flange) to accommodate the new system. In addition, we will replace

the two valves that isolate the UV system. We will not replace the

system bypass valve as it is not in reach of UV light and the valves are

working correctly.

Lead Time on UV system is currently 4 weeks, lead time on

transformer for Hamilton is 5 weeks. Please notify us on approval so

that we can schedule production.

All prices are good for 30 days unless otherwise noted. Prices do not include SUBTOTAL 53,269.32

tax or shipping. TAX 3,087.97
SHIPPING 465.00
TOTAL $57,022.29

Accepted By

Accepted Date



EXHIBIT C

PERFORMANCE BOND
ARIZONA STATUTORY PERFORMANCE BOND'’
PURSUANT TO TITLES 28, 34, AND 41, ARIZONA REVISED STATUTES
(Penalty of this bond must be 100% of the Contract amount)

KNOW ALL MEN BY THESE PRESENTS THAT:
(hereinafter "Principal"), and (hereinafter "Surety"), a
corporation organized and existing under the laws of the State of with its principal office in the City of
, holding a certificate of authority to transact surety business in Arizona issued by the
Director of Insurance pursuant to Title 20, Chapter 2, Article 1, as Surety, are held and firmly bound unto
(hereinafter "Obligee") in the amount of
(Dollars) ($ ), for the payment whereof, Principal and Surety bind themselves, and their heirs, administrators,
executors, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal has entered into a certain written contract with the Obligee, dated

the day of ,20___ for construction of MESQUITE GROVES AQUATIC CENTER SAFETY
IMPROVEMENTS- ULTRAVIOLET SYSTEM REPLACEMENT, €S2203.401 which contract is hereby referred to and made
a part hereof as fully and to the same extent as if copies at length herein.

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH, that if the Principal faithfully performs and
fulfills all the undertakings, covenants, terms, conditions and agreements of the contract during the original term of the
contract and any extension of the contract, with or without notice of the Surety, and during the life of any guaranty
required under the contract, and also performs and fulfills all the undertakings, covenants, terms, conditions, and
agreements of all duly authorized modifications of the contract that may hereafter be made, notice of which
modifications to the Surety being hereby waived, the above obligation is void. Otherwise it remains in full force and
effect.

PROVIDED, HOWEVER that this bond is executed pursuant to the provisions of Title 34, Chapter 2, Article 2,
Arizona Revised Statutes, and all liabilities on this bond will be determined in accordance with the provisions of Title 34,
Chapter 2, Article 2, Arizona Revised Statutes, to the same extent as if it were copied at length in this Contract.

The prevailing party in a suit on this bond may recover as part of the judgment reasonable attorney fees that
may be fixed by a judge of the court.

Witness our hands this day of ,20__
PRINCIPAL SEAL
AGENT OF RECORD
By
SURETY SEAL
AGENT ADDRESS
City of Chandler Job Order Project Agreement C-1

Public Works & Utilities Department, Capital Projects Division

Project Name: Mesquite Groves Aquatic Center Safety Improvements - Ultraviolet System Replacement
Project No.: CS2203.401

Rev. 9/18/2020



EXHIBIT D

PAYMENT BOND
ARIZONA STATUTORY PAYMENT BOND
PURSUANT TO TITLES 28, 34, AND 41, OF THE ARIZONA REVISED STATUTES
(Penalty of this Bond must be 100% of the Contract amount)

KNOW ALL MEN BY THESE PRESENTS THAT:

(hereinafter "Principal"), as Principal, and (hereinafter "Surety"), a corporation
organized and existing under the laws of the State of with its principal office in the City of
holding a certificate of authority to transact surety business in Arizona issued by the Director of the
Department of Insurance pursuant to Title 20, Chapter 2, Article 1, as Surety, are held and firmly bound unto
(hereinafter "Obligee") in the amount of
(Dollars) (% ), for the payment whereof, the Principal and Surety bind themselves, and their heirs,
administrators, executors, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal has entered into a certain written contract with the Obligee, dated the day of
, 20___ for construction of MESQUITE GROVES AQUATIC CENTER SAFETY IMPROVEMENTS-

ULTRAVIOLET SYSTEM REPLACEMENT, CS2203.401 which contract is hereby referred to and made a part hereof as
fully and to the same extent as if copied at length herein.

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH, that if the Principal promptly pays all moneys
due to all persons supplying labor or materials to the Principal or the Principal's subcontractors in the prosecution of
the work provided for in said contract, this obligation is void. Otherwise it remains in full force and effect.

PROVIDED, HOWEVER that this bond is executed pursuant to the provisions of Title 34, Chapter 2, Article 2
Arizona Revised Statutes, and all liabilities on this bond will be determined in accordance with the provisions, conditions
and limitations of Title 34, Chapter 2, Article 2, Arizona Revised Statutes, to the same extent as if it were copied at length
in this Contract.

The prevailing party in a suit on this bond may recover as part of the judgment reasonable attorney fees that
may be fixed by a judge of the court.

Witness our hands this day of ,20__

PRINCIPAL SEAL

AGENT OF RECORD
By

SURETY SEAL

AGENT ADDRESS

City of Chandler Job Order Project Agreement i i P
Public Works & Utilities Department, Capital Projects D|V|S|on L
Project Name: Mesquite Groves Aquatic Center Safety Improvements - Ultraviolet System Replacement

Project No.: CS2203.401

Rev. 9/18/2020



EXHIBIT E
CONTRACTOR'S AFFIDAVIT REGARDING SETTLEMENT OF CLAIMS

, Arizona

Date
Project Name: MESQUITE GROVES AQUATIC CENTER SAFETY IMPROVEMENTS- ULTRAVIOLET SYSTEM
REPLACEMENT
Project No.:  €S2203.401

To the City of Chandler, Arizona
Gentlemen:

This is to certify that all lawful claims for materials, rental of equipment and labor used in connection with
the construction of the above project, whether by subcontractor or claimant in person, have been duly
discharged.

The undersigned, for the consideration of $ , as set out in the final pay estimate, as
full and complete payment under the terms of the contract, hereby waives and relinquishes any and all
further claims or right of lien under, in connection with, or as a result of the above described project. The
undersigned further agrees to indemnify and save harmless the City of Chandler against any and all liens,
claims or liens, suits, actions, damages, charges and expenses whatsoever, which said City may suffer arising
out of the failure of the undersigned to pay for all labor performances and materials furnished for the
performance of said installation.

Signed and dated at , this day of 20
CONTRACTOR
By
STATE OF ARIZONA )
) SS
COUNTY OF MARICOPA )
The foregoing instrument was subscribed and sworn to before me this day of
20

Notary Public

My Commission Expires

City of Chandler Job Order Project Agreement E-1
Public Works & Utilities Department, Capital Projects Division

Project Name: Mesquite Groves Aquatic Center Safety Improvements - UItrawolet System Replacement

Project No.: CS2203.401

Rev. 9/18/2020



EXHIBIT F

CERTIFICATE OF COMPLETION
Project: MESQUITE GROVES AQUATIC CENTER SAFETY IMPROVEMENTS- ULTRAVIOLET
SYSTEM REPLACEMENT
Project No.: €S2203.401

(TO BE COMPLETED BY CONTRACTOR)

| HEREBY CERTIFY THAT ALL GOODS AND/OR SERVICES REQUIRED BY CITY OF CHANDLER PROJECT NO.
CS2203.401 HAVE BEEN DELIVERED IN ACCORDANCE WITH THE CONTRACT DOCUMENTS AND BID
SPECIFICATIONS AND ALL ACTIVITIES REQUIRED BY THE CONTRACTOR UNDER THE CONTRACT HAVE BEEN
COMPLETED AS OF

(Date)
FIRM NAME:

PRINCIPAL:

(Name)

(Signature)

DATE:

(Title)

CERTIFIED BY ENGINEER/CONSULTANT (/F APPLICABLE):

DATE:
(Signature)
(Firm Name)
[ S S5 o WeF e TN LT T T e b ke Ry B s S S . S RN TR e o S g TS P S T S Yo g R |
PROJECT ACCEPTED BY USER DEPARTMENT
DATE:
(Signature)
(Dept. /Div.)
Date of Final Walk-Through
Date As-Built Received
City As-Built Number
City of Chandler Job Order Project Agreement F-1

Public Works & Utilities Department, Capital Projects Division

Project Name: Mesquite Groves Aquatic Center Safety Improvements - Ultraviolet System Replacement
Project No.: CS2203.401

Rev. 9/18/2020





