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PROFESSIONAL SERVICES AGREEMENT 

Design Services 
OCOTILLO BRINE REDUCTION FACILITY HYDROCHLORIC ACID STORAGE AND 

WEAK ACID CONTAINMENT MIXING IMPROVEMENTS 

Project No. WW2001.203 

Council Date: January 26, 2023           Item No.  
 
 

This Agreement (“Agreement”) is made and entered into on the ______ day of_________________, 2023 
(“Effective Date”), by and between City of Chandler, an Arizona municipal corporation, ("City''), 
and HDR Engineering, Inc., a Nebraska corporation, ("Consultant") (City and Consultant may 
individually be referred to as “Party” and collectively referred to as “Parties”). 
 

RECITALS 
 
A. City proposes to engage Consultant to provide Design Services for Ocotillo Brine Reduction 
Facility Hydrochloric Acid Storage and Weak Acid Containment Mixing Improvements 
project as more fully described in Exhibit "A", which is attached to and made a part of this 
Agreement by this reference. 
 
B. Consultant is ready, willing, and able to provide the services described in Exhibit “A” for 
the compensation and fees set forth and as described in Exhibit ”B”, which is attached to 
and made a part of this Agreement by this reference. 
 
C. City desires to enter into an Agreement with Consultant to provide these services under 
the terms and conditions set forth in this Agreement. 
 

AGREEMENT 
 

NOW, THEREFORE, in consideration of the premises and the mutual promises contained in this 
Agreement, City and Consultant agree as follows: 
 
SECTION I--CONSULTANT’S SERVICES 
 
Consultant must perform the services described in Exhibit “A” to City’s satisfaction within the 
terms and conditions of this Agreement and within the care and skill that a person who 
provides similar services in Chandler, Arizona exercises under similar conditions. All work or 
services furnished by Consultant under this Agreement must be performed in a skilled and 
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workmanlike manner.  All fixtures, furnishings, and equipment furnished by Consultant as 
part of the work or services under this Agreement must be new, or the latest model, and of 
the most suitable grade and quality for the intended purpose of the work or service.  

SECTION II--PERIOD OF SERVICE 

Consultant must perform the services described in Exhibit “A” for the term of this 
Agreement.  Unless amended in writing by the Parties, the Agreement term expires 275 
calendar days after the Notice to Proceed (NTP) Date. 

SECTION III--PAYMENT OF COMPENSATION AND FEES 

Unless amended in writing by the Parties, Consultant’s compensation and fees as more fully 
described in Exhibit “B” for performance of the services approved and accepted by City 
under this Agreement must not exceed $189,475 for the full term of the 
Agreement. Consultant may not increase any compensation or fees under this Agreement 
without the City’s prior written consent. Consultant must submit monthly requests for 
payment of services approved and accepted during the previous billing period and 
must include, as applicable, detailed invoices and receipts, a narrative description of the 
tasks accomplished during the billing period, a list of any deliverables submitted, and any 
subconsultant’s or supplier’s actual requests for payment plus similar narrative and 
listing of their work. Consultant must submit an Application and Certification for Payment 
Sheet with the monthly request for payment to: 
CapitalProjects.Payables@chandleraz.gov. Payment for those services negotiated as a 
lump sum will be made in accordance with the percentage of the work completed during 
the preceding billing period. Services negotiated as a not-to-exceed fee will be paid in 
accordance with the work effort expended on the service during the preceding month. 
All requests for payment must be submitted to City for review and approval. City will 
make payment for approved and accepted services within 30 calendar days of City’s receipt of 
the request for payment. Consultant bears all responsibility and liability for any and all tax 
obligations that result from Consultant’s performance under this Agreement.  

SECTION IV--CITY'S OBLIGATIONS 

As part of Consultant’s services under this Agreement, City will provide furnished items, 
services, or obligations as detailed in Exhibit “D”. 

SECTION V--GENERAL CONDITIONS 

5.1 Notices. Unless otherwise provided herein, demands under this Agreement must be in 
writing and will be deemed to have been duly given and received either (a) on the date 
of service if personally served on the party to whom notice is to be given, or (b) on the third 
day after the date of the postmark of deposit by first class United States mail, 
registered or certified, postage prepaid and properly addressed as follows: 
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To City: City of Chandler - Public Works & Utilities Department 
Attn:  CIP City Engineer 
P.O. Box 4008, Mail Stop 407 
Chandler, AZ 85244-4008 
Phone:  480-782-3349    Email:  kimberly.moon@chandleraz.gov 
 With a copy to: City of Chandler - Public Works & Utilities Department 
Attn: Sandra Story, Project Manager 
P.O. Box 4008, Mail Stop 407, Chandler, AZ 85244-4008 
Phone: 480-782-3588         Email: sandra.story@chandleraz.gov 

To Consultant: 
LEGAL COMPANY NAME: HDR Engineering, Inc. 

Mailing Address: 20 E. Thomas Road, Suite 2500, Phoenix, AZ 85012 

Physical Address:  20 E. Thomas Road, Suite 2500, Phoenix, AZ 85012 

Statutory Agent Name: Aaron Meilleur 

Statutory Agent Mailing Address: 
20 E. Thomas Road, Suite 2500, 
Phoenix, AZ 85012 

Statutory Agent Physical Address: 
20 E. Thomas Road, Suite 2500, 
Phoenix, AZ 85012 

CONSULTANT’S AUTHORIZED PROJECT REPRESENTATIVE 

Name: Jason Fort 

Title: Vice President 

Phone: 602-522-7709

Email: Jason.fort@hdrinc.com 

5.2 Records/Audit. Records of Consultant’s direct personnel payroll, reimbursable expenses 
pertaining to this Agreement and records of accounts between City and Consultant must be 
kept on the basis of generally accepted accounting principles and must be made available to 
City and its auditors for up to three years following City’s final acceptance of the services 
under this Agreement (this requirement is increased to five years if construction of this 
project is federally funded). City, its authorized representative, or any federal agency, 
reserves the right to audit Consultant’s records to verify the accuracy and appropriateness of 
all cost and pricing data, including data used to negotiate this Agreement and any 
amendments. City reserves the right to decrease the total amount of Agreement price or 
payments made under this Agreement or request reimbursement from Consultant following 
final Agreement payment on this Agreement if, upon audit of Consultant’s records, the audit 
discloses Consultant has provided false, misleading, or inaccurate cost and pricing data. 
Consultant will include a similar provision in all of its Agreements with subconsultants who 
provide services under the Agreement to ensure that City, its authorized representative, or 
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the appropriate federal agency, has access to the subconsultants’ records to verify the 
accuracy of all cost and pricing data. City reserves the right to decrease Agreement price or 
payments made on this Agreement or request reimbursement from Consultant following 
final payment on this Agreement if the above provision is not included in subconsultant 
agreements, and one or more subconsultants refuse to allow City to audit their records to 
verify the accuracy and appropriateness of all cost and pricing data. If, following an audit of 
this Agreement, the audit discloses Consultant has provided false, misleading, or inaccurate 
cost and pricing data, and the cost discrepancies exceed 1% of the total Agreement billings, 
Consultant will be liable for reimbursement of the reasonable, actual cost of the audit. 

5.3 Alteration in Character of Work. Whenever an alteration in the character of work results 
in a substantial change in this Agreement, thereby materially increasing or decreasing the 
scope of services, cost of performance, or Project schedule, the work will be performed as 
directed by City. However, before any modified work is started, a written amendment must 
be approved and executed by City and Consultant. Such amendment must not be effective 
until approved by City. Additions to, modifications, or deletions from this Agreement as 
provided herein may be made, and the compensation to be paid to Consultant may 
accordingly be adjusted by mutual agreement of the Parties. It is distinctly understood and 
agreed that no claim for extra services or materials furnished by Consultant will be allowed 
by City except as provided herein, nor must Consultant do any work or furnish any materials 
not covered by this Agreement unless such work is first authorized in writing. Any such work 
or materials furnished by Consultant without prior written authorization will be at 
Consultant’s own risk, cost, and expense, and Consultant hereby agrees that without written 
authorization Consultant will make no claim for compensation for such work or materials 
furnished. 

5.4 Termination. City and Consultant hereby agree to the full performance of the covenants 
contained herein, except that City reserves the right, at its discretion and without cause, to 
terminate or abandon any service provided for in this Agreement, or abandon any portion of 
the Project for which services have been performed by Consultant. In the event City abandons 
or suspends the services, or any part of the services as provided in this Agreement, City will 
notify Consultant in writing and immediately after receiving such notice, Consultant must 
discontinue advancing the work specified under this Agreement. Upon such termination, 
abandonment, or suspension, Consultant must deliver to City all drawings, plans, 
specifications, special provisions, estimates and other work entirely or partially completed, 
together with all unused materials supplied by City. Consultant must appraise the work 
Consultant has completed and submit Consultant’s appraisal to City for evaluation. City may 
inspect Consultant’s work to appraise the work completed. Consultant will receive 
compensation in full for services performed to the date of such termination. The fee will be 
paid in accordance with Section Ill of this Agreement, and as mutually agreed upon by 
Consultant and City. If there is no mutual agreement on payment, the final determination will 
be made in accordance with the "Disputes" provision in this Agreement. However, in no event 
may the fee exceed the fee set forth in Section Ill of this Agreement nor as amended in 
accordance with Section "Alteration in Character of Work." City will make the final payment 
within 60 days after Consultant has delivered the last of the partially completed items and 
the Parties agree on the final fee. If City is found to have improperly terminated the 
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Agreement for cause or default, the termination will be converted to a termination for 
convenience in accordance with the provisions of this Agreement. 

5.5 Indemnification. To the extent permitted by law, the Consultant ("lndemnitor") must 
indemnify, save and hold harmless City and its officers, officials, agents and employees 
("lndemnitee") from any and all claims, actions, liabilities, damages, losses or expenses 
(including court costs, attorneys' fees and costs of claim processing, investigation and 
litigation) ("Claims") caused or alleged to be caused, in whole or in part, by the wrongful, 
negligent or willful acts, or errors or omissions of Consultant or any of its owners, officers, 
directors, agents, employees, or subconsultants in connection with this Agreement. This 
indemnity includes any claim or amount arising out of or recovered under workers' 
compensation law or on account of the failure of Consultant to conform to any federal, state 
or local law, statute, ordinance, rule, regulation or court decree. Consultant must indemnify 
lndemnitee from and against any and all Claims, except those arising solely from 
lndemnitee's own negligent or willful acts or omissions. Consultant is responsible for primary 
loss investigation, defense and judgment costs where this indemnification applies. In 
consideration of the award of this Agreement, Consultant agrees to waive all rights of 
subrogation against lndemnitee for losses arising from or related to this Agreement. The 
obligations of Consultant under this provision survive the termination or expiration of this 
Agreement. 

5.6 Insurance Requirements. Consultant must procure insurance under the terms and 
conditions and for the amounts of coverage set forth in Exhibit “C” against claims that may 
arise from or relate to performance of the work under this Agreement by Consultant and its 
agents, representatives, employees, and subconsultants. Consultant and any subconsultant 
must maintain this insurance until all of their obligations have been discharged, including any 
warranty periods under this Agreement. These insurance requirements are minimum 
requirements for this Agreement and in no way limit the indemnity covenants contained in 
this Agreement. City in no way warrants that the minimum limits stated in Exhibit “C” are 
sufficient to protect Consultant from liabilities that might arise out of the performance of the 
work under this Agreement by Consultant, Consultant’s agents, representatives, employees, 
or subconsultants. Consultant is free to purchase such additional insurance as may be 
determined necessary. 

5.7 Cooperation and Further Documentation. Consultant agrees to provide City such other 
duly executed documents as may be reasonably requested by City to implement the intent 
of this Agreement. 

5.8 Successors and Assigns. City and Consultant each bind itself, its partners, successors, 
assigns, and legal representatives to the other party to this Agreement and to the partners, 
successors, assigns, and legal representatives of such other party in respect to all covenants 
of this Agreement. Neither City nor Consultant may assign, sublet, or transfer its interest in 
this Agreement without the written consent of the other party. In no event may any 
contractual relation be created between any third party and City. 

5.9 Disputes. In any dispute arising out of an interpretation of this Agreement or the duties 
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required not disposed of by agreement between Consultant and City, the final determination 
at the administrative level will be made by City Engineer. 

5.10 Completeness and Accuracy of Consultant’s Work. Consultant must be responsible for 
the completeness and accuracy of Consultant’s services, data, and other work prepared or 
compiled under Consultant’s obligation under this Agreement and must correct, at 
Consultant’s expense, all willful or negligent errors, omissions, or acts that may be discovered. 
Correction of errors disclosed and determined to exist during any construction of the project on 
architectural or engineering drawings and specifications must be accomplished by Consultant.  
The cost of the design necessary to correct those errors attributable to Consultant and any 
damage incurred by City as a result of additional construction costs caused by such engineering 
or architectural errors will be chargeable to Consultant and will not be considered a cost of the 
Work.  The fact that City has accepted or approved Consultant’s work will in no way relieve 
Consultant of any of Consultant’s responsibilities. 

5.11 Reporting. Written monthly reports, along with updated work schedules, will be made by 
Consultant in the format prescribed by City.  These reports will be delivered to City per schedule.  
When requested by City, Consultant will attend Council meetings and provide finished documents 
including correspondence for Council action, supporting charts, graphs, drawings and colored 
slides of same. 

5.12 Withholding Payment. City reserves the right to withhold funds from Consultant’s 
payments up to the amount equal to the claims City may have against Consultant until such 
time that a settlement on those claims has been reached. 

5.13 City's Right of Cancellation. The Parties acknowledge that this Agreement is subject to 
cancellation by City under the provisions of Section 38-511, Arizona Revised Statutes (A.R.S.). 

5.14 Independent Consultant. For this Agreement Consultant constitutes an independent 
contractor. Any provisions in this Agreement that may appear to give City the right to direct 
Consultant as to the details of accomplishing the work or to exercise a measure of control 
over the work means that Consultant must follow the wishes of City as to the results of the 
work only. These results must comply with all applicable laws and ordinances. 

5.15 Project Staffing. Prior to the start of any work under this Agreement, Consultant must 
submit to City detailed resumes of key personnel that will be involved in performing services 
prescribed in the Agreement. City hereby acknowledges its acceptance of such personnel to 
perform services under this Agreement. At any time hereafter that Consultant desires to 
change key personnel while performing under the Agreement, Consultant must submit the 
qualifications of the new personnel to City for prior approval. Key personnel include, but are 
not limited to, principals-in-charge, project manager, and project Consultant. Consultant will 
maintain an adequate and competent staff of qualified persons, as may be determined by 
City, throughout the performance of this Agreement to ensure acceptable and timely 
completion of the Scope of Services. If City objects, with reasonable cause, to any of 
Consultant’s staff, Consultant must take prompt corrective action acceptable to City and, if 
required, remove such personnel from the Project and replace with new personnel agreed to 
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by City. 
 
5.16 Consultants or Subconsultants. Prior to beginning the work, Consultant must furnish City 
for approval the names of consultants or subconsultants to be used under this Agreement. 
Any subsequent changes are subject to City’s written prior approval. 
 
5.17 Force Majeure. If either party is delayed or prevented from the performance of any act 
required under this Agreement by reason of acts of God or other cause beyond the control 
and without fault of the Party (financial inability excepted), performance of that act may be 
excused, but only for the period of the delay, if the Party provides written notice to the other 
Party within ten days of such act. The time for performance of the act may be extended for a 
period equivalent to the period of delay from the date written notice is received by the other 
Party. 
 
5.18 Compliance with Federal Laws. Consultant understands and acknowledges the 
applicability of the Americans with Disabilities Act, the Immigration Reform and Control Act 
of 1986 and the Drug Free Workplace Act of 1989 to it. Consultant agrees to comply with these 
laws in performing this Agreement and to permit City to verify such compliance. 
 
5.19 No Israel Boycott. By entering into this Agreement, Consultant certifies that Consultant 
is not currently engaged in, and agrees for the duration of the Agreement, not to engage in a 
boycott of Israel as defined by state statute. 
 
5.20 Legal Worker Requirements. A.R.S. § 41-4401 prohibits City from awarding an Agreement 
to any consultant who fails, or whose subconsultants fail, to comply with A.R.S. § 23-214(A). 
Therefore, Consultant agrees Consultant and each subconsultant it uses warrants their 
compliance with all federal immigration laws and regulations that relate to their employees 
and their compliance with § 23-214, subsection A. A breach of this warranty will be deemed a 
material breach of the Agreement and may be subject to penalties up to and including 
termination of the Agreement. City retains the legal right to inspect the papers of any 
Consultant’s or subconsultant’s employee who provides services under this Agreement to 
ensure that Consultant and subconsultants comply with the warranty under this provision. 
 
5.21 Lawful Presence Requirement. A.R.S. §§ 1-501 and 1-502 prohibit City from awarding an 
Agreement to any natural person who cannot establish that such person is lawfully present 
in the United States. To establish lawful presence, a person must produce qualifying 
identification and sign a City-provided affidavit affirming that the identification provided is 
genuine. This requirement will be imposed at the time of Agreement award. This requirement 
does not apply to business organizations such as corporations, partnerships, or limited 
liability companies. 
 
5.22 Covenant Against Contingent Fees. Consultant warrants that no person has been 
employed or retained to solicit or secure this Agreement upon an agreement or 
understanding for a commission, percentage, brokerage, or contingent fee, and that no 
member of the Chandler City Council, or any City employee has any interest, financially, or 
otherwise, in Consultant’s firm. For breach or violation of this warrant, City may annul this 
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Agreement without liability or, at its discretion, to deduct from the Agreement price or 
consideration, the full amount of such commission, percentage, brokerage, or contingent fee. 

5.23 Non-Waiver Provision. The failure of either Party to enforce any of the provisions of this 
Agreement or to require performance of the other Party of any of the provisions hereof must 
not be construed to be a waiver of such provisions, nor must it affect the validity of this 
Agreement or any part thereof, or the right of either Party to thereafter enforce each and 
every provision. 

5.24 Disclosure of Information Adverse to City’s Interests. To evaluate and avoid potential 
conflicts of interest, Consultant must provide written notice to City, as set forth in this Section, 
of any work or services performed by Consultant for third parties that may involve or be 
associated with any real property or personal property owned or leased by City. Such notice 
must be given 7 business days prior to commencement of the services by Consultant for a 
third party, or 7 business days prior to an adverse action as defined below. Written notice 
and disclosure must be sent in accordance with Section 6.7 above.  An adverse action under 
this Agreement includes, but is not limited to: (a) using data as defined in the Agreement 
acquired in connection with this Agreement to assist a third party in pursuing administrative 
or judicial action against City; or (b) testifying or providing evidence on behalf of any person 
in connection with an administrative or judicial action against City; or (c) using data to produce 
income for Consultant or its employees independently of performing the services under this 
Agreement, without the prior written consent of City. Consultant represents that except for 
those persons, entities, and projects identified to City, the services performed by Consultant 
under this Agreement are not expected to create an interest with any person, entity, or third 
party project that is or may be adverse to City’s interests. Consultant’s failure to provide a 
written notice and disclosure of the information as set forth in this Section constitute a 
material breach of this Agreement. 

5.25 Data Confidentiality and Data Security. As used in the Agreement, "data" means all 
information, whether written or verbal, including plans, photographs, studies, investigations, 
audits, analyses, samples, reports, calculations, internal memos, meeting minutes, data field 
notes, work product, proposals, correspondence and any other similar documents or 
information prepared by, obtained by, or transmitted to Consultant or its subconsultants in 
the performance of this Agreement. The Parties agree that all data, regardless of form, 
including originals, images, and reproductions, prepared by, obtained by, or transmitted to 
Consultant or its subconsultants in connection with Consultant’s or its subconsultant’s 
performance of this Agreement is confidential and proprietary information belonging to City. 
Except as specifically provided in this Agreement, Consultant or its subconsultants must not 
divulge data to any third party without City’s prior written consent. Consultant or its 
subconsultants must not use the data for any purposes except to perform the services 
required under this Agreement. These prohibitions do not apply to the following data 
provided to Consultant or its subconsultants have first given the required notice to City: (a) 
data which was known to Consultant or its subconsultants prior to its performance under this 
Consultant or its subconsultants by a third party, who to the best of Consultant’s or its 
subconsultants’ knowledge and belief, had the legal right to make such disclosure and 
Consultant or its subconsultants are not otherwise required to hold such data in confidence; 
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or (c) data which is required to be disclosed by virtue of law, regulation, or court order, to 
which Consultant or its subconsultants are subject. In the event Consultant or its 
subconsultants are required or requested to disclose data to a third party, or any other 
information to which Consultant or its subconsultants became privy as a result of any other 
Agreement with City, Consultant must first notify City as set forth in this Section of the request 
or demand for the data. Consultant or its subconsultants must give City sufficient facts so 
that City can be given an opportunity to first give its consent or take such action that City may 
deem appropriate to protect such data or other information from disclosure. All data must 
continue to be subject to the confidentiality agreements of this Agreement. Consultant or its 
subconsultants assume all liability to maintain the confidentiality of the data in its possession 
and agrees to compensate City if any of the provisions of this Section are violated by 
Consultant, its employees, agents or subconsultants. Solely for the purposes of seeking 
injunctive relief, it is agreed that a breach of this Section must be deemed to cause irreparable 
harm that justifies injunctive relief in court. Consultant agrees that the requirements of this 
Section must be incorporated into all subagreements entered into by Consultant. A violation 
of this Section may result in immediate termination of this Agreement without notice. 
 
5.26 Personal Identifying Information-Data Security. Personal identifying information, 
financial account information, or restricted City information, whether electronic format or 
hard copy, must be secured and protected at all times by Consultant or its subconsultants. At 
a minimum, Consultant or its subconsultants must encrypt or password-protect electronic 
files. This includes data saved to laptop computers, computerized devices, or removable 
storage devices. When personal identifying information, financial account information, or 
restricted City information, regardless of its format, is no longer necessary, the information 
must be redacted or destroyed through appropriate and secure methods that ensure the 
information cannot be viewed, accessed, or reconstructed. In the event that data collected or 
obtained by Consultant or its subconsultants in connection with this Agreement is believed 
to have been compromised, Consultant or its subconsultants must immediately notify City 
contact. Consultant agrees to reimburse City for any costs incurred by City to investigate 
potential breaches of this data and, where applicable, the cost of notifying individuals who 
may be impacted by the breach. Consultant agrees that the requirements of this Section must 
be incorporated into all subcontracts entered into by Consultant. It is further agreed that a 
violation of this Section must be deemed to cause irreparable harm that justifies injunctive 
relief in court. A violation of this Section may result in immediate termination of this 
Agreement without notice. The obligations of Consultant or its subconsultants under this 
Section must survive the termination of this Agreement. 
 
5.27 Jurisdiction and Venue. This Agreement is made under and must be construed in 
accordance with and governed by the laws of the State of Arizona without regard to the 
conflicts or choice of law provisions thereof. Any action to enforce any provision of this 
Agreement or to obtain any remedy with respect hereto must be brought in the courts 
located in Maricopa County, Arizona, and for this purpose, each Party hereby expressly and 
irrevocably consents to the jurisdiction and venue of such court. 
 
5.28 Survival. All warranties, representations, and indemnifications by Consultant must 
survive the completion or termination of this Agreement. 
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5.29 Modification. Except as expressly provided herein to the contrary, no supplement, 
modification, or amendment of any term of this Agreement will be deemed binding or 
effective unless in writing and signed by the Parties.  
 
5.30 Severability. If any provision of this Agreement or the application to any person or 
circumstance may be invalid, illegal or unenforceable to any extent, the remainder of this 
Agreement and the application will not be affected and will be enforceable to the fullest 
extent permitted by law. 
 
5.31 Integration. This Agreement contains the full agreement of the Parties. Any prior or 
contemporaneous written or oral agreement between the Parties regarding the subject 
matter is merged and superseded. 
 
5.32 Time is of the Essence. Time of each of the terms, covenants, and conditions of this 
Agreement is hereby expressly made of the essence. 
 
5.33 Date of Performance. If the date of performance of any obligation or the last day of any 
time period provided for should fall on a Saturday, Sunday, or holiday for City, the obligation 
will be due and owing, and the time period will expire, on the first day after which is not a 
Saturday, Sunday or legal City holiday. Except as may otherwise be set forth in this 
Agreement, any performance provided for herein will be timely made if completed no later 
than 5:00 p.m. (Chandler time) on the day of performance. 
 
5.34 Third Party Beneficiary. Nothing under this Agreement will be construed to give any 
rights or benefits in the Agreement to anyone other than City and Consultant, and all duties 
and responsibilities undertaken pursuant to this Agreement will be for the sole and exclusive 
benefit of City and Consultant and not for the benefit of any other party. 
 
5.35 Conflict in Language. All work performed must conform to all applicable City of Chandler 
codes, ordinances, and requirements as outlined in this Agreement. If there is a conflict in 
interpretation between provisions in this Agreement and those in Exhibit "A", the provisions 
in this Agreement prevail. 
 
5.36 Document/Information Release. Documents and materials released to Consultant, 
which are identified by City as sensitive and confidential, are City’s property. The 
document/material must be issued by and returned to City upon completion of the services 
under this Agreement. Consultant secondary distribution, disclosure, copying, or duplication 
in any manner is prohibited without City’s prior written approval. The document/material 
must be kept secure at all times. This directive applies to all City documents, whether in 
photographic, printed, or electronic data format.  
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5.37 Exhibits. The following exhibits are made a part of this Agreement and are incorporated 
by reference: 
 
    Exhibit A - Scope of Services / Schedule 

Exhibit B - Compensation and Fees 
Exhibit C - Insurance Requirements 
Exhibit D - Special Conditions 
Exhibit E – Federal Requirements (if applicable)  
 

5.38 Special Conditions. As part of the services Consultant provides under this Agreement, 
Consultant agrees to comply with and fully perform the special terms and conditions set forth 
in Exhibit “D”, which is attached to and made a part of this Agreement. 
 
5.39 Non-Discrimination and Anti-Harassment Laws. Consultant must comply with all 
applicable City, state, and federal non-discrimination and anti-harassment laws, rules, and 
regulations. 
 
5.40 Licenses and Permits. Beginning with the Effective Date and for the full term of this 
Agreement, Consultant must maintain all applicable City, state, and federal licenses and 
permits required to fully perform Consultant’s services under this Agreement. 
 
5.41 Warranties. Consultant must furnish a one-year warranty on all work and services 
performed under this Agreement. Consultant must furnish, or cause to be furnished, a two-
year warranty on all fixtures, furnishings, and equipment furnished by Consultant, 
subconsultants or suppliers under this Agreement. Any defects in design, workmanship, or 
materials that do not comply with this Agreement must be corrected by Consultant (including, 
but not limited to, all parts and labor) at Consultant’s sole cost and expense. All written 
warranties and redlines for as-built conditions must be delivered to City on or before City’s 
final acceptance of Consultant’s services under this Agreement.  
 
5.42 Cooperative Purchasing Agreement (S.A.V.E. – Strategic Alliance for Volume 
Expenditures).  In addition to City of Chandler and with the approval of Consultant, this 
Agreement may be extended for use by other municipalities, school districts, and government 
agencies of the State.  Any such usage by other entities must be in accordance with the 
ordinance, charter, or procurement rules and regulations of the respective political entity.   
 
5.43 Budget Approval into Next Fiscal Year.  This Agreement will commence on the Effective 
Date and continue in full force and effect until it is terminated or expires in accordance with 
the provisions of this Agreement.  The Parties recognize that the continuation of this 
Agreement after the close of the City's fiscal year, which ends on June 30 of each year, is 
subject to the City Council's approval of a budget that includes an appropriation for this item 
as an expenditure.  The City does not represent that this budget item will be actually adopted. 
This determination is solely made by the City Council. 
 
5.44 Forced Labor of Ethnic Uyghurs Prohibited.  By entering into this Agreement, Contractor 
certifies and agrees Contractor does not currently use and will not use for the term of this 
Agreement: (i) the forced labor of ethnic Uyghurs in the People's Republic of China; or (ii) any 
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goods or services produced by the forced labor of ethnic Uyghurs in the People's Republic of 
China; or (iii) any contractors, subcontractors or suppliers that use the forced labor or any 
goods or services produced by the forced labor of ethnic Uyghurs in the People's Republic of 
China. 
 
5.45 License to City for Reasonable Use. With this Agreement, Consultant and its 
subconsultants hereby grant a license to City, its agents, employees, and representatives for 
an indefinite period of time to reasonably use, make copies, and distribute as appropriate 
the Documents, works or deliverables developed or created as a result of the Project and this 
Agreement. This license also includes the making of derivative works.  
 
 
 
 
 
 
 
 
 
 
 
 
 
 

INTENTIONALLY LEFT BLANK 
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City of Chandler 

Ocotillo Brine Reduction Facility (OBRF) 

HCL Storage & Weak Acid Containment Mixing Improvements 

January 3, 2023 

Introduction 
The City of Chandler (City) operates the Ocotillo Brine Reduction Facility (OBRF) which receives Intel’s 

RO reject stream, recovers > 94% of the water, and returns product water to Intel for reuse. The 2.8 

MGD plant uses HCl to treat the waste stream. Based on the information received from the City and 

OBRF, the existing 8,000 gallon HCl storage tank does not provide sufficient volume for the current acid 

usage rate. Frequent deliveries are required to meet the operational needs for HCL.  The existing acid 

containment where the HCL tank is located is also relatively small and accordingly, a larger tank cannot 

be installed. City has identified potential tanks and/or containment areas including a MgCl2 and a FeCl3 

tank that may be repurposed for acid storage and containment. In addition to HCl storage, the IX 

regeneration waste tank, also known as weak acid cation (WAC) tank, is not equipped with recirculation 

piping or mixing to avoid stratification of the solution inside the tank. 

On November 29, 2022, HDR met with the City’s operational staff and visited the site to obtain additional 

information, which will serve as the basis of the following scope of work: 

• Design of a new HCL storage tank to provide additional capacity. This might involve

relocating a tank and using an existing containment to construct an acid storage tank or

construction of a new tank and containment area or rehabilitation of an existing FeCl3
tank for HCl Storage

• Design of new mixing equipment for the existing WAC storage tank

• Electrical and Control Improvements

o Existing panelboard reuse for new pumps and mixer equipment.

o Existing Motor Control Center (MCC) reuse for new pumps and mixer equipment.

o Existing metering and control equipment.

Scope of Services 

Task 1 Project Management and Meetings 

This task will provide for project management, monitoring, and communication.  This includes 

the general oversight and coordination of the Project Team as well as assisting in communications 

between various City and OBRF staff.  HDR will set up and maintain a project filing system; 

perform budget and schedule monitoring; prepare monthly invoices; and prepare monthly 

progress reports.   
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HDR shall meet with the City or OBRF Operation Staff to discuss project progress, review project 

comments, resolve issues, etc.  A total of two (2) site visits and six (6) meetings have been 

budgeted for this task.  The following itemizes the meetings to be held: 

• Project Kick-off Meeting: A project kickoff meeting will be held with the City staff.  HDR’s

design leads will be present at the kickoff meeting.

• Submittal Comment Review Meetings: Meetings will be held to discuss submittal

comments.  HDR requests that the review comments be provided approximately one

week prior to each meeting.  A total of three (3) submittal comment review meetings are

anticipated (30%, 60%, and 90%).

• Coordination Meetings: HDR has budgeted for up to two (2) coordination meetings as

required.

Deliverables 

• Project Invoices and Monthly Progress Reports (pdf)

• Meeting agendas (pdf)

• Draft and final meeting minutes for each meeting (pdf)

Task 2 Basis of Design Report (30%) 

HDR will prepare a Basis of Design Report (BODR) summarizing the proposed acid storage and 

tank improvements at OBRF.  To prepare the design, existing as-builts of the HCL tank and the 

other tanks identified for repurposing will need to be made available to HDR. HDR will review 

existing information and determine the required volume for the new HCL storage tank.  At the 

site visit, the current MgCl2 tank containment was identified as one option where a new HCL 

tank can be installed. However, OBRF will need the MgCl2 tank for silica control in the future 

and therefore, the MgCl2 tank will need to be relocated at a different location within the 

facility. OBRF staff also identified a 5,000 gallon volume FeCl3 tank that is not currently in use, 

which can be repurposed for HCL storage. HDR will discuss with the City to identify the correct 

volume of HCL storage required for OBRF. We will develop one (1) preliminary and conceptual 

layout to show the new and repurposed acid storage tank locations. The BODR will summarize 

the tank design modifications. The BODR will also include proposed design changes for adding 

mixing into the WAC tank. 

Electrical and Control Improvements 

Electrical design scope will include power requirements for new pumps associated with HCl 

storage tanks.  The second part of the electrical scope is to add a mixer to the existing very tall 

WAC – Regen Tank.  The source of power for the new pumps and mixer will presumably come 

from the existing 480V, 3-phase or 480/277V, 3-phase panelboard or motor control center. If 

there is not sufficient physical space to install new circuit breakers or fused switches in this 
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existing equipment, or if the existing panels and MCC cannot handle the additional electrical 

loads, then a new panelboard will be designed.  

Control design scope will include: 

• System integration to existing control panels 

• Site layouts 

• Wiring diagrams 

• Termination details 

• Programming instructions 

• Network diagrams 

The BODR shall include the following: 

• Preliminary Tank Layout (1) 

• Recommended Tank, Containment, Piping, and Equipment Sizes 

• Proposed Electrical and Control Improvements 

As part of this task, HDR shall work with the City to determine the City’s preferred equipment 

manufacturers and models for pumps, valves, etc.   

Key Understanding 

• Existing as-built information of the existing tanks, piping, Process Flow Diagram 

(PFD) will be provided to HDR. 

• Site (e.g., Civil) improvement work, including roadway reconfiguration and site 

grading and drainage are not anticipated. 

Deliverables 

• Draft and Final BODR (pdf) 

 

Task 3 60% Construction Document Submittal 

HDR will develop one set of construction documents, including plans and technical 

specifications, for the improvements described in this scope of work. Construction drawings will 

be prepared in AutoCAD format using HDR’s CAD standards. Technical specifications will be 

prepared using HDR’s master specifications. 

This submittal will include preliminary construction drawings showing tank layouts, and 

preliminary structural and electrical drawings.  A list of specification sections, and a preliminary 

Engineer’s Opinion of Probable Cost (EOPC) will be also submitted. 
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Task 4 90% Construction Document Submittal 

This submittal will include completed construction drawings and details for all improvements, 

technical specifications, and an EOPC. A response to comments shall be prepared and 

submitted addressing the City’s comments on 60% documents.   

Task 5 Final Construction Document Submittal 

This submittal will include final construction drawings, details, technical specifications, and an 

EOPC. This submittal will be used for bidding and construction. A response to comments shall 

be prepared and submitted addressing The City’s comments on 90% documents. 

The anticipated list of construction plan sheets includes the following: 

Dwg No. Sheet Title 

General Drawings 

1 G-01 General Notes 

2 G-02 Symbols and Abbreviations 

  Civil Drawings 

3 D-01 Demolition 

4 C-01 Tank Layout 

5 C-02 Civil Details 1 

6 C-03 Civil Details 2 

Mechanical Drawings 

7 M-01 HCL Storage Tank Plan 

8 M-02 HCL Storage Tank Sections 1 

9 M-03 HCL Storage Tank Sections 2 

10 M-04 Tank Details  

11 M-05 WAC Tank Mixing Plan and Section 

12 M-06 Tank Details  

10 M-07 Tank Details  

Structural Drawings 

11 S-1 General Structural Notes  

12 S-2 Structural Drawings 

13 S-3 Standard Structural Details 1 

14 S-4 Standard Structural Details 2 

Electrical Drawings 

15 E-1 Electrical Notes, Symbols, and Legend 

16 E-2 Single Line Diagram/Site Plan - Demolition 

17 E-3 Single Line Diagram - New Work 

18 E-4 Single Line Diagram - New Work 

19 E-5 Electrical Site Plan – Power and Grounding Plan 

20 E-6 Schematic/Connection Diagram - New Water Pumps 

21 E-7 Schematic/Connection Diagram – New Circulation/Mixer 

22 E-8 Electrical Details 
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23 I-01 Legends and Symbols 

24 I-02 P&ID  

 

Deliverables 

• 30% Submittal: DCR (pdf) 

• 60% Submittal: Design Plans, Specifications TOC, EOPC (pdf) 

• 90% Submittal: Design Plans, Specifications, EOPC (pdf) 

• 100% Submittal: Design Plans, Specifications, EOPC (pdf) 

 

Task 6 Maricopa County Approval to Construct Coordination  

HDR will prepare the Approval To Construct (ATC) application and associated materials and 

submit it to the Maricopa County Environmental Services Department (MCESD) to obtain 

approval.   

Task 7 Bidding Phase Assistance and Contractor Coordination 

HDR will attend the pre-bid conference and assist in answering questions pertaining to the 

project. HDR will also attend the bid opening and make recommendations for the award of the 

design package. 

 

Allowances 

HDR has included the following allowances within the project proposal.  

 

A-1 Reimbursable Expenses 

City shall reimburse HDR for all direct expenses, including but not limited to deliveries, mileage, 

parking, postage, travel/milage, and reprographics.  A $1,200.00 ATC application fee has also 

been included. A total of $2,700.00 has been included for reimbursable expenses.  

 

OPINIONS OF PROBABLE COST (COST ESTIMATES) 

Opinions of probable project cost or probable construction cost provided by Engineer are made 

on the basis of information available to Engineer and on the basis of Engineer’s experience and 

qualifications and represents its judgment as an experienced and qualified professional 

engineer.  

 

Assumptions 

HDR makes the following clarifying assumptions associated to this scope of work: 
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• Topographic survey is not included. Base maps will be developed based on record

drawings provided by the City.

• Site grading, drainage, and other improvement work is not included.

• City Department Permit fees are not included and shall be paid by City.

• SCADA Programming and integration has not been included in this scope of work. It is

assumed that the existing SCADA network is fully ready and capable of interfacing with

the additional devices.

• Construction phase services have not been included.

END SCOPE OF WORK 
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EXHIBIT “B” 
COMPENSATION AND FEES 



City of Chandler WW2001.203 

OBRF HCL Storage WAC Mixing Improvement

STAFF HOURS AND FEE PROPOSAL

HDR Engineering, Inc. Staff Hours and Fee By Task

Billing Rate 260.00$                    200.00$               260.00$               245.00$                               170.00$               170.00$               170.00$                 170.00$               130.00$                        125.00$               120.00$               100.00$               

Name of Professionals Jason Fort Fariya Sharif Pierre Kwan
 Joel Bellin, Luel Baylon,

Karthik Chandra 
Andrew Nathal Andreu Chung Chelsea Trotter Ryan Wright Hadley Habeck Randy Stauffer April Yarmus Ruth Pate

Task 

No.
Task Project Principal

 Project

 Manager 
QA/QC

Senior Technical 

Professional
A/E (Electrical) A/E (Control)

A/E 

(Process/Piping)
A/E (Structural) Assistant Engineer Designer

Project 

Accountant

Project 

Coordinator
Total Task Hours

Total Lump Sum 

Per Task

1 Project Management & Meetings 4 32 2 24 6 6 6 4 4 2 12 12 114 20,990$               

2 Basis of Design Report (30%) 4 32 4 28 24 24 32 16 24 24 212 37,780$               

3 60% Construction Document Submittal 4 32 2 24 16 16 32 12 16 112 266 42,840$               

4 90% Construction Document Submittal 2 24 2 20 12 12 24 8 12 80 196 31,820$               

5 Final Construction Document Submittal 2 12 2 16 12 12 16 8 8 64 152 24,560$               

5 Maricopa County Approval to Construct Coordination 4 8 8 20 3,200$                 

7 Bidding Phase Assistance and Contractor Coordination 4 5 2 2 6 2 4 8 33 5,585$                 

8

TOTAL 16 140 12 117 72 72 124 50 76 298 12 12 993 166,775$            

Reimbursable Expenses

Unit Cost/Unit No. of Units Total

Direct Expense 1,000$                 1 1,000$                                 

Travel/Milage 500$                    1 500$                                    

MCES Permit Fee 1,200$                 1 1,200$                                 

Subtotal,Reimbursible Expenses 2,700$                                 

Fee Summary

Fee

HDR Engineering, Inc. Labor 166,775$                  

Owner's Allowance 20,000$                    

Reimbursable Expenses 2,700$                       

TOTAL FEE 189,475$               
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Attachment B- Project Schedule 



ID Task Name Duration Start Finish

1 Project Meetings 105 daysMon 3/13/23 Fri 8/4/23

2 Notice to Proceed 0 days Mon 3/13/23 Mon 3/13/23

3 Kick-off Meeting 0 days Fri 3/24/23 Fri 3/24/23

4 Basis of Design (30%) Review Meeting 0 days Fri 5/26/23 Fri 5/26/23

5 60% Review Meeting 0 days Fri 7/7/23 Fri 7/7/23

6 90% Review Meeting 0 days Fri 8/4/23 Fri 8/4/23

7 Basis of Design 40 days Mon 3/27/23 Fri 5/19/23

8 Information Review 2 wks Mon 3/27/23 Fri 4/7/23

9 Report Preperation 6 wks Mon 4/10/23 Fri 5/19/23

10 BODR Submission 0 days Fri 5/19/23 Fri 5/19/23

11 60% Design 30 days Mon 5/22/23 Fri 6/30/23

12 60%  Submittal 6 wks Mon 5/22/23 Fri 6/30/23

13 60% Design Submission 0 days Fri 6/30/23 Fri 6/30/23

14 90% Design 20 days Mon 7/3/23 Fri 7/28/23

15 90%  Submittal 4 wks Mon 7/3/23 Fri 7/28/23

16 90% Design Submission 0 days Fri 7/28/23 Fri 7/28/23

17 Final Design 15 days Mon 7/31/23 Fri 8/18/23

18 Final Submittal 3 wks Mon 7/31/23 Fri 8/18/23

19 Final Design Submission 0 days Fri 8/18/23 Fri 8/18/23

20 MCESD Coordination 30 days Mon 8/21/23 Fri 9/29/23

21 ATC Application Submission 30 days Mon 8/21/23 Fri 9/29/23

22 Bid Phase Assistance and Coordination 7 days Fri 10/20/23 Mon 10/30/23

23 Bid Phase Assitance 7 days Fri 10/20/23 Mon 10/30/23

24

25

26

27

28

Notice to Proceed

Kick-off Meeting

Basis of Design (30%) Review Meeting

60% Review Meeting

90% Review Meeting

Report Preperation

BODR Submission

60%  Submittal

60% Design Submission

90%  Submittal

90% Design Submission

Final Submittal

Final Design Submission

Bid Phase Assitance

Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec Jan Feb

Qtr 1, 2023 Qtr 2, 2023 Qtr 3, 2023 Qtr 4, 2023 Qtr 1, 2024

City of Chandler

WW2001 OBRF HCL Storage & Weak Acid Containment Mixing Improvements

Page 1
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EXHIBIT “C” 
INSURANCE REQUIREMENTS 

 
1. General. 
 
1.1 At the same time as execution of this Agreement, Consultant must furnish City a certificate 

of insurance on a standard insurance industry ACORD form.  The ACORD form must be 
issued by an insurance company authorized to transact business in the State of Arizona 
possessing a current A.M. Best, Inc. rating of A-7, or better and legally authorized to do 
business in the State of Arizona with policies and forms satisfactory to City.  Provided, 
however, the A.M. Best rating requirement will not be deemed to apply to required Workers’ 
Compensation coverage.  

 
1.2 Consultant and any of its subconsultants must procure and maintain, until all of their 

obligations have been discharged, including any warranty periods under this Agreement are 
satisfied, the insurances set forth below. 

 
1.3 The insurance requirements set forth below are minimum requirements for this Agreement 

and in no way limit the indemnity covenants contained in this Agreement. 
 
1.4 City in no way warrants that the minimum insurance limits contained in this Agreement are 

sufficient to protect Consultant from liabilities that might arise out of the performance of 
the Agreement services under this Agreement by Consultant, its agents, representatives, 
employees, subconsultants, and Consultant is free to purchase any additional insurance as 
may be determined necessary. 

 
1.5 Failure to demand evidence of full compliance with the insurance requirements in this 

Agreement or failure to identify any insurance deficiency will not relieve Consultant from, 
nor will it be considered a waiver of its obligation to maintain the required insurance at all 
times during the performance of this Agreement. 

 
1.6 Use of subconsultants:  If any work is subcontracted in any way, Consultant must execute a 

written Agreement with subconsultant containing the same Indemnification Clause and 
Insurance Requirements as City requires of Consultant in this Agreement. Consultant is 
responsible for executing the Agreement with the subconsultant and obtaining Certificates 
of Insurance and verifying the insurance requirements. 

 
2. Minimum Scope and Limits of Insurance.  Consultant must provide coverage with limits of 

liability not less than those stated below. 
 
2.1 Professional Liability.  If the Agreement is the subject of any professional services or work 

performed by Consultant, or if Consultant engages in any professional services or work 
adjunct or residual to performing the work under this Agreement, Consultant must maintain 
Professional Liability insurance covering errors and omissions arising out of the work or 
services performed by Consultant, or anyone employed by Consultant, or anyone whose 
acts, mistakes, errors and omissions Consultant is legally liable, with a liability limit of 
$1,000,000 each claim and $2,000,000 all claims.  In the event the Professional Liability 
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insurance policy is written on a “claims made” basis, coverage must extend for 3 years past 
completion and acceptance of the work or services, and Consultant, or its selected Design 
Professional will submit Certificates of Insurance as evidence the required coverage is in 
effect.  The Design Professional must annually submit Certificates of Insurance citing that the 
applicable coverage is in force and contains the required provisions for a 3 year period. 

 
2.2 Commercial General Liability-Occurrence Form.  Consultant must maintain “occurrence” form 

Commercial General Liability insurance with a limit of not less than $2,000,000 for each 
occurrence, $4,000,000 aggregate.  Said insurance must also include coverage for products 
and completed operations, independent contractors, personal injury and advertising injury. 
If any Excess insurance is utilized to fulfill the requirements of this paragraph, the Excess 
insurance must be “follow form” equal or broader in coverage scope than underlying 
insurance. 

 
2.3 Automobile Liability-Any Auto or Owned, Hired and Non-Owned Vehicles  
 Vehicle Liability:  Consultant must maintain Business/Automobile Liability insurance with a 

limit of $1,000,000 each accident on Consultant owned, hired, and non-owned vehicles 
assigned to or used in the performance of Consultant’s work or services under this 
Agreement.  If any Excess or Umbrella insurance is utilized to fulfill the requirements of this 
paragraph, the Excess or Umbrella insurance must be “follow form” equal or broader in 
coverage scope than underlying insurance. 

 
2.4 Workers Compensation and Employers Liability Insurance:  Consultant must maintain Workers 

Compensation insurance to cover obligations imposed by federal and state statutes having 
jurisdiction of Consultant employees engaged in the performance of work or services under 
this Agreement and must also maintain Employers’ Liability insurance of not less than 
$1,000,000 for each accident and $1,000,000 disease for each employee. 
 

2.5 Cyber Technology Errors and Omissions, Network Security, and Privacy Liability Insurance.  The 
policy must cover professional misconduct or lack of ordinary skill for those positions 
defined in the Scope of Services of this Agreement with a limit of not less than $3,000,000 
for each occurrence, $3,000,000 aggregate.  In the event that the professional liability 
insurance required by this Agreement is written on a claims-made basis, Consultant warrants 
that any retroactive date under the policy must precede the effective date of this Agreement; 
and that either continuous coverage will be maintained or an extended discovery period will 
be exercised for a period of two (2) years beginning at the time work under this Agreement 
is completed.  If such insurance is maintained on an occurrence form basis, Consultant must 
maintain such insurance for an additional period of one (1) year following termination of 
Agreement.  If such insurance is maintained on a claims-made basis, Consultant must 
maintain such insurance for an additional period of three (3) years following termination of 
the Agreement.  If Consultant contends that any of the insurance it maintains pursuant to 
other sections of this Exhibit C satisfies this requirement (or otherwise insures the risks 
described in this section), then Consultant must provide proof of same.    

  
2.5.1. The insurance must provide coverage for the following risks:  

2.5.1.1 Liability arising from theft, dissemination, or use of confidential information 
(a defined term including but not limited to bank account, credit card 
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account, personal information such as name, address, social security 
numbers, etc. information) stored or transmitted in electronic form.  

2.5.1.2 Network Security Liability arising from the unauthorized access to, use of, or 
tampering with computer systems including hacker attacks, inability of an 
authorized third party, to gain access to your services including denial of 
service, unless caused by a mechanical or electrical failure.  

2.5.1.3 Liability arising from the introduction of a computer virus into, or otherwise 
causing damage to, a customer’s or third person’s computer, computer 
system, network, or similar computer related property and the data, 
software, and programs thereon.  

 
2.5.2. The policy must provide a waiver of subrogation. 
 

3. Additional Policy Provisions Required. 
 
3.1 Self-Insured Retentions or Deductibles.  Any self-insured retentions and deductibles must be 

declared and approved by City.  If not approved, City may require that the insurer reduce or 
eliminate any deductible or self-insured retentions with respect to City, its officers, officials, 
agents, employees, and volunteers. 

 
3.1.1. Consultant’s insurance must contain broad form contractual liability coverage. 
 
3.1.2. Consultant’s insurance coverage must be primary insurance with respect to City, its 

officers, officials, agents, and employees.  Any insurance or self-insurance maintained 
by City, its officers, officials, agents, and employees will be in excess of the coverage 
provided by Consultant and must not contribute to it. 

 
3.1.3. Consultant’s insurance must apply separately to each insured against whom claim is 

made or suit is brought, except with respect to the limits of the insurer's liability. 
 
3.1.4. Coverage provided by Consultant must not be limited to the liability assumed under 

the indemnification provisions of this Agreement. 
 
3.1.5. The policies must contain a severability of interest clause and waiver of subrogation 

against City, its officers, officials, agents, and employees, for losses arising from Work 
performed by Consultant for City. (Does not apply to Professional Liability coverage.) 

 
3.1.6. Consultant, its successors and or assigns, are required to maintain Commercial 

General Liability insurance as specified in this Agreement for a minimum period of 3 
years following completion and acceptance of the Work.  Consultant must submit a 
Certificate of Insurance evidencing Commercial General Liability insurance during this 
3-year period containing all the Agreement insurance requirements, including 
naming City of Chandler, its agents, representatives, officers, directors, officials and 
employees as Additional Insured as required. 

 
3.1.7. If a Certificate of Insurance is submitted as verification of coverage, City will 

reasonably rely upon the Certificate of Insurance as evidence of coverage, but this 
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acceptance and reliance will not waive or alter in any way the insurance requirements 
or obligations of this Agreement.   

 
3.2.  Insurance Cancellation During Term of Agreement.  

3.2.1. If any of the required policies expire during the life of this Agreement, Consultant 
must forward renewal or replacement Certificates to City within 10 days after the 
renewal date containing all the required insurance provisions. 

 
3.2.2. Each insurance policy required by the insurance provisions of this Agreement must 

provide the required coverage and must not be suspended, voided or canceled 
except after thirty (30) days prior written notice has been given to City, except when 
cancellation is for non-payment of premium, then ten (10) days prior notice may be 
given.  Such notice must be sent directly to Chandler Law-Risk Management 
Department, Post Office Box 4008, Mailstop 628, Chandler, Arizona 85225. If any 
insurance company refuses to provide the required notice, Consultant or its 
insurance broker must notify City of any cancellation, suspension, non-renewal of any 
insurance within seven (7) days of receipt of insurers’ notification to that effect.  

 
3.3 City as Additional Insured.  The policies are to contain, or be endorsed to contain, the following 

provisions: 

3.3.1. The Commercial General Liability and Automobile Liability policies are to contain, or 
be endorsed to contain, the following provisions:  City, its officers, officials, agents, 
and employees are additional insureds with respect to liability arising out of activities 
performed by, or on behalf of, Consultant; Products and Completed operations of 
Consultant; and automobiles owned, leased, hired, or borrowed by Consultant. 

 
3.3.2. City, its officers, officials, agents, and employees must be additional insureds to the 

full limits of liability purchased by Consultant even if those limits of liability are in 
excess of those required by this Agreement. 
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EXHIBIT “D” 
SPECIAL CONDITIONS 

 
 

Standard Details and Specifications. Consultant must be familiar with City’s latest revision of 
the MAG Specifications and MAG Standard Details as amended by City.  City’s current 
amendment to the MAG Specifications, part of City’s Unified Development Manual, may be found 
and downloaded from City’s website at http://www.chandleraz.gov/udm.   
 
City Ownership of Project Documents. All work products (electronically or manually 
generated) including, but not limited to: plans, specifications, cost estimates, field notes, 
tracings, studies, investigations, design analyses, original drawings, original mylars, Computer 
Aided Drafting and Design (CADD) file diskettes which reflect all final drawings, and other 
related documents which are prepared in the performance of this Agreement (collectively 
referred to as "Documents") are to be and remain the property of City and are to be delivered 
to the Project Manager before the final payment is made to Consultant. In the event these 
Documents are altered, modified or adapted without the written consent of Consultant, 
which consent Consultant must not unreasonably withhold, City agrees to hold Consultant 
harmless to the extent permitted by law from the legal liability arising out of City's alteration, 
modification or adaptation of the Documents. 
 
Re-use of Documents. The parties agree the documents, drawings, specifications and designs, 
although the property of City,  are prepared for this specific project and are not intended nor 
represented by Consultant to be suitable for re-use for any other project.  Any re-use without 
written verification or adaptation by Consultant for the specific purpose intended will be at 
City’s sole risk and without liability or legal exposure to Consultant. 
 
Documents to Bear Seal. Consultant and its subconsultants must endorse by professional 
seal all plans, works, and deliverables prepared by each for this Agreement as required by 
state law. 
 
ACCESS TO SECURED FACILITIES: 
 
1. Contract Worker Access Controls, Badge and Key Access Requirements. A Contract Worker 

from Consultant’s firm must not be allowed to begin work in any City facility without: (A) 
The prior completion and City's acceptance of the required background screening; and (8) 
when required, the Contract Worker's receipt of a City issued badge. A badge will be issued 
to a Contract Worker solely for access to City facility(s) to which the Contract Worker is 
assigned. Each Contract Worker who enters a City facility must use the badge issued to 
the Contract Worker. 

 
2. Badges. After receipt of the badge application, the Contract Worker will proceed to the 

Badging Office for processing of the badge application and issuance of the badge. City will 
not process the badge application until the Contract Worker satisfies the required 
Background Screening (as defined herein). The Contract Worker must comply with all 
requirements and furnish all requested information as requested by the Badging Office. 
Any and all fees associated with security badging will be assessed in compliance with 
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Chandler City Code §4-22. 
 
3. Key Access Procedures. If the Contract Worker's services require keyed access to enter a 

City facility(s), a separate key issue/return form must be completed and submitted by 
Consultant for each key issued. 

 
4. Stolen or Lost Badges or Keys. Consultant must report lost or stolen badges or keys to City 

immediately. A new badge application or key issue form must be completed and 
submitted along with payment of the applicable fees prior to issuance of a new badge or 
key. 

 
5. Return of Badges or Keys. All badges and keys are the property of City and must be 

returned to City at the Badging Office within one (1) business day of when the Contract 
Worker's access to a City facility is no longer required to furnish the services under this 
Agreement. Consultant must collect a Contract Worker's badge and key(s) upon the 
termination of the Contract Worker's employment; when the Contract Worker's services 
are no longer required at the particular City facility(s); or upon termination, cancellation 
or expiration of this Agreement. 

 
6. Consultant’s default under this Section must include, but is not limited to the following: 

(1) Contract Worker gains access to a City facility(s) without the proper badge or key; (2) 
Contract Worker uses a badge or key of another to gain access to a City facility; (3) Contract 
Worker commences services under this Agreement without the proper badge, key or 
Background Screening; (4) Contract Worker or Consultant submits false information or 
negligently submits wrong information to City to obtain a badge, key or applicable 
Background Screening; or (5) Consultant fails to collect and timely return Contract 
Worker's badge or key upon termination of Contract Worker's employment, reassignment 
of Contract Worker to another City facility or upon the expiration, cancellation or 
termination of this Agreement. Consultant acknowledges and agrees that the access 
control, badge and key requirements in this Section are necessary to preserve and protect 
public health, safety and welfare. Accordingly, Consultant agrees to properly cure any 
default under this Section within three (3) business days from the date notice of default is 
sent by City. The parties agree that Consultant’s failure to properly cure any default under 
this Section must constitute a breach of this Section. In addition to any other remedy 
available to City at law or in equity, Consultant must be liable for and must pay to City the 
sum of one thousand dollars ($1,000.00) for each breach by Consultant of this Section. 
The parties further agree that the sum fixed above is reasonable and approximates the 
actual or anticipated loss to City at the time and making of this Agreement in the event 
that Consultant breaches this Section. Further, the parties expressly acknowledge and 
agree to the fixed sum set forth above because of the difficulty of proving City's actual 
damages in the event that Consultant breaches this Section. The parties further agree that 
three (3) breaches by Consultant of this Section arising out of any default within a 
consecutive period of three (3) months or three (3) breaches by Consultant of this Section 
arising out of the same default within a period of twelve (12) consecutive months will 
constitute a material breach of this Agreement by Consultant and City expressly reserves 
all of its rights, remedies and interests under this Agreement, at law and in equity 
including, but not limited to, termination of this Agreement. 
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EXHIBIT “E” 

FEDERAL REQUIREMENTS 
 
 
 

NOT APPLICABLE 
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