



## CITY OF CHANDLER JOB ORDER PROJECT AGREEMENT

Project Name: **QUIET ZONE IMPROVEMENTS**

Project No. **ST2017.403**

This JOB ORDER PROJECT AGREEMENT ("Job Order") is made this \_\_\_\_\_ day of \_\_\_\_\_ 2023 ("Effective Date"), by and between the City of Chandler, an Arizona municipal corporation, ("City") and **Sunland Asphalt & Construction, Inc.**, an Arizona corporation, ("JOC Contractor") and is entered into pursuant to Job Order Master Agreement No. JOC1909.401 ("JOC Master Agreement"). City and JOC Contractor may be referred to individually as "Party" or collectively as "Parties").

City and JOC Contractor, in consideration of the mutual covenants herein set forth, agree as follows:

### RECITALS

A. On or about January 22, 2020, the Parties entered into the JOC Master Agreement, which terms and conditions are made a part of and incorporated into this Job Order Project Agreement by this reference.

B. City proposes to engage JOC Contractor to provide quiet zone improvements as more fully described in **Exhibit "A"**, which is attached to and made a part of this Job Order by this reference.

C. JOC Contractor is ready, willing, and able to provide the services described in **Exhibit "A"** for the compensation and fees set forth and as described in **Exhibit "B"**, which is attached to and made a part of this Agreement by this reference.

### **ARTICLE 1. DESCRIPTION OF WORK**

The Parties enter into this Job Order Project Agreement for the **QUIET ZONE IMPROVEMENTS**, Project Number **ST2017.403**. The scope of work consists of signage and pavement marking improvements per the Manual on Uniform Traffic Control Devices (MUTCD) 2009 Edition (Revision 3). These improvements are imperative to re-establishing the City's east Quiet Zone, which runs along the Union Pacific Railroad (UPRR) from Elliot Road to Germann Road, east of Arizona Avenue, all as more particularly set forth in **Exhibit "A"** attached hereto and incorporated herein by reference.

The JOC Contractor will not accept any change of scope, or change in contract provisions, unless issued in writing, as a contract amendment or change order and signed by the authorized signatories for each party.

Performance and Payment Bonds, as set forth in **Exhibit "C"** and **Exhibit "D"** respectively attached hereto and incorporated herein by reference, will be due prior to execution of each Job Order Project Agreement in the full amount of each Job Order.

At project completion, JOC Contractor must complete Contractor's Affidavit Regarding Settlement of Claims and Certificate of Completion, as set forth in **Exhibit "E"** and **Exhibit "F"** respectively attached hereto and incorporated herein by reference.

## **ARTICLE 2. PROJECT PRICE**

City will pay JOC Contractor for completion of the Work in accordance with the JOC Master Agreement a fee not to exceed the Guaranteed Maximum Price of **\$237,410.40** Dollars determined and payable as set forth in JOC Master Agreement and **Exhibit "B"** attached hereto and made a part hereof by reference.

## **ARTICLE 3. CONTRACT TIME & SCHEDULE**

JOC Contractor agrees to complete all Construction within **90** calendar days from the Notice to Proceed (NTP) Date.

## **ARTICLE 4. PARTICIPANTS**

|                 |                                              |                             |
|-----------------|----------------------------------------------|-----------------------------|
| CITY:           | Construction Project Manager: Scott Riter    |                             |
|                 | Phone:                                       | 480-782-3328                |
|                 | Email:                                       | Scott.riter@chandleraz.gov  |
|                 |                                              |                             |
| JOC CONTRACTOR: | Sunland Asphalt & Construction, Inc.         |                             |
|                 | 1625 E. Northern Ave.<br>Phoenix, AZ 85020   |                             |
|                 | JOC Contractor Representative: Chris Eischen |                             |
|                 | Phone:                                       | 602-291-3415                |
|                 | Email:                                       | ceischen@sunlandasphalt.com |

**ARTICLE 5. FORCED LABOR OF ETHNIC UYGHURS PROHIBITED** By entering into this Agreement, Contractor certifies and agrees Contractor does not currently use and will not use for the term of this Agreement: (i) the forced labor of ethnic Uyghurs in the People's Republic of China; or (ii) any goods or services produced by the forced labor of ethnic Uyghurs in the People's Republic of China; or (iii) any contractors, subcontractors or suppliers that use the forced labor or any goods or services produced by the forced labor of ethnic Uyghurs in the People's Republic of China.

SIGNATURE PAGE TO FOLLOW

IN WITNESS WHEREOF, the Parties have executed this Job Order as of the Effective Date.

**"CITY"**

CITY OF CHANDLER:

\_\_\_\_\_  
MAYOR Date

Recommended By:

J. Warren White  
Warren White, P.E.  
Acting CIP City Engineer

APPROVED AS TO FORM:

\_\_\_\_\_  
City Attorney By: JWB

ATTEST:

\_\_\_\_\_  
City Clerk SEAL

**"JOC CONTRACTOR"**

Sunland Asphalt & Construction, Inc.:

[Signature] 10/27/2023  
Signature Date

Chris Eischen

Print Name

Division Manager - Civil

Title

ATTEST: If Corporation

[Signature]  
Secretary



ADDRESS FOR NOTICE

Sunland Asphalt & Construction, Inc.

1625 E. Northern Ave.

Phoenix, AZ 85020

**EXHIBIT A**  
**SCOPE OF WORK**



ARIZONA  
NEVADA  
NEW MEXICO  
COLORADO  
TEXAS  
OKLAHOMA

October 25, 2023

Scott Riter  
Construction Project Manager  
City of Chandler  
Public Works & Utilities Department

Re: **Exhibit A - Scoping Letter**  
**ST2017.402 Quiet Zone Improvements**

The construction of project ST2017.402 will consist of signing and pavement marking improvements along the UPRR corridor from Elliot Rd to Germann Rd. Work will include obliteration of existing striping, sealing of obliteration, thermoplastic and preformed pavement markings, removal of existing signs, installation of new signs, as well as traffic control, off-duty officers, and potential railroad flaggers (Owners Allowance).


Due to the nature of the project and current extent of design, the above scope of work is subject to change including addition or removal of work types. We are committed to being flexible on this fluid project.

Should you have any questions concerning this document, please contact me.

Regards,

A handwritten signature in blue ink, appearing to read 'Chris Eischen', written over a horizontal line.

Chris Eischen  
Division Manager – Civil



**EXHIBIT B  
FEE SCHEDULE**



ARIZONA  
NEVADA  
NEW MEXICO  
COLORADO  
TEXAS  
OKLAHOMA

October 25, 2023

Scott Riter  
Construction Project Manager  
City of Chandler  
Public Works & Utilities Department

Re: **Exhibit B - Job Order Cost Proposal Summary**  
**ST2017.402 Quiet Zone Improvements**

See below cost proposal summary as requested. Proposal based on plans dated 9/22/2023, 100%.

**EXHIBIT "B"**  
**JOB ORDER COST PROPOSAL**  
**SUMMARY SHEET**

|                                                                         |                                |                      |
|-------------------------------------------------------------------------|--------------------------------|----------------------|
| <b>Negotiated Prices</b>                                                |                                |                      |
| Price of Subcontractor(s)                                               |                                | \$129,176.30         |
| Price of Subconsultant(s)                                               |                                | \$ -                 |
| General Conditions                                                      |                                | \$ 23,969.80         |
| Preconstruction Labor (if applicable)                                   |                                | \$ -                 |
| Construction Labor (if applicable)                                      |                                | \$ 23,868.00         |
| <b>SUBTOTAL (NEGOTIATED PRICES):</b>                                    |                                | <b>\$ 177,014.10</b> |
|                                                                         |                                |                      |
| <b>Overhead and Profit</b> (Coefficient per Job Order Master Agreement) | <b>8%</b>                      | <b>\$ 14,161.13</b>  |
| <b>TOTAL (NEGOTIATED PRICES + OVERHEAD &amp; PROFIT):</b>               |                                | <b>\$ 191,175.23</b> |
| <b>Insurance, Bonds, &amp; Taxes</b>                                    |                                |                      |
| Sales Tax Percentage (Current Tax Rate)                                 | <b>ENTER TAX % HERE: 7.80%</b> | \$ 14,911.67         |
| General Liability Insurance Percentage (Actual Cost per Job Order)      | <b>0.5%</b>                    | \$ 955.88            |
| Builder's Risk Insurance Percentage (Actual Cost per Job Order)         | <b>0.5%</b>                    | \$ 955.88            |
| Payment Bond (Actual Cost per Job Order)                                | <b>0.4%</b>                    | \$ 764.70            |
| Performance Bond (Actual Cost per Job Order)                            | <b>0.6%</b>                    | \$ 1,147.05          |
| <b>SUBTOTAL (INSURANCE, BONDS, &amp; TAXES):</b>                        |                                | <b>\$ 18,735.17</b>  |
|                                                                         |                                |                      |
| <b>COMBINED TOTAL (TOTAL + INSURANCE, BONDS, &amp; TAXES):</b>          |                                | <b>\$ 209,910.40</b> |
| <b>City's Allowance</b>                                                 |                                | <b>\$ -</b>          |
| <b>Owners Allowance</b>                                                 |                                | <b>\$ 27,500.00</b>  |
| <b>TOTAL JOB ORDER:</b>                                                 |                                | <b>\$237,410.40</b>  |

Should you have any questions concerning this document, please contact me.

Regards,

Chris Eischen  
Division Manager – Civil





ARIZONA  
NEVADA  
NEW MEXICO  
COLORADO  
TEXAS  
OKLAHOMA

October 25, 2023

Scott Riter  
Construction Project Manager  
City of Chandler  
Public Works & Utilities Department

Re: **Exhibit B - Schedule of Values**  
**ST2017.402 Quiet Zone Improvements**

See below schedule of values as requested.

**EXHIBIT "B"**  
**JOB ORDER COST PROPOSAL**  
**SCHEDULE OF VALUES**

| Item # | Description                                | Bid Qty. | UM   | Unit Direct Cost         | Total Direct Cost   |
|--------|--------------------------------------------|----------|------|--------------------------|---------------------|
| 1      | Mobilization                               | 1        | LS   | \$14,497.05              | \$14,497.05         |
| 2      | Obliterate Striping (4" Equivalent) & Seal | 4928     | LF   | \$4.92                   | \$24,245.76         |
| 3      | Obliterate Symbol & Seal                   | 32       | EACH | \$325.05                 | \$10,401.60         |
| 4      | Thermoplastic Striping (4" Equivalent)     | 14578    | LF   | \$1.38                   | \$20,117.64         |
| 5      | Preformed Symbols                          | 54       | EACH | \$581.33                 | \$31,391.82         |
| 6      | Sign Removal                               | 37       | EACH | \$149.76                 | \$5,541.12          |
| 7      | Sign Foundation (Square Tube, 2")          | 47       | EACH | \$291.42                 | \$13,696.74         |
| 8      | Sign Posts (Square Tube, 2")               | 564      | LF   | \$13.63                  | \$7,687.32          |
| 9      | Flat Sheet Aluminum Sign Panel             | 221      | SF   | \$27.35                  | \$6,044.35          |
| 10     | Band Sign To Existing Pole                 | 4        | EACH | \$64.76                  | \$259.04            |
| 11     | Traffic Control                            | 1        | LS   | \$13,601.72              | \$13,601.72         |
| 12     | Off-Duty Officer                           | 180      | HR   | \$110.09                 | \$19,816.20         |
| 13     | Survey                                     | 1        | LS   | \$9,713.74               | \$9,713.74          |
|        |                                            |          |      | <b>TOTAL DIRECT COST</b> | <b>\$177,014.10</b> |

Should you have any questions concerning this document, please contact me.

Regards,

Chris Eischen  
Division Manager – Civil

## EXHIBIT C

### PERFORMANCE BOND

ARIZONA STATUTORY PERFORMANCE BOND  
PURSUANT TO TITLES 28, 34, AND 41, ARIZONA REVISED STATUTES  
(Penalty of this bond must be 100% of the Contract amount)

**KNOW ALL MEN BY THESE PRESENTS THAT:**

\_\_\_\_\_ (hereinafter "Principal"), and \_\_\_\_\_ (hereinafter "Surety"), a corporation organized and existing under the laws of the State of \_\_\_\_\_ with its principal office in the City of \_\_\_\_\_, holding a certificate of authority to transact surety business in Arizona issued by the Director of Insurance pursuant to Title 20, Chapter 2, Article 1, as Surety, are held and firmly bound unto \_\_\_\_\_ (hereinafter "Obligee") in the amount of \_\_\_\_\_ (Dollars) (\$\_\_\_\_\_), for the payment whereof, Principal and Surety bind themselves, and their heirs, administrators, executors, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal has entered into a certain written contract with the Obligee, dated the \_\_\_\_\_ day of \_\_\_\_\_, 20\_\_ for construction of **QUIET ZONE IMPROVEMENTS, ST2017.403** which contract is hereby referred to and made a part hereof as fully and to the same extent as if copies at length herein.

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH, that if the Principal faithfully performs and fulfills all the undertakings, covenants, terms, conditions and agreements of the contract during the original term of the contract and any extension of the contract, with or without notice of the Surety, and during the life of any guaranty required under the contract, and also performs and fulfills all the undertakings, covenants, terms, conditions, and agreements of all duly authorized modifications of the contract that may hereafter be made, notice of which modifications to the Surety being hereby waived, the above obligation is void. Otherwise it remains in full force and effect.

PROVIDED, HOWEVER that this bond is executed pursuant to the provisions of Title 34, Chapter 2, Article 2, Arizona Revised Statutes, and all liabilities on this bond will be determined in accordance with the provisions of Title 34, Chapter 2, Article 2, Arizona Revised Statutes, to the same extent as if it were copied at length in this Contract.

The prevailing party in a suit on this bond may recover as part of the judgment reasonable attorney fees that may be fixed by a judge of the court.

Witness our hands this \_\_\_\_\_ day of \_\_\_\_\_, 20\_\_.

\_\_\_\_\_  
PRINCIPAL

\_\_\_\_\_  
SEAL

\_\_\_\_\_  
AGENT OF RECORD

By \_\_\_\_\_

\_\_\_\_\_  
SURETY

\_\_\_\_\_  
SEAL

\_\_\_\_\_  
AGENT ADDRESS

**EXHIBIT D**

**PAYMENT BOND**

ARIZONA STATUTORY PAYMENT BOND  
PURSUANT TO TITLES 28, 34, AND 41, OF THE ARIZONA REVISED STATUTES  
(Penalty of this Bond must be 100% of the Contract amount)

**KNOW ALL MEN BY THESE PRESENTS THAT:**\_\_\_\_\_

(hereinafter "Principal"), as Principal, and \_\_\_\_\_(hereinafter "Surety"), a corporation organized and existing under the laws of the State of \_\_\_\_\_ with its principal office in the City of \_\_\_\_\_, holding a certificate of authority to transact surety business in Arizona issued by the Director of the Department of Insurance pursuant to Title 20, Chapter 2, Article 1, as Surety, are held and firmly bound unto \_\_\_\_\_ (hereinafter "Obligee") in the amount of \_\_\_\_\_ (Dollars) (\$\_\_\_\_\_), for the payment whereof, the Principal and Surety bind themselves, and their heirs, administrators, executors, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal has entered into a certain written contract with the Obligee, dated the \_\_\_\_\_ day of \_\_\_\_\_, 20\_\_ for construction of **QUIET ZONE IMPROVEMENTS, ST2017.403** which contract is hereby referred to and made a part hereof as fully and to the same extent as if copied at length herein.

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH, that if the Principal promptly pays all moneys due to all persons supplying labor or materials to the Principal or the Principal's subcontractors in the prosecution of the work provided for in said contract, this obligation is void. Otherwise it remains in full force and effect.

PROVIDED, HOWEVER that this bond is executed pursuant to the provisions of Title 34, Chapter 2, Article 2 Arizona Revised Statutes, and all liabilities on this bond will be determined in accordance with the provisions, conditions and limitations of Title 34, Chapter 2, Article 2, Arizona Revised Statutes, to the same extent as if it were copied at length in this Contract.

The prevailing party in a suit on this bond may recover as part of the judgment reasonable attorney fees that may be fixed by a judge of the court.

Witness our hands this \_\_\_\_\_ day of \_\_\_\_\_, 20\_\_.

\_\_\_\_\_  
AGENT OF RECORD

\_\_\_\_\_  
PRINCIPAL SEAL

By \_\_\_\_\_

\_\_\_\_\_  
SURETY SEAL

\_\_\_\_\_  
AGENT ADDRESS

EXHIBIT E

CONTRACTOR'S AFFIDAVIT REGARDING SETTLEMENT OF CLAIMS

\_\_\_\_\_, Arizona

Date \_\_\_\_\_

Project Name: **QUIET ZONE IMPROVEMENTS**

Project No.: **ST2017.403**

To the City of Chandler, Arizona

Gentlemen:

This is to certify that all lawful claims for materials, rental of equipment and labor used in connection with the construction of the above project, whether by subcontractor or claimant in person, have been duly discharged.

The undersigned, for the consideration of \$\_\_\_\_\_, as set out in the final pay estimate, as full and complete payment under the terms of the contract, hereby waives and relinquishes any and all further claims or right of lien under, in connection with, or as a result of the above described project. The undersigned further agrees to indemnify and save harmless the City of Chandler against any and all liens, claims or liens, suits, actions, damages, charges and expenses whatsoever, which said City may suffer arising out of the failure of the undersigned to pay for all labor performances and materials furnished for the performance of said installation.

Signed and dated at \_\_\_\_\_, this \_\_\_\_\_ day of \_\_\_\_\_ 20\_\_\_\_\_.

\_\_\_\_\_  
CONTRACTOR

By \_\_\_\_\_

STATE OF ARIZONA            )  
                                          ) SS  
COUNTY OF MARICOPA        )

The foregoing instrument was subscribed and sworn to before me this \_\_\_\_\_ day of \_\_\_\_\_  
20 \_\_\_\_\_.

\_\_\_\_\_  
Notary Public

\_\_\_\_\_  
My Commission Expires

## EXHIBIT F

### CERTIFICATE OF COMPLETION

Project: **QUIET ZONE IMPROVEMENTS**  
Project No.: **ST2017.403**

(TO BE COMPLETED BY CONTRACTOR)

I HEREBY CERTIFY THAT ALL GOODS AND/OR SERVICES REQUIRED BY CITY OF CHANDLER PROJECT NO. **ST2017.402** HAVE BEEN DELIVERED IN ACCORDANCE WITH THE CONTRACT DOCUMENTS AND BID SPECIFICATIONS AND ALL ACTIVITIES REQUIRED BY THE CONTRACTOR UNDER THE CONTRACT HAVE BEEN COMPLETED AS OF \_\_\_\_\_.

(Date)

FIRM NAME: \_\_\_\_\_

PRINCIPAL: \_\_\_\_\_

(Name)

\_\_\_\_\_  
(Signature)

\_\_\_\_\_  
(Title) DATE: \_\_\_\_\_

CERTIFIED BY ENGINEER/CONSULTANT (IF APPLICABLE):

\_\_\_\_\_  
(Signature) DATE: \_\_\_\_\_

\_\_\_\_\_  
(Firm Name)

---

#### PROJECT ACCEPTED BY USER DEPARTMENT

\_\_\_\_\_  
(Signature) DATE: \_\_\_\_\_

\_\_\_\_\_  
(Dept. /Div.)

\_\_\_\_\_  
Date of Final Walk-Through

\_\_\_\_\_  
Date As-Built Received

\_\_\_\_\_  
City As-Built Number

## **EXHIBIT G**

### **SUBCONTRACTOR DOCUMENTS WITH JOC CONTRACTOR**

**Any subcontractor assumptions, clarifications, exclusions, terms & conditions, signature blocks, etc. included are strictly between the JOC Contractor and their subcontractors, and do not apply to the Agreement between the JOC Contractor and the City.**



ARIZONA  
NEVADA  
NEW MEXICO  
COLORADO  
TEXAS  
OKLAHOMA

October 25, 2023

Scott Riter  
Construction Project Manager  
City of Chandler  
Public Works & Utilities Department

Re: **Exhibit G – Subcontractor Quotes**  
**ST2017.402 Quiet Zone Improvements**

See attached quotes for the following proposed subcontractors:

National Barricade – Signs  
National Barricade – Traffic Control  
Franklin Striping – Pavement Markings

Should you have any questions concerning this document, please contact me.

Regards,

A handwritten signature in blue ink, appearing to read 'Chris Eischen', is written over a light blue horizontal line.

Chris Eischen  
Division Manager – Civil

**CHANDLER QUIET ZONE IMPROVEMENTS PROJECT  
CITY PROJECT NO. ST2017.201**



7326 N. GLEN HARBOR BLVD

GLENDALE, AZ 85307

OFFICE: (623) 879-4695

FAX: (623) 879-4683

| Item No. | Item Description                             | Unit | Quantity | Unit Price       | Extended Amount    |
|----------|----------------------------------------------|------|----------|------------------|--------------------|
|          | REMOVAL OF SIGNS                             | EACH | 37       | \$55.00          | \$2,035.00         |
|          | FOUNDATION FOR SQUARE TUBE POST              | EACH | 47       | \$225.00         | \$10,575.00        |
|          | SIGN POST (SQUARE TUBE) (SINGLE) (2" SQUARE) | LF   | 564      | \$10.50          | \$5,922.00         |
|          | FLAT SHEET ALUMINUM SIGN PANEL               | SF   | 221      | \$21.00          | \$4,641.00         |
|          | BAND SIGN TO POLE                            | EACH | 4        | \$50.00          | \$200.00           |
|          |                                              |      |          | <b>Bid Total</b> | <b>\$23,373.00</b> |

**Exclusions:**

Sales Tax, Bond, and Permits






**National Barricade Company**

| Estimator:       | Purchase Order # | FOB | Ship Via | Terms  | Proposed Start Date |
|------------------|------------------|-----|----------|--------|---------------------|
| Charles Anderson |                  |     | NBC      | Net 30 |                     |

Quotation is valid for 60 days.  
Quotation Prepared By: Charles Anderson



---Temporary Traffic Control---Traffic Control Plans---Road Plates---Asphalt/Concrete Cutting---  
---Asphalt Milling---Asphalt Restoration---Concrete Restoration---



Franklin Striping, Inc.  
2832 S. 45th Street  
Phoenix, AZ 85040  
Phone: (480) 898-1180  
Fax: (480) 668-9688

QUOTE NO: 104123

ATTENTION: ESTIMATING DEPARTMENT

PROJECT: **VARIOUS LOCATIONS QUIET ZONE IMPROVEMENTS**  
PROJECT # **ST2017.201**  
LOCATION **CHANDLER, AZ**

DATE: 10/23/2023

| ITEM NO.     | SCOPE OF WORK                                          | QUANTITY | UNIT | UNIT PRICE | TOTAL COST         |
|--------------|--------------------------------------------------------|----------|------|------------|--------------------|
| 1            | 4" EQUIV. YELLOW EXTRUDED THERMOPLASTIC 90MIL          | 1726     | LF   | \$1.05     | \$1,812.30         |
| 2            | 4" EQUIV. WHITE TRANSVERSE THERMOPLASTIC 90MIL         | 12852    | LF   | \$1.05     | \$13,494.60        |
| 3            | PREFORMED THERMOPLASTIC SYMBOL, RXR                    | 54       | EA   | \$445.00   | \$24,030.00        |
| 4            | OBLITERATE EXISTING STRIPING, 4" EQUIV. W/ PMM SEALANT | 4928     | LF   | \$3.80     | \$18,726.40        |
| 5            | OBLITERATE SYMBOL OR LEGEND W/ PMM SEALANT             | 32       | EA   | \$250.00   | \$8,000.00         |
| 6            | MOBILIZATION (THERMOPLASTIC)                           | 9        | EA   | \$1,000.00 | \$9,000.00         |
| 7            | MOBILIZATION (OBLITERATION)                            | 5        | EA   | \$1,000.00 | \$5,000.00         |
| <b>TOTAL</b> | <b>BID PRICE:</b>                                      |          |      |            | <b>\$80,063.30</b> |

\*\*\* ADDITIONAL MOBILIZATIONS WILL BE CHARGED AT \$1000.00 EACH FOR STRIPING.

To schedule projects, email us at: [scheduling@franklinstriping.com](mailto:scheduling@franklinstriping.com)

**DISCLAIMER:**

Quantities shown above are an estimate only, actual field quantities installed will be used for billing purpose.

**Excludes:** Police Officer, Traffic control, barricades, signage, bonds, sales tax, permits, survey, sweeping, as built, water supply, dump site, shadow truck, diamond grinding, slurry seal for obliteration scarring & removal of chip seal markers.

Additional Mobilization Charges May Be Applied From Circumstances Beyond Our Control Which Would Prohibit The Above Mentioned Work From Being Completed As Scheduled.  
( i.e. UNMOVED VEHICLES, TRAILER, SPRINKLERS, OR EXCESSIVELY DIRTY AREAS ETC.)

**\*\*FSI REQUIRES 15 DAYS NOTICE PRIOR TO ANY PAVEMENT MARKING NEEDED\*\***

\*\* Contractor is to provide Striping Survey. Reference ADOT Standard Specifications 2008 Edition

\*\* Sec.-925-3.01, paragraph 7 & 8. Contractor to supply Survey Control points to be set every 50ft.

**\*\* If striping survey is not completed per ADOT Standard Specifications, a cost of \$500.00/hour will be charged to layout.**

All material is guaranteed to be as specified and preformed in accordance with the drawings and specifications submitted for the above mentioned work and completed in a substantial workmanlike manner. Payment terms to be NET 30. **This proposal is valid for 60 days.** Licensed and Bonded.

Lic No. 115703 & 238964

SINCERELY,  
PHIL KOWALCZYK

The above prices, specifications and conditions are satisfactory and are hereby accepted. You are authorized to do the work as specified. Payment will be made as outlined above.

By: \_\_\_\_\_

PO#: \_\_\_\_\_