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PROFESSIONAL SERVICES AGREEMENT 
 Construction Management Services 

CITY HALL PARKING LOT & ALLEY IMPROVEMENTS 

Project No. CA2204.451 

Council Date: April 4, 2024       

This Agreement (“Agreement”) is made and entered into on the ______ day of_________________, 2024 
(“Effective Date”), by and between City of Chandler, an Arizona municipal corporation, ("City''), 
and Consultant Engineering, Inc., an Arizona corporation, ("Consultant") (City and Consultant 
may individually be referred to as “Party” and collectively referred to as “Parties”). 

RECITALS 

A. City proposes to engage Consultant to provide Construction Management Services for CITY
HALL PARKING LOT & ALLEY IMPROVEMENTS  project as more fully described in Exhibit "A",
which is attached to and made a part of this Agreement by this reference.

B. Consultant is ready, willing, and able to provide the services described in Exhibit “A” for
the compensation and fees set forth and as described in Exhibit ”B”, which is attached to
and made a part of this Agreement by this reference.

C. City desires to enter into an Agreement with Consultant to provide these services under
the terms and conditions set forth in this Agreement.

AGREEMENT 

NOW, THEREFORE, in consideration of the premises and the mutual promises contained in this 
Agreement, City and Consultant agree as follows: 

SECTION I--CONSULTANT’S SERVICES 

Consultant must perform the services described in Exhibit “A” to City’s satisfaction within the 
terms and conditions of this Agreement and within the care and skill that a person who 
provides similar services in Chandler, Arizona exercises under similar conditions. All work or 
services furnished by Consultant under this Agreement must be performed in a skilled and 
workmanlike manner.  All fixtures, furnishings, and equipment furnished by Consultant as 
part of the work or services under this Agreement must be new, or the latest model, and of 
the most suitable grade and quality for the intended purpose of the work or service.  
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SECTION II--PERIOD OF SERVICE 

Consultant must perform the services described in Exhibit “A” for the term of 
this Agreement.  Unless amended in writing by the Parties, the Agreement term expires 
210 calendar days after the Notice to Proceed (NTP) Date. 

SECTION III--PAYMENT OF COMPENSATION AND FEES 

Unless amended in writing by the Parties, Consultant’s compensation and fees as more fully 
described in Exhibit “B” for performance of the services approved and accepted by City 
under this Agreement must not exceed $108,058 for the full term of the Agreement. 
Consultant may not increase any compensation or fees under this Agreement without the 
City’s prior written consent. Consultant must submit monthly requests for payment of 
services approved and accepted during the previous billing period and must include, as 
applicable, detailed invoices and receipts, a narrative description of the tasks accomplished 
during the billing period, a list of any deliverables submitted, and any subconsultant’s or 
supplier’s actual requests for payment plus similar narrative and listing of their work. 
Consultant must submit an Application and Certification for Payment Sheet with the monthly 
request for payment to: CapitalProjects.Payables@chandleraz.gov. Payment for those 
services negotiated as a lump sum will be made in accordance with the percentage of the 
work completed during the preceding billing period. Services negotiated as a not-to-exceed 
fee will be paid in accordance with the work effort expended on the service during the 
preceding month. All requests for payment must be submitted to City for review and 
approval. City will make payment for approved and accepted services within 30 calendar days 
of City’s receipt of the request for payment. Consultant bears all responsibility and liability for 
any and all tax obligations that result from Consultant’s performance under this Agreement.  

SECTION IV--CITY'S OBLIGATIONS 

As part of Consultant’s services under this Agreement, City will provide furnished items, 
services, or obligations as detailed in Exhibit “D”. 

SECTION V--GENERAL CONDITIONS 

5.1 Notices. Unless otherwise provided herein, demands under this Agreement must be in 
writing and will be deemed to have been duly given and received either (a) on the date of 
service if personally served on the party to whom notice is to be given, or (b) on the third day 
after the date of the postmark of deposit by first class United States mail, registered or 
certified, postage prepaid and properly addressed as follows: 
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To City: City of Chandler - Public Works & Utilities Department 
Attn:  CIP City Engineer: Daniel Haskins, P.E. 
P.O. Box 4008, Mail Stop 407 
Chandler, AZ 85244-4008 
Phone:  480-782-3335         Email:  Daniel.haskins@chandleraz.gov 
 With a copy to: City of Chandler - Public Works & Utilities Department 
Attn: Scott Riter, Construction Project Manager 
P.O. Box 4008, Mail Stop 407, Chandler, AZ 85244-4008 
Phone: 480-782-3326               Email: scott.riter@chandleraz.gov 

To Consultant: 
LEGAL COMPANY NAME: Consultant Engineering, Inc. 

Mailing Address:  PO Box 37167, Phoenix, AZ  85069 

Physical Address:   10625 N. 25th Ave, Suite 200, Phoenix, AZ  85029 

Statutory Agent Name: John Patterson 

Statutory Agent Mailing Address: PO Box 37167, Phoenix, AZ  85069 

Statutory Agent Physical Address: 
10625 N. 25th Ave, Suite 200, Phoenix, 
AZ  85029 

CONSULTANT’S AUTHORIZED PROJECT REPRESENTATIVE  

Name: Brian Lizzet 

Title: Project Manager/Principal 

Phone:  480.689.6472 

Email: blizzet@cei-az.com 
 
5.2 Records/Audit. Records of Consultant’s direct personnel payroll, reimbursable expenses 
pertaining to this Agreement and records of accounts between City and Consultant must be 
kept on the basis of generally accepted accounting principles and must be made available to 
City and its auditors for up to three years following City’s final acceptance of the services 
under this Agreement (this requirement is increased to five years if construction of this 
project is federally funded). City, its authorized representative, or any federal agency, 
reserves the right to audit Consultant’s records to verify the accuracy and appropriateness of 
all cost and pricing data, including data used to negotiate this Agreement and any 
amendments. City reserves the right to decrease the total amount of Agreement price or 
payments made under this Agreement or request reimbursement from Consultant following 
final Agreement payment on this Agreement if, upon audit of Consultant’s records, the audit 
discloses Consultant has provided false, misleading, or inaccurate cost and pricing data. 
Consultant will include a similar provision in all of its Agreements with subconsultants who 
provide services under the Agreement to ensure that City, its authorized representative, or 
the appropriate federal agency, has access to the subconsultants’ records to verify the 
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accuracy of all cost and pricing data. City reserves the right to decrease Agreement price or 
payments made on this Agreement or request reimbursement from Consultant following 
final payment on this Agreement if the above provision is not included in subconsultant 
agreements, and one or more subconsultants refuse to allow City to audit their records to 
verify the accuracy and appropriateness of all cost and pricing data. If, following an audit of 
this Agreement, the audit discloses Consultant has provided false, misleading, or inaccurate 
cost and pricing data, and the cost discrepancies exceed 1% of the total Agreement billings, 
Consultant will be liable for reimbursement of the reasonable, actual cost of the audit. 
 
5.3 Alteration in Character of Work. Whenever an alteration in the character of work results 
in a substantial change in this Agreement, thereby materially increasing or decreasing the 
scope of services, cost of performance, or Project schedule, the work will be performed as 
directed by City. However, before any modified work is started, a written amendment must 
be approved and executed by City and Consultant. Such amendment must not be effective 
until approved by City. Additions to, modifications, or deletions from this Agreement as 
provided herein may be made, and the compensation to be paid to Consultant may 
accordingly be adjusted by mutual agreement of the Parties. It is distinctly understood and 
agreed that no claim for extra services or materials furnished by Consultant will be allowed 
by City except as provided herein, nor must Consultant do any work or furnish any materials 
not covered by this Agreement unless such work is first authorized in writing. Any such work 
or materials furnished by Consultant without prior written authorization will be at 
Consultant’s own risk, cost, and expense, and Consultant hereby agrees that without written 
authorization Consultant will make no claim for compensation for such work or materials 
furnished. 
 
5.4 Termination. City and Consultant hereby agree to the full performance of the covenants 
contained herein, except that City reserves the right, at its discretion and without cause, to 
terminate or abandon any service provided for in this Agreement, or abandon any portion of 
the Project for which services have been performed by Consultant. In the event City abandons 
or suspends the services, or any part of the services as provided in this Agreement, City will 
notify Consultant in writing and immediately after receiving such notice, Consultant must 
discontinue advancing the work specified under this Agreement. Upon such termination, 
abandonment, or suspension, Consultant must deliver to City all drawings, plans, 
specifications, special provisions, estimates and other work entirely or partially completed, 
together with all unused materials supplied by City. Consultant must appraise the work 
Consultant has completed and submit Consultant’s appraisal to City for evaluation. City may 
inspect Consultant’s work to appraise the work completed. Consultant will receive 
compensation in full for services performed to the date of such termination. The fee will be 
paid in accordance with Section Ill of this Agreement, and as mutually agreed upon by 
Consultant and City. If there is no mutual agreement on payment, the final determination will 
be made in accordance with the "Disputes" provision in this Agreement. However, in no event 
may the fee exceed the fee set forth in Section Ill of this Agreement nor as amended in 
accordance with Section "Alteration in Character of Work." City will make the final payment 
within 60 days after Consultant has delivered the last of the partially completed items and 
the Parties agree on the final fee. If City is found to have improperly terminated the 
Agreement for cause or default, the termination will be converted to a termination for 
convenience in accordance with the provisions of this Agreement. 
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5.5 Indemnification. To the extent permitted by law, the Consultant ("lndemnitor") must 
indemnify, save and hold harmless City and its officers, officials, agents and employees 
("lndemnitee") from any and all claims, actions, liabilities, damages, losses or expenses 
(including court costs, attorneys' fees and costs of claim processing, investigation and 
litigation) ("Claims") caused or alleged to be caused, in whole or in part, by the wrongful, 
negligent or willful acts, or errors or omissions of Consultant or any of its owners, officers, 
directors, agents, employees, or subconsultants in connection with this Agreement. This 
indemnity includes any claim or amount arising out of or recovered under workers' 
compensation law or on account of the failure of Consultant to conform to any federal, state 
or local law, statute, ordinance, rule, regulation or court decree. Consultant must indemnify 
lndemnitee from and against any and all Claims, except those arising solely from 
lndemnitee's own negligent or willful acts or omissions. Consultant is responsible for primary 
loss investigation, defense and judgment costs where this indemnification applies. In 
consideration of the award of this Agreement, Consultant agrees to waive all rights of 
subrogation against lndemnitee for losses arising from or related to this Agreement. The 
obligations of Consultant under this provision survive the termination or expiration of this 
Agreement. 
 
5.6 Insurance Requirements. Consultant must procure insurance under the terms and 
conditions and for the amounts of coverage set forth in Exhibit “C” against claims that may 
arise from or relate to performance of the work under this Agreement by Consultant and its 
agents, representatives, employees, and subconsultants. Consultant and any subconsultant 
must maintain this insurance until all of their obligations have been discharged, including any 
warranty periods under this Agreement. These insurance requirements are minimum 
requirements for this Agreement and in no way limit the indemnity covenants contained in 
this Agreement. City in no way warrants that the minimum limits stated in Exhibit “C” are 
sufficient to protect Consultant from liabilities that might arise out of the performance of the 
work under this Agreement by Consultant, Consultant’s agents, representatives, employees, 
or subconsultants. Consultant is free to purchase such additional insurance as may be 
determined necessary. 
 
5.7 Cooperation and Further Documentation. Consultant agrees to provide City such other 
duly executed documents as may be reasonably requested by City to implement the intent 
of this Agreement. 
 
5.8 Successors and Assigns. City and Consultant each bind itself, its partners, successors, 
assigns, and legal representatives to the other party to this Agreement and to the partners, 
successors, assigns, and legal representatives of such other party in respect to all covenants 
of this Agreement. Neither City nor Consultant may assign, sublet, or transfer its interest in 
this Agreement without the written consent of the other party. In no event may any 
contractual relation be created between any third party and City. 
 
5.9 Disputes. In any dispute arising out of an interpretation of this Agreement or the duties 
required not disposed of by agreement between Consultant and City, the final determination 
at the administrative level will be made by City Engineer. 
 
5.10 Completeness and Accuracy of Consultant’s Work. Consultant must be responsible for 
the completeness and accuracy of Consultant’s services, data, and other work prepared or 
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compiled under Consultant’s obligation under this Agreement and must correct, at 
Consultant’s expense, all willful or negligent errors, omissions, or acts that may be discovered.  
Correction of errors disclosed and determined to exist during any construction of the project on 
architectural or engineering drawings and specifications must be accomplished by Consultant.  
The cost of the design necessary to correct those errors attributable to Consultant and any 
damage incurred by City as a result of additional construction costs caused by such engineering 
or architectural errors will be chargeable to Consultant and will not be considered a cost of the 
Work.  The fact that City has accepted or approved Consultant’s work will in no way relieve 
Consultant of any of Consultant’s responsibilities. 
 
5.11 Reporting. Written monthly reports, along with updated work schedules, will be made by 
Consultant in the format prescribed by City.  These reports will be delivered to City per schedule.  
When requested by City, Consultant will attend Council meetings and provide finished documents 
including correspondence for Council action, supporting charts, graphs, drawings and colored 
slides of same. 
 
5.12 Withholding Payment. City reserves the right to withhold funds from Consultant’s 
payments up to the amount equal to the claims City may have against Consultant until such 
time that a settlement on those claims has been reached. 
 
5.13 City's Right of Cancellation. The Parties acknowledge that this Agreement is subject to 
cancellation by City under the provisions of Section 38-511, Arizona Revised Statutes (A.R.S.). 
 
5.14 Independent Consultant. For this Agreement Consultant constitutes an independent 
contractor. Any provisions in this Agreement that may appear to give City the right to direct 
Consultant as to the details of accomplishing the work or to exercise a measure of control 
over the work means that Consultant must follow the wishes of City as to the results of the 
work only. These results must comply with all applicable laws and ordinances. 
 
5.15 Project Staffing. Prior to the start of any work under this Agreement, Consultant must 
submit to City detailed resumes of key personnel that will be involved in performing services 
prescribed in the Agreement. City hereby acknowledges its acceptance of such personnel to 
perform services under this Agreement. At any time hereafter that Consultant desires to 
change key personnel while performing under the Agreement, Consultant must submit the 
qualifications of the new personnel to City for prior approval. Key personnel include, but are 
not limited to, principals-in-charge, project manager, and project Consultant. Consultant will 
maintain an adequate and competent staff of qualified persons, as may be determined by 
City, throughout the performance of this Agreement to ensure acceptable and timely 
completion of the Scope of Services. If City objects, with reasonable cause, to any of 
Consultant’s staff, Consultant must take prompt corrective action acceptable to City and, if 
required, remove such personnel from the Project and replace with new personnel agreed to 
by City. 
 
5.16 Consultants or Subconsultants. Prior to beginning the work, Consultant must furnish City 
for approval the names of consultants or subconsultants to be used under this Agreement. 
Any subsequent changes are subject to City’s written prior approval. 
 
5.17 Force Majeure. If either party is delayed or prevented from the performance of any act 
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required under this Agreement by reason of acts of God or other cause beyond the control 
and without fault of the Party (financial inability excepted), performance of that act may be 
excused, but only for the period of the delay, if the Party provides written notice to the other 
Party within ten days of such act. The time for performance of the act may be extended for a 
period equivalent to the period of delay from the date written notice is received by the other 
Party. 
 
5.18 Compliance with Federal Laws. Consultant understands and acknowledges the 
applicability of the Americans with Disabilities Act, the Immigration Reform and Control Act 
of 1986 and the Drug Free Workplace Act of 1989 to it. Consultant agrees to comply with these 
laws in performing this Agreement and to permit City to verify such compliance. 
 
5.19 No Israel Boycott. By entering into this Agreement, Consultant certifies that Consultant 
is not currently engaged in, and agrees for the duration of the Agreement, not to engage in a 
boycott of Israel as defined by state statute. 
 
5.20 Legal Worker Requirements. A.R.S. § 41-4401 prohibits City from awarding an Agreement 
to any consultant who fails, or whose subconsultants fail, to comply with A.R.S. § 23-214(A). 
Therefore, Consultant agrees Consultant and each subconsultant it uses warrants their 
compliance with all federal immigration laws and regulations that relate to their employees 
and their compliance with § 23-214, subsection A. A breach of this warranty will be deemed a 
material breach of the Agreement and may be subject to penalties up to and including 
termination of the Agreement. City retains the legal right to inspect the papers of any 
Consultant’s or subconsultant’s employee who provides services under this Agreement to 
ensure that Consultant and subconsultants comply with the warranty under this provision. 
 
5.21 Lawful Presence Requirement. A.R.S. §§ 1-501 and 1-502 prohibit City from awarding an 
Agreement to any natural person who cannot establish that such person is lawfully present 
in the United States. To establish lawful presence, a person must produce qualifying 
identification and sign a City-provided affidavit affirming that the identification provided is 
genuine. This requirement will be imposed at the time of Agreement award. This requirement 
does not apply to business organizations such as corporations, partnerships, or limited 
liability companies. 
 
5.22 Covenant Against Contingent Fees. Consultant warrants that no person has been 
employed or retained to solicit or secure this Agreement upon an agreement or 
understanding for a commission, percentage, brokerage, or contingent fee, and that no 
member of the Chandler City Council, or any City employee has any interest, financially, or 
otherwise, in Consultant’s firm. For breach or violation of this warrant, City may annul this 
Agreement without liability or, at its discretion, to deduct from the Agreement price or 
consideration, the full amount of such commission, percentage, brokerage, or contingent fee. 
 
5.23 Non-Waiver Provision. The failure of either Party to enforce any of the provisions of this 
Agreement or to require performance of the other Party of any of the provisions hereof must 
not be construed to be a waiver of such provisions, nor must it affect the validity of this 
Agreement or any part thereof, or the right of either Party to thereafter enforce each and 
every provision. 
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5.24 Disclosure of Information Adverse to City’s Interests. To evaluate and avoid potential 
conflicts of interest, Consultant must provide written notice to City, as set forth in this Section, 
of any work or services performed by Consultant for third parties that may involve or be 
associated with any real property or personal property owned or leased by City. Such notice 
must be given 7 business days prior to commencement of the services by Consultant for a 
third party, or 7 business days prior to an adverse action as defined below. Written notice 
and disclosure must be sent in accordance with Section 6.7 above.  An adverse action under 
this Agreement includes, but is not limited to: (a) using data as defined in the Agreement 
acquired in connection with this Agreement to assist a third party in pursuing administrative 
or judicial action against City; or (b) testifying or providing evidence on behalf of any person 
in connection with an administrative or judicial action against City; or (c) using data to produce 
income for Consultant or its employees independently of performing the services under this 
Agreement, without the prior written consent of City. Consultant represents that except for 
those persons, entities, and projects identified to City, the services performed by Consultant 
under this Agreement are not expected to create an interest with any person, entity, or third 
party project that is or may be adverse to City’s interests. Consultant’s failure to provide a 
written notice and disclosure of the information as set forth in this Section constitute a 
material breach of this Agreement. 
 
5.25 Data Confidentiality and Data Security. As used in the Agreement, "data" means all 
information, whether written or verbal, including plans, photographs, studies, investigations, 
audits, analyses, samples, reports, calculations, internal memos, meeting minutes, data field 
notes, work product, proposals, correspondence and any other similar documents or 
information prepared by, obtained by, or transmitted to Consultant or its subconsultants in 
the performance of this Agreement. The Parties agree that all data, regardless of form, 
including originals, images, and reproductions, prepared by, obtained by, or transmitted to 
Consultant or its subconsultants in connection with Consultant’s or its subconsultant’s 
performance of this Agreement is confidential and proprietary information belonging to City. 
Except as specifically provided in this Agreement, Consultant or its subconsultants must not 
divulge data to any third party without City’s prior written consent. Consultant or its 
subconsultants must not use the data for any purposes except to perform the services 
required under this Agreement. These prohibitions do not apply to the following data 
provided to Consultant or its subconsultants have first given the required notice to City: (a) 
data which was known to Consultant or its subconsultants prior to its performance under this 
Consultant or its subconsultants by a third party, who to the best of Consultant’s or its 
subconsultants’ knowledge and belief, had the legal right to make such disclosure and 
Consultant or its subconsultants are not otherwise required to hold such data in confidence; 
or (c) data which is required to be disclosed by virtue of law, regulation, or court order, to 
which Consultant or its subconsultants are subject. In the event Consultant or its 
subconsultants are required or requested to disclose data to a third party, or any other 
information to which Consultant or its subconsultants became privy as a result of any other 
Agreement with City, Consultant must first notify City as set forth in this Section of the request 
or demand for the data. Consultant or its subconsultants must give City sufficient facts so 
that City can be given an opportunity to first give its consent or take such action that City may 
deem appropriate to protect such data or other information from disclosure. All data must 
continue to be subject to the confidentiality agreements of this Agreement. Consultant or its 
subconsultants assume all liability to maintain the confidentiality of the data in its possession 
and agrees to compensate City if any of the provisions of this Section are violated by 
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Consultant, its employees, agents or subconsultants. Solely for the purposes of seeking 
injunctive relief, it is agreed that a breach of this Section must be deemed to cause irreparable 
harm that justifies injunctive relief in court. Consultant agrees that the requirements of this 
Section must be incorporated into all subagreements entered into by Consultant. A violation 
of this Section may result in immediate termination of this Agreement without notice. 
 
5.26 Personal Identifying Information-Data Security. Personal identifying information, 
financial account information, or restricted City information, whether electronic format or 
hard copy, must be secured and protected at all times by Consultant or its subconsultants. At 
a minimum, Consultant or its subconsultants must encrypt or password-protect electronic 
files. This includes data saved to laptop computers, computerized devices, or removable 
storage devices. When personal identifying information, financial account information, or 
restricted City information, regardless of its format, is no longer necessary, the information 
must be redacted or destroyed through appropriate and secure methods that ensure the 
information cannot be viewed, accessed, or reconstructed. In the event that data collected or 
obtained by Consultant or its subconsultants in connection with this Agreement is believed 
to have been compromised, Consultant or its subconsultants must immediately notify City 
contact. Consultant agrees to reimburse City for any costs incurred by City to investigate 
potential breaches of this data and, where applicable, the cost of notifying individuals who 
may be impacted by the breach. Consultant agrees that the requirements of this Section must 
be incorporated into all subcontracts entered into by Consultant. It is further agreed that a 
violation of this Section must be deemed to cause irreparable harm that justifies injunctive 
relief in court. A violation of this Section may result in immediate termination of this 
Agreement without notice. The obligations of Consultant or its subconsultants under this 
Section must survive the termination of this Agreement. 
 
5.27 Jurisdiction and Venue. This Agreement is made under and must be construed in 
accordance with and governed by the laws of the State of Arizona without regard to the 
conflicts or choice of law provisions thereof. Any action to enforce any provision of this 
Agreement or to obtain any remedy with respect hereto must be brought in the courts 
located in Maricopa County, Arizona, and for this purpose, each Party hereby expressly and 
irrevocably consents to the jurisdiction and venue of such court. 
 
5.28 Survival. All warranties, representations, and indemnifications by Consultant must 
survive the completion or termination of this Agreement. 
 
5.29 Modification. Except as expressly provided herein to the contrary, no supplement, 
modification, or amendment of any term of this Agreement will be deemed binding or 
effective unless in writing and signed by the Parties.  
 
5.30 Severability. If any provision of this Agreement or the application to any person or 
circumstance may be invalid, illegal or unenforceable to any extent, the remainder of this 
Agreement and the application will not be affected and will be enforceable to the fullest 
extent permitted by law. 
 
5.31 Integration. This Agreement contains the full agreement of the Parties. Any prior or 
contemporaneous written or oral agreement between the Parties regarding the subject 
matter is merged and superseded. 
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5.32 Time is of the Essence. Time of each of the terms, covenants, and conditions of this 
Agreement is hereby expressly made of the essence. 
 
5.33 Date of Performance. If the date of performance of any obligation or the last day of any 
time period provided for should fall on a Saturday, Sunday, or holiday for City, the obligation 
will be due and owing, and the time period will expire, on the first day after which is not a 
Saturday, Sunday or legal City holiday. Except as may otherwise be set forth in this 
Agreement, any performance provided for herein will be timely made if completed no later 
than 5:00 p.m. (Chandler time) on the day of performance. 
 
5.34 Third Party Beneficiary. Nothing under this Agreement will be construed to give any 
rights or benefits in the Agreement to anyone other than City and Consultant, and all duties 
and responsibilities undertaken pursuant to this Agreement will be for the sole and exclusive 
benefit of City and Consultant and not for the benefit of any other party. 
 
5.35 Conflict in Language. All work performed must conform to all applicable City of Chandler 
codes, ordinances, and requirements as outlined in this Agreement. If there is a conflict in 
interpretation between provisions in this Agreement and those in Exhibit "A", the provisions 
in this Agreement prevail. 
 
5.36 Document/Information Release. Documents and materials released to Consultant, 
which are identified by City as sensitive and confidential, are City’s property. The 
document/material must be issued by and returned to City upon completion of the services 
under this Agreement. Consultant secondary distribution, disclosure, copying, or duplication 
in any manner is prohibited without City’s prior written approval. The document/material 
must be kept secure at all times. This directive applies to all City documents, whether in 
photographic, printed, or electronic data format.  
 
5.37 Exhibits. The following exhibits are made a part of this Agreement and are incorporated 
by reference: 
 
    Exhibit A - Scope of Services / Schedule 

Exhibit B - Compensation and Fees 
Exhibit C - Insurance Requirements 
Exhibit D - Special Conditions 
Exhibit E – Subconsultant Documents with Consultant (if applicable) 
Exhibit F - Federal Requirements (if applicable)  
 

5.38 Special Conditions. As part of the services Consultant provides under this Agreement, 
Consultant agrees to comply with and fully perform the special terms and conditions set forth 
in Exhibit “D”, which is attached to and made a part of this Agreement. 
 
5.39 Non-Discrimination and Anti-Harassment Laws. Consultant must comply with all 
applicable City, state, and federal non-discrimination and anti-harassment laws, rules, and 
regulations. 
 
5.40 Licenses and Permits. Beginning with the Effective Date and for the full term of this 
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Agreement, Consultant must maintain all applicable City, state, and federal licenses and 
permits required to fully perform Consultant’s services under this Agreement. 
 
5.41 Warranties. Consultant must furnish a one-year warranty on all work and services 
performed under this Agreement. Consultant must furnish, or cause to be furnished, a two-
year warranty on all fixtures, furnishings, and equipment furnished by Consultant, 
subconsultants or suppliers under this Agreement. Any defects in design, workmanship, or 
materials that do not comply with this Agreement must be corrected by Consultant (including, 
but not limited to, all parts and labor) at Consultant’s sole cost and expense. All written 
warranties and redlines for as-built conditions must be delivered to City on or before City’s 
final acceptance of Consultant’s services under this Agreement.  
 
5.42 Cooperative Purchasing Agreement (S.A.V.E. – Strategic Alliance for Volume 
Expenditures).  In addition to City of Chandler and with the approval of Consultant, this 
Agreement may be extended for use by other municipalities, school districts, and government 
agencies of the State.  Any such usage by other entities must be in accordance with the 
ordinance, charter, or procurement rules and regulations of the respective political entity.   
 
5.43 Budget Approval into Next Fiscal Year.  This Agreement will commence on the Effective 
Date and continue in full force and effect until it is terminated or expires in accordance with 
the provisions of this Agreement.  The Parties recognize that the continuation of this 
Agreement after the close of the City's fiscal year, which ends on June 30 of each year, is 
subject to the City Council's approval of a budget that includes an appropriation for this item 
as an expenditure.  The City does not represent that this budget item will be actually adopted. 
This determination is solely made by the City Council. 
 
5.44 Forced Labor of Ethnic Uyghurs Prohibited.  By entering into this Agreement, Contractor 
certifies and agrees Contractor does not currently use and will not use for the term of this 
Agreement: (i) the forced labor of ethnic Uyghurs in the People's Republic of China; or (ii) any 
goods or services produced by the forced labor of ethnic Uyghurs in the People's Republic of 
China; or (iii) any contractors, subcontractors or suppliers that use the forced labor or any 
goods or services produced by the forced labor of ethnic Uyghurs in the People's Republic of 
China. 
 
5.45 License to City for Reasonable Use. With this Agreement, Consultant and its 
subconsultants hereby grant a license to City, its agents, employees, and representatives for 
an indefinite period of time to reasonably use, make copies, and distribute as appropriate 
the Documents, works or deliverables developed or created as a result of the Project and this 
Agreement. This license also includes the making of derivative works.  
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This Agreement will be in full force and effect only when it has been approved and executed 
by the duly authorized City officials. 

IN WITNESS WHEREOF, the Parties have executed this Agreement as of the Effective Date. 

“CITY” CITY OF CHANDLER 

MAYOR 

RECOMMENDED BY: 

Daniel Haskins, P.E. 
CIP City Engineer   

APPROVED AS TO FORM: 

City Attorney 

ATTEST: 

 City Clerk  Seal 

“CONSULTANT” 
Consultant Engineering, Inc. 

Signature  Date 

Print Name 

Title 

Signer Email Address 

February 28, 2024

Brian Lizzet, PE, CCM

Vice President

blizzet@cei-az.com

DanielH
Snapshot
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EXHIBIT “A” 
SCOPE OF SERVICES/SCHEDULE 
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EXHIBIT “A” 
 

CONSTRUCTION MANAGEMENT 
SCOPE OF SERVICES 

CHANDLER CITY HALL 
PARKING LOT AND ALLEY IMPROVEMENTS 

CITY OF CHANDLER PROJECT NO. CA2204.451 
 
PROJECT TASKS 
 
1. PRE-CONSTRUCTION ASSISTANCE 

A. Task 1.1 Preconstruction Assistance  
i. Consultant must attend the pre-construction meeting.  

 
2. CONSTRUCTION MANAGEMENT  

A. Task 2.1 Weekly Construction Meetings 
i. Consultant must conduct weekly construction meetings.  Each meeting 

includes agenda and minutes; Request for Information (RFI); Shop Drawing; 
Request for Information (RFI); Field Directive (FD); Material Certification; and 
Allowance Logs. Consultant assumes 8 weekly meetings will be held. 

B. Task 2.2 CPM Schedule 
i. Consultant must review and evaluate Contractor’s initial CPM schedule and 

provide recommendations for acceptance.  
ii. Consultant must review Contractor’s monthly CPM schedule updates 

submitted with each payment application, identify CPM tasks behind schedule 
that may affect critical path items, project substantial and final completion 
dates and initiate correspondence to City regarding those tasks. Consultant 
assumes 2 reviews of updated CPM schedule.  

C. Task 2.3 Requests for Information (RFI’s) 
i. Consultant must review, evaluate, and respond to Contractor Requests for 

Information (RFI’s); and prepare and maintain a submittal log of all RFI’s. 
Consultant assumes 5 RFI responses.  

D. Task 2.4 Shop Drawing Submittals 
i. Consultant must review, evaluate, and respond to Contractor shop drawing 

submittals; and prepare and maintain a submittal log of all shop drawing 
submittals. Consultant assumes a maximum of 8 reviews.  

E. Task 2.5 Requests for Proposal (RFP) 
i. Consultant must prepare Requests for Proposal (RFP) documents detailing 

requested additional work tasks; review and evaluate Contractor RFP 
responses (cost derivations) with approval recommendations; and prepare 
and maintain a submittal log list of all RFP’s. Consultant assumes 2 RFPs.   

F.  Task 2.6 Field Directives (FD’s) 
i. Consultant must prepare Field Directive (FD) documents detailing requested 

additional work tasks; review and evaluate Contractor FD responses with 
approval recommendations; and prepare and maintain a submittal log list of 
all FD’s. Consultant assumes 3 FD’s.   



 

2 
 

 
 
 

G. Task 2.7 Contractor Payment Applications 
i. Consultant must review and evaluate Contractor monthly payment 

applications and make recommendation for payment; maintain a weekly 
record of constructed pay quantities and compile monthly totals; and 
coordinate payment application with the City quantity report and the 
inspectors’ daily logs. Consultant assumes 3 payment applications, with 2 
reviews each. 

H.  Task 2.8 Public Outreach 
i. Consultant must provide public outreach services, whether by Consultant or 

subconsultant.  Tasks may include: response to inquiries, complaints and public 
interactions with property owners as a liaison between property owners and the 
City. 
 

3. CONSTRUCTION INSPECTION 
A. Task 3.1 Inspection Services 

i. Consultant must provide weekly construction inspection to verify materials 
and installations conform to construction documents; prepare daily inspection 
reports documenting Contractor construction activities and progress during 
field inspection visits; and perform intermittent erosion control inspections. 
Consultant assumes 1 inspector half time, 20 hours per week for 2 months.  

ii. Consultant assumes 20 total hours of over-time for 2 months. 
iii. Consultant proposes 1 Project Supervisor (with significant City of Chandler 

experience) to provide oversight to the half time inspector at 4 hours per week 
for 8 weeks. 

 
B. Task 3.2 Landscape / Irrigation Inspection Services     

i. Consultant will provide Irrigation system layout and installation observations; 
attend and observe irrigation system pressure tests; and inspect plant 
material for acceptance once onsite. 
 

C. Task 3.3 Project Closeout    
i. Consultant must compile non-conformance list prior to Substantial 

Completion; schedule and conduct Substantial Completion inspection; 
prepare Substantial Completion punch list generated from Substantial 
Completion inspection; track items on punch list and note completed items; 
and complete and distribute Substantial Completion certificates. 

ii. Consultant must schedule and conduct Final Completion inspection; and 
complete and distribute Final Completion certificates. 

iii. Consultant must provide all documents in an electronic version that matches 
the City’s filing system, so it can be imported into City’s files. 

iv. Consultant must participate in a meeting with City staff and Designer to review 
request for information log to discuss lessons learned during the course of 
construction. 
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4. UTILITY COORDINATION 

i. Consultant will coordinate with various utility agencies throughout 
construction. There are existing utilities that are to be adjusted by the facility 
owner.  Project Supervisor will coordinate this effort with respective utility 
owner. 
 

5. MATERIALS TESTING 
A. Task 5.1 Quality Control (QC) Test Program 

i. Consultant must review and verify Contractor’s Quality Control material test 
type and frequencies are consistent with City and MAG; review and evaluate 
Contractor’s QC test schedule and provide recommendations on acceptance; 
and review and evaluate all Contractor sampling, test, and inspection results 
for conformance with construction documents.  
 

B. Task 5.2 Quality Assurance (QA) Test Program 
i. Consultant must prepare and maintain a materials Quality Assurance plan per 

City and MAG. 
ii. Consultant must coordinate with Contractor’s testing representative to obtain 

required QA tests and sample; complete sampling and compaction testing of 
subgrade (including lime-stabilized subgrade base), aggregate base and 
asphalt concrete materials in new asphalt concrete pavement areas; complete 
sampling and compaction testing of subgrade, aggregate base (where 
required) and concrete for new curbs, gutters, sidewalks and concrete 
pavement and structures; and complete sampling and compaction testing of 
backfill for new irrigation, sewer, water, storm drain pipe, and dry utilities. 

 
6. RECORD DRAWINGS  

A. Task 6.1 Record Drawings 
i.  Review and monitor Contractor’s weekly updates on redline drawing set. 

 

ASSUMPTION, CLARIFICATIONS, AND EXCLUSIONS 

1. Application fees for City reviews and permits will be paid by CITY. 

2. The Owner’s Allowance will only be utilized with prior written approval from the City 

representative. 

3. The Direct Expense Allowance will be used for normal reimbursable expenses on the project.  

Items must be billed at cost and backup must be provided with pay applications. 
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EXHIBIT “B” 
COMPENSATION AND FEES 

 
 

 
 
 
 
 
 
 
 
 
 

 



 

 

Task Cost

1
1.1 1,040.00$                 

1,040.00$                

2
2.1 2,900.00$                 

2.2 1,180.00$                 

2.3 4,680.00$                 

2.4 7,260.00$                 

2.5 1,700.00$                 

2.6 2,660.00$                 

2.7 1,955.00$                 

2.8 2,290.00$                 

24,625.00$              

3
3.1 27,550.00$               

3.1 2,900.00$                 

3.3 7,500.00$                 

37,950.00$              

4
4.1 7,400.00$                 

7,400.00$                

Landscape/Irrigation Inspection Services

Public Outreach

Field Directive (FD)

Contractor Payment Applications

Inspection Services
CONSTRUCTION INSPECTION

SUBTOTAL TASK 2:

CONSTRUCTION MANAGEMENT

SUBTOTAL TASK 1:

EXHIBIT "B"
CONSTRUCTION MANAGEMENT

SCOPE OF SERVICES
FEE SCHEDULE

UTILITY COORDINATION

Description

Requests for Proposal (RFP)

CPM Schedule

Requests for Information (RFI)

Shop Drawing Submittals

Pre-Construction Assistance

Weekly Construction Meetings

PRE-CONSTRUCTION ASSISTANCE

SUBTOTAL TASK 3:

SUBTOTAL TASK 4:

Project Closeout

Utility Coordination 
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5
5.1 2,290.00$                 

5.2 2,290.00$                 

4,580.00$                

6
6.1 7,350.00$                 

7,350.00$                

15,113.00$               
-$                         

15,113.00$              

10,000.00$               
10,000.00$              

108,058.00$    

Owner's Allowance

RECORD DRAWINGS
Record Drawings

SUBTOTAL TASK 5:

QA Test Program

QC Test Program
MATERIALS TESTING

SUBTOTAL ALLOWANCES:

PROJECT TOTAL:

SUBTOTAL TASK 6:

SUBTOTAL SUBCONSULTANTS:

SUBCONSULTANTS

ALLOWANCES

Quality Testing, LLC

Direct Expense Allowance
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Project 
Manager

Resident 
Engineer

Project 
Supervisor Inspector

Inspector-
OT

Landscape 
Architect

Brian Lizzet
Pat 

Mahoney John Helton
Ryan 

Warling
Ryan 

Warling
Mark 

Schalliol
 $      220.00  $      185.00  $      135.00  $      115.00  $      172.50  $      145.00  $              -   

2 2 0 2 0 0 0 6
1.1 Attend the Pre-construction Assistance 2 2 2 6

0

16 100 15 0 0 4 0 135
2.1 Weekly Construction Meetings 4 8 4 16
2.2 CPM Schedule 2 4 6
2.3 Request for Information's (RFI's) 2 20 4 26
2.4 Shop Drawing Submittals 1 32 4 4 41
2.5 Request for Proposal (RFP) 1 8 9
2.6 Field Directives (FD's) 2 12 14
2.7 Contractor Payment Applications 2 6 3 11
2.8 Public Outreach 2 10 12

5 20 52 172 20 20 0 289
3.1 Inspection Services 32 172 20 224
3.2 Landscape/Irrigation Inspection Services 20 20
3.3 Project Closeout 5 20 20 45

0 40 0 0 0 0 0 40
4.1 Utility Coordination 40 40

4 20 0 0 0 0 0 24
5.1 Quality Control (QC) Test Program 2 10 12
5.2 Quality Assurance (QA) Test Program 2 10 12

0 20 10 20 0 0 0 50
6.1 Record Drawings 20 10 20 50

27 202 77 194 20 24 0 544

Task 5 Material Testing

Task 6 Record Drawings

Total Hours:

< NAME OF PERSON 

Task 1  Pre-construction Assistance

Task 2 Construction Management

Task 3 Construction Inspection

Task 4 Utility Coordination 

< PROJECT ROLE

 < HOURLY RATES 

TASK DESCRIPTION TOTAL HOURS                                 
PER TASK



PROJECT NAME :

SCOPE OF SERVICES:

LABOR FEES
LABOR 
TYPE

REG
HOURS

REGULAR
RATE

ASS'D
% OT

OVERTIME
HOURS

OVERTIME
RATE(1)

EXTENDED
LABOR COST

Direct 6 124.00$    0% 0 124.00$    744.00$                            
Direct 4 55.00$      0% 0 82.50$      220.00$                            
Direct 120 75.00$      0% 0 112.50$    9,000.00$                         

0 -$         0% 0 -$          -$                                  
Indirect 63 -$         0% 0 -$          -$                                  

SUBTOTAL DIRECT LABOR 9,964.00$                         
VEHICLE AND PER-DIEM CHARGES

NO.
UNITS UNITS UNIT

PRICE
EXTENDED VEHICLE

AND PER-DIEM
30 EA 25.00$      750.00$                            
0 -$          -$                                  

SUBTOTAL VEHICLE AND PER-DIEM CHARGES 750.00$                            
OTHER PROJECT DIRECT CHARGES

NO.
UNITS UNITS UNIT

PRICE
EXTENDED OTHER 

PROJECT CHARGES
-$                                  
-$                                  
-$                                  
-$                                  

SUBTOTAL OTHER PROJECT DIRECT CHARGES -$                                  
LAB TESTING FEES

NO.
UNITS UNITS UNIT

PRICE
EXTENDED

LABORATORY FEES
60 EA $18.00 1,080.00$                         
20 EA $22.00 440.00$                            
2 EA $120.00 240.00$                            
2 EA $75.00 150.00$                            
2 EA $85.00 170.00$                            
1 EA $699.00 699.00$                            
3 EA $200.00 600.00$                            
3 EA $150.00 450.00$                            
3 EA $190.00 570.00$                            

-$                                  
-$                                  
-$                                  

TOTAL LABORATORY TESTING FEES 4,399.00$                         

TOTAL ESTIMATE OF ALL FEES 15,113.00$           

Estimator

Laboratory Technician

CLASSIFICATION

Project Manager
Administrative Assistant
Field Technician

510 - AC Gyratory 
509 - AC Rice Gravity
505 - AC% and Gradation

DESCRIPTION

305 - Masonry Grout
413 - Proctor
416 - Sieve
410 - Plastic Index

301 - Concrete Cylinders

504 - AC Furnace Calibration

Date
Jaye Richardson, Sr. Project Manager April 26, 2023

DESCRIPTION

Trip Charge

(1) Regular Rate X Overtime Premium of 1.5

DESCRIPTION

PROPOSAL SUMMARY 

City Hall Parking

Quality Control Testing

COST PROPOSAL,  5/3/2023

mailto:=@if(A64%3C%3E%22%22,%22DAY%22,%22%22)


PROJECT NAME : DATE:

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24

A-23 S-23 O-23 N-23 D-23 J-24 F-24 M-24 A-24 M-24 J-24 J-24 A-24 S-24 O-24 N-24 D-24 J-25 F-25 M-25 A-25 M-25 J-25 J-25
23 20 22 21 20 21 20 21 22 22 20 22 22 20 23 19 21 21 19 21 22 21 21 22

0.01 0.01 0.01 0%
0.00 0.01 0.01 0%
0.23 0.23 0.23 0%

0%
0.12 0.12 0.12 0%

0.01 0.02 0.02 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0%
0.23 0.23 0.23 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0%
0.12 0.12 0.12 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0%
0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0%
0.36 0.37 0.37 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0%

3 4 4 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0
1 1 1 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0

 m-h  m-h  m-h

3

SCHEDULED PROJECTED MAN-HOURS 

TOTAL FTEs (DIRECT LABOR & VEHICLE)

TOTAL FTEs (ALL LABOR CLASSES)

TOTAL FTEs (INDIRECT LABOR ONLY)

TOTAL FTEs (DIRECT LABOR ONLY)

193 m-h

63 m-h
120 m-h
10 m-h

 m-h
 m-h

 m-h

 m-h

 m-h
 m-h

April 26, 2023

PROJECT PERSONNEL /
 SUB CONSULTANT MAN-HOURS

6 m-hProject Manager
4 m-h

 m-h
 m-h

6 m-h
4 m-h

AUG 2023 through JUL 2025

CONSULTANT :

SUBTOTAL
REGULAR

HOURS

%
OT

SUBTOTAL
O/T TOTAL

City Hall Parking QT

120 m-h

63 m-h

 m-h 120 m-h
 m-h

63 m-h

Administrative Assistant
Field Technician

Laboratory Technician

TOTAL ACTUAL POSITIONS 11

9

TOTAL FTEs (SUBCONTRACTED LABOR)

120 m-h

193 m-h

TOTAL VEHICLES

10 m-h

 m-h 63 m-h

ESTIMATED FTEs IN THE MONTH

SCHEDULED PROJECT MAN-HOURS,  5/3/2023



PROJECT NAME : DATE:

SCHEDULED PROJECTED MAN-HOURS 

April 26, 2023CONSULTANT :City Hall Parking QT

25 26 27 28 29 30 31 32 33 34 35 36 37 38 39 40 41 42 43 44 45 46 47 48

A-25 S-25 O-25 N-25 D-25 J-26 F-26 M-26 A-26 M-26 J-26 J-26 A-26 S-26 O-26 N-26 D-26 J-27 F-27 M-27 A-27 M-27 J-27 J-27
21 21 23 18 22 20 19 22 22 20 22 22 21 21 22 19 22 19 19 23 22 20 22 21

0%
0%
0%
0%
0%

0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0%
0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0%
0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0%
0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0%
0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0%

0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0
0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0

TOTAL FTEs (SUBCONTRACTED LABOR)  m-h  m-h  m-h

 m-h m-h

 m-h
 m-h
 m-h

 m-h
 m-h

 m-h

 m-h
 m-h

 m-h
 m-h
 m-h

 m-h

 m-h

TOTAL FTEs (DIRECT LABOR ONLY)

 m-h

 m-h
 m-h

 m-hTOTAL FTEs (ALL LABOR CLASSES)

TOTAL FTEs (INDIRECT LABOR ONLY)
TOTAL FTEs (DIRECT LABOR & VEHICLE)

 m-h
 m-h

PROJECT PERSONNEL /
 SUB CONSULTANT MAN-HOURS SUBTOTAL

OT HOURS
TOTAL
HOURS

%
OT

 m-h

AUG 2025 through JUL 2027

SUBTOTAL
REGULAR

HOURS

 m-h

 m-h

 m-h
 m-h

 m-h

TOTAL VEHICLES 0

ABOVE PERIOD - MONTHLY FULL TIME EQUIV. (FTEs)

ESTIMATED FTEs IN THE MONTH

TOTAL ACTUAL POSITIONS 0

SCHEDULED PROJECT MAN-HOURS,  5/3/2023
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EXHIBIT “C” 
INSURANCE REQUIREMENTS 

 
1. General. 
 
1.1 At the same time as execution of this Agreement, Consultant must furnish City a certificate 

of insurance on a standard insurance industry ACORD form.  The ACORD form must be 
issued by an insurance company authorized to transact business in the State of Arizona 
possessing a current A.M. Best, Inc. rating of A-7, or better and legally authorized to do 
business in the State of Arizona with policies and forms satisfactory to City.  Provided, 
however, the A.M. Best rating requirement will not be deemed to apply to required Workers’ 
Compensation coverage.  

 
1.2 Consultant and any of its subconsultants must procure and maintain, until all of their 

obligations have been discharged, including any warranty periods under this Agreement are 
satisfied, the insurances set forth below. 

 
1.3 The insurance requirements set forth below are minimum requirements for this Agreement 

and in no way limit the indemnity covenants contained in this Agreement. 
 
1.4 City in no way warrants that the minimum insurance limits contained in this Agreement are 

sufficient to protect Consultant from liabilities that might arise out of the performance of 
the Agreement services under this Agreement by Consultant, its agents, representatives, 
employees, subconsultants, and Consultant is free to purchase any additional insurance as 
may be determined necessary. 

 
1.5 Failure to demand evidence of full compliance with the insurance requirements in this 

Agreement or failure to identify any insurance deficiency will not relieve Consultant from, 
nor will it be considered a waiver of its obligation to maintain the required insurance at all 
times during the performance of this Agreement. 

 
1.6 Use of subconsultants:  If any work is subcontracted in any way, Consultant must execute a 

written Agreement with subconsultant containing the same Indemnification Clause and 
Insurance Requirements as City requires of Consultant in this Agreement. Consultant is 
responsible for executing the Agreement with the subconsultant and obtaining Certificates 
of Insurance and verifying the insurance requirements. 

 
2. Minimum Scope and Limits of Insurance.  Consultant must provide coverage with limits of 

liability not less than those stated below. 
 
2.1 Professional Liability.  If the Agreement is the subject of any professional services or work 

performed by Consultant, or if Consultant engages in any professional services or work 
adjunct or residual to performing the work under this Agreement, Consultant must maintain 
Professional Liability insurance covering errors and omissions arising out of the work or 
services performed by Consultant, or anyone employed by Consultant, or anyone whose 
acts, mistakes, errors and omissions Consultant is legally liable, with a liability limit of 
$1,000,000 each claim and $2,000,000 all claims.  In the event the Professional Liability 
insurance policy is written on a “claims made” basis, coverage must extend for 3 years past 
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completion and acceptance of the work or services, and Consultant, or its selected Design 
Professional will submit Certificates of Insurance as evidence the required coverage is in 
effect.  The Design Professional must annually submit Certificates of Insurance citing that the 
applicable coverage is in force and contains the required provisions for a 3 year period. 

 
2.2 Commercial General Liability-Occurrence Form.  Consultant must maintain “occurrence” form 

Commercial General Liability insurance with a limit of not less than $2,000,000 for each 
occurrence, $4,000,000 aggregate.  Said insurance must also include coverage for products 
and completed operations, independent contractors, personal injury and advertising injury. 
If any Excess insurance is utilized to fulfill the requirements of this paragraph, the Excess 
insurance must be “follow form” equal or broader in coverage scope than underlying 
insurance. 

 
2.3 Automobile Liability-Any Auto or Owned, Hired and Non-Owned Vehicles  
 Vehicle Liability:  Consultant must maintain Business/Automobile Liability insurance with a 

limit of $1,000,000 each accident on Consultant owned, hired, and non-owned vehicles 
assigned to or used in the performance of Consultant’s work or services under this 
Agreement.  If any Excess or Umbrella insurance is utilized to fulfill the requirements of this 
paragraph, the Excess or Umbrella insurance must be “follow form” equal or broader in 
coverage scope than underlying insurance. 

 
2.4 Workers Compensation and Employers Liability Insurance:  Consultant must maintain Workers 

Compensation insurance to cover obligations imposed by federal and state statutes having 
jurisdiction of Consultant employees engaged in the performance of work or services under 
this Agreement and must also maintain Employers’ Liability insurance of not less than 
$1,000,000 for each accident and $1,000,000 disease for each employee. 

 
3. Additional Policy Provisions Required. 
 
3.1 Self-Insured Retentions or Deductibles.  Any self-insured retentions and deductibles must be 

declared and approved by City.  If not approved, City may require that the insurer reduce or 
eliminate any deductible or self-insured retentions with respect to City, its officers, officials, 
agents, employees, and volunteers. 

 
3.1.1. Consultant’s insurance must contain broad form contractual liability coverage. 
 
3.1.2. Consultant’s insurance coverage must be primary insurance with respect to City, its 

officers, officials, agents, and employees.  Any insurance or self-insurance maintained 
by City, its officers, officials, agents, and employees will be in excess of the coverage 
provided by Consultant and must not contribute to it. 

 
3.1.3. Consultant’s insurance must apply separately to each insured against whom claim is 

made or suit is brought, except with respect to the limits of the insurer's liability. 
 
3.1.4. Coverage provided by Consultant must not be limited to the liability assumed under 

the indemnification provisions of this Agreement. 
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3.1.5. The policies must contain a severability of interest clause and waiver of subrogation 
against City, its officers, officials, agents, and employees, for losses arising from Work 
performed by Consultant for City. (Does not apply to Professional Liability coverage.) 

 
3.1.6. Consultant, its successors and or assigns, are required to maintain Commercial 

General Liability insurance as specified in this Agreement for a minimum period of 3 
years following completion and acceptance of the Work.  Consultant must submit a 
Certificate of Insurance evidencing Commercial General Liability insurance during this 
3-year period containing all the Agreement insurance requirements, including 
naming City of Chandler, its agents, representatives, officers, directors, officials and 
employees as Additional Insured as required. 

 
3.1.7. If a Certificate of Insurance is submitted as verification of coverage, City will 

reasonably rely upon the Certificate of Insurance as evidence of coverage, but this 
acceptance and reliance will not waive or alter in any way the insurance requirements 
or obligations of this Agreement.   

 
3.2.  Insurance Cancellation During Term of Agreement.  

3.2.1. If any of the required policies expire during the life of this Agreement, Consultant 
must forward renewal or replacement Certificates to City within 10 days after the 
renewal date containing all the required insurance provisions. 

 
3.2.2. Each insurance policy required by the insurance provisions of this Agreement must 

provide the required coverage and must not be suspended, voided or canceled 
except after thirty (30) days prior written notice has been given to City, except when 
cancellation is for non-payment of premium, then ten (10) days prior notice may be 
given.  Such notice must be sent directly to Chandler Law-Risk Management 
Department, Post Office Box 4008, Mailstop 628, Chandler, Arizona 85225. If any 
insurance company refuses to provide the required notice, Consultant or its 
insurance broker must notify City of any cancellation, suspension, non-renewal of any 
insurance within seven (7) days of receipt of insurers’ notification to that effect.  

 
3.3 City as Additional Insured.  The policies are to contain, or be endorsed to contain, the following 

provisions: 

3.3.1. The Commercial General Liability and Automobile Liability policies are to contain, or 
be endorsed to contain, the following provisions:  City, its officers, officials, agents, 
and employees are additional insureds with respect to liability arising out of activities 
performed by, or on behalf of, Consultant; Products and Completed operations of 
Consultant; and automobiles owned, leased, hired, or borrowed by Consultant. 

 
3.3.2. City, its officers, officials, agents, and employees must be additional insureds to the 

full limits of liability purchased by Consultant even if those limits of liability are in 
excess of those required by this Agreement. 
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EXHIBIT “D” 
SPECIAL CONDITIONS 

 
N/A 
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EXHIBIT “E” 

SUBCONSULTANT DOCUMENTS WITH CONSULTANT 
 
 

Any subconsultant assumptions, clarifications, exclusions, terms & conditions, 
signature blocks, etc. included are strictly between the Consultant and their 
subconsultants, and do not apply to the Agreement between the Consultant and 
the City.



SUB CONSULTANT :

PROJECT NAME :

PROJECT OWNER:

PROJECT NUMBER:

GENERAL INFORMATION / ASSUMPTIONS

BASIS OF ESTIMATE

1

2

3

4 Laboratory Facility: This estimate is based upon all laboratory testing being conducted in QT's AASHTO Accredited testing facility.  
The QT facility is a full service production laboratory that services numerous project's simultaneously.   Efforts are always made to 
prioritize samples in accordance with project needs.

Periodic Materials Testing Report Summaries:  Reports will be provided on a weekly basis, although test results will be conveyed in 
real-time as requested by the Client. Weekly Reports will be submitted to the designated client representative by the week following the 
timeframe in which the work was performed.  Reports shall show the sampling and testing activities performed by QT during the 
reporting period.  Reports from non-QT entities (i.e. suppliers, other firms, etc.) will be included if provided by the client.  QT utilizes a 
sophisticated materials testing information system for managing and reporting on project test information.  Reports from this system will 
be provided in pdf format for use by the client.

ESTIMATE Amount Based on Defined Scope: This cost proposal is considered an initial Time & Materials cost estimate, subject to 
the GENERAL INFORMATION/ASSUMPTIONS as defined herein. For the estimate amount, QT will perform the requested Materials 
sampling and testing, both field and lab, that is specifically identified this cost estimate.

References that Define Materials Testing  Requirements: This cost proposal is based upon the QT's interpretation of sampling and 
testing requirements from the supplied plans and specifications. If these interpretations are in error, if they change, or if the client elects 
to alter the sampling criteria, QT reserves the right to revise the scope and fee to  fit these changes to the assumptions. 

Work Outside of Defined Scope: If sampling and testing work is requested by the client that is not already defined in the proposal, 
such work will be accommodated; however, compensation for such services shall be in addition to the Estimate amount.   QT 
encourages client project management to inform job-level project staff that requests for services outside the originally defined scope will 
result in additional costs.  Once identified, QT management will send client project management a Supplemental Agreement (SA) form, 
defining the scope, cost, and description of any requested additional work.  Preferably, the requested additional work will not be 
performed until after the SA form is signed and returned by client management.  However, because requests are often the result of 
unplanned events, and in order to not impact the construction schedule, some work may be performed prior to the SA form being 
generated and returned.  Regardless, by requesting the additional services, and then allowing them to be performed on the project, the 
client is accepting the responsibility to pay for the requested services.  

Schedule: The estimated amount was developed prior to bid and without the benefit of a detailed project schedule.  In order to properly 
plan resource utilization after the bid, the client shall provide QT with a detailed base schedule prior to construction.  Using this detailed 
base schedule, QT will redistribute the pre-bid designated manpower and testing resources in accordance with the actual planned 
sequence and duration of scheduled construction activities.  This redistribution of resources will be provided to client management for 
comment and to further clarify the scope of planned services.  Significant deviation from the base schedule that results in extra field 
presence, or extra samples, may be considered extra work.

Invoicing:  Invoicing will occur on a 4-week cycle.  Each invoice shall include original scope charges that represent an appropriate, and 
defined, fraction of the original scope estimate amount.   In the event that extra work is requested and provided during the invoicing 
period, such services shall be identified separately from the original scope charges on invoices.   Additional work shall be calculated 
based on the unit prices defined in this cost proposal, or as otherwise superseded in specific Supplemental Agreements.

Assumptions of Production:
We have assumed a total of up to 30 trips (or 120 hours) for materials testing services on this project.   This is proposed as an 
assumed on-call time and materials basis. Any work or site visits that are outside those specified in the cost breakdown are beyond the 
scope of this project and subject to additional charges based on the referenced hourly or unit rates.

City Hall Parking

CITY OF CHANDLER

CA2204

QT

COST ESTIMATE SUMMARY
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SUB CONSULTANT :

PROJECT NAME :

PROJECT OWNER:

PROJECT NUMBER:

GENERAL INFORMATION / ASSUMPTIONS

City Hall Parking

CITY OF CHANDLER

CA2204

QT

COST ESTIMATE SUMMARY

LABOR POSITIONS
5

6

7

8

QT CONTINGENCY SERVICES 
9

10

11

12

4/26/2023
Date

Signature

Field Technician(s) - In general, field technician(s) shall be assigned to the project in accordance with the SCHEDULED PROJECT 
MAN-HOURS sheet of this cost proposal, or as modified by a post-bid schedule evaluation.  The technician(s) will cover the requested 
materials sampling and field testing requirements on the project per the scope of the originally defined estimate amount.  For most 
efficiency and familiarity, the use of a consistent personnel pool is always the objective, but cannot be guaranteed.  Technician time is 
charged on a portal-to-portal basis and related vehicle charges will apply.

Lab Technician - Lab Technician Indirect hours have been shown on the SCHEDULED PROJECT MAN-HOURS sheet of this cost 
proposal for information only. A reasonable, approximate estimate of lab testing quantities is reflected in this cost proposal.

All of the QT positions discussed in the QT SERVICES above are based on an assumption of 0% overtime (i.e. 40 regular hours plus 0 
overtime hours per week). Time will be billed as actually worked. Overtime will be considered time in excess of 40 hours in a week, or on 
weekends, or in excess of 8 hours in a day, or night shifts.

Name

Reporting Technician - A reporting technician will accumulate and draft weekly reports for the Materials Supervisor to review, evaluate, 
finalize, and transmit to the Client in a timely fashion.  This allows the Materials Supervisor to focus on report content in lieu of data 
input.

Scheduling Cancellation:
For any unforeseen circumstances where a site visit is canceled upon arrival onsite for scheduled activities, the client will be responsible 
for all charges associated with travel from portal to portal. These are considered services outside the originally defined materials testing 
scope and will result in additional costs. 

Jaye Richardson, Sr. Project Manager

The hours estimated herein do not include Materials Testing/Inspection activities at fabrication yards or supplier production sites located 
off of the project.  In addition, non-compliance items and the associated travel, time, and retesting are out of scope and not accounted 
for in this estimate.  If requested,  these services may require additional funding for the associated efforts.

Materials PM/Supervisor - This person will begin immediately upon notice to proceed and will be involved during the entire contract. 
This person will be dedicated to managing the day-to-day field and lab materials testing efforts. Initially, this person will work with the 
client QC Manager to develop the Materials Testing Plan for the project.  Then, this person will ensure that testing frequencies are being 
satisfied, that non-conformance issues are being properly addressed and rectified, that both field and lab test data is being properly 
reflected in the QT Materials Information Database, that project-specific Periodic Materials Testing Reports are being prepared, 
transmitted and supported in a timely and accurate manner, and that both physical and personnel resources are provided to the job as 
scheduled and appropriate. This person will also attend and participate in project meetings when requested and will be the focal point for 
communication and coordination of materials testing activities between QT and the Client. 

QT's intent is to satisfy the project materials testing needs within the regular labor assumptions defined in this cost proposal. Based on 
past similarly staffed projects, overtime is typically not intended, but often incurred due to the contractor's work schedule.  Overtime 
often results from long work days, uncontrollable field delays, weekend and night work, schedule intensity increases, owner agency 
mandates, etc..  This cost proposal assumes zero (0) overtime.  QT will attempt to accommodate short-term changes, weekend work, 
night work, shift irregularity, and other unforeseen labor demands within this assumption.  However, testing activities may go beyond the 
capacity of the herein stated manpower and testing assumptions.  QT will work closely with the client to minimize the additional funding 
needed by prioritizing the testing, and adjusting technician schedules on an ongoing, Time & Materials, basis. 

175 South Hamilton Place Build 6 Ste 114 Gilbert AZ 85233 Tel (480)496-2000, Fax (480)496-2001
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EXHIBIT “F” 

FEDERAL REQUIREMENTS 
 

N/A 
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