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CITY OF CHANDLER 

JOB ORDER PROJECT AGREEMENT  
 

BROOKS CROSSING PARK IMPROVEMENTS 

 

Project No. PR2205.401 

Council Date: June 13, 2024 

 

This JOB ORDER PROJECT AGREEMENT (”Job Order”) is made this _____ day of _____________ 2024 

(“Effective Date”), by and between the City of Chandler, an Arizona municipal corporation, (“City”) 

and DNG Construction, LLC, an Arizona limited liability company, (“JOC Contractor”) and is 

entered into pursuant to Job Order Master Agreement No. JOC2420.401 (“JOC Master Agreement”). 

City and JOC Contractor may be referred to individually as “Party” or collectively as “Parties”). 

 

City and JOC Contractor, in consideration of the mutual covenants herein set forth, agree as 

follows:   

 

RECITALS 

 

A. On or about February 16, 2024, the Parties entered into the JOC Master Agreement, which 

terms and conditions are made a part of and incorporated into this Job Order Project Agreement 

by this reference. 

 

B. City proposes to engage JOC Contractor for construction services as more fully described in 

Article 1 and Exhibit "A", which is attached to and made a part of this Job Order by this reference. 

 

C. JOC Contractor is ready, willing, and able to provide the services described in Exhibit “A” for 

the compensation and fees set forth and as described in Exhibit ”B”, which is attached to and 

made a part of this Agreement by this reference. 

 

ARTICLE 1.  DESCRIPTION OF WORK 

 

The Parties enter into this Job Order Project Agreement for the BROOKS CROSSING PARK 

IMPROVEMENTS, Project Number PR2205.401.  The scope of work consists of renovation of the 

existing neighborhood park including LED lighting, play structures, shade structures, exercise 

stations, site furnishings, ADA compliant concrete walkways, and landscape/irrigation, all as more 

particularly set forth in Exhibit “A” attached hereto and incorporated herein by reference. 
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The JOC Contractor will not accept any change of scope, or change in Agreement provisions, unless 

issued in writing, as a Agreement amendment or change order and signed by the authorized 

signatories for each party. 

 

Performance and Payment Bonds, as set forth in Exhibit “C” and Exhibit “D” respectively attached 

hereto and incorporated herein by reference, will be due prior to execution of each Job Order 

Project Agreement in the full amount of each Job Order. 

 

At project completion, JOC Contractor must complete Contractor's Affidavit Regarding Settlement 

of Claims and Certificate of Completion, as set forth in Exhibit “E” and Exhibit “F” respectively 

attached hereto and incorporated herein by reference. 

 

ARTICLE 2.  PROJECT PRICE 

 

City will pay JOC Contractor for completion of the Work in accordance with the JOC Master 

Agreement a fee not to exceed the Guaranteed Maximum Price of $1,987,588 Dollars determined 

and payable as set forth in JOC Master Agreement and Exhibit “B” attached hereto and made a 

part hereof by reference.  

 

ARTICLE 3.  AGREEMENT TIME & SCHEDULE 

 

JOC Contractor agrees to complete all Construction within 210 calendar days from the Notice to 

Proceed (NTP) Date.  

 

ARTICLE 4.  JOB ORDER CONTACTS 

 

The following parties serve in the capacity below for this Job Order Project. 

 

CITY:  Construction Project Manager:  Raymond Potts 

 Phone: 480-782-3326 

 Email: raymond.potts@chandleraz.gov 

 

JOC CONTRACTOR: DNG Construction, LLC  

 3933 E. La Salle Street, Phoenix, AZ 85040 

 JOC Contractor Representative:  Dominic DeMark 

 Phone: 480-361-9137 

 Email: ddemark@dngllc.com 
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ARTICLE 5. FORCED LABOR OF ETHNIC UYGHURS PROHIBITED   

 

By entering into this Agreement, Contractor certifies and agrees Contractor does not currently use 

and will not use for the term of this Agreement: (i) the forced labor of ethnic Uyghurs in the 

People's Republic of China; or (ii) any goods or services produced by the forced labor of ethnic 

Uyghurs in the People's Republic of China; or (iii) any contractors, subcontractors or suppliers that 

use the forced labor or any goods or services produced by the forced labor of ethnic Uyghurs in 

the People's Republic of China 

 

 

 

 

 

 

SIGNATURE PAGE TO FOLLOW 
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IN WITNESS WHEREOF, the Parties have executed this Job Order as of the Effective Date. 

“CITY” CITY OF CHANDLER 

MAYOR 

RECOMMENDED BY: 

Daniel Haskins, P.E. 

CIP City Engineer   

APPROVED AS TO FORM: 

City Attorney 

ATTEST: 

 City Clerk  Seal 

“JOC CONTRACTOR” 

DNG CONSTRUCTION, LLC 

Signature  Date 

Print Name 

Title 

Signer Email Address 

Dominic DeMark
Typewritten Text
Dominic DeMark

Dominic DeMark
Typewritten Text
President

Dominic DeMark
Typewritten Text
ddemark@dngllc.com	

Dominic DeMark
Typewritten Text
5/1/24

DanielH
Snapshot
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EXHIBIT A 

SCOPE OF WORK 

 

 
 

 



3933 E. La Salle St.

Phoenix, AZ 85040

Phone- 480-361-9137

AZ ROC- 282951, 288968

dngcontruction.com

Raymond Potts

Construction/Design Project Manager

City of Chandler/Public Works & Utilities

Dear Raymond, 

Sincerley, 

Dominic DeMark

President

DNG Construction, LLC submits our proposal for the Brooks Crossing Park.

Our proposal includes new PT Pickleball court, resurfacing of an existing basketball court, fitness area, (2) 

Ramadas, Playstructures, site furniture, LED area lighting, new park entryway, MDF, hardscape and landscape 

improvements based on the plans and specifications sealed November 20, 2023.

Our proposal includes general conditions, overhead & fee, sales tax and insurances and all related 

constructions costs.  Our total proposal amount is  $1,987,588 which includes $150,000 in owners allowance 

and our project fee is $111,307.  We anticipate the project to last about 5 months. 

Please let us know if you have any concerns or comments relating to our proposal and look forward to 

commencing work. 

EXHIBIT "A"

JOB ORDER COST PROPOSAL

COVER SHEET

PR2205: Brooks Crossing Park

04/04/24



EXHIBIT A1 

PROJECT SPECIFIC  

SPECIAL PROVISIONS 
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Plant Warranty and Guarantee 

At no additional cost to City, Contractor will warranty all installed trees and saguaros for a period 

of one year after final acceptance of the project against defects including death and unsatisfactory 

growth, except for defects resulting from neglect by City, vandalism, force majeure, abuse or 

damage by others, or incidents which are beyond Contractor’s control. Shrubs groundcovers, and 

cactus varieties will be warranted through the duration of the plant establishment period. Remove 

and replace plant material found to be dead or in unhealthy condition at any time during the Plant 

Establishment Period or warranty period as applicable, or as directed by Engineer. Replace plant 

material that is in doubtful condition at the end of warranty period, unless, in the opinion of 

Engineer, it is advisable to delay replacement. If a replacement is delayed, another inspection will 

be conducted, at an agreed upon date, to determine acceptance or rejection. Only one 

replacement (per tree, shrub, or cacti) will be required during the warranty period, except for loss 

or replacements due to failure to comply with the specified requirements.  
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3933 E. La Salle St.

Phoenix, AZ 85040

Phone- 480-361-9137

AZ ROC- 282951, 288968

dngcontruction.com

Negotiated Prices

1,459,686$             

-$                        

130,412$                

-$                        

-$                        

SUBTOTAL (NEGOTIATED PRICES): 1,590,098$             

7% 111,307$                

TOTAL (NEGOTIATED PRICES + OVERHEAD & PROFIT): 1,701,405$             

Sales Tax, Material Only (Current Tax Rate) 5.07% 86,261$                  

General Liability Insurance Percentage (Actual Cost per Job Order) 22,970$                  

Builder's Risk Insurance Percentage (Actual Cost per Job Order) 9,938$                    

Payment Bond (Actual Cost per Job Order) 17,014$                  

Performance Bond (Actual Cost per Job Order) Included

SUBTOTAL (INSURANCE, BONDS, & TAXES): 136,183$                

COMBINED TOTAL (TOTAL + INSURANCE, BONDS, & TAXES): 1,837,588$             

City's Allowance 150,000$                

TOTAL JOB ORDER: 1,987,588$     

Per the Job Order Master Agreement - This Fee Table includes all fees, costs, insurance and bond premiums, allowances, construction 

contingency, and taxes of any type necessary to fully, propertly and timely perform and construct the Work.  Also per the Job Order Master 

Agreement - For any portion of the Work which, either through this Contract, Change Order or otherwise, is performed and paid for on a 

cost, or time and materials basis, the costs may be reimbursed to JOC Contractor and chargeable against the Contract Price will be 

determined as set forth in MAG 109.5.

Construction Labor (if applicable)

Insurance, Bonds, & Taxes

Price of Subcontractor(s)

Price of Subconsultant(s)

General Conditions

Preconstruction Labor (if applicable)

ENTER TAX % HERE:

EXHIBIT "B"

JOB ORDER COST PROPOSAL

SUMMARY SHEET

Overhead and Profit (Coefficient per Job Order Master Agreement)

PR2205: Brooks Crossing Park Rebuild



DATE: 04/05/24

PROJECT: PREP. BY: DD/JT
LOCATION: CHK'D BY:

QTY. UNITS UNIT COST TOTAL COST
200 HRLY 102.50$           20,500$                   
800 HRLY 95.25               76,200                     

0 HRLY 76.50               -                          
0 HRLY 42.25               -                          
0 HRLY 56.50               -                          
0 LS -                  -                          
1 LS 1,500.00          1,500                       
2 SETS 75.00               150                          
1 EA 125.00             125                          
5 MONTHS 85.00               425                          
0 LS -                  -                          
0 LS -                  -                          
5 MONTHS 875.00             4,375                       
1 EA 500.00             500                          
5 MONTHS 75.00               375                          
5 MONTHS 475.00             2,375                       
0 MONTHS -                  -                          
0 EA -                  -                          
0 MONTHS -                  -                          
0 MONTHS -                  -                          
5 MONTHS 125.00             625                          
0 WKS -                  -                          

1063 LF 5.75                 6,112                       
0 EA -                  -                          
1 LS 2,500.00          2,500                       
0 EA -                  -                          
1 LS 625.00             625                          
0 MONTHS -                  -                          
0 MHRS -                  -                          
5 LS 450.00             2,250                       
0 LS -                  -                          
5 TRIPS 525.00             2,625                       
5 MONTHS 875.00             4,375                       
0 LS -                  -                          
0 LS -                  -                          
0 MONTHS -                  -                          
5 MONTHS 955.00             4,775                       

130,412$               

EQUIPMENT / TOOL RENTAL
EQUIPMENT FUEL
PROJECT SAFETY
TOTAL GENERAL REQUIREMENTS

DUST CONTROL / PALLIATION
STREET SWEEPER
PROJECT SIGNAGE AND BARRICADES
FIRE PROTECTION AND SAFETY SUPPLIES
PROGRESSSIVE CLEAN UP
CONCRETE WASH OUT
FINAL CLEANING
TRASH DISPOSAL
PROJECT PICKUP TRUCK
MISC. SMALL TOOLS AND SUPPLIES

MOBILE PHONE USAGE
PROJECT SECURITY / WATCHMAN
TEMPORARY FENCE
TEMPORARY ROADS AND ENTRANCES

DRINKING WATER
TEMPORARY TOILETS / SANITARY FACILITIES
TEMPORARY POWER
TEMPORARY WATER - HYDRANT METER FEES
WATER CONSUMED 
POWER CONSUMED

FIELD COMPUTER SERVICE
SITE COMPUTER - HARDWARE / SOFTWARE
DESIGN & ENGINEERING SERVICES
PROJECT FIELD OFFICE/STORGAE CONTAINTER
FIELD OFFICE SET-UP / REMOVAL

CARPENTER
BUILDING PERMIT
DUST CONTROL / ENVIRONMENTAL PERMIT
BLUEPRINTS, COPIES AND REPRODUCTION
POSTAGE & DELIVERY SEVICE

PROJECT SUPERINTENDENT
FIELD ENGINEER
LABORER

GENERAL REQUIREMENTS ESTIMATE

PR2205: Brooks Crossing Park
CHANDLER, AZ

DESCRIPTION
PROJECT MANAGER



PR2205: Brooks Crossing Park

MH Unit Cost QTY Unit Cost QTY Unit Cost QTY Unit Cost MH Unit Cost

2.05 4,500$           
2.10 8,942$           
2.12 74,450$         
2.22 13,750$         
2.30 Underground 23,500$         
2.45 77,774$         
2.50 259,874$       
2.60 Site Amenities 92,842$         
3.10 314,258$       
3.20 Basketball/Pickle Courts 59,000$         

11.40 Playground Equipment 208,925$       
12.25 Ramadas/Shade Canopy 68,361$         
12.32 Fitness Equipment 25,710$         
15.10 21,275$         
16.10 203,025$       
19.90 3,500$           

1,459,686$    

Exerplay
Competitive Edge

Harcon

Structural Inspection Allow CTS
WAV

Fencing/Masonry

6k SWPPP
NorthStar

Vulcan

Exerplay
Exerplay
Above All

Exerplay

 Materials/DISPOSAL Subcontractors Subcontractor,  Supplier, 
SBE

SCHEDULE OF VALUES

Bid Item Bid Item Description Qty Unit Labor Equipment/Tools Tools & Supplies

Rick Engineering

Concrete

Plumbing
Electrical

SWPP

Survey
Material Testing RAMM
Demo/Earthwork Redd Construction

Redd ConstructionLandscape 
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TRADE: Survey BY: DD

DATE: 04/05/24

COST CODE SUBCONTRACTOR DESCRIPTION QTY UNITS
UNIT COST 

LABOR
TOTAL LABOR

UNIT COST 

MATERIAL
TOTAL MATERIAL

UNIT COST 

EQUIPMENT

TOTAL 

EQUIPMENT
UNIT COST SUB. TOTAL SUB. TOTAL COST

Selected Subcontractor

Rick Engineering 1         EA 0.00 0.00 0.00 4,500.00 4,500.00 4,500.00

Verify horizontal & vertical control points 0.00 0.00 0.00 0.00 0.00

Pavement/Curb cuts for removals 0.00 0.00 0.00 0.00 0.00

Stakes for sidewalk 0.00 0.00 0.00 0.00 0.00

Stakes for waterline/drywells/basins/rip-rap culverts 0.00 0.00 0.00 0.00 0.00

Stakes for Ramadas & site amenities 0.00 0.00 0.00 0.00 0.00

Stakes for site grading 0.00 0.00 0.00 0.00 0.00

Stakes for new light poles 0.00 0.00 0.00 0.00 0.00

Asbuilts 0.00 0.00 0.00 0.00 0.00

Other Subcontractors

TOTAL THIS SHEET 4,500.00

GENERAL ESTIMATE
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TRADE: MATERIAL TESTING BY: DD

DATE: 04/05/24

COST CODE SUBCONTRACTOR DESCRIPTION QTY UNITS
UNIT COST 

LABOR
TOTAL LABOR

UNIT COST 

MATERIAL
TOTAL MATERIAL

UNIT COST 

EQUIPMENT

TOTAL 

EQUIPMENT
UNIT COST SUB. TOTAL SUB. TOTAL COST

Selected Subcontractor

RAMM 1         EA 0.00 0.00 0.00 8,942.00 8,942.00 8,942.00

Compaction Testing 0.00 0.00 0.00 0.00 0.00

Concrete Cylindars 0.00 0.00 0.00 0.00 0.00

Special Inspections 0.00 0.00 0.00 0.00 0.00

0.00 0.00 0.00 0.00 0.00

0.00 0.00 0.00 0.00 0.00

0.00 0.00 0.00 0.00 0.00

0.00 0.00 0.00 0.00 0.00

0.00 0.00 0.00 0.00 0.00

Other Subcontractors

TOTAL THIS SHEET 8,942.00

GENERAL ESTIMATE



PROJECT: PR2205: Brooks Crossing Park PAGE:

TRADE: Demo_Earthwork BY: DD

DATE: 04/05/24

COST CODE SUBCONTRACTOR DESCRIPTION QTY UNITS
UNIT COST 

LABOR
TOTAL LABOR

UNIT COST 

MATERIAL
TOTAL MATERIAL

UNIT COST 

EQUIPMENT

TOTAL 

EQUIPMENT
UNIT COST SUB. TOTAL SUB. TOTAL COST

Selected Subcontractor

Redd Construction 1         EA 0.00 0.00 0.00 61,950.00 61,950.00 61,950.00

Concrete demo 0.00 0.00 0.00 0.00 0.00

Demo playground structure 0.00 0.00 0.00 0.00 0.00

Demo Site amenities 0.00 0.00 0.00 0.00 0.00

Demo volleyball court 0.00 0.00 0.00 0.00 0.00

Demo landscape/trees 0.00 0.00 0.00 0.00 0.00

Remove dirt (New Containment area) 1         0.00 0.00 0.00 12,500.00 12,500.00 12,500.00

0.00 0.00 0.00 0.00 0.00

0.00 0.00 0.00 0.00 0.00

Other Subcontractors

M&J 88,000.00

Buesing 79,500.00

TOTAL THIS SHEET 74,450.00

GENERAL ESTIMATE
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TRADE: SWPPP BY: DD

DATE: 04/05/24

COST CODE SUBCONTRACTOR DESCRIPTION QTY UNITS
UNIT COST 

LABOR
TOTAL LABOR

UNIT COST 

MATERIAL
TOTAL MATERIAL

UNIT COST 

EQUIPMENT

TOTAL 

EQUIPMENT
UNIT COST SUB. TOTAL SUB. TOTAL COST

Selected Subcontractor

6k 1         EA 0.00 0.00 0.00 13,750.00 13,750.00 13,750.00

Waddels 0.00 0.00 0.00 0.00 0.00

Signage 0.00 0.00 0.00 0.00 0.00

Monthly Inspections 0.00 0.00 0.00 0.00 0.00

Log Book 0.00 0.00 0.00 0.00 0.00

0.00 0.00 0.00 0.00 0.00

0.00 0.00 0.00 0.00 0.00

0.00 0.00 0.00 0.00 0.00

0.00 0.00 0.00 0.00 0.00

Other Subcontractors

Desert Services 16,780.00

TOTAL THIS SHEET 13,750.00

GENERAL ESTIMATE
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TRADE: Underground BY: DD

DATE: 04/05/24

COST CODE SUBCONTRACTOR DESCRIPTION QTY UNITS
UNIT COST 

LABOR
TOTAL LABOR

UNIT COST 

MATERIAL
TOTAL MATERIAL

UNIT COST 

EQUIPMENT

TOTAL 

EQUIPMENT
UNIT COST SUB. TOTAL SUB. TOTAL COST

Selected Subcontractor

NorthStar 1         EA 0.00 0.00 0.00 23,500.00 23,500.00 23,500.00

1" Water Service & Meter 0.00 0.00 0.00 0.00 0.00

1" Backflow Prevention Assembly 0.00 0.00 0.00 0.00 0.00

0.00 0.00 0.00 0.00 0.00

0.00 0.00 0.00 0.00 0.00

0.00 0.00 0.00 0.00 0.00

0.00 0.00 0.00 0.00 0.00

0.00 0.00 0.00 0.00 0.00

0.00 0.00 0.00 0.00 0.00

Other Subcontractors

LJL 31,850.00

TOTAL THIS SHEET 23,500.00

GENERAL ESTIMATE
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TRADE: Fencing BY: DD

DATE: 04/05/24

COST CODE SUBCONTRACTOR DESCRIPTION QTY UNITS
UNIT COST 

LABOR
TOTAL LABOR

UNIT COST 

MATERIAL
TOTAL MATERIAL

UNIT COST 

EQUIPMENT

TOTAL 

EQUIPMENT
UNIT COST SUB. TOTAL SUB. TOTAL COST

Selected Subcontractor

Vulcan 1         EA 0.00 0.00 0.00 77,774.00 77,774.00 77,774.00

Wire mesh 0.00 0.00 0.00 0.00 0.00

CMU Pillar & Steel Trellis 0.00 0.00 0.00 0.00 0.00

Pickleball fencing 0.00 0.00 0.00 0.00 0.00

Ramada CMU columns 0.00 0.00 0.00 0.00 0.00

Park sign structure 0.00 0.00 0.00 0.00 0.00

0.00 0.00 0.00 0.00 0.00

0.00 0.00 0.00 0.00 0.00

0.00 0.00 0.00 0.00 0.00

Other Subcontractors

Steiger 85,000.00

TOTAL THIS SHEET 77,774.00

GENERAL ESTIMATE
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TRADE: Landscaping BY: DD

DATE: 04/05/24

COST CODE SUBCONTRACTOR DESCRIPTION QTY UNITS
UNIT COST 

LABOR
TOTAL LABOR

UNIT COST 

MATERIAL
TOTAL MATERIAL

UNIT COST 

EQUIPMENT

TOTAL 

EQUIPMENT
UNIT COST SUB. TOTAL SUB. TOTAL COST

Selected Subcontractor

Redd Construction 1         EA 0.00 0.00 0.00 259,874.00 259,874.00 259,874.00

Trees 0.00 0.00 0.00 0.00 0.00

Shrubs 0.00 0.00 0.00 0.00 0.00

Boulders 0.00 0.00 0.00 0.00 0.00

DG 0.00 0.00 0.00 0.00 0.00

Curbing 0.00 0.00 0.00 0.00 0.00

Turf 0.00 0.00 0.00 0.00 0.00

Backflow Preventer 0.00 0.00 0.00 0.00 0.00

Grouted Rip Rap 0.00 0.00 0.00 0.00 0.00

Other Subcontractors

Sunburst 305,000.00

DTR 325,000.00

TOTAL THIS SHEET 259,874.00

GENERAL ESTIMATE
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TRADE: Site Amenities BY: DD

DATE: 04/05/24

COST CODE SUBCONTRACTOR DESCRIPTION QTY UNITS
UNIT COST 

LABOR
TOTAL LABOR

UNIT COST 

MATERIAL
TOTAL MATERIAL

UNIT COST 

EQUIPMENT

TOTAL 

EQUIPMENT
UNIT COST SUB. TOTAL SUB. TOTAL COST

Selected Subcontractor

Exerplay 1         EA 0.00 0.00 56,620.50 56,620.50 0.00 56,620.50

Trash Receptacle (15) 1         0.00 0.00 0.00 0.00 0.00

Benches (13) 1         0.00 0.00 0.00 0.00 0.00

Tables (4) 1         0.00 0.00 0.00 0.00 0.00

Bike Racks (2) 1         0.00 0.00 0.00 0.00 0.00

Grills (2) 1         0.00 0.00 0.00 0.00 0.00

Mats (7) 1         0.00 0.00 0.00 0.00 0.00

Pet Stations (5) 1         1,775.00 1,775.00 5,000.00 5,000.00 0.00 0.00 6,775.00

Wood Fiber 1         6,800.00 6,800.00 11,750.00 11,750.00 0.00 0.00 18,550.00

Install 1 0.00 0.00 0.00 10,896.00 10,896.00 10,896.00

Other Subcontractors

TOTAL THIS SHEET 92,841.50

GENERAL ESTIMATE
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TRADE: Concrete BY: DD

DATE: 04/05/24

COST CODE SUBCONTRACTOR DESCRIPTION QTY UNITS
UNIT COST 

LABOR
TOTAL LABOR

UNIT COST 

MATERIAL
TOTAL MATERIAL

UNIT COST 

EQUIPMENT

TOTAL 

EQUIPMENT
UNIT COST SUB. TOTAL SUB. TOTAL COST

Selected Subcontractor

Competitive Edge 1         EA 0.00 0.00 0.00 314,258.00 314,258.00 314,258.00

Sidewalk 0.00 0.00 0.00 0.00 0.00

Flucuation Ramps 0.00 0.00 0.00 0.00 0.00

Turf curbing 0.00 0.00 0.00 0.00 0.00

Containment Headers 0.00 0.00 0.00 0.00 0.00

Slabs 0.00 0.00 0.00 0.00 0.00

CMU wall 0.00 0.00 0.00 0.00 0.00

Light pole bases 0.00 0.00 0.00 0.00 0.00

Sandblasting 0.00 0.00 0.00 0.00 0.00

Scuppers 0.00 0.00 0.00 0.00 0.00

CMU seat walls 0.00 0.00 0.00 0.00 0.00

Ramada Footing 0.00 0.00 0.00 0.00 0.00

Other Subcontractors

HD Concrete 350,150.00

Harcon Incomplete Bid

TOTAL THIS SHEET 314,258.00

GENERAL ESTIMATE
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TRADE: PT Courts BY: DD

DATE: 04/05/24

COST CODE SUBCONTRACTOR DESCRIPTION QTY UNITS
UNIT COST 

LABOR
TOTAL LABOR

UNIT COST 

MATERIAL
TOTAL MATERIAL

UNIT COST 

EQUIPMENT

TOTAL 

EQUIPMENT
UNIT COST SUB. TOTAL SUB. TOTAL COST

Selected Subcontractor

Harcon 1         EA 0.00 0.00 0.00 0.00 0.00

Pickle Ball Court (1) 1         0.00 0.00 0.00 23,400.00 23,400.00 23,400.00

Pickle Ball & Basketball Resurface 1         0.00 0.00 0.00 25,500.00 25,500.00 25,500.00

Basketball & Pickle Ball Equipment 1         0.00 0.00 0.00 7,500.00 7,500.00 7,500.00

Grade Prep 1         0.00 0.00 0.00 2,600.00 2,600.00 2,600.00

0.00 0.00 0.00 0.00 0.00

0.00 0.00 0.00 0.00 0.00

0.00 0.00 0.00 0.00 0.00

0.00 0.00 0.00 0.00 0.00

Other Subcontractors

General Acrylics 66,540.00

TOTAL THIS SHEET 59,000.00

GENERAL ESTIMATE
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TRADE: Playground Equip BY: DD

DATE: 04/05/24

COST CODE SUBCONTRACTOR DESCRIPTION QTY UNITS
UNIT COST 

LABOR
TOTAL LABOR

UNIT COST 

MATERIAL
TOTAL MATERIAL

UNIT COST 

EQUIPMENT

TOTAL 

EQUIPMENT
UNIT COST SUB. TOTAL SUB. TOTAL COST

Selected Subcontractor

Exerplay 1         EA 0.00 0.00 208,925.00 208,925.00 0.00 208,925.00

2-5 Years 0.00 0.00 0.00 0.00 0.00

5-12 Years 0.00 0.00 0.00 0.00 0.00

Spinners 0.00 0.00 0.00 0.00 0.00

Rider 0.00 0.00 0.00 0.00 0.00

Saddle Spinner 0.00 0.00 0.00 0.00 0.00

Design 0.00 0.00 0.00 0.00 0.00

Frieight 0.00 0.00 0.00 0.00 0.00

Install 0.00 0.00 0.00 41,320.00 0.00 0.00

Other Subcontractors

TOTAL THIS SHEET 208,925.00

GENERAL ESTIMATE
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TRADE: Ramada_Shade Struct BY: DD

DATE: 04/05/24

COST CODE SUBCONTRACTOR DESCRIPTION QTY UNITS
UNIT COST 

LABOR
TOTAL LABOR

UNIT COST 

MATERIAL
TOTAL MATERIAL

UNIT COST 

EQUIPMENT

TOTAL 

EQUIPMENT
UNIT COST SUB. TOTAL SUB. TOTAL COST

Selected Subcontractor

Exerplay 1         EA 0.00 0.00 68,361.00 68,361.00 0.00 68,361.00

16' x 16' CRS (2) 0.00 0.00 0.00 0.00 0.00

Shade Stucture 0.00 0.00 0.00 0.00 0.00

Engineering 0.00 0.00 0.00 0.00 0.00

Install 0.00 0.00 0.00 31,455.00 0.00 0.00

Shipping 0.00 0.00 0.00 0.00 0.00

0.00 0.00 0.00 0.00 0.00

Other Subcontractors

TOTAL THIS SHEET 68,361.00

GENERAL ESTIMATE



PROJECT: PR2205: Brooks Crossing Park PAGE:

TRADE: Fitness Equip BY: DD

DATE: 04/05/24

COST CODE SUBCONTRACTOR DESCRIPTION QTY UNITS
UNIT COST 

LABOR
TOTAL LABOR

UNIT COST 

MATERIAL
TOTAL MATERIAL

UNIT COST 

EQUIPMENT

TOTAL 

EQUIPMENT
UNIT COST SUB. TOTAL SUB. TOTAL COST

Selected Subcontractor

Exerplay 1         EA 0.00 0.00 25,710.00 25,710.00 0.00 25,710.00

Ab Crunch 0.00 0.00 0.00 0.00 0.00

Balance Steps 0.00 0.00 0.00 0.00 0.00

Stepper 0.00 0.00 0.00 0.00 0.00

Chest/Back Press 0.00 0.00 0.00 0.00 0.00

Intro Sign 0.00 0.00 0.00 0.00 0.00

Engineering 0.00 0.00 0.00 0.00 0.00

Install 0.00 0.00 0.00 5,887.00 0.00 0.00

Freight 0.00 0.00 0.00 0.00 0.00

Other Subcontractors

TOTAL THIS SHEET 25,710.00

GENERAL ESTIMATE



PROJECT: PR2205: Brooks Crossing Park PAGE:

TRADE: Plumbing BY: DD

DATE: 04/05/24

COST CODE SUBCONTRACTOR DESCRIPTION QTY UNITS
UNIT COST 

LABOR
TOTAL LABOR

UNIT COST 

MATERIAL
TOTAL MATERIAL

UNIT COST 

EQUIPMENT

TOTAL 

EQUIPMENT
UNIT COST SUB. TOTAL SUB. TOTAL COST

Selected Subcontractor

Above All 1         EA 0.00 0.00 0.00 21,275.00 21,275.00 21,275.00

MDF 0.00 0.00 0.00 0.00 0.00

Sump 0.00 0.00 0.00 0.00 0.00

Backflow Preventer 0.00 0.00 0.00 0.00 0.00

1" water line 0.00 0.00 0.00 0.00 0.00

0.00 0.00 0.00 0.00 0.00

0.00 0.00 0.00 0.00 0.00

0.00 0.00 0.00 0.00 0.00

0.00 0.00 0.00 0.00 0.00

Other Subcontractors

TOTAL THIS SHEET 21,275.00

GENERAL ESTIMATE



PROJECT: PR2205: Brooks Crossing Park PAGE:

TRADE: Electrical BY: DD

DATE: 04/05/24

COST CODE SUBCONTRACTOR DESCRIPTION QTY UNITS
UNIT COST 

LABOR
TOTAL LABOR

UNIT COST 

MATERIAL
TOTAL MATERIAL

UNIT COST 

EQUIPMENT

TOTAL 

EQUIPMENT
UNIT COST SUB. TOTAL SUB. TOTAL COST

Selected Subcontractor

WAV 1         EA 0.00 0.00 0.00 203,025.00 203,025.00 203,025.00

Power to MDF & irrigation control 0.00 0.00 0.00 0.00 0.00

Relocation existing poles 0.00 0.00 0.00 0.00 0.00

Salvage Poles 0.00 0.00 0.00 0.00 0.00

Ramada light & recpt 0.00 0.00 0.00 0.00 0.00

LED Fixtures 0.00 0.00 0.00 0.00 0.00

0.00 0.00 0.00 0.00 0.00

0.00 0.00 0.00 0.00 0.00

0.00 0.00 0.00 0.00 0.00

Other Subcontractors

Kimbrell 371,000.00

Rural Electric No bid- See Solicitation

Hawkeye No bid- See Solicitation

TOTAL THIS SHEET 203,025.00

GENERAL ESTIMATE











 

EXHIBIT E 

 

  

Project Name: Brooks Crossing Park Improvements Page E-1 

Project No.: PR2205.401 

Rev. 3/19/2024 

CONTRACTOR'S AFFIDAVIT REGARDING SETTLEMENT OF CLAIMS 

 

 

________________________, Arizona 

 

Date ____________________________ 

 

Project Name: BROOKS CROSSING PARK IMPROVEMENTS 

Project No.:   PR2205.401 

To the City of Chandler, Arizona 

Gentlemen: 

This is to certify that all lawful claims for materials, rental of equipment and labor used in 

connection with the construction of the above project, whether by subcontractor or claimant in 

person, have been duly discharged. 

 

The undersigned, for the consideration of $________________________, as set out in the final pay 

estimate, as full and complete payment under the terms of the Agreement, hereby waives and 

relinquishes any and all further claims or right of lien under, in connection with, or as a result of 

the above described project.  The undersigned further agrees to indemnify and save harmless 

the City of Chandler against any and all liens, claims or liens, suits, actions, damages, charges 

and expenses whatsoever, which said City may suffer arising out of the failure of the 

undersigned to pay for all labor performances and materials furnished for the performance of 

said installation. 

 

Signed and dated at ________________, this _________ day of _______________ 20_____. 

 

 

__________________________________ 

                       CONTRACTOR 

 

By _______________________________ 

STATE OF ARIZONA  ) 

) SS 

COUNTY OF MARICOPA ) 

 

The foregoing instrument was subscribed and sworn to before me this __________ day of 

__________________ 20 _________. 

___________________________________ 

     Notary Public 

___________________________________ 

     My Commission Expires



 

EXHIBIT F 

 

  

Project Name: Brooks Crossing Park Improvements Page F-1 

Project No.: PR2205.401 

Rev. 3/19/2024 

CERTIFICATE OF COMPLETION 

Project: BROOKS CROSSING PARK IMPROVEMENTS   

Project No.: PR2205.401 

(TO BE COMPLETED BY CONTRACTOR) 

 

I HEREBY CERTIFY THAT ALL GOODS AND/OR SERVICES REQUIRED BY CITY OF CHANDLER PROJECT NO. 

PR2205.401 HAVE BEEN DELIVERED IN ACCORDANCE WITH THE AGREEMENT DOCUMENTS AND BID 

SPECIFICATIONS AND ALL ACTIVITIES REQUIRED BY THE CONTRACTOR UNDER THE AGREEMENT HAVE BEEN 

COMPLETED AS OF ____________________________. 

  (Date) 

 

FIRM NAME: ________________________________ 

 

PRINCIPAL: ________________________________ 

         (Name) 

 

________________________________ 

      (Signature) 

 

________________________________ DATE: ___________________ 

          (Title) 

 

CERTIFIED BY ENGINEER/CONSULTANT (IF APPLICABLE): 

 

_________________________________  DATE: ____________________ 

      (Signature) 

 

_________________________________  

        (Firm Name) 

  
PROJECT ACCEPTED BY USER DEPARTMENT 

 

_________________________________  DATE: ____________________ 

         (Signature) 

 

_________________________________  

          (Dept. /Div.) 

 

_______________ Date of Final Walk-Through 

 

_______________ Date As-Built Received 

 

_______________ City As-Built Number 



 

EXHIBIT G 

 

  

Project Name: Brooks Crossing Park Improvements Page G-1 

Project No.: PR2205.401 

Rev. 3/19/2024 

SUBCONTRACTOR DOCUMENTS WITH JOC CONTRACTOR 

 

Any subcontractor assumptions, clarifications, exclusions, terms & conditions, 

signature blocks, etc. included are strictly between the JOC Contractor and their 

subcontractors, and do not apply to the Agreement between the JOC Contractor and 

the City. 

 



March 1st, 2024

Dominic DeMark, CPA 
DNG Construction, LLC 

3933 East La Salle Street 

Phoenix, AZ  85040 

SUBJECT: Brooks Crossing Park - City of Chandler 

Dear Dominic: 

Rick Engineering Company is pleased to submit this proposal to provide professional survey services on 

the above referenced project. We look forward to working with you on this project. 

SCOPE OF WORK: 

Control/Removals 

• Verify existing horizontal and vertical control and establish new control for site staking.

• Provide pavement and curb cuts for removals

Site Staking 

• Provide stakes for new sidewalk/at 50 foot intervals/25 foot intervals for arcs

• Provide stakes for new site curbing/landscape curb at 25 foot intervals.

• Provide stakes for new waterline.

• Provide stakes for new fencing at 50 foot intervals

• Provide stakes for new ramadas/play structures/sports courts/exercise/playground equipment

• Provide stakes for rough site grading, including new basins and berms

• Provide stakes for new light poles

Asbuilts 

• Perform field and office work to prepare asbuilts including:

1. Grading

• Provide elevations of grade breaks and driveway entry returns (including

curb and gutter at said locations).

Note:  The contractor will note any changes made during the construction phase and provide 

dimensions to the surveyor before completion of final asbuilts are submitted.  Should the 

following be required by the governing municipality, the contractor shall notify the project 

surveyor before back-filling water, fire line, sewer, storm drain facilities or other underground 

pipelines and utilities in order that the surveyor may verify the asbuilt location and elevation of 

said utilities. 

Calculations, Coordination and Project Management 

• Onsite preconstruction meetings to coordinate field staking for synergistic operation with

construction subcontractors (not to exceed one meeting).  Additional meetings will be

conducted on a time and materials basis per Fee Schedule.

• Point staking calculation for items contained in this proposal.

• Correspondence to client and subcontractors (i.e. cutsheets, staking progress

memorandums, etc).
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FEE: 

Rick Engineering will provide the above services for a TOTAL FEE of $4,5000.00. The attached 
Provisions of Agreement between DNG Construction (CLIENT) and RICK are incorporated hereunto and 
made a part of this proposal. Any printing is extra and not a part of this agreement. 

EXCLUSIONS: 

The following items are specifically excluded from the Scope of Work and budget and, if required, 

will either be prepared by others or will be covered by separate agreement between Rick Engineering 

Company and CLIENT. 

a) Boundary Discrepancies

b) Soils Reports

c) Staking for Finish Landscape Irrigation

d) Any items not listed in the “Scope of Work”

If the above meets with your approval, please execute where indicated below, and return to our 

office for our files.  If there are any questions or concerns, please feel free to contact our office. 

Sincerely, 

RICK ENGINEERING COMPANY 

Randall R. Hager, RLS 

Associate – Construction Survey Manager 

ACCEPTED THIS    DAY OF   , 2023 

BY: ________________________________________________________________ 

      CLIENT 

 

 

 

Invoices for this project to be addressed & emailed to: 

Company:  _______________________________________________________________________ 

Address:  ________________________________________________________________________ 

City/State/Zip:  __________________________________________________________________ 

Telephone:  ____________________________Email (REQUIRED): ________________________ 

Contact person:  __________________________________________________________________ 

Please complete, sign and return a copy to RICK ENGINEERING COMPANY 

Dominic DeMark
Rectangle
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STANDARD PROVISIONS: ARIZONA 2023 

The Client and Consultant agree that the following provisions shall be a part of their Agreement: 

1. This Agreement shall be binding upon the heirs, partners, successors, executors, administrators and assigns of the Client and Consultant. 

2. In the event of any increase of costs due to the granting of wage increases and/or other employee benefits to field or office employees due to 

the terms of any labor agreement, rise in the cost of living, or increase in any applicable prevailing wage during the lifetime of this Agreement, 
such increase shall be applied to all remaining compensation.  For services provided on a time and materials or hourly rate basis, increases in the 

applicable rates will be reflected in the billing statement or invoice for the month following the increase. 

3. Should litigation at law or equity arising out of this Agreement, including but not limited to an action for declaratory relief, be brought to
enforce or interpret any term or provision of this Agreement, or to collect any portion of the amount payable under this Agreement or litigation 

commenced either directly or by way of a cross-complaint whether arising out of contract or tort, including a cross-complaint for indemnity, for 

failure or alleged failure to perform or for errors, omissions, or negligence, the prevailing party shall be entitled, in addition to any other award, to 
all litigation and collection expenses, any and all costs of defense, including attorney's fees, expert witness fees, witness fees and court costs and 

any and all other expenses incurred.  

4. Neither the Client nor Consultant shall assign his interest in this Agreement without the written consent of the other.

5. This Agreement shall be governed by and construed in accordance with the laws of the State of Arizona.  This Agreement contains the entire

agreement between Client and Consultant relating to the project and the provision of services by Consultant to the project.  Any agreements, 

promises, negotiations or representations not expressly set forth herein, are of no force or effect.  Subsequent modifications to this Agreement 

shall be in writing and signed by both Client and Consultant. 

6.  Conditions or representations, alterations, detractions from or to the terms hereof, including delineations hereon, shall not be valid unless they

are in writing and signed by both Client and Consultant. 

7.  Client agrees that the Consultant is not responsible for damages arising directly or indirectly from any delays for causes beyond the

Consultant's control. For purposes of this Agreement, such causes include, but are not limited to, strikes or other labor disputes; severe weather 

disruptions or other natural disasters; fires, riots, war or other emergencies or acts of God; failure of any government agency to act in timely 
manner; failure of performance by the Client or the Client's contractors or consultants; issuance of regulations, orders or other governmental 

actions that limit, restrict or delay the ability of Consultant or Consultant’s workforce to perform; or discovery of any hazardous substances or 

differing site conditions. In addition, if the delays resulting from any such causes increase the cost or time required by the Consultant to perform 

its services in an orderly and efficient manner, the Consultant shall be entitled to an equitable adjustment in schedule and/or compensation. 

8. In the event litigation is instituted under the terms and conditions of this Agreement, such litigation is to be brought and tried in the

appropriate court in the state and county in which the project is located and the parties waive the right to have brought, tried in, or removed to any 

other county or judicial jurisdiction. 

9.  Client acknowledges that Consultant is not responsible for the performance of work by third parties, including, but not limited to, the 

construction contractor(s), subcontractors, governmental agencies, construction managers, architects, or other consultants.  

10.  Consultant shall only act as an advisor in all governmental relations. Consultant shall not be liable for damages resulting from the actions or 

inactions of governmental agencies including, but not limited to, permit processing, environmental impact reports, dedications, general plans and 

amendments thereto, zoning matters, annexations or consolidations, use or conditional use permits, project or plan approvals and building 

permits. 

11.  Consultant makes no warranty, either express or implied, as to the findings, recommendations, plans, specifications, or professional advice.

Consultant shall perform in accordance with generally accepted engineering and/or surveying practices or standards in effect at the time of 

performance in the locale where the services are rendered. 

12.  Consultant makes no representation, guarantee, warranty, express or implied concerning estimated cost figures made in connection with

maps, plans, specifications, or drawings, other than that all such figures are estimates only.  Consultant shall not be responsible for fluctuations in 

cost factors. 

13.  Consultant makes no representations concerning estimates of areas.  Estimates of areas are estimates only and are not to be considered

precise unless Consultant specifically agrees to provide the precise determination of such areas. 

14.  Client and Consultant agree to cooperate in any and every way or manner on project.

15.  Consultant makes no representation, either express or implied, concerning soils or geological surveys or subsurface soil tests or general soils 

testing and reporting. 

16. Upon written request, each of the parties hereto shall execute and deliver, or cause to be executed and delivered, such additional instruments

and documents which may be necessary and proper to carry out the terms of this Agreement. 

17.  The terms and provisions of this Agreement shall not be construed to alter, waive, or affect any lien or stop notice rights which the 

Consultant may have for the performance of services under this Agreement. 
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18. One or more waivers of any term, condition or covenant by a party shall not be construed as a waiver of subsequent breach of the same or 

any other term, condition, or covenant. 

19. In the event Client fails to pay Consultant promptly or within sixty (60) days after invoices are rendered, then Client agrees that Consultant

shall have the right to consider said default a total breach of this Agreement and, upon written notice, the duties, obligations and responsibilities 

of the Consultant under this Agreement are terminated.  In such event, Client shall then promptly pay the Consultant for all the fees, charges, and 

services performed to date by Consultant. 

20. In the event any term, condition, covenant or provision of this Agreement shall be held to be invalid, void or unenforceable, the remaining

terms, conditions, covenants and provisions of this Agreement shall be valid and binding on the parties hereto. 

21.  The Client agrees it will require that the Contractor hold harmless, indemnify and defend the Client, the Architect, the Consultant and its 

subconsultants, and each of their officers, directors, principals, employees and agents, from any and all liability claims, losses or damages arising 

or alleged to arise from the performance of the work described herein, but not including the sole negligence or willful misconduct of the Client, 

the Architect or the Consultant or their respective subconsultants, officers directors, principals, employees and agents. 

22.  The Client shall indemnify and hold Consultant harmless with regard to all liability or claims of any kind, including all investigation and

defense costs, connected directly or indirectly with this project, which liabilities or claims do not result from the sole negligence or willful 

misconduct of the Consultant. 

23.  Consultant has a right to complete all services agreed to be rendered pursuant to this Agreement. In the event this Agreement is terminated

before the completion of all services, unless Consultant is responsible for such early termination, Client agrees to release Consultant from all 

liability for services performed. 

24. In the event work prepared or partially prepared by the Consultant be suspended, abandoned, or terminated, the Client shall pay the

Consultant for all work, fees, deposits, charges and services provided, not to exceed any maximum amount specified herein.  Client 
acknowledges if project work is suspended and restarts, there may be additional charges due to suspension which shall be paid by Client as extra 

work. 

25.  Client agrees that if Client requests services not specified pursuant to the scope of services described within this Agreement, Client agrees to

pay all such additional services as extra work if authorized in writing. 

26.  Consultant shall be entitled to immediately, and without notice, suspend the performance of any and all of its obligations pursuant to this 

Agreement if Client files a voluntary petition seeking relief under the United States Bankruptcy Code or if there is an involuntary bankruptcy 

petition filed against Client in the United States Bankruptcy Court, and that petition is not dismissed fifteen (15) days after its filing.  Any 

suspension of services made pursuant to the provisions of this Paragraph shall continue until such time as this Agreement has been fully and 
properly assumed or adequate assurance provided in accordance with the applicable provisions of the United States Bankruptcy Court and in 

compliance with the final order or judgments issued by the Bankruptcy Court. 

27. If payment for Consultant's services is to be made on behalf of Client by a third party, Client agrees that Consultant shall not be required to

indemnify the third party, in the form of an endorsement or otherwise, as a condition of receiving payment for services. 

28.  Client agrees to purchase and maintain, during construction, builder's liability special peril or other similar insurance which will name 

Consultant as an additional insured.  Client also agrees to require the contractor or contractors to purchase and maintain liability insurance, 
including broad form general liability coverage, comprehensive bodily injury, broad form property damage, independent contractors insurance, 

completed operations and contractual liability coverage, and the exclusions for explosion, collapse or underground coverage shall be deleted; 

automobile including bodily injury, property damage, owned, non-owned and hired vehicles; and worker's compensation insurance including 
employers liability coverage, all of which shall name the Client and Consultant as additional insureds. Certificates of such insurance shall be 

provided to Consultant and the certificate(s) shall include provisions that the above policies are primary and non-contributory with Consultant's 

insurance and that coverage will not be canceled unless at least thirty days prior written notice has been given to Consultant. 

29. In the event that the plans, specifications, and/or field work covered by this Agreement are those required by various governmental agencies 

and one or more such governmental agency changes its policies, ordinances, procedures or requirements after the date of this Agreement, any 

additional office or field work required, shall be paid by Client as extra work.  

30. Services provided within the Agreement are for the exclusive use of the Client.  Nothing contained in this Agreement shall be construed to be

for the benefit of any person not a party to this Agreement and no third-party beneficiary rights are created. 

31. All original papers, drawings, notes, documents and other work product of Consultant, and copies thereof, produced as a result of the 
Agreement represent professional services, shall remain the property of the Consultant, and Consultant shall retain all copyright and other 

ownership interests.  Client shall have a nonexclusive license to use Consultant’s work product and any items in which Consultant maintains 

ownership and/or copyright interest so long as all fees to be paid under this Agreement have been paid.  Any nonexclusive license Client obtains 
under this Agreement terminates upon the termination of this Agreement.  Consultants work product may be used by Consultant without consent 

of the Client.  

32. In the event that any changes are made in the plans and/or specifications by the Client or persons other than the Consultant, and such changes
are not consented to in writing by Consultant, Client acknowledges that the changes and their effects are not the responsibility of Consultant and 
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Client agrees to release Consultant from all liability arising from the use of such changes and agrees to defend, indemnify and hold Consultant, its 

officers, directors, principals, agents and employees harmless from and against all claims, demands, damages or costs arising from the changes. 

33.  Client agrees not to use or permit any other person to use plans, drawings or other work product prepared by Consultant, which plans,

drawings or other work product are not signed and stamped or sealed by Consultant and/or are not final.  Client agrees to be liable and 

responsible for any use of non-final plans, drawings or work product or plans, drawings or work product not signed, and stamped or sealed by 
Consultant and waives liability against Consultant for their use.  Client further agrees that final plans, drawings, and other work products are for 

the exclusive use of Client and may be used by Client only for the project described in this Agreement. 

34. In the event that any staking is destroyed, damaged, or disturbed by an act of God or parties other than Consultant, the cost of re-staking shall
be paid for by the Client as extra work.  If the scope of services provided for pursuant to this Agreement does not include construction staking by 

Consultant, Client acknowledges that changes, clarifications, adjustments, and modifications may be necessary because of changed field or other 

conditions.  Client will indemnify and defend Consultant for construction staking by others and from claims arising from changes, clarifications, 

adjustments and modifications which may be necessary to reflect changed field or other conditions, except claims caused by the sole negligence 

or willful misconduct of Consultant. 

35. Questions concerning location or changes in construction stakes or questions concerning information on plans and specifications must be

called to the attention of the Consultant upon discovery and before corrective remedy. 

36.  The Consultant shall be notified 24 hours in advance, so that he may check forms, for grade and alignment only, prior to the pouring of 

concrete for cast-in-place concrete structures, thrust blocks, electrical boxes, bridge abutments or piers, or any similar structures staked by 

Consultant.  Consultant can assure compliance to proper grade and alignment only when it has been advised to check in advance. 

37.(a)  If the scope of services to be provided by Consultant pursuant to the terms of this Agreement include the preparation of engineering 

drawings but exclude construction staking services, Client acknowledges that such services normally include coordinating civil engineering 
services and the preparation of as-built drawings pursuant to Uniform Building Code Chapter 70 and/or other statutes, ordinances or laws, and 

Client will be required to retain such services from another consultant or pay Consultant  pursuant to this Agreement for such services as extra 

work. 

   (b) If the scope of services to be provided by Consultant pursuant to the terms of the Agreement, include construction staking services, but 

exclude the preparation of the engineering drawings to be used for construction and construction staking, Client acknowledges the coordination of 
civil engineering services and the preparation of as-built drawings as required by statute, ordinance or law may require the retention by Client of 

another consultant or the original consultant responsible for the design, or pay Consultant pursuant to this Agreement for such services as extra 

work.  Client acknowledges that if Consultant is retained to prepare as-built drawings of plans prepared by others, Client will indemnify, defend 
and hold Consultant harmless from any and all liability in connection with the plans and specifications prepared by others, and the performance 

of work by Consultant on this project as set forth in Paragraph 44. 

38. In the event Client discovers or becomes aware of apparent errors or omissions, field conditions or discrepancies during the construction
phase of the project, which apparent errors or omissions, field conditions or discrepancies are resolvable by Consultant, Client agrees to notify 

Consultant and engage Consultant to resolve the problem before construction activities commence or further construction activity proceeds.  

Further, Client agrees to have a provision in its construction contracts for the project which require the contractor to notify Client of any such 
apparent errors or omissions, field conditions or discrepancies so that Client may, in turn, notify Consultant pursuant to the provisions of this 

Paragraph. 

39.  Client shall pay the costs of checking and inspection fees, zoning and annexation application fees, assessment fees, soils engineering fees,
soil testing fees, aerial topography fees, and other fees and deposits, permits, bond premiums, title company charges, blueprints and 

reproductions, and all other charges not specifically covered by the terms of this Agreement.  

40. All fees and other charges will be billed monthly as the work progresses and the net amount shall be due at the time of billing. 

41. A late payment CHARGE will be computed by the Consultant at the periodic rate of 1.5% per month, not to exceed the maximum legal rate,

which will be applied to any unpaid balance commencing thirty (30) days after the date of the original billing. 

42.  Client agrees that the balance as stated on the billings from Consultant to Client are correct, conclusive and binding on the Client unless 
Client within forty-five (45) days from the date of receipt of such billing, notifies Consultant in writing of the particular items that are alleged to 

be incorrect. 

43. In consideration of the Consultant's fee for services, the Client agrees that the Consultant will perform no onsite construction review,
construction management, supervision of construction of engineering structures or other construction supervision for this project unless 

specifically contracted for; that such services will be provided by others; and that the Client shall defend, indemnify and hold the Consultant, its 

officers, directors, principals, agents and employees harmless from any and all liability, real or alleged, arising or resulting from the performance 
of construction review, construction management, supervision of construction of engineering structures or supervision by others.  Further, Client 

acknowledges that Consultant will be unable to correct errors or omissions in the plans which customarily become apparent and resolvable during 

construction review.    

44.  Client agrees that, in accordance with generally accepted construction practices, the construction contractor will be required to assume sole 

and complete responsibility for job site conditions during the course of construction of the project, including safety of all persons and property; 

that this requirement shall be made to apply continuously and not be limited to normal working hours.  The Client further agrees to defend, 
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indemnify, and hold the Consultant harmless from any and all liability in connection with the performance of work on this project, excepting 

liability arising from the sole negligence or willful misconduct of the Consultant. 

45.  Client agrees to limit the liability of Consultant, its principals and employees to the Client, all contractors and subcontractors on the project, 

due to professional  negligent  acts, errors  or  omissions  of  the  Consultant, breach of contract or any other cause of action however pled to the 

sum of $50,000 or the Consultant's fee, whichever is greater; except that if the contract amount, including any addenda or other contracts 
pertaining to or covering services related to the project, exceeds $150,000, the liability of Consultant shall not exceed $150,000.  Client further 

agrees to notify any contractor and subcontractor who may perform work in connection with any design, report or study prepared by Consultant 

of such limitation of liability, and to require as a condition precedent to their performing their work, a like indemnity of liability on their part as 

against the Consultant. 

46.  The Client hereby agrees to bring no claim for negligence, breach of contract, indemnity or otherwise against the Consultant, its principals,

employees and agents if such claim, in any way, would involve the Consultant's services for the investigation, detection, abatement, replacement, 

use or specification, or removal of products, materials or processes containing asbestos, asbestos cement pipe, and/or hazardous materials (as 

defined by state, federal and/or local laws or ordinances).  Client further agrees to defend, indemnify and hold harmless Consultant, its officers, 

directors, principals, employees and agents from any asbestos, asbestos cement pipe, and/or hazardous waste material related claims that may be 
brought by third parties as a result of the services provided by the Consultant pursuant to this Agreement except claims caused by the sole 

negligence or willful misconduct of the Consultant. 

47.  Client acknowledges that Consultant's scope of services for this project does not include any services related, in any way, to asbestos and/or 
hazardous waste.  Should Consultant or any other party encounter such materials on the job site, or should it in any way become known that such 

materials are present or may be present on the job site or any adjacent or nearby areas which may affect Consultant's services, Consultant may, at 

its option, terminate work on the project until such time as Client retains a specialist contractor to abate and/or remove the asbestos and/or 

hazardous waste materials and warrant that the job site is free from any hazard which may result from the existence of such materials. 

48. Digital data files shall be provided to Client only if such delivery has been specified in the scope of services set forth in this Agreement.  If 

the scope of services does not specify that digital data files shall be delivered, all costs associated with delivery of digital data files shall be paid 
by Client.   Client agrees that all digital data files delivered by Consultant are to be used exclusively to fulfill the scope of this Agreement.  Client 

agrees to hold Consultant harmless for any use by client of this data outside or beyond the scope of this Agreement. 

49.  Consultant makes the following representations as to the compatibility of digital data files: 

   (a) All data files are to be used with compatible hardware and software versions as used by Consultant at the time file copies were created. 

   (b) Consultant makes no representation as to the compatibility of any data files other than for the hardware and software versions used by 

Consultant to create the data files. 

   (c) Client agrees to hold Consultant harmless for any use of data files on any hardware or software versions other than those which were used 

by Consultant to create them. 

   (d) If Client requires or requests any special or specific file structure, format or software that is different from those used by Consultant at the 

time Consultant is performing the services set forth in this Agreement, unless otherwise specified in this Agreement, all costs associated with 

creating the file structure or format, and/or acquiring necessary software and/or hardware, shall be the responsibility of Client. 

50. After the time final data files have been delivered per terms of this Agreement, Consultant will not be held responsible for maintaining copies

of any digital data related to this Agreement. 

51.  Client agrees that if formats for deliverables of digital files are not specified in this Agreement, they will be delivered using the standards and

versions of Consultant at the time of creation. 

52.  Client agrees not to use any digital files (drawing or data file), in whole or in part, for any purpose or project other than the project which is 

the subject of this Agreement.  Client waives any and all claims against Consultant resulting in any way from any changes not authorized and/or 
authored by Consultant and/or reuse of the drawings or data for any other project without the express written consent by Consultant.  The transfer 

of drawings or data in electronic media or format shall not be deemed a sale, and Consultant makes no warranties, either express or implied, of 

merchantability or fitness for a particular purpose. 

53.  Because data stored on electronic media can deteriorate undetected or be modified without the Consultant’s knowledge, the Client agrees that

it will accept responsibility for the completeness, correctness, or readability of the electronic media after an acceptance period of 30 days after 

delivery of the electronic files, and that upon the expiration of this acceptance period, client will indemnify and save harmless the Consultant for 
any and all claims, losses, costs, damages, awards or judgments arising from use of the electronic media files or output generated from them.  The 

Consultant agrees that it is responsible for the accuracy of the sealed drawings that accompany the submittal, and that such accuracy is defined as 

the care and skill ordinarily used by members of the Consultants profession practicing under similar conditions at the same time and in the same 

locality.  Consultant makes no warranties, express or implied, under this Agreement or otherwise, in connection with the Consultant’s services. 

54. Prior to the commencement of any legal action, in an effort to resolve any conflicts that arise during the design or construction of the project

which is the subject of this Agreement, or following completion of the project, Client and Consultant agree that all disputes between them arising 
out of or relating to this Agreement, the services performed pursuant to this Agreement, or relating in any way to the project, shall be submitted to 

nonbinding mediation unless the parties mutually agree otherwise.  Each party shall be represented at the mediation by a person or persons with 
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the authority to bind the party to any agreement, obligation or resolution resulting from the mediation.  Each of the parties agrees to include a 

similar mediation provision in all agreements with any other contractors and consultants retained for the project and to require such contractors 
and consultants to include a similar provision in all agreements with subcontractors, sub-consultants, suppliers or fabricators, thereby providing 

mediation as the primary method for dispute resolution between the parties to those agreements. 
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Date:
Job Name:
Location:

To: Attention:
Email:

Labor, Equipment & Materials

26 Qty $ 650 16,900.00$      
64 Qty $ 300 19,200.00$      

733 Qty $ 24 17,592.00$      

48 Qty $ 38 1,824.00$         

121 Qty $ 50 6,050.00$         

50000 Qty $ 0.28 14,000.00$      

3/8 minus Arizona Gold 10 Tons $ 80 800.00$     
30 Yards $ 125 3,750.00$         

450 Tons $ 125 56,250.00$      
150 Tons $ 125 18,750.00$      

30 Tons $ 130 3,900.00$         
Grouted Rip Rap Arizona Gold 4 Tons $ 475 1,900.00$         

550 Lf $ 18 9,900.00$         

2500 Sqft $ 1 2,500.00$         
1 Qty $ 85,259 85,258.57$      
2 Qty $ 5000 10,000.00$      
1 Qty $ 1200 1,200.00$         

*** Includes 90 Day Maintenance

Subtotal 269,774.57$    

Alt Adds

1 Qty $ 6000 6,000.00$         

15280 Sqft $
Demo Playground structure Sheet LD 4.0 2 Qty $
Gather enginered wood fiber Sh LD 4.0 1 Qty $

2.5 $     45,700.00 
2000       $       4,000.00 
1500         $        1,500.00

Demo Dog Stations Sh LD 4.0 3 Qty $ 200 600.00$     
Demo Trash Recepticles Sh LD 4.0 12 Qty $ 100 1,200.00$         
Demo Bollards Sh LD 4.0 7 Qty $ 150 1,050.00$         
Demo Volley Ball Court Sh LD 4.0 1 Qty $ 4500 4,500.00$         
Demo Drinking Fountain Sh LD 4.0 1 Qty $ 600 600.00$     
Demo Sign Sh LD 4.0 1 Qty $ 600 600.00$     
Demo Grass Sh LD 4.0 1.1 Ac $ 2000 2,200.00$         

Alt Adds Subtotal $      67,950.00

We hereby agree to provide and professionally install the specified above at this price: $    337,924.57

Proposal is good for 30 days
Grade to be within .10 by General Contractor

Demo concrete, saw cutting, haul off and 
dump fees per Cilvil Sheet CI 2.0

1" Backflow with pad and inclosure with sch 
80 1" line per sheet on civil plans C.I 3.0

Demo of trees and palm

Proposal NO. 134

3/21/2024
Brooks crossing Redd Construction

We propose to provide the materials and labor listed below to complete the landscape install for this job per the landscape 
architects specs and plans. Scope of work to be as follows:

Chandler Az 11311 E Germann Road
Chandler, Az 85286

480-857-2621(o) / 480-220-0454(m)

DNG
ddemark@dngllc.com

Dominic DeMark

Title:

Date: 3/21/2024

Signature:
Date of Acceptance:

Trees
36" Box Tree
24" Box Tree

Shrubs
5 Gal Shrub

Granite

1" Arizona Gold

Irrigation
Mobilization

Cacti
5 Gal Cacti

Agave
5 Gal Agave

Boulders
Lbs

Mulch
1/2" Arizona Gold

Rip Rap Arizona Gold

Curbing
8" x 8"

Turf
Mid Iron
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PROPOSAL: #23509

PROJECT: Brooks Crossing Park

PROPOSAL CREATED ON: 3/5/24

ITEM DESCRIPTION OF WORK COST

A Create SWPPP Plan and electronic SWPPP book for the project compliant with EPA. 

Includes assistance in filing NOI and NOT. (Does not include $350 permit fee) $1,050.00

B
Provide Inspections every 2 weeks and after rainfall events of 0.5" or more. Assume 6 

Months @ $350 per month $2,100.00

C
Assistance with creating applications and plans to obtain Dust Control Permit in 

Maricopa County (Does not include permit fee)
$475.00 

D Generate and install 4'x8' SWPPP/DUST sign, for compliance with AZPDES policy $690.00 

E Install Hydrosock as the primary control measure - 3,500' @ $2.35/foot $8,225.00

F Provide 2.4 cy concrete washout. Estimated 4 months on-site with 1 cleanouts $1,210.00

TOTAL $13,750.00

Respectfully Submitted,

Carl Bloomfield

President

6K SWPPP, LLC

*Please see the attached "Terms and Conditions" for additional information pertaining to this proposal.

ACCEPTED BY:

Signature

Name/Title

To whom it may concern,

6K is pleased to submit this proposal for providing stormwater compliance services and control measures for the 

Laveen Heritage Park project in Phoenix, Arizona. The following is 6K's proposed scope of services:   

6K appreciates the opportunity to submit this proposal for providing stormwater compliance services and control 

measure implementation & maintenance of the SWPPP for the Laveen Heritage Park project run by your company.  

Please contact 6K should you have any questions at 480-664-8592.

6K will accept this signed proposal as a notice to proceed on the work specified herein.

This proposal includes the items we believe will keep you compliant.  Please select the items you would like us to 

do. It is not an "all or none" proposal. 

 5235 E. Southern Ave.,Suite D106-144 ·  Mesa, Arizona  85206 

Phone: 480-278-2567 ·  Email: quinn@6kllc.com

ROC251348
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PROPOSAL: #23509

Terms and Conditions - Dust Control, SWPPP and Erosion Control
1. Additional services are defined as services, which are not expressly written or implied in this agreement.  6K will not proceed with any
additional services without a negotiated fee agreement and written authorization from CLIENT.  Services provided on a time and material 
basis will be based on the 6K Fee Schedule in effect at the time that the services are provided.  Updated rate schedules will be provided on 
request. Changes in item quantities by the CLIENT may result in increased unit prices.

2. Invoices will be submitted monthly and shall be due and payable upon receipt.  All amounts past due over 30 days will incur a finance
charge of 1-1/2% per month past due.

3. CLIENT or 6K can terminate this agreement by giving thirty days written notice to the other party.  If this agreement is terminated,
CLIENT agrees to pay 6K, at the end of the thirty day notice period, for all work previously authorized and performed and all fees earned 
prior to the date of the termination.  Any previously identified Retainer will be applied towards the cost of any unpaid services at time of 
final billing.

4. It is understood and agreed that 6K Companies (“6K”) provides the services herein only on a consultation basis.  6K personnel have no
authority to exercise any control over CLIENT, any construction contractor, any other entity, or their employees in connection with their 
work.  6K will not be held liable for any penalties or fines incurred by the CLIENT that are the result of negligent acts or omissions on the 
part of the CLIENT, any construction contractor, any other entity, or their employees.

5. The cost for these services excludes taxes, permits, bonds, water source and all other water charges, hard dig conditions, dust control
during BMP installation, gravel backfill, and any other service not specifically identified herein.

6. 6K may propose to provide on-site Storm Water Pollution Prevention Plan (“SWPPP”) and/or Dust Control inspection services for the
aforementioned Project.  Included will be services to travel to the site, complete a thorough inspection of the site, complete SWPPP/Dust 
Control inspection forms provided by 6K, update on-site SWPPP/Dust Control Log Books, update on-site SWPPP/Dust Control maps, 
maintain electronic copies of completed inspection forms at 6K office, and consult with on-site operator regarding inspection findings and 
recommendations.  6K may offer to train site personnel instead of providing site inspections (see proposal for specifics).

7. 6K will provide SWPPP inspection services for the identified inspection fee (if specified).  6K will provide inspections every 14 days or
within twenty-four (24) hours after a storm event where it has rained 0.5 inches or more.  Inspections occurring on holidays and/or 
weekends are subject to an additional $50.00 per inspection. It is the responsibility of the CLIENT to terminate inspections.

8. 6K will provide and install either a 2' x 2'  SWPPP Sign in conformance with the AZPDES or NPDES Permit or a Combination 4' x 8' Dust
Control and SWPPP Sign in conformance with the AZPDES and local air quality posting requirements.  See proposal for type of signage to be 
installed.

9. 6K will provide services to write the SWPPP report for this project.  Included will be services to gather information from the CLIENT for
the property, including plans, reports, etc necessary to allow the report to be prepared.  This proposal is based off of having all files deliver 
to 6K from Client, including a copy of the base CADD files (all drawing files must be in AutoCAD format). 6K will provide two (2) reports for 
use on the property.  

10. 6K will file the Notice of Intent (NOI) and Notice of Termination (NOT) with the EPA/ADEQ for the CLIENT at the appropriate time and
as directed by the CLIENT, unless specifically excluded from contract.

11. 6K will not create a SWPPP Plan for the Project if there is an existing, acceptable plan.

12. This proposal is valid for thirty (30) days from date of issuance.

13. Unless specifically stated or included within this proposal, the following items/costs are excluded from this contract: Permit Fees, Road
Closures, Abnormal Soil Conditions, All Sales and/or Privilege Taxes, Bonds, Import Fill, Export, Work not Specified as a Bid Item, Clean Up 
of Excess Materials/Debris Left by Other Contractors, Slurry Backfill, Engineering, Water Meter and Water Fees, Utility Conflicts, Dry Wells, 
and Final Utility Adjustments.

 5235 E. Southern Ave.,Suite D106-144 ·  Mesa, Arizona  85206 

Phone: 480-278-2567 ·  Email: quinn@6kllc.com

ROC251348

PROJECT: Brooks Crossing Park



 March 13, 2024 

1435 East Guadalupe Road 

Tempe, Arizona 85283 

(480) 804-1660 

BROOKS CROSSING PARK 

DOMESTIC WATER: 

1 LS 

1 LS 

1” WATER SERVICE & WATER METERCOPPER 
1" Backflow Prevention Assembly

DOMESTIC WATER TOTAL: $ 23,500.00 

BID EXCLUDES: PERMITS, TAXES, CITY FEES-INCLUDING BARRICADE FEES / TRAFFIC CONTROL FEES, BONDS, STAKING, CONFLICTS  

WITH EXISTING UTILITIES, FINAL ADJUSTMENTS, METERS, HARD DIG, DIRT THAT WILL NOT HOLD A VERTICAL EDGE, PAINTING &  

SIGNAGE, DRYWELLS, HAUL-OFF, TESTING OF EXISTING UTILITIES, TAMPER DEVICES, SCREENING MATERIAL, OVERTIME, IMPORTED FILL, 

WATERLINES DEEPER THAN 5', STORM WATER MANAGEMENT, SPECIAL INSURANCE REQUIREMENTS, BIM, APP 4.01, CONSTRUCTION  

WATER, WATER HAULING, POLLUTION LIABILITY INSURANCE, PREVAILING WAGES, DOMESTIC WATER FROM MAIN TO METER,  

DRINKING FOUNTAINS, METER VAULT, AND THE REMOVAL & REPLACEMENT OF CONCRETE, PAVEMENT & LANDSCAPING. 

1. MATERIAL PRICES QUOTED AT THE TIME OF BID, BY ACCEPTING THIS BID; YOU AGREE TO PAY FOR ALL COST INCREASES. 

2. BID INCLUDES ITEMS AND QUANITITIES SPECIFICALLY LISTED ONLY. 

3. BID CONTINGENT ON NORTH STAR’S SCHEDULE. 

4. BID FROM CIVIL PLANS DATED: 3/22/23. 

5. SOME MATERIALS HAVE A SIGNIFICANT LEAD TIME. 
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VALID FOR 30 DAYS

DATE

Contractor PROJECT

Job Address

Addenda(s) noted ALTERNATE BID

NONE

QTY UNIT PRICE LINE TOTAL

120 $135.00 $16,200.00

1 $3,800.00 $3,800.00

1 $22,000.00 $22,000.00

199 $175.00 $34,825.00

173 $96.50 $16,694.50

8 $2,385.00 $19,080.00

199 $60.25 $11,989.75

199 $66.35 $13,203.65

$0.00 $0.00

$0.00 $0.00

$0.00 $0.00

$0.00 $0.00

$0.00 $0.00

$0.00 $0.00

$0.00 $0.00

$0.00

$0.00

$0.00

$0.00

$0.00

SUBTOTAL $137,792.90

SALES TAX $0.00

$137,792.90

6' tall chain link black vinyl , top & bottom rail $12,500

4' tall chain link fence black vinyl Top & bottom rail $8,400

16" x 4" Poured in place seat cap 

CHAIN LINK ALTERNATE BELOW 

Cmu Pillar park signage with steel trellis (City of chandler sign provided by others) 

24" tall cmu seat walls (CMU ONLY) 

4' tall iron fence @ pickleball court See Dtl 9 sheet LH3.4

24" sq x 8' tall Cmu columns around ramada post (No footings) 

30"x10" footing at seat walls 

10' tall chain link Black vinyl top ,Middle&  bottom rail $28,025

8' tall chain link black vinyl , Top & Bottom rail $22,500

Brooks Crossings Park 

March 19, 2024

Phone: (602) 715.2510

Chandler , AZ 85224

Fax : (602)946-4802

1345 W Calle Del Norte 

DNG 

Brooks Crossing Lettering mounted to entry fence 

DESCRIPTION

3' tall wire mesh fence @ Entry see LH3.5 dtl 1 & 3

BASE BID ALTERNATE BID 2

QUOTE

Licensed ,Bonded ,Insured 
ROC 339036

*EXCLUSIONS: grading, staking, taxes, permits, bonds, fire dept. locks/ boxes, signs, mow curbs, saw cutting, core 

drilling, electrical, conduit, data, security entry systems, concrete mounting pads, cmu footers, stucco and veneer 

Contact: Manuel Armenta 602.200.4273

Manuel@VulcanFenceAZ.com 
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Date:
Job Name:
Location:

To: Attention:
Email:

Labor, Equipment & Materials

26 Qty $ 650 16,900.00$      
64 Qty $ 300 19,200.00$      

733 Qty $ 24 17,592.00$      

48 Qty $ 38 1,824.00$         

121 Qty $ 50 6,050.00$         

50000 Qty $ 0.28 14,000.00$      

3/8 minus Arizona Gold 10 Tons $ 80 800.00$     
30 Yards $ 125 3,750.00$         

450 Tons $ 125 56,250.00$      
150 Tons $ 125 18,750.00$      

30 Tons $ 130 3,900.00$         
Grouted Rip Rap Arizona Gold 4 Tons $ 475 1,900.00$         

550 Lf $ 18 9,900.00$         

2500 Sqft $ 1 2,500.00$         
1 Qty $ 85,259 85,258.57$      
2 Qty $ 5000 10,000.00$      
1 Qty $ 1200 1,200.00$         

*** Includes 90 Day Maintenance

Subtotal 269,774.57$    

Alt Adds

1 Qty $ 6000 6,000.00$         

15280 Sqft $
Demo Playground structure Sheet LD 4.0 2 Qty $
Gather enginered wood fiber Sh LD 4.0 1 Qty $

2.5 $     45,700.00 
2000       $       4,000.00 
1500         $        1,500.00

Demo Dog Stations Sh LD 4.0 3 Qty $ 200 600.00$     
Demo Trash Recepticles Sh LD 4.0 12 Qty $ 100 1,200.00$         
Demo Bollards Sh LD 4.0 7 Qty $ 150 1,050.00$         
Demo Volley Ball Court Sh LD 4.0 1 Qty $ 4500 4,500.00$         
Demo Drinking Fountain Sh LD 4.0 1 Qty $ 600 600.00$     
Demo Sign Sh LD 4.0 1 Qty $ 600 600.00$     
Demo Grass Sh LD 4.0 1.1 Ac $ 2000 2,200.00$         

Alt Adds Subtotal $      67,950.00

We hereby agree to provide and professionally install the specified above at this price: $    337,924.57

Proposal is good for 30 days
Grade to be within .10 by General Contractor

Demo concrete, saw cutting, haul off and 
dump fees per Cilvil Sheet CI 2.0

1" Backflow with pad and inclosure with sch 
80 1" line per sheet on civil plans C.I 3.0

Demo of trees and palm

Proposal NO. 134

3/21/2024
Brooks crossing Redd Construction

We propose to provide the materials and labor listed below to complete the landscape install for this job per the landscape 
architects specs and plans. Scope of work to be as follows:

Chandler Az 11311 E Germann Road
Chandler, Az 85286

480-857-2621(o) / 480-220-0454(m)

DNG
ddemark@dngllc.com

Dominic DeMark

Title:

Date: 3/21/2024

Signature:
Date of Acceptance:

Trees
36" Box Tree
24" Box Tree

Shrubs
5 Gal Shrub

Granite

1" Arizona Gold

Irrigation
Mobilization

Cacti
5 Gal Cacti

Agave
5 Gal Agave

Boulders
Lbs

Mulch
1/2" Arizona Gold

Rip Rap Arizona Gold

Curbing
8" x 8"

Turf
Mid Iron
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Proposal

Q000964

Please Issue Purchase Order to: Proposal Date Salesperson

3/11/2024 Kevin Solomon
480-323-0337

kevin@exerplay.com

Exerplay, Inc
PO Box 1160, Cedar Crest, NM 87008

fax to 505-281-0155

Chandler, City of; Brooks Crossing Park

Quantity Item Code Description Unit Price DISC. Total Extended

LANDSCAPE STRUCTURES, INC.

1 LSI DESIGN Weevos (2-5 years), Design 1166130-01-05 36,100.00 36,100.00

1 LSI DESIGN Hedra (5-12 years), Design 1166130-01-05 96,050.00 96,050.00

1 LSI DESIGN CP034306   •   SKYWAYS EXTENDED HIP 6 Columns + 1 HDPE Top / 35' x 46' w/ 
14' Entry & Templates,  Design 1166130-01-05

23,115.00 23,115.00

2 247179A Curva Spinner (DB Only),  Design 1166130-01-05 2,395.00 4,790.00

1 164075B Bobble Rider, Double Direct Bury,  Design 1166130-01-05 2,645.00 2,645.00

2 152179A Saddle Spinner 12"-16", DB,  Design 1166130-01-05 1,305.00 2,610.00

1 194663B ZipKrooz 50' w/Aluminum Posts DB,  Design 1166130-01-05 18,105.00 18,105.00

1 196213B ZipKrooz Assisted Additional Bay 50' w/Aluminum Posts DB,  Design 1166130-
01-05

15,630.00 15,630.00

1 278557A Hedra Swing Frames with Hedra Swing Frame Spacer Set, (2) Belt Seats, (2) 
Bucket Seats and (1) Friendship Swing with ProGaurd Chaings, Design 1166130-
01-05

15,835.00 15,835.00

1 192451A HealthBeat Ab Crunch/Leg Lift Direct Bury, Design 1166130-01-05 3,210.00 3,210.00

1 192454A HealthBeat Balance Steps Direct Bury,  HealthBeat Ab Crunch/Leg Lift Direct 
Bury, Design 1166130-01-05

3,890.00 3,890.00

1 192455A HealthBeat Cardio Stepper Direct Bury, HealthBeat Ab Crunch/Leg Lift Direct 
Bury, Design 1166130-01-05

9,730.00 9,730.00

1 192456A HealthBeat Chest/Back Press Direct Bury, HealthBeat Ab Crunch/Leg Lift Direct 
Bury, Design 1166130-01-05

7,790.00 7,790.00

1 192464A HealthBeat Intro Sign Direct Bury, Design 1166130-01-05 1,090.00 1,090.00

1 ENGINEERING Shade Engineering Charge 1,250.00 1,250.00

1 FREIGHT Freight/shipping charges or PG Equipment (150-24-286) 17,160.00 17,160.00

1 FREIGHT Freight/shipping charges or Shade Equipment (150-24-287) 4,797.00 4,797.00

CLASSIC RECREATION SYSTEMS

2 SHELTER 16' x 16' Denver.  Medallion-Lok Roof, 4:12 Roof Pitch, 7’2” Eave Height, Tube 
Steel Fascia, 4 Columns with Embed Plates for Masonry Column, TGIC Poly 
Powder Coat w/ Zinc Rich Primer (Standard colors only **Upcharge for custom 
colors).

18,097.00 36,194.00

Provision for Electrical: 1 Ea Outlet, 1 Ea Light  - NOTE - Lead time for Ramadas 
is approximately 26 weeks, anchor bolts and permits by others.

1 ENGINEERING Structural Calculations (Includes 3 sets - 24" x 36" copies) - NOTE - Lead time 
for Structural Calcs is approximately 3-4 weeks

1,250.00 1,250.00

1 FREIGHT Freight/shipping charges (123565) 1,755.00 1,755.00

SITE FURNISHINGS

15 TR32CLASSIC 32 Gallon Classic Standard Trash Receptacle, Receptacle Only 670.00 10,050.00

15 FLATTOP32-HW Flat Top for 32 Gallon Receptacles 187.00 2,805.00

P.O. BOX 1160 Cedar Crest, NM 87008 1-800-457-5444 Exerplay.com Fax 505-281-0155
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Proposal

Q000964

Please Issue Purchase Order to: Proposal Date Salesperson

3/11/2024 Kevin Solomon
480-323-0337

kevin@exerplay.com

Exerplay, Inc
PO Box 1160, Cedar Crest, NM 87008

fax to 505-281-0155

Chandler, City of; Brooks Crossing Park

Quantity Item Code Description Unit Price DISC. Total Extended

15 LINER32-BLACK Plastic Liner - Black Color 83.20 1,248.00

15 TR-SM-HW Surface Mounting Kit for All Models 93.50 1,402.50

13 SITE FURNISHINGS B6WBCLASSIC   •   6 Ft. Bench with Contoured Back and Arms, Ribbed Steel, 
Cast Aluminum Frames, Portable or Surface Mt.

1,927.00 25,051.00

4 SITE FURNISHINGS TSRCHDCPALT  •  8Ft. Table, 2 Attached 6Ft. Seats Centered, Rounded Corners, 
3/4" #9 Expanded Metal, Two 2 3/8" Legs, Portable

1,485.00 5,940.00

1 FREIGHT Freight/shipping charges (QUO0280015) 6,012.00 6,012.00

2 130-20/S-2 2-3/8 O.D. Multi Loop Bike Rack, 2 Peaks - Surface Plate 383.00 766.00

2 21-00 Grill For Embedment 400.00 800.00

1 FREIGHT Freight/shipping charges (753-149701-24A) 663.00 663.00

SAFETY SURFACING

555 SURFACING Engineered Wood Fiber, priced per cu/yd 25.00 13,875.00

6 FREIGHT Freight/shipping charges, Priced per truck load (14507) 1,260.00 7,560.00

7 SITE FURNISHINGS APS-SwingMat   •   3' x 5' x 2" Swing Wear Mat - Black 189.00 1,323.00

1 FREIGHT Freight/shipping charges (69083) 560.00 560.00

THIS PROPOSAL IS SUBJECT TO THE ATTACHED TERMS AND CONDITIONS
Taxes subject to change

Subtotal 381,051.50

Tax Total: 26,523.47

Total 407,574.97
Proposal prepared by: Ashley Gonzales

Accepted by:

Print Name: Signature: Date:

P.O. BOX 1160 Cedar Crest, NM 87008 1-800-457-5444 Exerplay.com Fax 505-281-0155
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Proposal

Q000964

General Terms and Conditions:

Pricing for all listed items is good for 14 days from date of quote.  ExerPlay reserves the right to revise pricing if any quote approvals are received after the 14-day 
timeframe, or if any portion of the quote is changed or removed.  This may result in a delay in ordering materials for this project.

Pricing is for the listed items only and unless specifically shown on the quote, does not include freight, installation, engineering, offloading, storage, security, site 
preparation, permitting, security/temporary fencing, hard dig conditions, saw cutting, core drilling, field painting, electrical, concrete slabs, masonry work, ABC 
compaction, curbing, hand digging, excavation, spoil & waste removal, certification classes, background checks/badging, private line locating, or any applicable taxes or 
bonds. To obtain a performance/payment bond, please add 3.5% of the total to this quote.

Any necessary permits (federal, state, and/or local building) or special inspections are the responsibility of the General Contractor or End Owner.

Any applicable taxes shown on the quote are calculated based on state, city or county rates and project-specific requirements.  Any Requests to remove taxes are subject 
to approval and MUST include an applicable tax-exempt certificate.

Please provide a signed quote, Purchase Order, or Contract to request an order.  Further information such as shipping, colors, contact info, etc., may be needed before an 
order can be placed. Contract terms are subject to review and approval.

Notwithstanding anything to the contrary in any Contract Documents, ExerPlay shall have no duty to defend or indemnify Owner, Customer, or any other party for that 
portion of any claim arising out of the sole negligence of the indemnified party.

Owner or General Contractor understands that estimated shipment times for materials are subject to change due to manufacturer lead times. Please communicate your 
project schedule, including any liquidated damages, to ExerPlay prior to ordering. ExerPlay shall not be liable for any loss caused by the timing of delayed shipments.

Billing and Payment Terms:

Current Customers: Unless otherwise negotiated and agreed upon, ExerPlay's payment terms are         Net 30 from the date of the invoice, with approved credit; and Net 
45 for contracted projects. ExerPlay's process is to bill the customer when the equipment ships. Surfacing and installation are billed upon completion. Bonds are billed 
when ordered.  Late payments may be subject to finance fees and/or legal action.

New Customers:  New customers may be required to pay a deposit on equipment at time of order. Deposit amount to be determined, based on credit. The remainder of 
that equipment, including freight, will be billed when it ships. Surfacing and installation are billed upon completion. Bonds are billed when ordered.

If paying by credit card, there will be a 3.5% fee added to the invoice.

Installation Terms:

If installation is included on the quote, the following guidelines must be followed:
1. It is recommended that any Landscape Structures Equipment be installed by a certified Landscape Structures installer, and that all other equipment be installed by a 
CPSI Certified installer. ExerPlay reserves the right to request proof of certification.
2. Playground equipment MUST be installed over ADA compliant wood fiber or rubber surfacing.  This area is not ADA compliant without surfacing and an accessible route 
up to and into the playground area.  Please contact us for more information.
3. Installation price does NOT include prevailing wages, Davis-Bacon wages, or TERO wages unless otherwise specified.  Any changes in wage requirements at time of order 
are subject to updated pricing.
4. Installation price is based on normal soil conditions. Unusual or hard dig soil conditions that require the use of a jack hammer, or other such equipment, will incur 
additional charges by reason of such conditions and supervisory fee, and for an extension of the time of completion. Installation price does not include removal of anything 
which may hinder installation of equipment, unless otherwise specified on our quote.
5. If Hard Dig conditions are known, please advise so we can quote accordingly to avoid any delays or additional fees. Hard Dig conditions will be considered anything that 
cannot be excavated with a standard Bobcat mounted hydraulic auger. Hard Dig conditions will require a change order at a Time & Material rate. If an auger truck is 
required to complete digging, it will be at the expense of the General Contractor or Owner, if a spoil report is not provided at the time of quoting.

P.O. BOX 1160 Cedar Crest, NM 87008 1-800-457-5444 Exerplay.com Fax 505-281-0155
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Proposal

Q000964

6. Finish grade is to be provided by others prior to arrival of installer.
7. Installer must have free and clear access to the install location(s). The installer is not responsible for damage done to existing surfacing/
landscaping that may occur when equipment & vehicles are being used in the normal course of construction. Reasonable access to the job site 
for a Bobcat is assumed as a part of this quote.
8. Line-item pricing is for informational purposes only and is based upon being awarded the total project. All items are to be installed concurrently 
if specific areas are not ready for installation, and an additional mobilization fee will be required via Change order unless otherwise specified on 
the quote.
9. If any materials need to be unloaded on site by the installer, unloading must be coordinated at the same time as the installation. If special 
arrangements need to be made, an additional trip charge for unloading may apply.
10. Our installation team will call 811 to conduct a line location service; however, often-times they do not mark lines on the actual property where 
the installation will be done. The owner is responsible for blue-staking the job site and staking out any underground utilities prior to installation. 
Owner is responsible should damage occur.
11.Neither ExerPlay nor Installers are responsible for vandalism, theft of equipment or subsequent repairs or replacement. Security fencing can be 
provided upon request and added to the quote.
12. The job site MUST be ready, and area leveled, when the installer arrives to begin the job, unless specifically noted on the quote. Any downtime 
or site delays caused by Owner or General Contractor will incur additional fees.
13. If equipment is to be shipped to the installer’s yard, it will be held for a maximum of 6 months from delivery, with intent to install in that time 
frame; otherwise, storage fees may occur.

General Contractor is responsible for:

1. Adequate storage and layout area as well as security of equipment while on site.
2. Water, power, sanitary facilities, and trash container on site.
3. Free and clear vehicle access to site and all areas under the scope of work.
4. Movement of any utilities conflicting with the installation of the equipment (installer is not responsible for landscape irrigation).
5. Once the installers are on site, any delays or additional work incurred by the installation crew and caused by others (owners or other contractors) will be charged on a 
cost-plus basis.
6. Any additional costs, i.e. demolition, relocation, excavation, surfacing materials, and labor due to abnormal soil conditions, are not included in price.
7. Please notify ExerPlay of any changes immediately. If any changes are made which we are not aware of, and which alter the installation, then all additional costs will be 
passed on to the GC.

P.O. BOX 1160 Cedar Crest, NM 87008 1-800-457-5444 Exerplay.com Fax 505-281-0155
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Pricing valid for up to 90 days or otherwise stated and may be revised for changes in scope of work. CEC reserves the right to update pricing if project is 
not schedulable within 90 days of the issuance of a purchase order or if installation cannot occur within one year of issuance of a purchase order. CEC is 

not liable for damage occurring to stored equipment more than 90 days after delivery.
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Competitive Edge Contracting Inc
PO Box 21192

Phoenix, AZ  85036

+1 6028127104

showard@azcec.us

 

Estimate
ADDRESS
DNG Construction, LLC
3933 E La Salle Street
Phoenix, AZ  85040

SHIP TO
1640 W Calle Del Norte
Chandler AZ 85224

ESTIMATE 09560
DATE 03/21/2024
EXPIRATION 
DATE

06/20/2024

JOB NAME
Chandler Brooks Crossing

 
 

 
 

ACTIVITY QTY AMOUNT

Install Bike Rack (SM)
Ultra site #5308 OAE
LH3.3 DTL 4

2 532.00

Install BBQ Grill (DB)
Superior  GSP20
LH3.3 DTL 2

1 217.00

Install Bench (SM)
Superior #B6WBCLASSIC OAE
LH3.3 DTL 6

13 3,458.00

Install Table, Picnic w/ Benches (SM)
Webcoat #TRCHDCPALT OAE or Wabash Valley Signature Series #SG115
LH3.4 DTL 2

4 1,764.00

Install Trash Receptacle (SM)
Webcoat TR32 Classic w/ Flattop OAE or Wabash Valley #LR32

15 3,150.00

Install Fountain, Drinking w/ Pet (SM)
MDF 10145-18 SMSS Chilled, above ground mounting only
*Excludes Sump/Winterization pit. Plumbing ,electrical connections by others.
LH3.3 DTL 5

1 497.00

Install Pet Waste Station (DB)
Installation of sign and mounting of City of Chandler faces only.
Sign faces and hardware provided by others
LH3.3 DTL 3

5 1,775.00

Install LSI Hedra Play Structure
LSI Design 220103F

1 23,100.00

Install LSI Zipkrooz 50'
LSI Design 220103F

1 3,962.00

Install LSI Weevos Play Structure
2-5 Structure, LSI Design 220103F

1 7,929.00

Install Swing, LSI Hedra, 3-Bay
LSI Design 220103F

1 2,619.00

Install LSI Spin, Curva
LSI Design 220103F

2 1,372.00

Install LSI Spring Rider, Bobble (double) 1 798.00
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Pricing valid for up to 90 days or otherwise stated and may be revised for changes in scope of work. CEC reserves the right to update pricing if project is 
not schedulable within 90 days of the issuance of a purchase order or if installation cannot occur within one year of issuance of a purchase order. CEC is 

not liable for damage occurring to stored equipment more than 90 days after delivery.
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LSI Design 220103F

Install LSI Spin, Saddle
LSI Design 220103F

2 952.00

Install Wear Mat 7 588.00

Install LSI HealthBeat Balance Steps
192454

1 1,568.00

Install LSI HealthBeat Ab Crunch/Leg-Lift
192451

1 1,386.00

Install LSI HealthBeat Chest/Back Press
192456

1 1,568.00

Install LSI HealthBeat Cardio Stepper
192455

1 1,365.00

Install CRS Ramada
16'x16'x8e  CRS Denver, standing seam, 4:12 pitch, (4) columns, (SM) to masonry columns
(Footings/Surrounds/Electric, CMU Columns by others)
LH3.2

2 9,057.00

Install Shade Structure
46'x35'x15'e Hip shade (6)  footings up to 30"x84", over Hedra Swing

1 22,398.00

Install LSI Tuff Timber Access Ramp
LSI Tuff Timber #130799 @ sides of concrete fluctuation ramp
LS3.1 DTL 2

2 1,120.00

Form/Pour Concrete Fluctuation Ramp
LS3.1 DTL 2, medium broom finish, 3000 psi

1 2,832.00

Install Sign
Park Entry Sign
Relocate to new site, mount new face.
New sign face furnished by others
LH3.3 DTL 1

1 970.00

Sandblast
Concrete "Welcome Mat" Sandblasted Logo
Blasted depth to be 1/8" to 3'16"
High resolution CAD file provided by others

1 3,288.00

Services
Sandblast Mockup
Concrete "Welcome Mat" Sandblasted Logo
Blasted depth to be 1/8" to 3'16"
High resolution CAD file provided by others

1 5,000.00

Form/Pour Concrete Header (LF)
LF of 8"x8" header with #3 continuous rebar control joints @ 5'
LH3.04 DTL 3

534 17,622.00

Install Sub-Base Fill (SF)
4" depth 
*Site to be compacted and subgrade ready at +/- .1" Subbase furnished by others.

0.75 12,728.25

Form/Pour Turndown (LF)
18" Playground turndown CIP with pin in rebar up to 4' horizontal @ 24" spacing (both playgrounds) 
LH3.04 DTL 4

355 26,625.00

Form/Pour Sidewalk (SF)
Varying widths, Mag A 3000 psi, medium broom finish, sawcut 8'0" OC max, includes additional 2"x6" turndowns 
at perimeter
495'x4'x4"
66'x5'x4"
1570'x8'x4"

15,860 146,705.00



Pricing valid for up to 90 days or otherwise stated and may be revised for changes in scope of work. CEC reserves the right to update pricing if project is 
not schedulable within 90 days of the issuance of a purchase order or if installation cannot occur within one year of issuance of a purchase order. CEC is 

not liable for damage occurring to stored equipment more than 90 days after delivery.
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110'x9'x4"
LH3.4 DTL 8, Mag DTL 230

Form/Pour 4" Concrete Slab (SF)
Large Slabs
Varying dimensions, Mag A 3000 psi, non-reinforced medium broom finish, sawcut 8'0", includes additional 2"x6" 
turndowns at perimeter
(1) Ramada Slab, 350 SF
(1) Ramada Slab, 626 SF
LH3.4 DTL 2

976 8,784.00

Form/Pour Concrete
Small Slabs
Varying dimensions, Mag A 3000 psi, non-reinforced medium broom finish, sawcut 8'0", includes additional 2"x6" 
turndowns at perimeter
(1) BBQ Slab, 13 SF
(1) Bench Slab, 88 SF
(11) Bench Slab, 44 SF
LH3.4 DTL 2

135 1,640.25

Drill/Pour Pier Footing
Light Poles
24"x78" w/ cages
Anchor bolts, conduits and ground wires furnished by others
SE3.1 Arial Light Struct. DTL SK1

3 4,716.00

Construct CMU Seatwall
(6) Seat Walls, Priced by (LF)
16"x18" CMU reinforced with #5 bar @ 48" O.C. centered in each block, Mesastone Black Canyon CMU, 1" 
weephole where soil is greater than 16"
16"x4" Custom cast-in-place concrete cap with Davis Dark Grey color, anti-skate integral notches 48" O.C., 
rebar dowel connection to concrete core
10"x2'6" Footing, #5 at 16" O.C., (3) #5 continuous centered in footing
*Excludes Weep hole pea gravel and filter fabric wrap, waterproofing and protection board.
LH 3.4 DTL 5

175 62,125.00

*Excludes all demolition, excavation, and disposal. Site to be compacted and subgrade ready to within +/- .1".
*Excludes DB/prevailing wage rates, certified payroll, OCIP and any additional insurance not currently satisfied 
by CEC's current insurance policies.

*Unless noted otherwise: Project site must have “tailgate access” and be 
subgrade ready. Digging based upon good soil conditions (hard-dig, 
collapsing soil excluded). Customer to provide water onsite. All work to be 
performed in a single, concurrent mobilization. Excludes prevailing wage 
rates, payment management services, site fence/security, irrigation repair, 
permitting, fees, insurance requirements not included in CEC’s current 
insurance policies, requirement of ready-mix truck concrete for playground 
and site furnishings. CEC is not responsible for damage to existing 
surfaces during the normal course of construction. Material price increases 
in excess of 5% after issuance of estimate or purchase order may require 
revised pricing. All required taxes included.

SUBTOTAL 384,210.50

TAX 0.00

TOTAL $384,210.50

Accepted By

Accepted Date
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Competitive Edge Contracting Inc
PO Box 21192

Phoenix, AZ  85036

+1 6028127104

showard@azcec.us

 

Estimate
ADDRESS
DNG Construction, LLC
3933 E La Salle Street
Phoenix, AZ  85040

SHIP TO
1640 W Calle Del Norte
Chandler AZ 85224

ESTIMATE 09560
DATE 03/21/2024
EXPIRATION 
DATE

06/20/2024

JOB NAME
Chandler Brooks Crossing

 
 

 
 

ACTIVITY QTY AMOUNT

Install Bike Rack (SM)
Ultra site #5308 OAE
LH3.3 DTL 4

2 532.00

Install BBQ Grill (DB)
Superior  GSP20
LH3.3 DTL 2

1 217.00

Install Bench (SM)
Superior #B6WBCLASSIC OAE
LH3.3 DTL 6

13 3,458.00

Install Table, Picnic w/ Benches (SM)
Webcoat #TRCHDCPALT OAE or Wabash Valley Signature Series #SG115
LH3.4 DTL 2

4 1,764.00

Install Trash Receptacle (SM)
Webcoat TR32 Classic w/ Flattop OAE or Wabash Valley #LR32

15 3,150.00

Install Fountain, Drinking w/ Pet (SM)
MDF 10145-18 SMSS Chilled, above ground mounting only
*Excludes Sump/Winterization pit. Plumbing ,electrical connections by others.
LH3.3 DTL 5

1 497.00

Install Pet Waste Station (DB)
Installation of sign and mounting of City of Chandler faces only.
Sign faces and hardware provided by others
LH3.3 DTL 3

5 1,775.00

Install LSI Hedra Play Structure
LSI Design 220103F

1 23,100.00

Install LSI Zipkrooz 50'
LSI Design 220103F

1 3,962.00

Install LSI Weevos Play Structure
2-5 Structure, LSI Design 220103F

1 7,929.00

Install Swing, LSI Hedra, 3-Bay
LSI Design 220103F

1 2,619.00

Install LSI Spin, Curva
LSI Design 220103F

2 1,372.00

Install LSI Spring Rider, Bobble (double) 1 798.00
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LSI Design 220103F

Install LSI Spin, Saddle
LSI Design 220103F

2 952.00

Install Wear Mat 7 588.00

Install LSI HealthBeat Balance Steps
192454

1 1,568.00

Install LSI HealthBeat Ab Crunch/Leg-Lift
192451

1 1,386.00

Install LSI HealthBeat Chest/Back Press
192456

1 1,568.00

Install LSI HealthBeat Cardio Stepper
192455

1 1,365.00

Install CRS Ramada
16'x16'x8e  CRS Denver, standing seam, 4:12 pitch, (4) columns, (SM) to masonry columns
(Footings/Surrounds/Electric, CMU Columns by others)
LH3.2

2 9,057.00

Install Shade Structure
46'x35'x15'e Hip shade (6)  footings up to 30"x84", over Hedra Swing

1 22,398.00

Install LSI Tuff Timber Access Ramp
LSI Tuff Timber #130799 @ sides of concrete fluctuation ramp
LS3.1 DTL 2

2 1,120.00

Form/Pour Concrete Fluctuation Ramp
LS3.1 DTL 2, medium broom finish, 3000 psi

1 2,832.00

Install Sign
Park Entry Sign
Relocate to new site, mount new face.
New sign face furnished by others
LH3.3 DTL 1

1 970.00

Sandblast
Concrete "Welcome Mat" Sandblasted Logo
Blasted depth to be 1/8" to 3'16"
High resolution CAD file provided by others

1 3,288.00

Services
Sandblast Mockup
Concrete "Welcome Mat" Sandblasted Logo
Blasted depth to be 1/8" to 3'16"
High resolution CAD file provided by others

1 5,000.00

Form/Pour Concrete Header (LF)
LF of 8"x8" header with #3 continuous rebar control joints @ 5'
LH3.04 DTL 3

534 17,622.00

Install Sub-Base Fill (SF)
4" depth 
*Site to be compacted and subgrade ready at +/- .1" Subbase furnished by others.

0.75 12,728.25

Form/Pour Turndown (LF)
18" Playground turndown CIP with pin in rebar up to 4' horizontal @ 24" spacing (both playgrounds) 
LH3.04 DTL 4

355 26,625.00

Form/Pour Sidewalk (SF)
Varying widths, Mag A 3000 psi, medium broom finish, sawcut 8'0" OC max, includes additional 2"x6" turndowns 
at perimeter
495'x4'x4"
66'x5'x4"
1570'x8'x4"

15,860 146,705.00
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110'x9'x4"
LH3.4 DTL 8, Mag DTL 230

Form/Pour 4" Concrete Slab (SF)
Large Slabs
Varying dimensions, Mag A 3000 psi, non-reinforced medium broom finish, sawcut 8'0", includes additional 2"x6" 
turndowns at perimeter
(1) Ramada Slab, 350 SF
(1) Ramada Slab, 626 SF
LH3.4 DTL 2

976 8,784.00

Form/Pour Concrete
Small Slabs
Varying dimensions, Mag A 3000 psi, non-reinforced medium broom finish, sawcut 8'0", includes additional 2"x6" 
turndowns at perimeter
(1) BBQ Slab, 13 SF
(1) Bench Slab, 88 SF
(11) Bench Slab, 44 SF
LH3.4 DTL 2

135 1,640.25

Drill/Pour Pier Footing
Light Poles
24"x78" w/ cages
Anchor bolts, conduits and ground wires furnished by others
SE3.1 Arial Light Struct. DTL SK1

3 4,716.00

Construct CMU Seatwall
(6) Seat Walls, Priced by (LF)
16"x18" CMU reinforced with #5 bar @ 48" O.C. centered in each block, Mesastone Black Canyon CMU, 1" 
weephole where soil is greater than 16"
16"x4" Custom cast-in-place concrete cap with Davis Dark Grey color, anti-skate integral notches 48" O.C., 
rebar dowel connection to concrete core
10"x2'6" Footing, #5 at 16" O.C., (3) #5 continuous centered in footing
*Excludes Weep hole pea gravel and filter fabric wrap, waterproofing and protection board.
LH 3.4 DTL 5

175 62,125.00

*Excludes all demolition, excavation, and disposal. Site to be compacted and subgrade ready to within +/- .1".
*Excludes DB/prevailing wage rates, certified payroll, OCIP and any additional insurance not currently satisfied 
by CEC's current insurance policies.

*Unless noted otherwise: Project site must have “tailgate access” and be 
subgrade ready. Digging based upon good soil conditions (hard-dig, 
collapsing soil excluded). Customer to provide water onsite. All work to be 
performed in a single, concurrent mobilization. Excludes prevailing wage 
rates, payment management services, site fence/security, irrigation repair, 
permitting, fees, insurance requirements not included in CEC’s current 
insurance policies, requirement of ready-mix truck concrete for playground 
and site furnishings. CEC is not responsible for damage to existing 
surfaces during the normal course of construction. Material price increases 
in excess of 5% after issuance of estimate or purchase order may require 
revised pricing. All required taxes included.

SUBTOTAL 384,210.50

TAX 0.00

TOTAL $384,210.50

Accepted By

Accepted Date
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ESTIMATE

Harcon Concrete Inc

PO Box 28156
Scottsdale, AZ 85255

sami@harconinc.com
+1 (480) 387-7754
www.harconinc.com

DNG Construction

Bill to

Jose Torres
DNG Construction
3933 E. La Salle St.
Phoenix, AZ 85040 USA

Ship to

Jose Torres
DNG Construction
3933 E. La Salle St.
Phoenix, AZ 85040 USA

Estimate details

Estimate no.: 1361 - Chandler Brook
Estimate date: 03/20/2024
Expiration date: 04/20/2024

City: Chandler
Project Name: Chandler Brook Crossing Park

# Date Product or service SKU Qty Rate Amount

1. Demo 1 $0.00 $0.00

no bid - need more time if needed.

2. Sidewalk 17960 $7.25 $130,210.00

Concrete Walkway Sidewalk 5" Broom Finish, No color, No ABC - SF

3. Concrete 1 $0.00 $0.00

Concrete “Welcome Mat” Sandblast Logo

4. ADA Ramp 2 $1,350.00 $2,700.00

at Tot lots

5. Vertical Curb 0 $0.00 $0.00

8"x8" Vertical Curb - Landscape curb - excluded - usually picked up by landscaper

6. Turndown at Tot-lots 600 $38.50 $23,100.00

Concrete Turn-Down at Play Area and exercise equipment (18” Deep)

7. Footing 240 $65.00 $15,600.00

CMU concrete bench footing only - 2'6"x10" including excavation

8. Concrete 1 $1,950.00 $1,950.00

Concrete sidewalk scupper

9. Concrete 1 $4,500.00 $4,500.00

Entry Monument Sign footing per detail - ADD $600 for footing excavation

mailto:sami@harconinc.com
tel:4803877754
http://www.harconinc.com/


10. Pickleball Court 2080 $11.25 $23,400.00

Pickleball Court - 7" post tension, concrete with turndown - with engineered shop drawing - concrete only - no ABC ADD
$1.25/SF for 4" ABC

11. Pickleball Court 1 $7,000.00 $7,000.00

Pickleball Court - Acrylic Surfacing and Striping

12. Ramada Footings 8 $1,750.00 $14,000.00

Standard Size 4.5x4.5x2 - ALT: ADD $300/footing for excavation

13. Ramada Pad 760 $9.50 $7,220.00

5" Ramada Pad David Dark Gray with acid etch finish - no ABC - SF

14. Concrete 775 $9.50 $7,362.50

New Accent Paving 5" Davis Dark Gray Color w. Acid Etch finish - No ABC - different locations

15. Bench pad 1 $650.00 $650.00

Bench by others - 13x4

16. Trash Pad 1 $350.00 $350.00

3x3 trash pad

17. Basketball court 1 $18,500.00 $18,500.00

BB Court - Acrylic Surfacing and striping

18. Vertical Curb 76 $40.50 $3,078.00

6" x18" Vertical Curb at exercise equipment

19. Mobilization 1 $2,500.00 $2,500.00

one mobilization

Note to customer
Assumptions and Clarifications:
1. Excludes Tax, Bonds, Permits, Testing, ABC, bench and trash
steel, grading and excavation, sidewalk reinforcements, turndowns.
2. All concrete slabs/sidewalk are tool jointed. Sawcutting is
excluded unless otherwise stated on the proposal.
3. Grade to be +/- 0.1’ with spec’d moisture and compaction
4. GC to supply a water truck or equal.
5. Assume concrete can be tailgated from the truck (no planting was
installed) at time of concrete scope.
6. Assume one mobilization is needed, additional mobilization add
$2000.
7. Actual quantities will be site measured up on completion.
8. Material escalation will be passed to the GC.

Total $262,120.50

Expiry
date

04/20/2024
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Rectangle

Dominic DeMark
Typewritten Text
$1.25 x 2080= $2,600

Dominic DeMark
Typewritten Text

Dominic DeMark
Rectangle

Dominic DeMark
Rectangle

Dominic DeMark
Rectangle
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Competitive Edge Contracting Inc
PO Box 21192

Phoenix, AZ  85036

+1 6028127104

showard@azcec.us

 

Estimate
ADDRESS
DNG Construction, LLC
3933 E La Salle Street
Phoenix, AZ  85040

SHIP TO
1640 W Calle Del Norte
Chandler AZ 85224

ESTIMATE 09560
DATE 03/21/2024
EXPIRATION 
DATE

06/20/2024

JOB NAME
Chandler Brooks Crossing

 
 

 
 

ACTIVITY QTY AMOUNT

Install Bike Rack (SM)
Ultra site #5308 OAE
LH3.3 DTL 4

2 532.00

Install BBQ Grill (DB)
Superior  GSP20
LH3.3 DTL 2

1 217.00

Install Bench (SM)
Superior #B6WBCLASSIC OAE
LH3.3 DTL 6

13 3,458.00

Install Table, Picnic w/ Benches (SM)
Webcoat #TRCHDCPALT OAE or Wabash Valley Signature Series #SG115
LH3.4 DTL 2

4 1,764.00

Install Trash Receptacle (SM)
Webcoat TR32 Classic w/ Flattop OAE or Wabash Valley #LR32

15 3,150.00

Install Fountain, Drinking w/ Pet (SM)
MDF 10145-18 SMSS Chilled, above ground mounting only
*Excludes Sump/Winterization pit. Plumbing ,electrical connections by others.
LH3.3 DTL 5

1 497.00

Install Pet Waste Station (DB)
Installation of sign and mounting of City of Chandler faces only.
Sign faces and hardware provided by others
LH3.3 DTL 3

5 1,775.00

Install LSI Hedra Play Structure
LSI Design 220103F

1 23,100.00

Install LSI Zipkrooz 50'
LSI Design 220103F

1 3,962.00

Install LSI Weevos Play Structure
2-5 Structure, LSI Design 220103F

1 7,929.00

Install Swing, LSI Hedra, 3-Bay
LSI Design 220103F

1 2,619.00

Install LSI Spin, Curva
LSI Design 220103F

2 1,372.00

Install LSI Spring Rider, Bobble (double) 1 798.00

Dominic DeMark
Rectangle
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LSI Design 220103F

Install LSI Spin, Saddle
LSI Design 220103F

2 952.00

Install Wear Mat 7 588.00

Install LSI HealthBeat Balance Steps
192454

1 1,568.00

Install LSI HealthBeat Ab Crunch/Leg-Lift
192451

1 1,386.00

Install LSI HealthBeat Chest/Back Press
192456

1 1,568.00

Install LSI HealthBeat Cardio Stepper
192455

1 1,365.00

Install CRS Ramada
16'x16'x8e  CRS Denver, standing seam, 4:12 pitch, (4) columns, (SM) to masonry columns
(Footings/Surrounds/Electric, CMU Columns by others)
LH3.2

2 9,057.00

Install Shade Structure
46'x35'x15'e Hip shade (6)  footings up to 30"x84", over Hedra Swing

1 22,398.00

Install LSI Tuff Timber Access Ramp
LSI Tuff Timber #130799 @ sides of concrete fluctuation ramp
LS3.1 DTL 2

2 1,120.00

Form/Pour Concrete Fluctuation Ramp
LS3.1 DTL 2, medium broom finish, 3000 psi

1 2,832.00

Install Sign
Park Entry Sign
Relocate to new site, mount new face.
New sign face furnished by others
LH3.3 DTL 1

1 970.00

Sandblast
Concrete "Welcome Mat" Sandblasted Logo
Blasted depth to be 1/8" to 3'16"
High resolution CAD file provided by others

1 3,288.00

Services
Sandblast Mockup
Concrete "Welcome Mat" Sandblasted Logo
Blasted depth to be 1/8" to 3'16"
High resolution CAD file provided by others

1 5,000.00

Form/Pour Concrete Header (LF)
LF of 8"x8" header with #3 continuous rebar control joints @ 5'
LH3.04 DTL 3

534 17,622.00

Install Sub-Base Fill (SF)
4" depth 
*Site to be compacted and subgrade ready at +/- .1" Subbase furnished by others.

0.75 12,728.25

Form/Pour Turndown (LF)
18" Playground turndown CIP with pin in rebar up to 4' horizontal @ 24" spacing (both playgrounds) 
LH3.04 DTL 4

355 26,625.00

Form/Pour Sidewalk (SF)
Varying widths, Mag A 3000 psi, medium broom finish, sawcut 8'0" OC max, includes additional 2"x6" turndowns 
at perimeter
495'x4'x4"
66'x5'x4"
1570'x8'x4"

15,860 146,705.00

Dominic DeMark
Rectangle
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110'x9'x4"
LH3.4 DTL 8, Mag DTL 230

Form/Pour 4" Concrete Slab (SF)
Large Slabs
Varying dimensions, Mag A 3000 psi, non-reinforced medium broom finish, sawcut 8'0", includes additional 2"x6" 
turndowns at perimeter
(1) Ramada Slab, 350 SF
(1) Ramada Slab, 626 SF
LH3.4 DTL 2

976 8,784.00

Form/Pour Concrete
Small Slabs
Varying dimensions, Mag A 3000 psi, non-reinforced medium broom finish, sawcut 8'0", includes additional 2"x6" 
turndowns at perimeter
(1) BBQ Slab, 13 SF
(1) Bench Slab, 88 SF
(11) Bench Slab, 44 SF
LH3.4 DTL 2

135 1,640.25

Drill/Pour Pier Footing
Light Poles
24"x78" w/ cages
Anchor bolts, conduits and ground wires furnished by others
SE3.1 Arial Light Struct. DTL SK1

3 4,716.00

Construct CMU Seatwall
(6) Seat Walls, Priced by (LF)
16"x18" CMU reinforced with #5 bar @ 48" O.C. centered in each block, Mesastone Black Canyon CMU, 1" 
weephole where soil is greater than 16"
16"x4" Custom cast-in-place concrete cap with Davis Dark Grey color, anti-skate integral notches 48" O.C., 
rebar dowel connection to concrete core
10"x2'6" Footing, #5 at 16" O.C., (3) #5 continuous centered in footing
*Excludes Weep hole pea gravel and filter fabric wrap, waterproofing and protection board.
LH 3.4 DTL 5

175 62,125.00

*Excludes all demolition, excavation, and disposal. Site to be compacted and subgrade ready to within +/- .1".
*Excludes DB/prevailing wage rates, certified payroll, OCIP and any additional insurance not currently satisfied 
by CEC's current insurance policies.

*Unless noted otherwise: Project site must have “tailgate access” and be 
subgrade ready. Digging based upon good soil conditions (hard-dig, 
collapsing soil excluded). Customer to provide water onsite. All work to be 
performed in a single, concurrent mobilization. Excludes prevailing wage 
rates, payment management services, site fence/security, irrigation repair, 
permitting, fees, insurance requirements not included in CEC’s current 
insurance policies, requirement of ready-mix truck concrete for playground 
and site furnishings. CEC is not responsible for damage to existing 
surfaces during the normal course of construction. Material price increases 
in excess of 5% after issuance of estimate or purchase order may require 
revised pricing. All required taxes included.

SUBTOTAL 384,210.50

TAX 0.00

TOTAL $384,210.50

Accepted By

Accepted Date



Pricing valid for up to 90 days or otherwise stated and may be revised for changes in scope of work. CEC reserves the right to update pricing if project is 
not schedulable within 90 days of the issuance of a purchase order or if installation cannot occur within one year of issuance of a purchase order. CEC is 

not liable for damage occurring to stored equipment more than 90 days after delivery.
Page 1 of 3

Competitive Edge Contracting Inc
PO Box 21192

Phoenix, AZ  85036

+1 6028127104

showard@azcec.us

 

Estimate
ADDRESS
DNG Construction, LLC
3933 E La Salle Street
Phoenix, AZ  85040

SHIP TO
1640 W Calle Del Norte
Chandler AZ 85224

ESTIMATE 09560
DATE 03/21/2024
EXPIRATION 
DATE

06/20/2024

JOB NAME
Chandler Brooks Crossing

 
 

 
 

ACTIVITY QTY AMOUNT

Install Bike Rack (SM)
Ultra site #5308 OAE
LH3.3 DTL 4

2 532.00

Install BBQ Grill (DB)
Superior  GSP20
LH3.3 DTL 2

1 217.00

Install Bench (SM)
Superior #B6WBCLASSIC OAE
LH3.3 DTL 6

13 3,458.00

Install Table, Picnic w/ Benches (SM)
Webcoat #TRCHDCPALT OAE or Wabash Valley Signature Series #SG115
LH3.4 DTL 2

4 1,764.00

Install Trash Receptacle (SM)
Webcoat TR32 Classic w/ Flattop OAE or Wabash Valley #LR32

15 3,150.00

Install Fountain, Drinking w/ Pet (SM)
MDF 10145-18 SMSS Chilled, above ground mounting only
*Excludes Sump/Winterization pit. Plumbing ,electrical connections by others.
LH3.3 DTL 5

1 497.00

Install Pet Waste Station (DB)
Installation of sign and mounting of City of Chandler faces only.
Sign faces and hardware provided by others
LH3.3 DTL 3

5 1,775.00

Install LSI Hedra Play Structure
LSI Design 220103F

1 23,100.00

Install LSI Zipkrooz 50'
LSI Design 220103F

1 3,962.00

Install LSI Weevos Play Structure
2-5 Structure, LSI Design 220103F

1 7,929.00

Install Swing, LSI Hedra, 3-Bay
LSI Design 220103F

1 2,619.00

Install LSI Spin, Curva
LSI Design 220103F

2 1,372.00

Install LSI Spring Rider, Bobble (double) 1 798.00
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LSI Design 220103F

Install LSI Spin, Saddle
LSI Design 220103F

2 952.00

Install Wear Mat 7 588.00

Install LSI HealthBeat Balance Steps
192454

1 1,568.00

Install LSI HealthBeat Ab Crunch/Leg-Lift
192451

1 1,386.00

Install LSI HealthBeat Chest/Back Press
192456

1 1,568.00

Install LSI HealthBeat Cardio Stepper
192455

1 1,365.00

Install CRS Ramada
16'x16'x8e  CRS Denver, standing seam, 4:12 pitch, (4) columns, (SM) to masonry columns
(Footings/Surrounds/Electric, CMU Columns by others)
LH3.2

2 9,057.00

Install Shade Structure
46'x35'x15'e Hip shade (6)  footings up to 30"x84", over Hedra Swing

1 22,398.00

Install LSI Tuff Timber Access Ramp
LSI Tuff Timber #130799 @ sides of concrete fluctuation ramp
LS3.1 DTL 2

2 1,120.00

Form/Pour Concrete Fluctuation Ramp
LS3.1 DTL 2, medium broom finish, 3000 psi

1 2,832.00

Install Sign
Park Entry Sign
Relocate to new site, mount new face.
New sign face furnished by others
LH3.3 DTL 1

1 970.00

Sandblast
Concrete "Welcome Mat" Sandblasted Logo
Blasted depth to be 1/8" to 3'16"
High resolution CAD file provided by others

1 3,288.00

Services
Sandblast Mockup
Concrete "Welcome Mat" Sandblasted Logo
Blasted depth to be 1/8" to 3'16"
High resolution CAD file provided by others

1 5,000.00

Form/Pour Concrete Header (LF)
LF of 8"x8" header with #3 continuous rebar control joints @ 5'
LH3.04 DTL 3

534 17,622.00

Install Sub-Base Fill (SF)
4" depth 
*Site to be compacted and subgrade ready at +/- .1" Subbase furnished by others.

0.75 12,728.25

Form/Pour Turndown (LF)
18" Playground turndown CIP with pin in rebar up to 4' horizontal @ 24" spacing (both playgrounds) 
LH3.04 DTL 4

355 26,625.00

Form/Pour Sidewalk (SF)
Varying widths, Mag A 3000 psi, medium broom finish, sawcut 8'0" OC max, includes additional 2"x6" turndowns 
at perimeter
495'x4'x4"
66'x5'x4"
1570'x8'x4"

15,860 146,705.00
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110'x9'x4"
LH3.4 DTL 8, Mag DTL 230

Form/Pour 4" Concrete Slab (SF)
Large Slabs
Varying dimensions, Mag A 3000 psi, non-reinforced medium broom finish, sawcut 8'0", includes additional 2"x6" 
turndowns at perimeter
(1) Ramada Slab, 350 SF
(1) Ramada Slab, 626 SF
LH3.4 DTL 2

976 8,784.00

Form/Pour Concrete
Small Slabs
Varying dimensions, Mag A 3000 psi, non-reinforced medium broom finish, sawcut 8'0", includes additional 2"x6" 
turndowns at perimeter
(1) BBQ Slab, 13 SF
(1) Bench Slab, 88 SF
(11) Bench Slab, 44 SF
LH3.4 DTL 2

135 1,640.25

Drill/Pour Pier Footing
Light Poles
24"x78" w/ cages
Anchor bolts, conduits and ground wires furnished by others
SE3.1 Arial Light Struct. DTL SK1

3 4,716.00

Construct CMU Seatwall
(6) Seat Walls, Priced by (LF)
16"x18" CMU reinforced with #5 bar @ 48" O.C. centered in each block, Mesastone Black Canyon CMU, 1" 
weephole where soil is greater than 16"
16"x4" Custom cast-in-place concrete cap with Davis Dark Grey color, anti-skate integral notches 48" O.C., 
rebar dowel connection to concrete core
10"x2'6" Footing, #5 at 16" O.C., (3) #5 continuous centered in footing
*Excludes Weep hole pea gravel and filter fabric wrap, waterproofing and protection board.
LH 3.4 DTL 5

175 62,125.00

*Excludes all demolition, excavation, and disposal. Site to be compacted and subgrade ready to within +/- .1".
*Excludes DB/prevailing wage rates, certified payroll, OCIP and any additional insurance not currently satisfied 
by CEC's current insurance policies.

*Unless noted otherwise: Project site must have “tailgate access” and be 
subgrade ready. Digging based upon good soil conditions (hard-dig, 
collapsing soil excluded). Customer to provide water onsite. All work to be 
performed in a single, concurrent mobilization. Excludes prevailing wage 
rates, payment management services, site fence/security, irrigation repair, 
permitting, fees, insurance requirements not included in CEC’s current 
insurance policies, requirement of ready-mix truck concrete for playground 
and site furnishings. CEC is not responsible for damage to existing 
surfaces during the normal course of construction. Material price increases 
in excess of 5% after issuance of estimate or purchase order may require 
revised pricing. All required taxes included.

SUBTOTAL 384,210.50

TAX 0.00

TOTAL $384,210.50

Accepted By

Accepted Date
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Competitive Edge Contracting Inc
PO Box 21192

Phoenix, AZ  85036

+1 6028127104

showard@azcec.us

 

Estimate
ADDRESS
DNG Construction, LLC
3933 E La Salle Street
Phoenix, AZ  85040

SHIP TO
1640 W Calle Del Norte
Chandler AZ 85224

ESTIMATE 09560
DATE 03/21/2024
EXPIRATION 
DATE

06/20/2024

JOB NAME
Chandler Brooks Crossing

 
 

 
 

ACTIVITY QTY AMOUNT

Install Bike Rack (SM)
Ultra site #5308 OAE
LH3.3 DTL 4

2 532.00

Install BBQ Grill (DB)
Superior  GSP20
LH3.3 DTL 2

1 217.00

Install Bench (SM)
Superior #B6WBCLASSIC OAE
LH3.3 DTL 6

13 3,458.00

Install Table, Picnic w/ Benches (SM)
Webcoat #TRCHDCPALT OAE or Wabash Valley Signature Series #SG115
LH3.4 DTL 2

4 1,764.00

Install Trash Receptacle (SM)
Webcoat TR32 Classic w/ Flattop OAE or Wabash Valley #LR32

15 3,150.00

Install Fountain, Drinking w/ Pet (SM)
MDF 10145-18 SMSS Chilled, above ground mounting only
*Excludes Sump/Winterization pit. Plumbing ,electrical connections by others.
LH3.3 DTL 5

1 497.00

Install Pet Waste Station (DB)
Installation of sign and mounting of City of Chandler faces only.
Sign faces and hardware provided by others
LH3.3 DTL 3

5 1,775.00

Install LSI Hedra Play Structure
LSI Design 220103F

1 23,100.00

Install LSI Zipkrooz 50'
LSI Design 220103F

1 3,962.00

Install LSI Weevos Play Structure
2-5 Structure, LSI Design 220103F

1 7,929.00

Install Swing, LSI Hedra, 3-Bay
LSI Design 220103F

1 2,619.00

Install LSI Spin, Curva
LSI Design 220103F

2 1,372.00

Install LSI Spring Rider, Bobble (double) 1 798.00
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LSI Design 220103F

Install LSI Spin, Saddle
LSI Design 220103F

2 952.00

Install Wear Mat 7 588.00

Install LSI HealthBeat Balance Steps
192454

1 1,568.00

Install LSI HealthBeat Ab Crunch/Leg-Lift
192451

1 1,386.00

Install LSI HealthBeat Chest/Back Press
192456

1 1,568.00

Install LSI HealthBeat Cardio Stepper
192455

1 1,365.00

Install CRS Ramada
16'x16'x8e  CRS Denver, standing seam, 4:12 pitch, (4) columns, (SM) to masonry columns
(Footings/Surrounds/Electric, CMU Columns by others)
LH3.2

2 9,057.00

Install Shade Structure
46'x35'x15'e Hip shade (6)  footings up to 30"x84", over Hedra Swing

1 22,398.00

Install LSI Tuff Timber Access Ramp
LSI Tuff Timber #130799 @ sides of concrete fluctuation ramp
LS3.1 DTL 2

2 1,120.00

Form/Pour Concrete Fluctuation Ramp
LS3.1 DTL 2, medium broom finish, 3000 psi

1 2,832.00

Install Sign
Park Entry Sign
Relocate to new site, mount new face.
New sign face furnished by others
LH3.3 DTL 1

1 970.00

Sandblast
Concrete "Welcome Mat" Sandblasted Logo
Blasted depth to be 1/8" to 3'16"
High resolution CAD file provided by others

1 3,288.00

Services
Sandblast Mockup
Concrete "Welcome Mat" Sandblasted Logo
Blasted depth to be 1/8" to 3'16"
High resolution CAD file provided by others

1 5,000.00

Form/Pour Concrete Header (LF)
LF of 8"x8" header with #3 continuous rebar control joints @ 5'
LH3.04 DTL 3

534 17,622.00

Install Sub-Base Fill (SF)
4" depth 
*Site to be compacted and subgrade ready at +/- .1" Subbase furnished by others.

0.75 12,728.25

Form/Pour Turndown (LF)
18" Playground turndown CIP with pin in rebar up to 4' horizontal @ 24" spacing (both playgrounds) 
LH3.04 DTL 4

355 26,625.00

Form/Pour Sidewalk (SF)
Varying widths, Mag A 3000 psi, medium broom finish, sawcut 8'0" OC max, includes additional 2"x6" turndowns 
at perimeter
495'x4'x4"
66'x5'x4"
1570'x8'x4"

15,860 146,705.00
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110'x9'x4"
LH3.4 DTL 8, Mag DTL 230

Form/Pour 4" Concrete Slab (SF)
Large Slabs
Varying dimensions, Mag A 3000 psi, non-reinforced medium broom finish, sawcut 8'0", includes additional 2"x6" 
turndowns at perimeter
(1) Ramada Slab, 350 SF
(1) Ramada Slab, 626 SF
LH3.4 DTL 2

976 8,784.00

Form/Pour Concrete
Small Slabs
Varying dimensions, Mag A 3000 psi, non-reinforced medium broom finish, sawcut 8'0", includes additional 2"x6" 
turndowns at perimeter
(1) BBQ Slab, 13 SF
(1) Bench Slab, 88 SF
(11) Bench Slab, 44 SF
LH3.4 DTL 2

135 1,640.25

Drill/Pour Pier Footing
Light Poles
24"x78" w/ cages
Anchor bolts, conduits and ground wires furnished by others
SE3.1 Arial Light Struct. DTL SK1

3 4,716.00

Construct CMU Seatwall
(6) Seat Walls, Priced by (LF)
16"x18" CMU reinforced with #5 bar @ 48" O.C. centered in each block, Mesastone Black Canyon CMU, 1" 
weephole where soil is greater than 16"
16"x4" Custom cast-in-place concrete cap with Davis Dark Grey color, anti-skate integral notches 48" O.C., 
rebar dowel connection to concrete core
10"x2'6" Footing, #5 at 16" O.C., (3) #5 continuous centered in footing
*Excludes Weep hole pea gravel and filter fabric wrap, waterproofing and protection board.
LH 3.4 DTL 5

175 62,125.00

*Excludes all demolition, excavation, and disposal. Site to be compacted and subgrade ready to within +/- .1".
*Excludes DB/prevailing wage rates, certified payroll, OCIP and any additional insurance not currently satisfied 
by CEC's current insurance policies.

*Unless noted otherwise: Project site must have “tailgate access” and be 
subgrade ready. Digging based upon good soil conditions (hard-dig, 
collapsing soil excluded). Customer to provide water onsite. All work to be 
performed in a single, concurrent mobilization. Excludes prevailing wage 
rates, payment management services, site fence/security, irrigation repair, 
permitting, fees, insurance requirements not included in CEC’s current 
insurance policies, requirement of ready-mix truck concrete for playground 
and site furnishings. CEC is not responsible for damage to existing 
surfaces during the normal course of construction. Material price increases 
in excess of 5% after issuance of estimate or purchase order may require 
revised pricing. All required taxes included.

SUBTOTAL 384,210.50

TAX 0.00

TOTAL $384,210.50

Accepted By

Accepted Date



March 25, 2024 

DNG Construction 

3933 East La Salle St. 

Phoenix, Az. 85040 

. 

ATTN: Dominic Demark 

RE: BROOKS CROSSING PARK  PLUMBING PROPOSAL 

ADDENDA: 

INCLUSIONS:   Per sheets LH 2.0 & LH 3.3 dated 8/12/22 and CI 3.0 dated 11/20/23 
 Excavation and backfill 
 Pouring backflow pad 
 Supply and connect waste and water to (1) MDF Fountain  
 Waste (pvc) to dry well +/- 40’ from Fountain 
 Water (schedule 80 pvc) +/- 415’ underground piping from bfp to Mdf 
 Fixtures and trim: (1) MDF Fountain 

 (1) BFP w/cage 

EXCLUSIONS: Permits, taxes, fees, material and spoil haul off (placed in GC supplied 
receptacle), meters, hard dig, and off work hours 

 TOTAL PROPOSED:    $21,275.00 

Thank you for the opportunity of providing a proposal for this project. Should you have any questions 
please call. 

Sincerely, 

Scott Miller 

Estimator / Project Manager 

   1040        

1215 S. Park Lane  Suite #3   Tempe,   AZ   85281   Tel : 602-414-0880   

w

Above All Plumbing 

Services 

 

Dominic DeMark
Oval



Date:

Cell: 480-708-6377

Item Description Item Description Item Description

Plans and Specifications Listed Clarifications

X Local Codes X Comments Above

Alternates:

1. $

2. $

3. $

1.  THIS PROPOSAL IS FIRM FOR 10 DAYS

2.  INSTALLATION IS GUARANTEED FOR ONE YEAR

3.  ALTERNATE ADDER FOR SALES TAX: $

Provide new concrete light pole bases

XXX XXX

Lamp(s) Recycle WR Equipment Connection(s)

Trace & Label Devices WR J-Box(s)

Receptacle & Back Box(s)

XXX

XXX Lamps & Ballast(s)

XXX

Job Storage / Office XXX

Site Contact:

XXX

Trenching / Backfill

Jackhammer concrete pole base, backfill to grade & landscape note 5 & 6

XXX Light Fixture(s)

Site Lighting

XXX Specialty Tools 

TBD

1345 W Calle Del Norte, Chandler AZ 85224

XXX

INCLUDED

Rental Equipment XXX

XXX

XXX

XXX

XXX

Concrete / Asphalt Patch back

Coring Wall / Floor / Saw Cutting

Concrete Encasement 

Landscape Repair(s) or Remediation

VFD Installation

XXX

XXXSecondary Service

XXX

XXXPanel Breaker(s)

Switchgear / Panelboard(s)Primary Service XXX

OWNER APPROVAL SIGNATURE

Telco Service XXX AC Unit Connection(s) XXX Voice/Data Cable and Termination XXX

We propose to furnish and install all labor & material required for a complete electrical installation in accordance with:

BASE BID PROPOSED AMOUNT $203,025.00

WAV ELECTRIC AUTHORIZED SIGNATURE

WE QUOTE ELECTRICAL / 16000 ELECTRICAL 

PLANS/SPECS (if provided)

XXX

Dumpster For Demo

Make Safe / Demo

Troubleshooting

Overtime

XXX

Copper Conductors

Conduit & Fittings

XXX

XXX MC Cable & Fittings

XXX

XXX

XXX

XXX

Transmitted to:

Repair/replace electrical items found to be deficient outside of this scope. 

Javier Lopez

Company Phone: 480-361-9137

EXCLUDED

XXX

Paint electrical SES or electrical raceway 

Auger and provide rebar cage 

INCLUDED EXCLUDED

Material Sales Tax

             Please See Page # 2 For Inclusions

WR GFCI Receptacle(s) XXX

XXX

Lighting Control(s) XXX

Roof Patching

WAV ELECTRIC, LLC

Engineered Electrical drawings.

Overtime or off hours work. 

Email:

Jose Torres

jtorres@dngllc.com

4/5/2024 Reference: Brooks Crossing Park

SPECIFIC INCLUSIONS/CLARIFICATIONS: SPECIFIC EXCLUSIONS:

Company Name: DNG Construction LLC

Email:

From:

Javier.wavelectric@gmail.com

Site Address:

City or County Permits, Payment Bonds, Performance Bonds.

2329 W Mescal St. #305 Phoenix, AZ 85029  -  PH: (623) 398-6644  -  ROC #317626 - ROC #325665   

TBD Site Contact Phone:

Temporary Power XXX In-line pole Fuse(s) XXX Low Voltage Stub Up & Back Box(s) XXX

INCLUDED EXCLUDED

XXX

Permit(s)

Javier Lopez
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mailto:Javier.wavelectric@gmail.com
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Dominic DeMark
Oval



Date:

Cell: 480-708-6377

WAV ELECTRIC, LLC

4/5/2024 Reference: Brooks Crossing Park

2329 W Mescal St. #305 Phoenix, AZ 85029  -  PH: (623) 398-6644  -  ROC #317626 - ROC #325665   

Transmitted to: Jose Torres

Email: jtorres@dngllc.com Javier.wavelectric@gmail.com

From: Javier Lopez

Email:

Demo existing light fixture pole heads (salvaged & return to the City of Chandler)

Company Name: DNG Construction LLC

TBD TBD

1345 W Calle Del Norte, Chandler AZ 85224

INCLUSIONS:

DEMO:

Make safe electrical for demo

Trace existing underground conduits and identify circuit before demo 

Company Phone: 480-361-9137

Site Contact: Site Contact Phone:

Provide/install electrical raceway w/wire for Ramadas per (SE2.0 & details  #5,#7 & #8 SE3.2)

Provide/install electrical raceway w/wire for drinking fountain per note #3 (SE2.0 & detail #3 SE3.1)

Install (9) existing light poles with new LED heads to new (Concrete base by others)

Undermining sidewalks to cross electrical raceway

Materials sales tax (taxed at the time of purchase)

Intercept/undermine electrical conduit to existing SES

Provide/install (3) 2" spare electrical conduit with caps to existing SES up to 5ft and mark (detail 1A SE2.1)

Provide trenching & backfill for electrical raceway with wire per (wire & conduit table SE2.0/SE2.1)

Provide/install (6) inground J-boxes per Notes #3 and install per detail (#2 SE3.0)

Identify, Intercept conduit to add (9) new inground j-boxes and extend electrical raceway to new pole locations per (#6 SE2.0/SE2.1)

Site Address:

Provide new light pole anchors bolts 

Remove existing lights push button & provide/install new with a ADA push button to existing pole per (note #7 SE2.0 detail #6 SE3.2

Provide circuit tags, labels and updated panel schedule per panel schedule (SE3.0)

Provide final connections and voltage check

Provide/install Light package per (light Fixture Schedule SE1.0)

Remove (9) existing light pole and save & protect to be reuse at new location

POWER/LIGHTING:
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EXHIBIT H 

 

  

Project Name: Brooks Crossing Park Improvements Page H-1 

Project No.: PR2205.401 

Rev. 3/19/2024 

 

BUILDERS RISK INSURANCE 

 
 

 



ANY PROPRIETOR/PARTNER/EXECUTIVE
OFFICER/MEMBER EXCLUDED?

INSR ADDL SUBR
LTR INSD WVD

PRODUCER CONTACT
NAME:

FAXPHONE
(A/C, No):(A/C, No, Ext):

E-MAIL
ADDRESS:

INSURER A :

INSURED INSURER B :

INSURER C :

INSURER D :

INSURER E :

INSURER F :

POLICY NUMBER
POLICY EFF POLICY EXP

TYPE OF INSURANCE LIMITS(MM/DD/YYYY) (MM/DD/YYYY)

AUTOMOBILE LIABILITY

UMBRELLA LIAB

EXCESS LIAB

WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES  (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

AUTHORIZED REPRESENTATIVE

EACH OCCURRENCE $
DAMAGE TO RENTEDCLAIMS-MADE OCCUR $PREMISES (Ea occurrence)

MED EXP (Any one person) $

PERSONAL & ADV INJURY $

GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $
PRO-POLICY LOC PRODUCTS - COMP/OP AGGJECT

OTHER: $
COMBINED SINGLE LIMIT

$(Ea accident)

ANY AUTO BODILY INJURY (Per person) $
OWNED SCHEDULED

BODILY INJURY (Per accident) $AUTOS ONLY AUTOS

HIRED NON-OWNED PROPERTY DAMAGE
$AUTOS ONLY AUTOS ONLY (Per accident)

$

OCCUR EACH OCCURRENCE

CLAIMS-MADE AGGREGATE $

DED RETENTION $

PER OTH-
STATUTE ER

E.L. EACH ACCIDENT

E.L. DISEASE - EA EMPLOYEE $
If yes, describe under

E.L. DISEASE - POLICY LIMITDESCRIPTION OF OPERATIONS below

INSURER(S) AFFORDING COVERAGE NAIC #

COMMERCIAL GENERAL LIABILITY

Y / N

N / A
(Mandatory in NH)

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE    EXPIRATION    DATE    THEREOF,    NOTICE   WILL   BE   DELIVERED   IN
ACCORDANCE WITH THE POLICY PROVISIONS.

THIS  IS  TO  CERTIFY  THAT  THE  POLICIES  OF  INSURANCE  LISTED  BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED.    NOTWITHSTANDING  ANY  REQUIREMENT,  TERM  OR  CONDITION  OF  ANY  CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE  MAY  BE  ISSUED  OR  MAY  PERTAIN,  THE  INSURANCE  AFFORDED  BY  THE  POLICIES  DESCRIBED  HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

THIS  CERTIFICATE  IS  ISSUED  AS  A  MATTER  OF  INFORMATION  ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE  DOES  NOT  AFFIRMATIVELY  OR  NEGATIVELY  AMEND,  EXTEND  OR  ALTER  THE  COVERAGE  AFFORDED  BY THE POLICIES
BELOW.    THIS  CERTIFICATE  OF  INSURANCE  DOES  NOT  CONSTITUTE  A  CONTRACT  BETWEEN  THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT:    If  the  certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If  SUBROGATION  IS  WAIVED,  subject  to  the  terms and conditions of the policy, certain policies may require an endorsement.  A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

CERTIFICATE HOLDER CANCELLATION

© 1988-2015 ACORD CORPORATION.  All rights reserved.ACORD 25 (2016/03)

CERTIFICATE OF LIABILITY INSURANCE
DATE (MM/DD/YYYY)

$

$

$

$

$

The ACORD name and logo are registered marks of ACORD

5/2/2024

(480) 924-1200 (480) 924-1211

12572

DNG Construction LLC
3933 E. La Salle Street
Phoenix, AZ 85040

20443

A 1,000,000

S  2324645 12/31/2023 12/31/2024 500,000

15,000

1,000,000

3,000,000

3,000,000

1,000,000A

S  2324645 12/31/2023 12/31/2024

10,000,000A
S  2324645 12/31/2023 12/31/2024 10,000,000

0
A

WC 9075846 12/31/2023 12/31/2024 1,000,000

1,000,000

1,000,000

B Installation / Build 6072518965 12/31/2023 Limit 5,700,000

C PROF/Pollution Liab PPK2502749 12/31/2023 12/31/2024 Aggregate Limit 5,000,000

REFERENCE: Project - PR1105.401, Brooks Crossing Park Improvements - The City of Chandler is named as an additional insured with respect to Liability, 
Builder's Risk, & Professional Liability arising out of the activities performed by, or on behalf of the contractor, including completed operations & including 
automobiles owned, leased, hired or borrowed by the contractor. Severability of Interest applies in regards to the General Liability.

City of Chandler
PO Box 4008
Mail Stop 407
Chandler, AZ 85225

DNGCONS-01 OWEAB1

Southwest Risk Management, LLC
4801 E McKellips
Mesa, AZ 85215 service@southwestrisk.com

SELECTIVE INSURANCE COMPANY
Continental Casualty Company
Philadelphia Insurance Company

X

12/31/2024

X
X

X

X

X

X

X
































































































