



**CITY OF CHANDLER
JOB ORDER PROJECT AGREEMENT**

Overstreet Parking Structure Fence

**Project No. GG2402.401
Council Date: February 6, 2025**

This JOB ORDER PROJECT AGREEMENT ("Job Order") is made this ____ day of _____ 2025 ("Effective Date"), by and between the City of Chandler, an Arizona municipal corporation, ("City") and **SDB Inc.**, an Arizona corporation, ("JOC Contractor") and is entered into pursuant to Job Order Master Agreement No. JOC2402.401 ("JOC Master Agreement"). City and JOC Contractor may be referred to individually as "Party" or collectively as "Parties").

City and JOC Contractor, in consideration of the mutual covenants herein set forth, agree as follows:

RECITALS

A. On or about **February 5, 2024**, the Parties entered into the JOC Master Agreement, which terms and conditions are made a part of and incorporated into this Job Order Project Agreement by this reference.

B. City proposes to engage JOC Contractor for construction services as more fully described in Article 1 and **Exhibit "A"**, which is attached to and made a part of this Job Order by this reference.

C. JOC Contractor is ready, willing, and able to provide the services described in **Exhibit "A"** for the compensation and fees set forth and as described in **Exhibit "B"**, which is attached to and made a part of this Agreement by this reference.

ARTICLE 1. DESCRIPTION OF WORK

The Parties enter into this Job Order Project Agreement for the **Overstreet Parking Structure Fence**, Project Number **GG2402.401**. The scope of work consists of installing four-foot-tall fencing along the south and west sides of the top level of the Overstreet parking structure located at 150 N Oregon St, Chandler, AZ 85225, all as more particularly set forth in **Exhibit "A"** attached hereto and incorporated herein by reference.

The JOC Contractor will not accept any change of scope, or change in Agreement provisions, unless issued in writing, as a Agreement amendment or change order and signed by the authorized signatories for each party.

Performance and Payment Bonds, as set forth in **Exhibit "C"** and **Exhibit "D"** respectively attached hereto and incorporated herein by reference, will be due prior to execution of each Job Order Project Agreement in the full amount of each Job Order.

At project completion, JOC Contractor must complete Contractor's Affidavit Regarding Settlement of Claims and Certificate of Completion, as set forth in **Exhibit "E"** and **Exhibit "F"** respectively attached hereto and incorporated herein by reference.

ARTICLE 2. PROJECT PRICE

City will pay JOC Contractor for completion of the Work in accordance with the JOC Master Agreement a fee not to exceed the Guaranteed Maximum Price of **\$166,555.29** Dollars determined and payable as set forth in JOC Master Agreement and **Exhibit "B"** attached hereto and made a part hereof by reference.

ARTICLE 3. AGREEMENT TIME & SCHEDULE

JOC Contractor agrees to complete all Construction within **90** calendar days from the Notice to Proceed (NTP) Date.

ARTICLE 4. JOB ORDER CONTACTS

The following parties serve in the capacity below for this Job Order Project.

CITY:	Construction Project Manager: Scott Riter	
	Phone:	480-782-3328
	Email:	Scott.Riter@chandleraz.go
JOC CONTRACTOR:	SDB, Inc	
	1001 S. Edward Drive Tempe AZ 85281	
	JOC Contractor Representative: Salvador Encinas	
	Phone:	602-818-7385
	Email:	sal.encinas@sdb.com

ARTICLE 5. FORCED LABOR OF ETHNIC UYGHURS PROHIBITED

By entering into this Agreement, Contractor certifies and agrees Contractor does not currently use and will not use for the term of this Agreement: (i) the forced labor of ethnic Uyghurs in the People's Republic of China; or (ii) any goods or services produced by the forced labor of ethnic Uyghurs in the People's Republic of China; or (iii) any contractors, subcontractors or suppliers that use the forced labor or any goods or services produced by the forced labor of ethnic Uyghurs in the People's Republic of China


SIGNATURE PAGE TO FOLLOW

IN WITNESS WHEREOF, the Parties have executed this Job Order as of the Effective Date.

"CITY" CITY OF CHANDLER

**"JOC CONTRACTOR"
SDB, INC.**

MAYOR




Signature

01-09-25

Date

RECOMMENDED BY:



Print Name


Daniel Haskins
Daniel Haskins, P.E.
CIP City Engineer



SR JOC PM

Title

APPROVED AS TO FORM:



SAL.ENCINAS@SDB.COM

Signer Email Address

City Attorney



ATTEST:

City Clerk

Seal

EXHIBIT A
SCOPE OF WORK



SDB, Inc.

1001 S. Edward Drive

Tempe, AZ 85281

(480) 967-5810 Fax (480) 967-5841

AROC # B- 070507

AROC # A- 175022

CUSTOMER: City of Chandler
ADDRESS: PO Box 4008
Chandler, AZ. 85244
JOB DESC.: COC Parking privacy screening
CONTACT: SCOTT RITER

BID DATE: 12/17/2024
PROPOSAL NO.: 24-14-0009
PROPOSAL TYPE.: Lump Sum

We are pleased to propose the following:

Please Refer to Scope of Work Sheet Furnish and GPR scan for existing concrete walls rebar reinforcement locations; furnish and install 48" tall metal-steel fence/screening aprox 219' over the West walls and aprox 110' on the South side, includes wall attachments with epoxy anchors, black or proper gray color powder coated, perforated privacy metal and some special engineering inspections. (pull-anchors testing plus)

We are including:

FENCE-screen installed
GPR, private reinforcement locator
Special inspections ENG
Concrete wall minor repairs
Landscape fence installation only
Supervision/GC's housekeeping

CLARIFICATIONS

- 1) Effective January 2015, the Arizona Transaction Privilege Tax is Not Applicable on all construction projects involving Maintenance, Repair, Replacement or Alteration (MRRA)
- 2) Effective January 2015 for MRRA work, Arizona Sales Tax is included on all construction project materials and rental equipment.
- 3) THIS PROPOSAL SHALL REMAIN GOOD FOR ~~30~~ DAYS FROM THE BID DATE ABOVE. **until 02/28/2025 per email 01/06/2025.**
- 4) Per plans/specs by Walker Consultants dated 12/13/24

EXCLUSIONS

- 1) Construction Permits, design, architectural, engineering, special inspections, materials testing, LD's
- 2) Premium time unless otherwise indicated
- 3) Identification or removal of Hazardous Waste (asbestos, mold, etc). Unforeseen conditions
- 4) Post-tention bars/reinforcement at the concrete walls
- 5)

Thank you,

SDB, Inc.

Accepted by:

Salvador Encinas / sal.encinas@sdb.com

City of Chandler

Prepared by

Reviewed by

EXHIBIT B
FEE SCHEDULE



SDB CONTRACTING
SERVICES
JOC2401.402

EXHIBIT "B"

12/17/2024

**JOB ORDER COST PROPOSAL
SUMMARY SHEET
CHANDLER PARKING STRUCTURE PRIVACY SCREENING PROJECT**

Located at: 183 N. Oregon St. Chandler AZ 85225

Negotiated Prices		
Price of Subcontractor		\$107,552.00
Materials and Equipment		\$0.00
General Conditions		\$13,506.16
Construction Labor		\$0.00
SUBTOTAL (NEGOTIATED PRICES):		\$ 121,058.16
Overhead and Profit (Coefficient per Job Order Master Agreement)	8.00%	\$ 9,684.65
TOTAL (NEGOTIATED PRICES + OVERHEAD & PROFIT):		\$ 130,742.81
Insurance, Bonds, & Taxes		
Sales Tax Percentage (Current Tax Rate)	ENTER TAX % HERE: 5.07%	\$ 8,036.88
General Liability Insurance Percentage (Actual Cost per Job Order)	\$ -	\$ -
Builder's Risk Insurance Percentage (Actual Cost per Job Order)	\$ -	\$ -
Payment Bond (Actual Cost per Job Order)	\$ 0.01	\$ 1,387.80
Performance Bond (Actual Cost per Job Order)	\$ 0.01	\$ 1,387.80
SUBTOTAL (INSURANCE, BONDS, & TAXES):		\$ 10,812.48
COMBINED TOTAL (TOTAL + INSURANCE, BONDS, & TAXES):		\$ 141,555.29
Owners Allowance		\$ 25,000.00
TOTAL JOB ORDER:		\$ 166,555.29

Per the Job Order Master Agreement - This Fee Table includes all fees, costs, insurance and bond premiums, allowances, construction contingency, and taxes of any type necessary to fully, properly and timely perform and construct the Work. Also per the Job Order Master Agreement - For any portion of the Work which, either through this Contract, Change Order or otherwise, is performed and paid for on a cost, or time and materials basis, the costs may be reimbursed to JOC Contractor and chargeable against the Contract Price will be determined as set forth in MAG 109.5.

BID PROPOSAL

ATTACHMENT "A"

CUSTOMER:	City of Chandler	BID DATE:	12/17/2024
ADDRESS:	PO Box 4008	PROPOSAL NO.:	24-14-0009
	Chandler, AZ. 85244	PROPOSAL TYPE.:	Lump Sum
JOB DESC.:	COC Parking privacy screening		
CONTACT:	SCOTT RITER		

SCOPE OF WORK:

SEE BELOW for a description of the construction activities:

Per plans/specs by Walker Consultants dated 12/13/24

IN addition to:

* SDB to provide and install dust walls/visquine during construction -as/if needed-

* Provide daily cleanup , housekeeping, final clean.

COST BREAKDOWN:

Fence-privacy screen installed		\$83,023.00	American Fence
GPR, private wall reinforcement locator		\$1,400.00	Armor-shield
Special pull-inspections/ others	ALLOWANCE	\$5,000.00	BN/ Walker
Concrete wall minor repairs if any	ALLOWANCE	\$2,500.00	TBD
Landscape fence @ AZ-Buffalo		\$15,629.00	SDB/Allreys
Supervision/GC's, housekeeping		\$12,456.16	SDB
Dumpster		\$600.00	
Porta-toilet / temp fence-barricades		\$450.00	
	Subtotal:	\$121,058.16	
OH&P - Coefficient @ 1.08		\$9,684.65	
Tax @ 5.07%		\$8,036.88	
PP-Bond		\$2,775.60	
	Subtotal:	\$141,555.29	
Owner's-City allowance		\$25,000.00	
	TOTAL	\$166,555.29	

TENTATIVE SCHEDULE

Please allow (2) weeks ON-SITE to get this project done, submittals may take 1-2 weeks

LEAD TIMES: currently 4.5 weeks after we receive a PO and submittals approval, place the order

	Actual Cost of the Project (Delivery Order) Value					
	\$0-\$49,999	\$50,000-\$99,999	\$100,000-\$199,999	\$200,000-\$499,999	\$500,000-\$999,999	\$1,000,000+
Coefficient	1.12	1.1	1.08	1.08	1.07	1.06

EXHIBIT C

PERFORMANCE BOND

ARIZONA STATUTORY PERFORMANCE BOND
PURSUANT TO TITLES 28, 34, AND 41, ARIZONA REVISED STATUTES
(Penalty of this bond must be 100% of the Agreement amount)

KNOW ALL MEN BY THESE PRESENTS THAT: _____

(hereinafter "Principal"), and _____ (hereinafter "Surety"), a corporation organized and existing under the laws of the State of _____ with its principal office in the City of _____, holding a certificate of authority to transact surety business in Arizona issued by the Director of Insurance pursuant to Title 20, Chapter 2, Article 1, as Surety, are held and firmly bound unto _____ (hereinafter "Obligee") in the amount of _____ (Dollars) (\$ _____), for the payment whereof, Principal and Surety bind themselves, and their heirs, administrators, executors, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal has entered into a certain written Agreement with the Obligee, dated the _____ day of _____, 20__ for construction of **Overstreet Parking Structure Fence, GG2402.401** which Agreement is hereby referred to and made a part hereof as fully and to the same extent as if copies at length herein.

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH, that if the Principal faithfully performs and fulfills all the undertakings, covenants, terms, conditions and agreements of the Agreement during the original term of the Agreement and any extension of the Agreement, with or without notice of the Surety, and during the life of any guaranty required under the Agreement, and also performs and fulfills all the undertakings, covenants, terms, conditions, and agreements of all duly authorized modifications of the Agreement that may hereafter be made, notice of which modifications to the Surety being hereby waived, the above obligation is void. Otherwise it remains in full force and effect.

PROVIDED, HOWEVER that this bond is executed pursuant to the provisions of Title 34, Chapter 2, Article 2, Arizona Revised Statutes, and all liabilities on this bond will be determined in accordance with the provisions of Title 34, Chapter 2, Article 2, Arizona Revised Statutes, to the same extent as if it were copied at length in this Agreement.

The prevailing party in a suit on this bond may recover as part of the judgment reasonable attorney fees that may be fixed by a judge of the court.

Witness our hands this _____ day of _____, 20__.

PRINCIPAL

SEAL

AGENT OF RECORD

By _____

SURETY

SEAL

EXHIBIT D

PAYMENT BOND

ARIZONA STATUTORY PAYMENT BOND
PURSUANT TO TITLES 28, 34, AND 41, OF THE ARIZONA REVISED STATUTES
(Penalty of this Bond must be 100% of the Agreement amount)

KNOW ALL MEN BY THESE PRESENTS THAT: _____

(hereinafter "Principal"), as Principal, and _____ (hereinafter "Surety"), a corporation organized and existing under the laws of the State of _____ with its principal office in the City of _____, holding a certificate of authority to transact surety business in Arizona issued by the Director of the Department of Insurance pursuant to Title 20, Chapter 2, Article 1, as Surety, are held and firmly bound unto _____ (hereinafter "Obligee") in the amount of _____ (Dollars) (\$_____), for the payment whereof, the Principal and Surety bind themselves, and their heirs, administrators, executors, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal has entered into a certain written Agreement with the Obligee, dated the _____ day of _____, 20__ for construction of **Overstreet Parking Structure Fence, GG2402.401** which Amendment is hereby referred to and made a part hereof as fully and to the same extent as if copied at length herein.

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH, that if the Principal promptly pays all moneys due to all persons supplying labor or materials to the Principal or the Principal's subcontractors in the prosecution of the work provided for in said Agreement, this obligation is void. Otherwise it remains in full force and effect.

PROVIDED, HOWEVER that this bond is executed pursuant to the provisions of Title 34, Chapter 2, Article 2 Arizona Revised Statutes, and all liabilities on this bond will be determined in accordance with the provisions, conditions and limitations of Title 34, Chapter 2, Article 2, Arizona Revised Statutes, to the same extent as if it were copied at length in this Agreement.

The prevailing party in a suit on this bond may recover as part of the judgment reasonable attorney fees that may be fixed by a judge of the court.

Witness our hands this _____ day of _____, 20__.

PRINCIPAL

SEAL

AGENT OF RECORD

By _____

SURETY

SEAL

AGENT ADDRESS

EXHIBIT E

CONTRACTOR'S AFFIDAVIT REGARDING SETTLEMENT OF CLAIMS

_____, Arizona

Date _____

Project Name: **Overstreet Parking Structure Fence**

Project No.: **GG2402.401**

To the City of Chandler, Arizona

Gentlemen:

This is to certify that all lawful claims for materials, rental of equipment and labor used in connection with the construction of the above project, whether by subcontractor or claimant in person, have been duly discharged.

The undersigned, for the consideration of \$_____, as set out in the final pay estimate, as full and complete payment under the terms of the Agreement, hereby waives and relinquishes any and all further claims or right of lien under, in connection with, or as a result of the above described project. The undersigned further agrees to indemnify and save harmless the City of Chandler against any and all liens, claims or liens, suits, actions, damages, charges and expenses whatsoever, which said City may suffer arising out of the failure of the undersigned to pay for all labor performances and materials furnished for the performance of said installation.

Signed and dated at _____, this _____ day of _____ 20_____.

CONTRACTOR

By _____

STATE OF ARIZONA)
) SS
COUNTY OF MARICOPA)

The foregoing instrument was subscribed and sworn to before me this _____ day of _____ 20_____.

Notary Public

My Commission Expires

EXHIBIT F

CERTIFICATE OF COMPLETION

Project: **Overstreet Parking Structure Fence**

Project No.: **GG2402.401**

(TO BE COMPLETED BY CONTRACTOR)

I HEREBY CERTIFY THAT ALL GOODS AND/OR SERVICES REQUIRED BY CITY OF CHANDLER PROJECT NO. **GG2402.401** HAVE BEEN DELIVERED IN ACCORDANCE WITH THE AGREEMENT DOCUMENTS AND BID SPECIFICATIONS AND ALL ACTIVITIES REQUIRED BY THE CONTRACTOR UNDER THE AGREEMENT HAVE BEEN COMPLETED AS OF _____.

(Date)

FIRM NAME: _____

PRINCIPAL: _____

(Name)

(Signature)

(Title) DATE: _____

CERTIFIED BY ENGINEER/CONSULTANT (IF APPLICABLE):

(Signature) DATE: _____

(Firm Name)

PROJECT ACCEPTED BY USER DEPARTMENT

(Signature) DATE: _____

(Dept. /Div.)

_____ Date of Final Walk-Through

_____ Date As-Built Received

_____ City As-Built Number

EXHIBIT G

SUBCONTRACTOR DOCUMENTS WITH JOC CONTRACTOR

Any subcontractor assumptions, clarifications, exclusions, terms & conditions, signature blocks, etc. included are strictly between the JOC Contractor and their subcontractors, and do not apply to the Agreement between the JOC Contractor and the City.

**AMERICAN FENCE COMPANY OF ARIZONA, INC.**

2502 N. 27th Ave.

Phoenix, AZ 85009

Telephone (602)272-2333 Fax (602)278-6068

License #'s ROC 103476 - 069389 - 16349

TO: Sal EncinasPer the new changes in drawing . 11/25/24Project: chandler parking garageProject Address: 183 N Oregon streetChandler, Arizona

Date 11/26/24	Billing Address	
Customer Account #		
Phone Number 480/968/5810	City / State / Zip Code	
Fax Number	Mobile / Job Site Phone Numbers	
Branch Mgr Approval	Branch Admin Approval	RO# 327123

SCOPE OF WORK: American Fence Company of Arizona is pleased to submit this proposal for the WORK as listed below:

219' of fence on wall westside
110' of fence down south side, break at steps.

* NO BRACKETS ON TOP OF THE WALL. BRACKET TO BE MOUNTED TO WALL PER DETAIL S-601/6

Fence is 48" tall and will have per fence to match plans.

~~fence installation will not match plan, but will have an angle bracket attach to top and side wall of the tilt wall.~~

~~4"x1/2" all thread drilled into wall. Grade 8 nut, washer and lock washer.~~

~~Simpson locktight tow part epoxy to set all thread.~~

ANCHORING TO WALL PER DETAIL S-601/6

WILL MATCH REV PLANS DATED 12/13/24

Fence color either Black or a Proper gray (powder coat SW6003).

Windload and engineering by others. If the fence needs to change to engineering a change order will be needed.

Ameristar will not bid do wind load with perforated metal.

SDB to perform ~~xray~~ on wall for any rebar or cables in wall.

GPR

EXCLUSIONS:

Grading, Staking, Permits, Engineered Drawings, Core Drills, Grounding, Clearing Lines not Marked by Blue stake
Rest rooms on site, all testing, no view drawing. All repairs to wall during installation.

* WILL PROVIDE SHOP DRAWINGS/ FULL SUBMITTALS

SPECIAL PROVISIONS:

Post 2-1/2" 11ga per galv.

rails 1-1/2 galv 14ga

pickets 3/4" galv 16ga (4" O.C)

perforated attached to back of fence panels.

TOTAL COST\$ 83,023.00

(Includes all applicable taxes)

TERMS:IN PLACE

(To be determined by Corporate Credit)

Price is valid for

45 days

By signature below, the customer acknowledges that he/she is duly authorized to sign this agreement, has read and accepts the Contract terms and conditions set forth on page 2 and inclusive of any attachments.

AMERICAN FENCE COMPANY OF ARIZONA, INC.

Accepted By:

(Company Name)

By: Bill Wallis

By:

Its: Senior Project Manager

Its:

Print Name and Title

Page 1 of 2

Print Name and Title

ARMOR AND SHIELD

UTILITY LOCATING

Armor and Shield Utility Locating

PROPOSAL FORM

2303 N 44th St, Suite 14-1714
Phoenix, AZ 85008-2442
Phone: (602)362-7719
Email: geraldoolea@aasulocating.com

Date: Tue Nov 26, 2024
Estimate #: 2399

Bill To: SDB Contracting Services
1001 S. Edward Drive, Tempe, AZ 85281

Job Site: Chandler parking garage
183 N Oregon St
Chandler, AZ

Terms

Qty	Name	Description	Rate	Amount
8	Conventional Locate	Located all inducible and conductive private wall rebar with the use of radiodetection equipment.	\$175.00	\$1,400.00
Subtotal				\$1,400.00
Total				\$1,400.00

Estimate Notes:

NOTES AND ASSUMPTIONS:

1. Proposal is based upon Scope, Schedule, Deliverables, & Cost Estimate as outlined above. Changes to any aspect of this Scope could impact cost and should be discussed, agreed upon, and signed off prior to initiating work.
2. A signed Proposal is required to save start dates and start work. All invoices are due upon receipt, regardless of client/third party payment agreements.
3. Price as stated is good for 30 days.

Signature

Date

Thank you for your business!



CUSTOMER: **City of Chandler**
 JOB DESC.: **COC Tree Grates & Fen**
 CONTACT: **Scott Riter**
 BID DATE: **12/7/2023**
 PROP #: **23-14-0011**

EVENT	COST	% MU			Profit	Sub Total
Labor	\$ 7,921	10.0%			\$ 792	\$ 8,713
Material	\$ 208	10.0%			\$ 21	\$ 229
Subs	\$ 7,500	10.0%			\$ 750	\$ 8,250
Equip	\$ -	10.0%			\$ -	\$ -
Other	\$ -	10.0%			\$ -	\$ -
TOTAL	\$ 15,629	10.00%			\$ 1,563	\$ 17,192

IS THIS AN OCIP JOB?

No

LANDSCAPE FENCE DIRECT COST.

Craft Desc.	Task Description	T	1.5T	2T	Total	%	T-Total	1.5-Total	2-Total	Total w/ MU
Project Manager	01-3105	18	0	0	18	18%	\$ 1,766.52	\$ -	\$ -	\$ 1,943.17
Superintendent	01-3120	50	0	0	50	49%	\$ 4,369.50	\$ -	\$ -	\$ 4,806.45
Journeyman	01-3135	0	0	0	0	0%	\$ -	\$ -	\$ -	\$ -
Apprentice	01-3140	26	0	0	26	25%	\$ 1,364.22	\$ -	\$ -	\$ 1,500.64
Safety	01-3530	0	0	0	0	0%	\$ -	\$ -	\$ -	\$ -
Project Admin	01-3125	8	0	0	8	8%	\$ 420.56	\$ -	\$ -	\$ 462.62
Labor Sub Total		102	0	0	102	100%	\$ 7,920.80	\$ -	\$ -	\$ 8,712.88

MATERIAL	UNIT	QUAN	@	COST	TOTAL w/ MU
Material	Lot	0	\$ -	\$ -	\$ -
	Lot	0	\$ -	\$ -	\$ -
	Lot	0	\$ -	\$ -	\$ -
	Lot	0	\$ -	\$ -	\$ -
Tools:	1%	1	\$ 89.51	\$ 89.51	\$ 98.46
Consumables:	1.5%	1	\$ 118.81	\$ 118.81	\$ 130.69
Material Sub Total				\$ 208.32	\$ 229.15

SUBCONTRACTOR	@	COST	TOTAL w/ MU
Alrey's Landscaping	\$ 7,500.00	\$ 7,500.00	\$ 8,250.00
	\$ -	\$ -	\$ -
	\$ -	\$ -	\$ -
Subcontractor Sub Total		\$ 7,500.00	\$ 8,250.00

EQUIPMENT	UNIT	QUAN	@	COST	TOTAL w/ MU
Barricades	LS	0	\$ -	\$ -	\$ -
	SF	0	\$ -	\$ -	\$ -
	Day	0	\$ -	\$ -	\$ -
Equipment Sub Total				\$ -	\$ -

OTHER	UNIT	QUAN	@	COST	TOTAL w/ MU
Permits	Lot	0	\$ -	\$ -	\$ -
Description	Lot	0	\$ -	\$ -	\$ -
Safety	3%	0	\$ 468.87	\$ -	\$ -
Fuel Charge 01-9313	0.5%	0	\$ 39.60	\$ -	\$ -
Other Sub Total				\$ -	\$ -

EXHIBIT H

BUILDERS RISK INSURANCE