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Community of Innovation

PROFESSIONAL SERVICES AGREEMENT
CONSTRUCTION MANAGEMENT SERVICES

WATER RECLAMATION FACILITY IMPROVEMENTS PHASE 3
PROJECT NO. WW2401.452

Council Date: October 15, 2026

THIS AGREEMENT (“Agreement”)is made and enteredintoonthe ___ dayof , 2026,
(“Effective Date”), by and between City of Chandler, an Arizona municipal corporation, ("City"),
and Wilson Engineers, LLC, an Arizona company, ("Consultant") (City and Consultant may
individually be referred to as “Party” and collectively referred to as “Parties”).

RECITALS

A. City proposes to engage Consultant to provide construction management services for Water
Reclamation Facility Improvements Phase 3 project (“Project”) as more fully described in Exhibit
"A" (“Services”), which is attached to and made a part of this Agreement by this reference.

B. Consultant is ready, willing, and able to provide the services described in Exhibit “A” for
the compensation and fees set forth and as described in Exhibit “B”, which is attached to
and made a part of this Agreement by this reference.

C. City desires to enter into an Agreement with Consultant to provide these services under
the terms and conditions set forth in this Agreement.

AGREEMENT

NOW, THEREFORE, in consideration of the premises and the mutual promises contained in this
Agreement, City and Consultant agree as follows:

SECTION I--CONSULTANT'S SERVICES

Consultant must perform the services described in Exhibit “A” to City's satisfaction within the
terms and conditions of this Agreement and within the care and skill that a person who
provides similar services in Chandler, Arizona exercises under similar conditions. All work or
services furnished by Consultant under this Agreement must be performed in a skilled and
workmanlike manner. All fixtures, furnishings, and equipment furnished by Consultant as
part of the work or services under this Agreement must be new, or the latest model, and of
the most suitable grade and quality for the intended purpose of the work or service.
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SECTION II--PERIOD OF SERVICE

Consultant must perform the services described in Exhibit “A” for the term of this
Agreement. Unless amended in writing by the Parties, the Agreement term expires 1159
calendar days after the Notice to Proceed (NTP) Date.

SECTION IlI--PAYMENT OF COMPENSATION AND FEES

Unless amended in writing by the Parties, Consultant’'s compensation and fees as more fully
described in Exhibit “B” for performance of the services approved and accepted by City
under this Agreement must not exceed $4,960,271.21 for the full term of the
Agreement. Consultant may not increase any compensation or fees under this Agreement
without the City's prior written consent. Consultant must submit monthly requests for
payment of services approved and accepted during the previous billing period and
must include, as applicable, detailed invoices and receipts, a narrative description of the
tasks accomplished during the billing period, a list of any deliverables submitted, and any
subconsultant's or supplier's actual requests for payment plus similar narrative and
listing of their work. Consultant must submit an Application and Certification for Payment
Sheet with the monthly request for payment to:
CapitalProjects.Payables@chandleraz.gov. Payment for those services negotiated as a
lump sum will be made in accordance with the percentage of the work completed during
the preceding billing period. Services negotiated as a not-to-exceed fee will be paid in
accordance with the work effort expended on the service during the preceding month.
All requests for payment must be submitted to City for review and approval. City will
make payment for approved and accepted services within 30 calendar days of City’s receipt of
the request for payment. Consultant bears all responsibility and liability for any and all tax
obligations that result from Consultant’s performance under this Agreement.

SECTION IV--CITY'S OBLIGATIONS

As part of Consultant's services under this Agreement, City will provide furnished items,
services, or obligations as detailed in Exhibit “D".

SECTION V--GENERAL CONDITIONS

5.1 Notices. Unless otherwise provided herein, demands under this Agreement must be in
writing and will be deemed to have been duly given and received either (a) on the date
of service if personally served on the party to whom notice is to be given, or (b) on the third
day after the date of the postmark of deposit by first class United States mail,
registered or certified, postage prepaid and properly addressed as follows:
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To |City of Chandler - Public Works & Utilities Department
City: Attn: CIP City Engineer: Daniel Haskins, P.E.
P.O. Box 4008, Mail Stop 407
Chandler, AZ 85244-4008
Phone: 480-782-3335 Email: Daniel.Haskins@chandleraz.gov
With a copy to: | City of Chandler - Public Works & Utilities Department
Attn: Adam Kleiser, Construction Project Manager
P.O. Box 4008, Mail Stop 407, Chandler, AZ 85244-4008
Phone: 480-782-3325 Email: Adam.Kleiser@chandleraz.gov

To Consultant: | LEGAL COMPANY NAME: |Wilson Engineers, LLC
1620 West Fountainhead Parkway, Suite 501
Tempe, AZ 85282

1620 West Fountainhead Parkway, Suite 501
Tempe, AZ 85282

Statutory Agent Name: | Corporation Service Company

7955 South Priest Drive, Suite 102
Tempe, AZ 85284

7955 South Priest Drive, Suite 102
Tempe, AZ 85284

CONSULTANT'S AUTHORIZED PROJECT REPRESENTATIVE
Name: | Uday Gandhe, P.E.

Mailing Address:

Physical Address:

Statutory Agent Mailing Address:

Statutory Agent Physical Address:

Title: | Principal

Phone: | 480-893-8860

Email: | Uday.gandhe@wilson-engineers.com

5.2 Records/Audit. Records of Consultant’s direct personnel payroll, reimbursable expenses
pertaining to this Agreement and records of accounts between City and Consultant must be
kept on the basis of generally accepted accounting principles and must be made available to
City and its auditors for up to three years following City's final acceptance of the services
under this Agreement (this requirement is increased to five years if construction of this
project is federally funded). City, its authorized representative, or any federal agency,
reserves the right to audit Consultant’s records to verify the accuracy and appropriateness of
all cost and pricing data, including data used to negotiate this Agreement and any
amendments. City reserves the right to decrease the total amount of Agreement price or
payments made under this Agreement or request reimbursement from Consultant following
final Agreement payment on this Agreement if, upon audit of Consultant’s records, the audit
discloses Consultant has provided false, misleading, or inaccurate cost and pricing data.
Consultant will include a similar provision in all of its Agreements with subconsultants who
provide services under the Agreement to ensure that City, its authorized representative, or
the appropriate federal agency, has access to the subconsultants' records to verify the
accuracy of all cost and pricing data. City reserves the right to decrease Agreement price or
payments made on this Agreement or request reimbursement from Consultant following
final payment on this Agreement if the above provision is not included in subconsultant
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agreements, and one or more subconsultants refuse to allow City to audit their records to
verify the accuracy and appropriateness of all cost and pricing data. If, following an audit of
this Agreement, the audit discloses Consultant has provided false, misleading, or inaccurate
cost and pricing data, and the cost discrepancies exceed 1% of the total Agreement billings,
Consultant will be liable for reimbursement of the reasonable, actual cost of the audit.

5.3 Alteration in Character of Work. Whenever an alteration in the character of work results
in a substantial change in this Agreement, thereby materially increasing or decreasing the
scope of services, cost of performance, or Project schedule, the work will be performed as
directed by City. However, before any modified work is started, a written amendment must
be approved and executed by City and Consultant. Such amendment must not be effective
until approved by City. Additions to, modifications, or deletions from this Agreement as
provided herein may be made, and the compensation to be paid to Consultant may
accordingly be adjusted by mutual agreement of the Parties. It is distinctly understood and
agreed that no claim for extra services or materials furnished by Consultant will be allowed
by City except as provided herein, nor must Consultant do any work or furnish any materials
not covered by this Agreement unless such work is first authorized in writing. Any such work
or materials furnished by Consultant without prior written authorization will be at
Consultant's own risk, cost, and expense, and Consultant hereby agrees that without written
authorization Consultant will make no claim for compensation for such work or materials
furnished.

5.4 Termination. City and Consultant hereby agree to the full performance of the covenants
contained herein, except that City reserves the right, at its discretion and without cause, to
terminate or abandon any service provided for in this Agreement, or abandon any portion of
the Project for which services have been performed by Consultant. In the event City abandons
or suspends the services, or any part of the services as provided in this Agreement, City will
notify Consultant in writing and immediately after receiving such notice, Consultant must
discontinue advancing the work specified under this Agreement. Upon such termination,
abandonment, or suspension, Consultant must deliver to City all drawings, plans,
specifications, special provisions, estimates and other work entirely or partially completed,
together with all unused materials supplied by City. Consultant must appraise the work
Consultant has completed and submit Consultant’s appraisal to City for evaluation. City may
inspect Consultant's work to appraise the work completed. Consultant will receive
compensation in full for services performed to the date of such termination. The fee will be
paid in accordance with Section Il of this Agreement, and as mutually agreed upon by
Consultant and City. If there is no mutual agreement on payment, the final determination will
be made in accordance with the "Disputes" provision in this Agreement. However, in no event
may the fee exceed the fee set forth in Section Ill of this Agreement nor as amended in
accordance with Section "Alteration in Character of Work." City will make the final payment
within 60 days after Consultant has delivered the last of the partially completed items and
the Parties agree on the final fee. If City is found to have improperly terminated the
Agreement for cause or default, the termination will be converted to a termination for
convenience in accordance with the provisions of this Agreement.

5.5 Indemnification. To the extent permitted by law, the Consultant ("Indemnitor") must
indemnify, save and hold harmless City and its officers, officials, agents and employees
("Indemnitee") from any and all claims, actions, liabilities, damages, losses or expenses
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(including court costs, attorneys' fees and costs of claim processing, investigation and
litigation) ("Claims") caused or alleged to be caused, in whole or in part, by the wrongful,
negligent or willful acts, or errors or omissions of Consultant or any of its owners, officers,
directors, agents, employees, or subconsultants in connection with this Agreement. This
indemnity includes any claim or amount arising out of or recovered under workers'
compensation law or on account of the failure of Consultant to conform to any federal, state
or local law, statute, ordinance, rule, regulation or court decree. Consultant must indemnify
Indemnitee from and against any and all Claims, except those arising solely from
Indemnitee's own negligent or willful acts or omissions. Consultant is responsible for primary
loss investigation, defense and judgment costs where this indemnification applies. In
consideration of the award of this Agreement, Consultant agrees to waive all rights of
subrogation against Indemnitee for losses arising from or related to this Agreement. The
obligations of Consultant under this provision survive the termination or expiration of this
Agreement.

5.6 Insurance Requirements. Consultant must procure insurance under the terms and
conditions and for the amounts of coverage set forth in Exhibit “C” against claims that may
arise from or relate to performance of the work under this Agreement by Consultant and its
agents, representatives, employees, and subconsultants. Consultant and any subconsultant
must maintain this insurance until all of their obligations have been discharged, including any
warranty periods under this Agreement. These insurance requirements are minimum
requirements for this Agreement and in no way limit the indemnity covenants contained in
this Agreement. City in no way warrants that the minimum limits stated in Exhibit “C" are
sufficient to protect Consultant from liabilities that might arise out of the performance of the
work under this Agreement by Consultant, Consultant’'s agents, representatives, employees,
or subconsultants. Consultant is free to purchase such additional insurance as may be
determined necessary.

5.7 Cooperation and Further Documentation. Consultant agrees to provide City such other
duly executed documents as may be reasonably requested by City to implement the intent
of this Agreement.

5.8 Successors and Assigns. City and Consultant each bind itself, its partners, successors,
assigns, and legal representatives to the other party to this Agreement and to the partners,
successors, assigns, and legal representatives of such other party in respect to all covenants
of this Agreement. Neither City nor Consultant may assign, sublet, or transfer its interest in
this Agreement without the written consent of the other party. In no event may any
contractual relation be created between any third party and City.

5.9 Disputes. In any dispute arising out of an interpretation of this Agreement or the duties
required not disposed of by agreement between Consultant and City, the final determination
at the administrative level will be made by City Engineer.

5.10 Completeness and Accuracy of Consultant’s Work. Consultant must be responsible for
the completeness and accuracy of Consultant’s services, data, and other work prepared or
compiled under Consultant's obligation under this Agreement and must correct, at
Consultant's expense, all willful or negligent errors, omissions, or acts that may be discovered.
Correction of errors disclosed and determined to exist during any construction of the project on
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architectural or engineering drawings and specifications must be accomplished by Consultant.
The cost of the design necessary to correct those errors attributable to Consultant and any
damage incurred by City as a result of additional construction costs caused by such engineering
or architectural errors will be chargeable to Consultant and will not be considered a cost of the
Work. The fact that City has accepted or approved Consultant’s work will in no way relieve
Consultant of any of Consultant’s responsibilities.

5.11 Reporting. Written monthly reports, along with updated work schedules, will be made by
Consultant in the format prescribed by City. These reports will be delivered to City per schedule.
When requested by City, Consultant will attend Council meetings and provide finished documents
including correspondence for Council action, supporting charts, graphs, drawings and colored
slides of same.

5.12 Withholding Payment. City reserves the right to withhold funds from Consultant’s
payments up to the amount equal to the claims City may have against Consultant until such
time that a settlement on those claims has been reached.

5.13 City's Right of Cancellation. The Parties acknowledge that this Agreement is subject to
cancellation by City under the provisions of Section 38-511, Arizona Revised Statutes (A.R.S.).

5.14 Independent Consultant. For this Agreement Consultant constitutes an independent
contractor. Any provisions in this Agreement that may appear to give City the right to direct
Consultant as to the details of accomplishing the work or to exercise a measure of control
over the work means that Consultant must follow the wishes of City as to the results of the
work only. These results must comply with all applicable laws and ordinances.

5.15 Project Staffing. Prior to the start of any work under this Agreement, Consultant must
submit to City detailed resumes of key personnel that will be involved in performing services
prescribed in the Agreement. City hereby acknowledges its acceptance of such personnel to
perform services under this Agreement. At any time hereafter that Consultant desires to
change key personnel while performing under the Agreement, Consultant must submit the
qualifications of the new personnel to City for prior approval. Key personnel include, but are
not limited to, principals-in-charge, project manager, and project Consultant. Consultant will
maintain an adequate and competent staff of qualified persons, as may be determined by
City, throughout the performance of this Agreement to ensure acceptable and timely
completion of the Scope of Services. If City objects, with reasonable cause, to any of
Consultant’s staff, Consultant must take prompt corrective action acceptable to City and, if
required, remove such personnel from the Project and replace with new personnel agreed to
by City.

5.16 Consultants or Subconsultants. Prior to beginning the work, Consultant must furnish City
for approval the names of consultants or subconsultants to be used under this Agreement.
Any subsequent changes are subject to City’'s written prior approval.

5.17 Eorce Majeure. If either party is delayed or prevented from the performance of any act
required under this Agreement by reason of acts of God or other cause beyond the control
and without fault of the Party (financial inability excepted), performance of that act may be
excused, but only for the period of the delay, if the Party provides written notice to the other
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Party within ten days of such act. The time for performance of the act may be extended for a
period equivalent to the period of delay from the date written notice is received by the other
Party.

5.18 Compliance with Federal Laws. Consultant understands and acknowledges the
applicability of the Americans with Disabilities Act, the Immigration Reform and Control Act
of 1986 and the Drug Free Workplace Act of 1989 to it. Consultant agrees to comply with these
laws in performing this Agreement and to permit City to verify such compliance.

5.19 No Israel Boycott. By entering into this Agreement, Consultant certifies that Consultant
is not currently engaged in, and agrees for the duration of the Agreement, not to engage in a
boycott of Israel as defined by state statute.

5.20 Legal Worker Requirements. A.R.S. § 41-4401 prohibits City from awarding an Agreement
to any consultant who fails, or whose subconsultants fail, to comply with A.R.S. 8 23-214(A).
Therefore, Consultant agrees Consultant and each subconsultant it uses warrants their
compliance with all federal immigration laws and regulations that relate to their employees
and their compliance with § 23-214, subsection A. A breach of this warranty will be deemed a
material breach of the Agreement and may be subject to penalties up to and including
termination of the Agreement. City retains the legal right to inspect the papers of any
Consultant’s or subconsultant’'s employee who provides services under this Agreement to
ensure that Consultant and subconsultants comply with the warranty under this provision.

5.21 Lawful Presence Requirement. A.R.S. 88 1-501 and 1-502 prohibit City from awarding an
Agreement to any natural person who cannot establish that such person is lawfully present
in the United States. To establish lawful presence, a person must produce qualifying
identification and sign a City-provided affidavit affirming that the identification provided is
genuine. This requirement will be imposed at the time of Agreement award. This requirement
does not apply to business organizations such as corporations, partnerships, or limited
liability companies.

5.22 Covenant Against Contingent Fees. Consultant warrants that no person has been
employed or retained to solicit or secure this Agreement upon an agreement or
understanding for a commission, percentage, brokerage, or contingent fee, and that no
member of the Chandler City Council, or any City employee has any interest, financially, or
otherwise, in Consultant's firm. For breach or violation of this warrant, City may annul this
Agreement without liability or, at its discretion, to deduct from the Agreement price or
consideration, the full amount of such commission, percentage, brokerage, or contingent fee.

5.23 Non-Waiver Provision. The failure of either Party to enforce any of the provisions of this
Agreement or to require performance of the other Party of any of the provisions hereof must
not be construed to be a waiver of such provisions, nor must it affect the validity of this
Agreement or any part thereof, or the right of either Party to thereafter enforce each and
every provision.

5.24 Disclosure of Information Adverse to City's Interests. To evaluate and avoid potential
conflicts of interest, Consultant must provide written notice to City, as set forth in this Section,
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of any work or services performed by Consultant for third parties that may involve or be
associated with any real property or personal property owned or leased by City. Such notice
must be given 7 business days prior to commencement of the services by Consultant for a
third party, or 7 business days prior to an adverse action as defined below. Written notice
and disclosure must be sent in accordance with Section 6.7 above. An adverse action under
this Agreement includes, but is not limited to: (a) using data as defined in the Agreement
acquired in connection with this Agreement to assist a third party in pursuing administrative
or judicial action against City; or (b) testifying or providing evidence on behalf of any person
in connection with an administrative or judicial action against City; or (c) using data to produce
income for Consultant or its employees independently of performing the services under this
Agreement, without the prior written consent of City. Consultant represents that except for
those persons, entities, and projects identified to City, the services performed by Consultant
under this Agreement are not expected to create an interest with any person, entity, or third
party project that is or may be adverse to City's interests. Consultant’s failure to provide a
written notice and disclosure of the information as set forth in this Section constitute a
material breach of this Agreement.

5.25 Data Confidentiality and Data Security. As used in the Agreement, "data" means all
information, whether written or verbal, including plans, photographs, studies, investigations,
audits, analyses, samples, reports, calculations, internal memos, meeting minutes, data field
notes, work product, proposals, correspondence and any other similar documents or
information prepared by, obtained by, or transmitted to Consultant or its subconsultants in
the performance of this Agreement. The Parties agree that all data, regardless of form,
including originals, images, and reproductions, prepared by, obtained by, or transmitted to
Consultant or its subconsultants in connection with Consultant’s or its subconsultant's
performance of this Agreement is confidential and proprietary information belonging to City.
Except as specifically provided in this Agreement, Consultant or its subconsultants must not
divulge data to any third party without City’'s prior written consent. Consultant or its
subconsultants must not use the data for any purposes except to perform the services
required under this Agreement. These prohibitions do not apply to the following data
provided to Consultant or its subconsultants have first given the required notice to City: (a)
data which was known to Consultant or its subconsultants prior to its performance under this
Consultant or its subconsultants by a third party, who to the best of Consultant's or its
subconsultants’ knowledge and belief, had the legal right to make such disclosure and
Consultant or its subconsultants are not otherwise required to hold such data in confidence;
or (c) data which is required to be disclosed by virtue of law, regulation, or court order, to
which Consultant or its subconsultants are subject. In the event Consultant or its
subconsultants are required or requested to disclose data to a third party, or any other
information to which Consultant or its subconsultants became privy as a result of any other
Agreement with City, Consultant must first notify City as set forth in this Section of the request
or demand for the data. Consultant or its subconsultants must give City sufficient facts so
that City can be given an opportunity to first give its consent or take such action that City may
deem appropriate to protect such data or other information from disclosure. All data must
continue to be subject to the confidentiality agreements of this Agreement. Consultant or its
subconsultants assume all liability to maintain the confidentiality of the data in its possession
and agrees to compensate City if any of the provisions of this Section are violated by
Consultant, its employees, agents or subconsultants. Solely for the purposes of seeking
injunctive relief, itis agreed that a breach of this Section must be deemed to cause irreparable
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harm that justifies injunctive relief in court. Consultant agrees that the requirements of this
Section must be incorporated into all subagreements entered into by Consultant. A violation
of this Section may result in immediate termination of this Agreement without notice.

5.26 Personal lIdentifying Information-Data Security. Personal identifying information,
financial account information, or restricted City information, whether electronic format or
hard copy, must be secured and protected at all times by Consultant or its subconsultants. At
a minimum, Consultant or its subconsultants must encrypt or password-protect electronic
files. This includes data saved to laptop computers, computerized devices, or removable
storage devices. When personal identifying information, financial account information, or
restricted City information, regardless of its format, is no longer necessary, the information
must be redacted or destroyed through appropriate and secure methods that ensure the
information cannot be viewed, accessed, or reconstructed. In the event that data collected or
obtained by Consultant or its subconsultants in connection with this Agreement is believed
to have been compromised, Consultant or its subconsultants must immediately notify City
contact. Consultant agrees to reimburse City for any costs incurred by City to investigate
potential breaches of this data and, where applicable, the cost of notifying individuals who
may be impacted by the breach. Consultant agrees that the requirements of this Section must
be incorporated into all subcontracts entered into by Consultant. It is further agreed that a
violation of this Section must be deemed to cause irreparable harm that justifies injunctive
relief in court. A violation of this Section may result in immediate termination of this
Agreement without notice. The obligations of Consultant or its subconsultants under this
Section must survive the termination of this Agreement.

5.27 Jurisdiction and Venue. This Agreement is made under and must be construed in
accordance with and governed by the laws of the State of Arizona without regard to the
conflicts or choice of law provisions thereof. Any action to enforce any provision of this
Agreement or to obtain any remedy with respect hereto must be brought in the courts
located in Maricopa County, Arizona, and for this purpose, each Party hereby expressly and
irrevocably consents to the jurisdiction and venue of such court.

5.28 Survival. All warranties, representations, and indemnifications by Consultant must
survive the completion or termination of this Agreement.

5.29 Madification. Except as expressly provided herein to the contrary, no supplement,
modification, or amendment of any term of this Agreement will be deemed binding or
effective unless in writing and signed by the Parties.

5.30 Severability. If any provision of this Agreement or the application to any person or
circumstance may be invalid, illegal or unenforceable to any extent, the remainder of this
Agreement and the application will not be affected and will be enforceable to the fullest
extent permitted by law.

5.31 Integration. This Agreement contains the full agreement of the Parties. Any prior or
contemporaneous written or oral agreement between the Parties regarding the subject
matter is merged and superseded.
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5.32 Time is of the Essence. Time of each of the terms, covenants, and conditions of this
Agreement is hereby expressly made of the essence.

5.33 Date of Performance. If the date of performance of any obligation or the last day of any
time period provided for should fall on a Saturday, Sunday, or holiday for City, the obligation
will be due and owing, and the time period will expire, on the first day after which is not a
Saturday, Sunday or legal City holiday. Except as may otherwise be set forth in this
Agreement, any performance provided for herein will be timely made if completed no later
than 5:00 p.m. (Chandler time) on the day of performance.

5.34 Third Party Beneficiary. Nothing under this Agreement will be construed to give any
rights or benefits in the Agreement to anyone other than City and Consultant, and all duties
and responsibilities undertaken pursuant to this Agreement will be for the sole and exclusive
benefit of City and Consultant and not for the benefit of any other party.

5.35 Conflict in Language. All work performed must conform to all applicable City of Chandler
codes, ordinances, and requirements as outlined in this Agreement. If there is a conflict in
interpretation between provisions in this Agreement and those in Exhibit "A", the provisions
in this Agreement prevail.

5.36 Document/Information Release. Documents and materials released to Consultant,
which are identified by City as sensitive and confidential, are City's property. The
document/material must be issued by and returned to City upon completion of the services
under this Agreement. Consultant secondary distribution, disclosure, copying, or duplication
in any manner is prohibited without City's prior written approval. The document/material
must be kept secure at all times. This directive applies to all City documents, whether in
photographic, printed, or electronic data format.

5.37 Exhibits. The following exhibits are made a part of this Agreement and are incorporated
by reference:

Exhibit A - Scope of Services / Schedule

Exhibit B - Compensation and Fees

Exhibit C - Insurance Requirements

Exhibit D - Special Conditions

Exhibit E - Subconsultant Documents with Consultant (if applicable)
Exhibit F - Federal Requirements (if applicable)

5.38 Special Conditions. As part of the services Consultant provides under this Agreement,
Consultant agrees to comply with and fully perform the special terms and conditions set forth
in Exhibit “D”, which is attached to and made a part of this Agreement.

5.39 Non-Discrimination and Anti-Harassment Laws. Consultant must comply with all
applicable City, state, and federal non-discrimination and anti-harassment laws, rules, and
regulations.

5.40 Licenses and Permits. Beginning with the Effective Date and for the full term of this
Agreement, Consultant must maintain all applicable City, state, and federal licenses and
permits required to fully perform Consultant’s services under this Agreement.
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5.41 Warranties. Consultant must furnish a one-year warranty on all work and services
performed under this Agreement. Consultant must furnish, or cause to be furnished, a two-
year warranty on all fixtures, furnishings, and equipment furnished by Consultant,
subconsultants or suppliers under this Agreement. Any defects in design, workmanship, or
materials that do not comply with this Agreement must be corrected by Consultant (including,
but not limited to, all parts and labor) at Consultant’s sole cost and expense. All written
warranties and redlines for as-built conditions must be delivered to City on or before City's
final acceptance of Consultant’s services under this Agreement.

5.42 Cooperative Purchasing Agreement (S.AV.E. - Strategic Alliance for Volume
Expenditures). In addition to City of Chandler and with the approval of Consultant, this
Agreement may be extended for use by other municipalities, school districts, and government
agencies of the State. Any such usage by other entities must be in accordance with the
ordinance, charter, or procurement rules and regulations of the respective political entity.

5.43 Budget Approval into Next Fiscal Year. This Agreement will commence on the Effective
Date and continue in full force and effect until it is terminated or expires in accordance with
the provisions of this Agreement. The Parties recognize that the continuation of this
Agreement after the close of the City's fiscal year, which ends on June 30 of each year, is
subject to the City Council's approval of a budget that includes an appropriation for this item
as an expenditure. The City does not represent that this budget item will be actually adopted.
This determination is solely made by the City Council.

5.44 Forced Labor of Ethnic Uyghurs Prohibited. By entering into this Agreement, Contractor
certifies and agrees Contractor does not currently use and will not use for the term of this
Agreement: (i) the forced labor of ethnic Uyghurs in the People's Republic of China; or (ii) any
goods or services produced by the forced labor of ethnic Uyghurs in the People's Republic of
China; or (iii) any contractors, subcontractors or suppliers that use the forced labor or any
goods or services produced by the forced labor of ethnic Uyghurs in the People's Republic of
China.

5.45 License to City for Reasonable Use. With this Agreement, Consultant and its
subconsultants hereby grant a license to City, its agents, employees, and representatives for
an indefinite period of time to reasonably use, make copies, and distribute as appropriate
the Documents, works or deliverables developed or created as a result of the Project and this
Agreement. This license also includes the making of derivative works.

Project Name: Water Reclamation Facility Improvements Phase 3
Project No.:  WW2401.452
Rev. 3/26/26 Page 11
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This Agreement will be in full force and effect only when it has been approved and executed
by the duly authorized City officials.

IN WITNESS WHEREOF, the Parties have executed this Agreement as of the Effective Date.

“CITY"” “CONSULTANT"
CITY OF CHANDLER WILSON ENGINEERS, LLC
Uday Landla September 29, 2026
1
Mayor Signature Date
RECOMMENDED BY: Uday Gandha
Print Name
( b{'l(,l(k UWQM September 29, 2026 Principal
Daniel Haskins, P.E. Title

CIP City Engineer
uday.gandhe@wilson-engineers.com

Signer Email Address
APPROVED AS TO FORM:

City Attorney Wb

ATTEST:

City Clerk Seal

Project Name: Water Reclamation Facility Improvements Phase 3
Project No.:  WW2401.452
Rev. 3/26/26 Page 12
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EXHIBIT “A"”
SCOPE OF SERVICES/SCHEDULE

Project Name: Water Reclamation Facility Improvements Phase 3
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EXHIBIT “A”

CONSTRUCTION MANAGEMENT
SCOPE OF SERVICES
WATER RECLAMATION FACILITY IMPROVEMENTS PHASE 3

GENERAL DESCRIPTION

The City of Chandler is completing the Water Reclamation Facility Improvements Phase 3 Project at
the Airport Water Reclamation Facility (AWRF) and Ocotillo Water Reclamation Facility (OWRF) sites.
The City has selected the CMAR delivery method and intends to complete the Phase 3 construction.
This Construction Management scope of work includes effort by Wilson Engineers (Consultant) and
will involve Project Administration, Engineering, Resident Services, construction inspection, plant
operations coordination, startup and commissioning support, project closeout, and record
drawings.

At the AWRF, the Phase 3 work covered by this scope includes construction management of the
following areas: the new Fuel Storage Tank, Aeration Basins 5 and 6, Headworks, Chemical Storage
Improvements, Influent Pump Station rehab, Secondary Clarifiers 1 through 4, Disc Filters, Flow
Metering Manhole replacement, site/civil Improvements, process mechanical work, electrical work,
field instrumentation, and associated structural work. At the OWRF, the work includes construction
management of the following areas: Clarifier No. 3, MLE IMLR Pump No. 7, MBR Bioreactor Basins
1 and 2, the new Switchgear and Anoxic Electrical Buildings, the new Fuel Storage Tank, Effluent
Pump Station Structural Rehab, ductbanks, switchgear and electrical distribution upgrades,
electrical cutovers, site/civil improvements, process mechanical work, field instrumentation, and
associated structural and architectural work.

The AWRF Non-Hazardous Liquid Waste (NHLW) Station construction and Administration Building
improvements will not be included in this scope of services. PLC/SCADA programming, HMI
development, network configuration, control-system programming, and SCADA integration services
are also not included in this scope. This Contract may be amended at the City’s discretion to include
the aforementioned items at a later date.

The level of effort is based on the CMAR schedule dated August 21, 2026. The schedule identifies
procurement and submittal activities preceding field construction, active construction at AWRF and
OWREF beginning in 2027, project closeout beginning in January 2029, Substantial Completion on
April 24, 2029, and Final Completion on May 22, 2029. Consultant staffing will be coordinated with
the Contractor’s actual sequencing and concurrent work fronts at both facilities.

PROJECT TASKS

1. PRE-CONSTRUCTION ASSISTANCE
A. Task 1.1 Preconstruction Assistance

i. Consultant will conduct a project pre-construction / procurement
coordination conference. Consultant will identify services to be provided by
Consultant and discuss communication, document-control, inspection,
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testing, and coordination procedures. Consultant will prepare an agenda and
distribute meeting minutes.

Consultant will review the Contractor's initial administrative submittals
applicable to Consultant's services, including the baseline CPM schedule,
schedule of values, submittal schedule, procurement sequence, quality-
control plan, and inspection / testing coordination requirements.

Consultant will coordinate the transition from procurement to field
installation, including long-lead delivery interfaces, planned shutdowns,
construction access, City operations coordination, and sequencing of work at
the AWRF and OWRF.

2. CONSTRUCTION MANAGEMENT
A. Task 2.1 Weekly Construction Meetings

Consultant will conduct weekly construction meetings. Each meeting will
include, as applicable, agenda and minutes; progress and schedule; Requests
for Information (RFI); Shop Drawings; Requests for Proposal (RFP); Field
Directives (FD); material certification and testing; payment applications;
MOPOs and shutdowns; startup and commissioning; and action-item
tracking.

Consultant assumes up to one hundred thirty-two (132) weekly meetings
through Final Completion. The assumed quantity reflects the Contractor’s
current schedule and the anticipated overlap of procurement and
construction activities at both facilities.

B. Task 2.2 CPM Schedule

Consultant's opinions concerning scheduling documents produced or used by
the Contractor are for information and not controlling on the Contractor. The
Contractor remains solely responsible for its means, methods, sequences of
construction, and achievement of the Contract time requirements.

Consultant will review and critique the Contractor's baseline progress
schedule in accordance with the construction documents. Consultant will
examine work sequence, durations, procurement, interim milestones,
MOPOs and shutdowns, startup and commissioning, Substantial Completion,
and Final Completion. Consultant will prepare review comments and
recommendations for acceptance.

Consultant will review monthly schedule updates, compare progress
accomplished to planned progress, identify significant discrepancies and
critical-path concerns, and coordinate schedule status with the City and
Contractor. Consultant assumes the baseline review and up to thirty (30)
monthly schedule-update reviews.

C. Task 2.3 Requests for Information (RFI's)

Consultant will issue necessary interpretations and clarifications of the
construction documents and respond to technical or design-related
questions submitted by the City and/or Contractor. Consultant will coordinate
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responses among applicable engineering disciplines and serve as the City's
technical advisor for resolution of design interpretation issues.

Consultant will prepare and maintain an RFI log and track response status.
Consultant assumes a maximum of three hundred (300) RFI responses.

D. Task 2.4 Shop Drawing Submittals

Consultant will receive, review, evaluate, and distribute shop drawings,
product data, samples, test results, procedures, calculations, equipment data,
and other information required by the construction documents. Consultant
review will be for conformance with the design concept and requirements of
the construction documents and will not extend to Contractor means,
methods, sequences, techniques, safety precautions, or construction
procedures.

Consultant will maintain a submittal log showing receipt, distribution to
applicable disciplines, return dates, and review action. Consultant will review
requests for substitutions for conformance with the Project design concept
and construction documents.

Task effort is based on receiving an estimated five hundred fifty (550) first-
cycle shop drawing / product-data submittals. Submittal review effort is based
upon a maximum of two (2) reviews per submittal and that no more than fifty
percent (50%) of first submittals will require a second review. Major redesign
resulting from substitutions or Contractor-initiated deviations is not included.

E. Task 2.5 Requests for Proposal (RFP) / Change Orders

Consultant will prepare or support Requests for Proposal documents
detailing requested changes; review and evaluate Contractor responses, cost
deviations, and schedule impacts; prepare recommendations to the City; and
maintain an RFP / change-management log. Consultant will assist the City with
technical evaluation and documentation of approved changes.

Consultant assumes up to thirty (30) RFP / change-order packages requiring

Consultant technical review. Owner-directed scope additions or major
redesign are not included within this quantity assumption.

F. Task 2.6 Field Directives (FD's)

Consultant, with City authorization as required, may prepare written field
directives or field orders for minor changes consistent with the intent of the
construction documents. Consultant will review Contractor responses and
provide recommendations regarding scope, cost, and schedule impacts.

Consultant assumes up to twenty-five (25) Field Directives. Multiple related
field instructions may be combined into a single Field Directive. Field
Directives requiring material redesign or permitting revisions are not
included.

G. Task 2.7 Contractor Payment Applications

Consultant will review the Contractor's schedule of values and monthly
payment applications in conjunction with the current CPM schedule update,
Consultant field inspections, documented quantities, and observed progress.

3
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Consultant will prepare comments, coordinate resolution of discrepancies,
and recommend payment amounts to the City.

For unit-price work, Consultant’s recommendation will include determination
of completed quantities based on available records and field observations.
Consultant assumes up to thirty (30) monthly payment applications with
normal review and resubmittal coordination.

H. Task 2.8 MOPO / Plant Operations Coordination

Consultant will coordinate technical review of Maintenance of Plant
Operations (MOPO) plans, shutdowns, bypasses, temporary pumping,
equipment isolations, tie-ins, electrical cutovers, commissioning sequences,
and return-to-service activities that affect ongoing plant operations.
Consultant will coordinate with City operations staff and the Contractor to
identify conflicts with the construction documents and operational
constraints.

Consultant assumes up to twenty-five (25) formal MOPO / shutdown plan
packages and associated normal revisions and coordination. Consultant
review does not transfer responsibility for Contractor means, methods,
safety, lockout/tagout implementation, temporary facilities, or execution of
the work.

3. CONSTRUCTION INSPECTION
A. Task 3.1 Inspection Services

The Resident Project Representative (RPR), Lead Construction Inspectors,
electrical inspector / designer, and other Consultant representatives will be
on-site and will act as directed by Consultant to assist Consultant in inspecting
performance of the Work. Staffing will be adjusted to the Contractor’s active
work and concurrent work fronts at the AWRF and OWRF.

Consultant will conduct on-site inspections of work in progress to assist in
determining if the Work is proceeding in accordance with the construction
documents and that completed work conforms to the construction
documents. Consultant will report when work is believed to be unsatisfactory,
faulty, defective, damaged, or nonconforming and will advise when work
should be corrected, rejected, uncovered, or subjected to special testing or
inspection.

Consultant will prepare field observation / daily inspection reports, maintain
photo documentation, assist with quantity and progress verification, review
testing and inspection records, and support payment-application and change-
management evaluations based on field conditions.

Consultant will verify that field tests, equipment inspections, vendor
checkout, startup activities, and required certificates are performed or
furnished as required by the construction documents and that the Contractor
maintains appropriate records. Consultant will accompany visiting inspectors
representing agencies having jurisdiction when required and document the
outcome of those inspections.
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Vi.

Consultant will coordinate required special inspections with the City,
Contractor, and third-party testing / special-inspection providers. Consultant
will review available reports for general conformance and track identified
deficiencies. Laboratory testing and third-party special-inspection fees are
not included unless specifically authorized by the City.

The furnishing of RPR or inspection services does not make Consultant
responsible for construction means, methods, techniques, sequences,
procedures, safety precautions, safety programs, or the Contractor’s failure
to perform the Work in accordance with the construction documents.

B. Task 3.2 Landscape / Irrigation Inspection Services

Not Included. Limited observation of paving, decomposed granite, landscape
restoration, and similar site-finish work will be performed under Task 3.1 as
part of general construction inspection.

C. Task 3.3 Startup, Commissioning & Project Closeout

Consultant will support vendor checkout, equipment startup, performance
run periods, functional testing, commissioning, electrical acceptance testing,
process-system return to service, and other startup activities identified in the
construction documents and Contractor schedule. Consultant will coordinate
technical participation by applicable design disciplines and City operations
staff.

Consultant will review operation and maintenance manuals, warranties,
equipment certificates, test records, training documentation, and closeout
submittals for general conformance with the construction documents.
Consultant will coordinate Contractor and equipment manufacturer training
for City staff where required by the construction documents.

Following notice from the Contractor, Consultant will conduct or participate
in inspections to determine whether the Work is substantially complete,
prepare or coordinate A/E punchlist items, review Contractor corrections, and
support recommendations for Substantial Completion and Final Completion.
Consultant will support final closeout through the scheduled Final Completion
date.

Warranty-period services occurring after Final Completion, including an
eleven-month warranty inspection, are not included unless separately
authorized by the City.

4, UTILITY COORDINATION
A. Task 4.1 Utility Coordination

Consultant will coordinate construction-related utility conflicts, utility-location
information, tie-ins, and interfaces with existing on-site utilities when
required to support the Phase 3 Improvements work. Consultant will
coordinate technical information with the City and Contractor. Third-party
utility relocation design, utility company fees, and surveying are not included.
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5.

6.

MATERIALS TESTING
A. Task 5.1 Quality Control (QC) Test Program

i.  Consultant will review and verify that the Contractor's QC material test types
and frequencies are generally consistent with the construction documents
and applicable City requirements, review the Contractor’'s QC test schedule,
and review available Contractor sampling, test, and inspection results for
conformance with the construction documents.

B. Task 5.2 Quality Assurance (QA) / Special Inspection Coordination

i.  Consultant will coordinate City-directed QA testing and special inspections,
identify testing requirements from the construction documents, review
available reports, and track deficiencies requiring corrective action.
Independent laboratory, testing agency, and special-inspector fees are
excluded unless expressly authorized by the City.

RECORD DRAWINGS

A. Task 6.1 Record Drawings

i.  Consultant will prepare record drawings showing documented changes made
during construction. Record drawing information will be based on the
Contractor-maintained record set, approved RFls, field directives, change
orders, design clarifications, and other documented construction changes.
Consultant will provide record-drawing deliverables in PDF and the
Consultant's applicable native electronic design format.

ii. Record drawings will reflect information furnished by the Contractor and
documented by Consultant during construction and are not certified field-
surveyed as-built drawings. Field survey or independent verification of
concealed work is not included.

ASSUMPTIONS, CLARIFICATIONS, AND EXCLUSIONS

1.

This scope and fee are based on the CMAR schedule dated August 21, 2026 and a service
period extending through scheduled Final Completion on May 22, 2029. A material extension
beyond the scheduled completion date, material acceleration, or significant resequencing
that increases concurrent staffing requirements may require an amendment.

The fee is based on the quantity assumptions stated in the individual tasks, including up to
132 weekly meetings, 30 monthly schedule updates, 300 RFlIs, 550 first-cycle submittals with
the resubmittal assumption stated in Task 2.4, 30 RFP / change-order packages, 25 Field
Directives, 30 payment applications, and 25 formal MOPO / shutdown plan packages.

Field inspection staffing is based primarily on normal weekday day-shift construction.
Limited preplanned off-hours support for shutdowns, cutovers, startup, or commissioning is
included within the stated level of effort; continuous second-shift, third-shift, weekend, or
holiday inspection coverage is not included.

The AWRF NHLW Station construction is excluded from this scope and fee
The AWRF Administration Building improvements are excluded from this scope and fee.

PLC/SCADA programming, HMI development, network configuration, controls programming,
SCADA integration, and related programming assistance are excluded from this scope and

6
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fee. Physical electrical and field-instrumentation installation review and inspection required
by the Phase 3 construction documents remain included.

7. Public outreach services are not included.

Contractor quality control, construction means and methods, site safety, temporary works,
shoring design, dewatering means and methods, lockout/tagout implementation, and
Contractor sequencing remain the Contractor’s responsibility.

9. Independentlaboratory testing, materials testing, and third-party special-inspection fees are
not included unless separately authorized by the City. Consultant coordination and review
of those services is included as described in Task 5.

10. Application fees for City reviews, permits, and agency fees will be paid by the City or
Contractor as required by the construction documents.

11. The Direct Expense Allowance will be used for normal reimbursable expenses associated
with the Project. Items will be billed at cost and backup will be provided with pay applications.

12. Record drawings are based on Contractor-maintained redlines and documented
construction changes. Field survey or independent verification of concealed work is not
included.

13. Warranty-period services after Final Completion are not included unless separately
authorized by the City.

The extent and limitations of the duties, responsibilities, and authority of Consultant assigned
herein shall not be modified except by written agreement. City instructions to Contractor
concerning matters within Consultant’s assigned authority will be coordinated through Consultant
unless otherwise directed by the City.

Consultant shall not be responsible for the acts or omissions of Contractor, subcontractors,
suppliers, or their agents or employees, nor for Contractor's failure to perform the Work in
accordance with the construction documents. Consultant efforts will be directed toward providing
a greater degree of confidence for the City that the completed Work conforms to the construction
documents.

Except upon written instructions from the City, Consultant will not authorize deviations from the
Contract Documents; undertake the responsibilities of Contractor, subcontractors, or Contractor's
superintendent; direct construction means, methods, techniques, sequences, procedures, or safety
programs; or authorize occupancy of the Project in whole or in part.
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EXHIBIT “B”
COMPENSATION AND FEES

Project Name: Water Reclamation Facility Improvements Phase 3
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EXHIBIT "B"

CONSTRUCTION MANAGEMENT

SCOPE OF SERVICES
FEE SCHEDULE

Phase 3 - Procurement and CA&I

Task | Description Cost |
1 PRE-CONSTRUCTION ASSISTANCE
1.1 |Pre-Construction Assistance $ 88,534.92
SUBTOTAL TASK 1| $ 88,534.92
2 |CONSTRUCTION MANAGEMENT
2.1 |Weekly Construction Meetings $ 245,093.84
2.2 |CPM Schedule $ 122,969.00
2.3 [Requests for Information (RFI) $ 423,067.00
2.4 [Shop Drawing Submittals $ 635,698.20
2.5 [Requests for Proposal / Change Orders $ 164,367.72
2.6 |Field Directives $ 103,096.40
2.7 |Contractor Payment Applications $ 143,855.02
2.8 |MOPO / Plant Operations Coordination $ 188,742.16
SUBTOTAL TASK 2:| $ 2,026,889.34
3 |CONSTRUCTION INSPECTION
3.1 |Inspection Services $ 1,994,335.46
3.3 [Startup, Commissioning & Project Closeout $ 370,873.89
SUBTOTAL TASK 3| $ 2,365,209.35
4 |UTILITY COORDINATION
4.1 |Utility Coordination $ 74,732.72
SUBTOTAL TASK 4| $ 74,732.72
5 |MATERIALS TESTING
5.1 |QC Test Program Review $ 56,796.56
5.2 [QA/ Special Inspection Coordination $ 95,835.28
SUBTOTAL TASK 5: $ 152,631.84
6 |RECORD DRAWINGS
6.1 [Record Drawings $ 212,273.04
SUBTOTAL TASK 6 $ 212,273.04
SUBCONSULTANTS
Motley Design Group $ 10,000.00
Kennelly & Associates Engineering $ 10,000.00
SUBTOTAL SUBCONSULTANTS:| $ 20,000.00
ALLOWANCES
Direct Expense Allowance $ 5,000.00
Owner's Allowance $ 15,000.00
SUBTOTAL ALLOWANCES:| $ 20,000.00
PROJECT TOTAL:| $ 4,960,271.21 |
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WILSON

EXHIBIT"

Hours and Rates
Phase 3 - Procurement and CA&I

Design Engineer /

Sr. PM (ENI&C, Project Manager / | Resident Proj. Rep.| Engineer/ Proj. Sr Elec. Project Administrative /
=~ ~ Principal Sr. Professional [ Structural, G&D) Sr. Const. PM Sr. Engr. 1 Proj. Engineer Prof Const. Inspector |Engineer / CADD Technician Clerical < PROJECT ROLE
E N(J I N E E RS Alexander Gatti,
' Wesley Terrones, Kristen Bower
Wike Johnson, Uday Sreeram Renggra/, Jaco Krgger, Craig Harms, Jason Gilley Syeed Syed Maurena Supra, Martin Villanueva, Car(o§ Hernandez, Amber Andrade, Mikayla Ryan,
G N Alan Palmaquist, Larry Kiser, Dave Corrie, Ryan Spreeman, - N N Elvin Ramboa, Timbrlee Smith, . i < NAME OF PERSON
andhe Sydney Adamonis Landon Hooser, Lankesh Swamy, y Paulina Dominguez,
Craig Ramsey Chris Yarn Jeff Anson Jason Endsley Ke - Sai Chilakalapudi Martin Escalante
‘en May Justin Lazenby Kayla Sablan
$ 329.14 | § 30751 ] § 2_66.45 252.35| $ 235111 $ 203.75 | $ 181.84 [ § 163.00 [ § 22_6.03 $ 131.66 | $ 122.25 | <HOURLY RATES
TOTAL HOURS
TASK DESCRIPTION PER TASK
1. Preconstruction Assistance 16 24 24 60 112 48 40 16 24 0 24 388
[Preconstruction Assistance 16 24 24 60 112 48 40 16 24 0 24 388 ]
|
Ez. Construction Management. 40 208 628 1196 1670 1580 1868 909 708 140 816 9763
Weekly Construction 8 16 24 280 200 160 48 208 48 0 224 1216
CPM Schedule 0 16 16 60 160 40 16 100 20 0 32 560
Requests for Information 8 40 128 28 340 480 576 96 128 0 120 2044
Shop Drawing Submittals 8 56 300 28 520 460 936 49 376 0 200 3033
Requests for Proposal / Change Orders 8 24 48 60 120 80 80 56 32 140 60 808
Field Directives 4 16 32 80 80 80 64 68 24 0 40 488
Contractor Payment Applications 0 16 16 160 90 120 20 172 32 0 80 706
MOPO / Plant Operations Coordination 4 24 64 100 160 160 128 160 48 0 60 908
3. Construction Inspection 8 5-6 176 700 65-0 760 3300 6320 699 0 212 12881
Inspection Services 0 24 96 520 430 440 3120 5720 564 0 100 11014
Landscape / Irrigation Inspection Services (N/A) 0 0 0 0 0 0 0 0 0 0 0 0
Startup, Commissioning & Project Closeout 8 32 80 180 220 320 180 600 135 0 112 1867
4. Utility Coordination 0 8 24 40 48 80 40 72 32 0 16 360
[Utility Coordination 0 8 24 40 48 80 40 72 32 0 16 360 |
|
E. Materials Testing 0 24 53 72 8_0 12_0 8_0 248 40 0 40 760
QC Test Program Review 0 8 16 24 32 40 32 104 16 0 16 288
QA / Special Inspection Coordination 0 16 40 48 48 80 48 144 24 0 24 472
6. Record Drawings 0 24 64 80 160 120 240 96 80 140 80 1084
Record Drawings 0 24 64 80 160 120 240 96 80 140 80 1084 |
[ |
[Subconsultants
Motley Design Group
Kennelly & Associates Engineering
IALLOWANCES 0 0 0 0 0 0 0 0 0 0 0 0
Direct Expense Allowance 0 0 0 0 0 0 0 0 0 0 0 0
Owner's Allowance
TOTAL HOURS: 64 344 972 2148 2720 2708 5568 7661 1583 280 1188 25236
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EXHIBIT “C”
INSURANCE REQUIREMENTS

General.

At the same time as execution of this Agreement, Consultant must furnish City a certificate
of insurance on a standard insurance industry ACORD form. The ACORD form must be
issued by an insurance company authorized to transact business in the State of Arizona
possessing a current A.M. Best, Inc. rating of A-7, or better and legally authorized to do
business in the State of Arizona with policies and forms satisfactory to City. Provided,
however, the A.M. Best rating requirement will not be deemed to apply to required Workers'
Compensation coverage.

Consultant and any of its subconsultants must procure and maintain, until all of their
obligations have been discharged, including any warranty periods under this Agreement are
satisfied, the insurances set forth below.

The insurance requirements set forth below are minimum requirements for this Agreement
and in no way limit the indemnity covenants contained in this Agreement.

City in no way warrants that the minimum insurance limits contained in this Agreement are
sufficient to protect Consultant from liabilities that might arise out of the performance of
the Agreement services under this Agreement by Consultant, its agents, representatives,
employees, subconsultants, and Consultant is free to purchase any additional insurance as
may be determined necessary.

Failure to demand evidence of full compliance with the insurance requirements in this
Agreement or failure to identify any insurance deficiency will not relieve Consultant from,
nor will it be considered a waiver of its obligation to maintain the required insurance at all
times during the performance of this Agreement.

Use of subconsultants: If any work is subcontracted in any way, Consultant must execute a
written Agreement with subconsultant containing the same Indemnification Clause and
Insurance Requirements as City requires of Consultant in this Agreement. Consultant is
responsible for executing the Agreement with the subconsultant and obtaining Certificates
of Insurance and verifying the insurance requirements.

Minimum Scope and Limits of Insurance. Consultant must provide coverage with limits of
liability not less than those stated below.

Professional Liability. If the Agreement is the subject of any professional services or work
performed by Consultant, or if Consultant engages in any professional services or work
adjunct or residual to performing the work under this Agreement, Consultant must maintain
Professional Liability insurance covering errors and omissions arising out of the work or
services performed by Consultant, or anyone employed by Consultant, or anyone whose
acts, mistakes, errors and omissions Consultant is legally liable, with a liability limit of
$1,000,000 each claim and $2,000,000 all claims. In the event the Professional Liability
insurance policy is written on a “claims made” basis, coverage must extend for 3 years past

Project Name: Water Reclamation Facility Improvements Phase 3
Project No.:  WW2401.452
Rev. 3/26/26 Page C-1
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2.2

2.3
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2.5

completion and acceptance of the work or services, and Consultant, or its selected Design
Professional will submit Certificates of Insurance as evidence the required coverage is in
effect. The Design Professional must annually submit Certificates of Insurance citing that the
applicable coverage is in force and contains the required provisions for a 3 year period.

Commercial General Liability-Occurrence Form. Consultant must maintain “occurrence” form
Commercial General Liability insurance with a limit of not less than $2,000,000 for each
occurrence, $4,000,000 aggregate. Said insurance must also include coverage for products
and completed operations, independent contractors, personal injury and advertising injury.
If any Excess insurance is utilized to fulfill the requirements of this paragraph, the Excess
insurance must be “follow form” equal or broader in coverage scope than underlying
insurance.

Automobile Liability-Any Auto or Owned, Hired and Non-Owned Vehicles

Vehicle Liability: Consultant must maintain Business/Automobile Liability insurance with a
limit of $1,000,000 each accident on Consultant owned, hired, and non-owned vehicles
assigned to or used in the performance of Consultant's work or services under this
Agreement. If any Excess or Umbrella insurance is utilized to fulfill the requirements of this
paragraph, the Excess or Umbrella insurance must be “follow form” equal or broader in
coverage scope than underlying insurance.

Workers Compensation and Employers Liability Insurance: Consultant must maintain Workers
Compensation insurance to cover obligations imposed by federal and state statutes having
jurisdiction of Consultant employees engaged in the performance of work or services under
this Agreement and must also maintain Employers’ Liability insurance of not less than
$1,000,000 for each accident and $1,000,000 disease for each employee.

Cyber Technology Errors and Omissions, Network Security, and Privacy Liability Insurance. The
policy must cover professional misconduct or lack of ordinary skill for those positions
defined in the Scope of Services of this Agreement with a limit of not less than $3,000,000
for each occurrence, $3,000,000 aggregate. In the event that the professional liability
insurance required by this Agreement is written on a claims-made basis, Consultant warrants
that any retroactive date under the policy must precede the effective date of this Agreement;
and that either continuous coverage will be maintained or an extended discovery period will
be exercised for a period of two (2) years beginning at the time work under this Agreement
is completed. If such insurance is maintained on an occurrence form basis, Consultant must
maintain such insurance for an additional period of one (1) year following termination of
Agreement. If such insurance is maintained on a claims-made basis, Consultant must
maintain such insurance for an additional period of three (3) years following termination of
the Agreement. If Consultant contends that any of the insurance it maintains pursuant to
other sections of this Exhibit C satisfies this requirement (or otherwise insures the risks
described in this section), then Consultant must provide proof of same.

2.5.1. The insurance must provide coverage for the following risks:
2.5.1.1 Liability arising from theft, dissemination, or use of confidential information
(@ defined term including but not limited to bank account, credit card
account, personal information such as name, address, social security
numbers, etc. information) stored or transmitted in electronic form.
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3.1

2.5.2.

2.5.1.2 Network Security Liability arising from the unauthorized access to, use of, or
tampering with computer systems including hacker attacks, inability of an
authorized third party, to gain access to your services including denial of
service, unless caused by a mechanical or electrical failure.

2.5.1.3 Liability arising from the introduction of a computer virus into, or otherwise
causing damage to, a customer’s or third person’s computer, computer
system, network, or similar computer related property and the data,
software, and programs thereon.

The policy must provide a waiver of subrogation.

Additional Policy Provisions Required.

Self-Insured Retentions or Deductibles. Any self-insured retentions and deductibles must be
declared and approved by City. If not approved, City may require that the insurer reduce or
eliminate any deductible or self-insured retentions with respect to City, its officers, officials,
agents, employees, and volunteers.

3.1.1.

3.1.2.

3.1.5.

3.1.7.

Consultant’s insurance must contain broad form contractual liability coverage.

Consultant’s insurance coverage must be primary insurance with respect to City, its
officers, officials, agents, and employees. Any insurance or self-insurance maintained
by City, its officers, officials, agents, and employees will be in excess of the coverage
provided by Consultant and must not contribute to it.

Consultant's insurance must apply separately to each insured against whom claim is
made or suit is brought, except with respect to the limits of the insurer's liability.

Coverage provided by Consultant must not be limited to the liability assumed under
the indemnification provisions of this Agreement.

The policies must contain a severability of interest clause and waiver of subrogation
against City, its officers, officials, agents, and employees, for losses arising from Work
performed by Consultant for City. (Does not apply to Professional Liability coverage.)

Consultant, its successors and or assigns, are required to maintain Commercial
General Liability insurance as specified in this Agreement for a minimum period of 3
years following completion and acceptance of the Work. Consultant must submit a
Certificate of Insurance evidencing Commercial General Liability insurance during this
3-year period containing all the Agreement insurance requirements, including
naming City of Chandler, its agents, representatives, officers, directors, officials and
employees as Additional Insured as required.

If a Certificate of Insurance is submitted as verification of coverage, City will
reasonably rely upon the Certificate of Insurance as evidence of coverage, but this
acceptance and reliance will not waive or alter in any way the insurance requirements
or obligations of this Agreement.
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3.2. Insurance Cancellation During Term of Agreement.

3.2.1.

3.2.2.

If any of the required policies expire during the life of this Agreement, Consultant
must forward renewal or replacement Certificates to City within 10 days after the
renewal date containing all the required insurance provisions.

Each insurance policy required by the insurance provisions of this Agreement must
provide the required coverage and must not be suspended, voided or canceled
except after thirty (30) days prior written notice has been given to City, except when
cancellation is for non-payment of premium, then ten (10) days prior notice may be
given. Such notice must be sent directly to Chandler Law-Risk Management
Department, Post Office Box 4008, Mailstop 628, Chandler, Arizona 85225. If any
insurance company refuses to provide the required notice, Consultant or its
insurance broker must notify City of any cancellation, suspension, non-renewal of any
insurance within seven (7) days of receipt of insurers’ notification to that effect.

3.3 City as Additional Insured. The policies are to contain, or be endorsed to contain, the following
provisions:

3.3.1.

3.3.2.

The Commercial General Liability and Automobile Liability policies are to contain, or
be endorsed to contain, the following provisions: City, its officers, officials, agents,
and employees are additional insureds with respect to liability arising out of activities
performed by, or on behalf of, Consultant; Products and Completed operations of
Consultant; and automobiles owned, leased, hired, or borrowed by Consultant.

City, its officers, officials, agents, and employees must be additional insureds to the
full limits of liability purchased by Consultant even if those limits of liability are in
excess of those required by this Agreement.
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EXHIBIT “D"
SPECIAL CONDITIONS

Standard Details and Specifications. Consultant must be familiar with City’s latest revision of
the MAG Specifications and MAG Standard Details as amended by City. City’s current
amendment to the MAG Specifications, part of City's Unified Development Manual, may be found
and downloaded from City's website at http://www.chandleraz.gov/udm.

City Ownership of Project Documents. All work products (electronically or manually
generated) including, but not limited to: plans, specifications, cost estimates, field notes,
tracings, studies, investigations, design analyses, original drawings, original mylars, Computer
Aided Drafting and Design (CADD) file diskettes which reflect all final drawings, and other
related documents which are prepared in the performance of this Agreement (collectively
referred to as "Documents") are to be and remain the property of City and are to be delivered
to the Project Manager before the final payment is made to Consultant. In the event these
Documents are altered, modified or adapted without the written consent of Consultant,
which consent Consultant must not unreasonably withhold, City agrees to hold Consultant
harmless to the extent permitted by law from the legal liability arising out of City's alteration,
modification or adaptation of the Documents.

Re-use of Documents. The parties agree the documents, drawings, specifications and designs,
although the property of City, are prepared for this specific project and are not intended nor
represented by Consultant to be suitable for re-use for any other project. Any re-use without
written verification or adaptation by Consultant for the specific purpose intended will be at
City’'s sole risk and without liability or legal exposure to Consultant.

Documents to Bear Seal. Consultant and its subconsultants must endorse by professional
seal all plans, works, and deliverables prepared by each for this Agreement as required by
state law.

1. Contract Worker Access Controls, Badge and Key Access Requirements. A Contract Worker
from Consultant’s firm must not be allowed to begin work in any City facility without: (A)
The prior completion and City's acceptance of the required background screening; and (8)
when required, the Contract Worker's receipt of a City issued badge. A badge will be issued
to a Contract Worker solely for access to City facility(s) to which the Contract Worker is
assigned. Each Contract Worker who enters a City facility must use the badge issued to
the Contract Worker.

2. Badges. After receipt of the badge application, the Contract Worker will proceed to the
Badging Office for processing of the badge application and issuance of the badge. City will
not process the badge application until the Contract Worker satisfies the required
Background Screening (as defined herein). The Contract Worker must comply with all
requirements and furnish all requested information as requested by the Badging Office.
Any and all fees associated with security badging will be assessed in compliance with
Chandler City Code 84-22.
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3. Key Access Procedures. If the Contract Worker's services require keyed access to enter a
City facility(s), a separate key issue/return form must be completed and submitted by
Consultant for each key issued.

4. Stolen or Lost Badges or Keys. Consultant must report lost or stolen badges or keys to City
immediately. A new badge application or key issue form must be completed and
submitted along with payment of the applicable fees prior to issuance of a new badge or
key.

5. Return of Badges or Keys. All badges and keys are the property of City and must be
returned to City at the Badging Office within one (1) business day of when the Contract
Worker's access to a City facility is no longer required to furnish the services under this
Agreement. Consultant must collect a Contract Worker's badge and key(s) upon the
termination of the Contract Worker's employment; when the Contract Worker's services
are no longer required at the particular City facility(s); or upon termination, cancellation
or expiration of this Agreement.

6. Consultant's default under this Section must include, but is not limited to the following:
(1) Contract Worker gains access to a City facility(s) without the proper badge or key; (2)
Contract Worker uses a badge or key of another to gain access to a City facility; (3) Contract
Worker commences services under this Agreement without the proper badge, key or
Background Screening; (4) Contract Worker or Consultant submits false information or
negligently submits wrong information to City to obtain a badge, key or applicable
Background Screening; or (5) Consultant fails to collect and timely return Contract
Worker's badge or key upon termination of Contract Worker's employment, reassignment
of Contract Worker to another City facility or upon the expiration, cancellation or
termination of this Agreement. Consultant acknowledges and agrees that the access
control, badge and key requirements in this Section are necessary to preserve and protect
public health, safety and welfare. Accordingly, Consultant agrees to properly cure any
default under this Section within three (3) business days from the date notice of default is
sent by City. The parties agree that Consultant’s failure to properly cure any default under
this Section must constitute a breach of this Section. In addition to any other remedy
available to City at law or in equity, Consultant must be liable for and must pay to City the
sum of one thousand dollars ($1,000.00) for each breach by Consultant of this Section.
The parties further agree that the sum fixed above is reasonable and approximates the
actual or anticipated loss to City at the time and making of this Agreement in the event
that Consultant breaches this Section. Further, the parties expressly acknowledge and
agree to the fixed sum set forth above because of the difficulty of proving City's actual
damages in the event that Consultant breaches this Section. The parties further agree that
three (3) breaches by Consultant of this Section arising out of any default within a
consecutive period of three (3) months or three (3) breaches by Consultant of this Section
arising out of the same default within a period of twelve (12) consecutive months will
constitute a material breach of this Agreement by Consultant and City expressly reserves
all of its rights, remedies and interests under this Agreement, at law and in equity
including, but not limited to, termination of this Agreement.

7. Consultant and Subconsultant Worker Background Screening. Consultant agrees that
all contract workers and subconsultants (collectively "Contract Worker(s)") that Consultant
furnishes to City under this Agreement will be subject to background and security checks
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8.

and screening as set forth in this Section (collectively "Background Screening") at
Consultant's sole cost and expense. As part of the Background Screening, Consultant must
provide to a person designated by the City the name(s), address(es), and phone number(s)
of all Contract Workers who will provide any services under this Agreement. All Contract
Workers must comply with these Background Screening requirements. All Contract
Workers must be able to provide proof of the legal right to work in the United States. The
Background Screening provided by Consultant must comply with all applicable laws, rules,
and regulations. Consultant further agrees that the Background Screening required in this
Section is necessary to preserve and protect public health, safety, and welfare. The
Background Screening requirements set forth in this Section are the minimum
requirements for this Agreement. City in no way warrants that these minimum
requirements are sufficient to protect Consultant from any liabilities that may arise out of
Consultant’s services under this Agreement or Consultant’s failure to comply with this
Section. Therefore, in addition to the specific measures set forth below, Consultant and
its Contract Workers must take such other reasonable, prudent, and necessary measures
to further preserve and protect public health, safety, and welfare when providing services
under this Agreement.

Background Screening Requirements and Criteria. Before offering or scheduling any
services under this Agreement, Consultant agrees that all Contract Workers, including the

Consultant, if the Consultant is an individual or sole proprietorship, must have
successfully passed a Background Screening in accordance with this Section. Consultant
warrants that no person will be permitted to substitute for a Contract Worker who has
satisfied the Background Screening requirements until the proposed substitute has also
satisfied the Background Screening requirements in this Section. For review and approval,
Consultant must submit to a person designated by the City proof of a completed
Background Screening for each Contract Worker over the age of 18 performing services
under this Agreement no fewer than two (2) weeks before the proposed start date of such
Contract Worker's services. The Background Screening must have been completed within
the 12-month period preceding the Contract Worker's start date under this Agreement
and must include the results of a social security (SSN) trace, a national criminal databased
check with source verification, and a sex offender database search.

Additional City Rights Regarding Security Inquiries. In addition to the foregoing, City
reserves the rights but not the obligations to: (1) have a Contract Worker be required to
provide fingerprints and execute such other documentation as may be necessary to
obtain criminal justice information pursuant to A.R.S. § 41-1750(G) (4) or Chandler City
Code § 4-22; (2) act on newly acquired information whether or not such information
should have been previously discovered; (3) unilaterally change its standards and criteria
relative to the acceptability of Contract Workers; and (4) object, at any time and for any
reason, to a Contract Worker performing work (including supervision and oversight) under
this Agreement.

10. Consultant Certification. By executing this Agreement, Consultant certifies that

Consultant has read and understands the Background Screening requirements and
criteria in this Section and will fully comply with such requirements. Consultant further
certifies that any Background Screening information to be furnished to City related to
Consultant or its Contract Workers will be complete, current, and accurate. A Contract
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Worker rejected for work under this Agreement will not be proposed to perform work
under other City contracts or engagements without City's prior written approval.

11.Terms of This Section Applicable to all of Consultant’s Contracts and Subcontracts.
Consultant must include the terms of this Section for Contract Worker Background
Screening in all contracts and subcontracts for services furnished under this Agreement
including, but not limited to, supervision and oversight services.

12.Materiality of Background Screening Requirements: Indemnity. The Background
Screening requirements of this Section are material to City's entry into this Agreement
and any breach of this Section by Consultant will be deemed a material breach of this
Agreement. In addition to the indemnity provisions set forth in this Agreement, Consultant
must defend, indemnify, and hold harmless City for any and all Claims arising out of this
Background Screening Section including, but not limited to, the disqualification of a
Contract Worker by Consultant or City for failure to satisfy this Section.

Continuing Duty, Audit. Consultant’s obligations and requirements that Contract Workers
satisfy this Background Screening Section will continue throughout the entire term of this
Agreement. Consultant must notify City immediately of any change to a Background
Screening of a Contract Worker previously accepted by City. Consultant must maintain all
records and documents related to all Background Screenings and City reserves the right to
audit Consultant’'s compliance with this Section under the terms of this Agreement.
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EXHIBIT “E”
SUBCONSULTANT DOCUMENTS WITH CONSULTANT

Any subconsultant assumptions, clarifications, exclusions, terms & conditions,
signature blocks, etc. included are strictly between the Consultant and their

subconsultants, and do not apply to the Agreement between the Consultant and the
City.

N/A
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EXHIBIT “F”
FEDERAL REQUIREMENTS

N/A
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