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‘ .CHANDLER
ﬁarlzona

Community of Innovation

PROFESSIONAL SERVICES AGREEMENT
DESIGN SERVICES

FOLLEY PARK AND POOL RENOVATION MASTER PLAN
PROJECT NO. PR2602.201

Council Date: October 15, 2026

THIS AGREEMENT (“Agreement”)is made and entered intoonthe____ dayof , 2026,
(“Effective Date”), by and between City of Chandler, an Arizona municipal corporation, ("City"),
and Kimley-Horn and Associates, Inc., a North Carolina corporation, ("Consultant") (City and
Consultant may individually be referred to as “Party” and collectively referred to as “Parties”).

RECITALS

A. City proposes to engage Consultant to provide design services for Folley Park and Pool
Renovation Master Plan project (“Project”) as more fully described in Exhibit "A" (“Services"),
which is attached to and made a part of this Agreement by this reference.

B. Consultant is ready, willing, and able to provide the services described in Exhibit “A" for
the compensation and fees set forth and as described in Exhibit "B”, which is attached to
and made a part of this Agreement by this reference.

C. City desires to enter into an Agreement with Consultant to provide these services under
the terms and conditions set forth in this Agreement.

AGREEMENT

NOW, THEREFORE, in consideration of the premises and the mutual promises contained in this
Agreement, City and Consultant agree as follows:

SECTION I--CONSULTANT'S SERVICES

Consultant must perform the services described in Exhibit “A” to City's satisfaction within the
terms and conditions of this Agreement and within the care and skill that a person who
provides similar services in Chandler, Arizona exercises under similar conditions. All work or
services furnished by Consultant under this Agreement must be performed in a skilled and
workmanlike manner. All fixtures, furnishings, and equipment furnished by Consultant as
part of the work or services under this Agreement must be new, or the latest model, and of
the most suitable grade and quality for the intended purpose of the work or service.
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SECTION II--PERIOD OF SERVICE

Consultant must perform the services described in Exhibit “A” for the term of this
Agreement. Unless amended in writing by the Parties, the Agreement term expires 365
calendar days after the Notice to Proceed (NTP) Date.

SECTION HI--PAYMENT OF COMPENSATION AND FEES

Unless amended in writing by the Parties, Consultant’'s compensation and fees as more fully
described in Exhibit “B” for performance of the services approved and accepted by City
under this Agreement must not exceed $159,140 for the full term of the Agreement.
Consultant may not increase any compensation or fees under this Agreement without the
City’s prior written consent. Consultant must submit monthly requests for payment of
services approved and accepted during the previous billing period and must include, as
applicable, detailed invoices and receipts, a narrative description of the tasks accomplished
during the billing period, a list of any deliverables submitted, and any subconsultant's or
supplier's actual requests for payment plus similar narrative and listing of their work.
Consultant must submit an Application and Certification for Payment Sheet with the monthly
request for payment to: CapitalProjects.Payables@chandleraz.gov. Payment for those
services negotiated as a lump sum will be made in accordance with the percentage of the
work completed during the preceding billing period. Services negotiated as a not-to-exceed
fee will be paid in accordance with the work effort expended on the service during the
preceding month. All requests for payment must be submitted to City for review and
approval. City will make payment for approved and accepted services within 30 calendar days
of City's receipt of the request for payment. Consultant bears all responsibility and liability for
any and all tax obligations that result from Consultant's performance under this Agreement.

SECTION IV--CITY'S OBLIGATIONS

As part of Consultant’s services under this Agreement, City will provide furnished items,
services, or obligations as detailed in Exhibit “D".

SECTION V--GENERAL CONDITIONS

5.1 Notices. Unless otherwise provided herein, demands under this Agreement must be in
writing and will be deemed to have been duly given and received either (a) on the date of
service if personally served on the party to whom notice is to be given, or (b) on the third day
after the date of the postmark of deposit by first class United States mail, registered or
certified, postage prepaid and properly addressed as follows:
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To |City of Chandler - Public Works & Utilities Department
City: Attn: CIP City Engineer: Daniel Haskins, P.E.
P.O. Box 4008, Mail Stop 407
Chandler, AZ 85244-4008
Phone: 480-782-3335 Email: Daniel.Haskins@chandleraz.gov
With a copy to: | City of Chandler - Public Works & Utilities Department
Attn: Alyssa Siqueiros, Project Manager
P.O. Box 4008, Mail Stop 407, Chandler, AZ 85244-4008
Phone: 480-782-3343 Email: Alyssa.Siqueiros@chandleraz.gov

To Consultant: | LEGAL COMPANY NAME: |Kimley-Horn and Associates, Inc.

1661 E. Camelback Road, Suite 400
Phoenix, AZ 85016

1661 E. Camelback Road, Suite 400
Phoenix, AZ 85016

Statutory Agent Name: | CSC

2626 Glenwood Ave., Suite 550
Raleigh, NC 27608

2626 Glenwood Ave., Suite 550
Raleigh, NC 27608

CONSULTANT’'S AUTHORIZED PROJECT REPRESENTATIVE

Mailing Address:

Physical Address:

Statutory Agent Mailing Address:

Statutory Agent Physical Address:

Name: | Adam Perillo, PLA

Title: | Senior Vice President

Phone: | 602-906-1155

Email: | Adam.Perillo@kimley-horn.com

5.2 Records/Audit. Records of Consultant’s direct personnel payroll, reimbursable expenses
pertaining to this Agreement and records of accounts between City and Consultant must be
kept on the basis of generally accepted accounting principles and must be made available to
City and its auditors for up to three years following City's final acceptance of the services
under this Agreement (this requirement is increased to five years if construction of this
project is federally funded). City, its authorized representative, or any federal agency,
reserves the right to audit Consultant’s records to verify the accuracy and appropriateness of
all cost and pricing data, including data used to negotiate this Agreement and any
amendments. City reserves the right to decrease the total amount of Agreement price or
payments made under this Agreement or request reimbursement from Consultant following
final Agreement payment on this Agreement if, upon audit of Consultant’s records, the audit
discloses Consultant has provided false, misleading, or inaccurate cost and pricing data.
Consultant will include a similar provision in all of its Agreements with subconsultants who
provide services under the Agreement to ensure that City, its authorized representative, or
the appropriate federal agency, has access to the subconsultants’ records to verify the
accuracy of all cost and pricing data. City reserves the right to decrease Agreement price or
payments made on this Agreement or request reimbursement from Consultant following
final payment on this Agreement if the above provision is not included in subconsultant
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agreements, and one or more subconsultants refuse to allow City to audit their records to
verify the accuracy and appropriateness of all cost and pricing data. If, following an audit of
this Agreement, the audit discloses Consultant has provided false, misleading, or inaccurate
cost and pricing data, and the cost discrepancies exceed 1% of the total Agreement billings,
Consultant will be liable for reimbursement of the reasonable, actual cost of the audit.

5.3 Alteration in Character of Work. Whenever an alteration in the character of work results
in a substantial change in this Agreement, thereby materially increasing or decreasing the
scope of services, cost of performance, or Project schedule, the work will be performed as
directed by City. However, before any modified work is started, a written amendment must
be approved and executed by City and Consultant. Such amendment must not be effective
until approved by City. Additions to, modifications, or deletions from this Agreement as
provided herein may be made, and the compensation to be paid to Consultant may
accordingly be adjusted by mutual agreement of the Parties. It is distinctly understood and
agreed that no claim for extra services or materials furnished by Consultant will be allowed
by City except as provided herein, nor must Consultant do any work or furnish any materials
not covered by this Agreement unless such work is first authorized in writing. Any such work
or materials furnished by Consultant without prior written authorization will be at
Consultant's own risk, cost, and expense, and Consultant hereby agrees that without written
authorization Consultant will make no claim for compensation for such work or materials
furnished.

5.4 Termination. City and Consultant hereby agree to the full performance of the covenants
contained herein, except that City reserves the right, at its discretion and without cause, to
terminate or abandon any service provided for in this Agreement, or abandon any portion of
the Project for which services have been performed by Consultant. In the event City abandons
or suspends the services, or any part of the services as provided in this Agreement, City will
notify Consultant in writing and immediately after receiving such notice, Consultant must
discontinue advancing the work specified under this Agreement. Upon such termination,
abandonment, or suspension, Consultant must deliver to City all drawings, plans,
specifications, special provisions, estimates and other work entirely or partially completed,
together with all unused materials supplied by City. Consultant must appraise the work
Consultant has completed and submit Consultant’s appraisal to City for evaluation. City may
inspect Consultant's work to appraise the work completed. Consultant will receive
compensation in full for services performed to the date of such termination. The fee will be
paid in accordance with Section Il of this Agreement, and as mutually agreed upon by
Consultant and City. If there is no mutual agreement on payment, the final determination will
be made in accordance with the "Disputes" provision in this Agreement. However, in no event
may the fee exceed the fee set forth in Section Ill of this Agreement nor as amended in
accordance with Section "Alteration in Character of Work." City will make the final payment
within 60 days after Consultant has delivered the last of the partially completed items and
the Parties agree on the final fee. If City is found to have improperly terminated the
Agreement for cause or default, the termination will be converted to a termination for
convenience in accordance with the provisions of this Agreement.

5.5 Indemnification. To the extent permitted by law, the Consultant ("Indemnitor") must
indemnify, save and hold harmless City and its officers, officials, agents and employees
("Indemnitee") from any and all claims, actions, liabilities, damages, losses or expenses
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(including court costs, attorneys' fees and costs of claim processing, investigation and
litigation) ("Claims") caused or alleged to be caused, in whole or in part, by the wrongful,
negligent or willful acts, or errors or omissions of Consultant or any of its owners, officers,
directors, agents, employees, or subconsultants in connection with this Agreement. This
indemnity includes any claim or amount arising out of or recovered under workers'
compensation law or on account of the failure of Consultant to conform to any federal, state
or local law, statute, ordinance, rule, regulation or court decree. Consultant must indemnify
Indemnitee from and against any and all Claims, except those arising solely from
Indemnitee's own negligent or willful acts or omissions. Consultant is responsible for primary
loss investigation, defense and judgment costs where this indemnification applies. In
consideration of the award of this Agreement, Consultant agrees to waive all rights of
subrogation against Indemnitee for losses arising from or related to this Agreement. The
obligations of Consultant under this provision survive the termination or expiration of this
Agreement.

5.6 Insurance Requirements. Consultant must procure insurance under the terms and
conditions and for the amounts of coverage set forth in Exhibit “C"” against claims that may
arise from or relate to performance of the work under this Agreement by Consultant and its
agents, representatives, employees, and subconsultants. Consultant and any subconsultant
must maintain this insurance until all of their obligations have been discharged, including any
warranty periods under this Agreement. These insurance requirements are minimum
requirements for this Agreement and in no way limit the indemnity covenants contained in
this Agreement. City in no way warrants that the minimum limits stated in Exhibit “C” are
sufficient to protect Consultant from liabilities that might arise out of the performance of the
work under this Agreement by Consultant, Consultant’s agents, representatives, employees,
or subconsultants. Consultant is free to purchase such additional insurance as may be
determined necessary.

5.7 Cooperation and Further Documentation. Consultant agrees to provide City such other
duly executed documents as may be reasonably requested by City to implement the intent
of this Agreement.

5.8 Successors and Assigns. City and Consultant each bind itself, its partners, successors,
assigns, and legal representatives to the other party to this Agreement and to the partners,
successors, assigns, and legal representatives of such other party in respect to all covenants
of this Agreement. Neither City nor Consultant may assign, sublet, or transfer its interest in
this Agreement without the written consent of the other party. In no event may any
contractual relation be created between any third party and City.

5.9 Disputes. In any dispute arising out of an interpretation of this Agreement or the duties
required not disposed of by agreement between Consultant and City, the final determination
at the administrative level will be made by City Engineer.

5.10 Completeness and Accuracy of Consultant’'s Work. Consultant must be responsible for
the completeness and accuracy of Consultant's services, data, and other work prepared or
compiled under Consultant’s obligation under this Agreement and must correct, at
Consultant's expense, all willful or negligent errors, omissions, or acts that may be discovered.
Correction of errors disclosed and determined to exist during any construction of the project on
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architectural or engineering drawings and specifications must be accomplished by Consultant.
The cost of the design necessary to correct those errors attributable to Consultant and any
damage incurred by City as a result of additional construction costs caused by such engineering
or architectural errors will be chargeable to Consultant and will not be considered a cost of the
Work. The fact that City has accepted or approved Consultant’s work will in no way relieve
Consultant of any of Consultant’s responsibilities.

5.11 Reporting. Written monthly reports, along with updated work schedules, will be made by
Consultant in the format prescribed by City. These reports will be delivered to City per schedule.
When requested by City, Consultant will attend Council meetings and provide finished documents
including correspondence for Council action, supporting charts, graphs, drawings and colored
slides of same.

5.12 Withholding Payment. City reserves the right to withhold funds from Consultant’s
payments up to the amount equal to the claims City may have against Consultant until such
time that a settlement on those claims has been reached.

5.13 City's Right of Cancellation. The Parties acknowledge that this Agreement is subject to
cancellation by City under the provisions of Section 38-511, Arizona Revised Statutes (A.R.S.).

5.14 Independent Consultant. For this Agreement Consultant constitutes an independent
contractor. Any provisions in this Agreement that may appear to give City the right to direct
Consultant as to the details of accomplishing the work or to exercise a measure of control
over the work means that Consultant must follow the wishes of City as to the results of the
work only. These results must comply with all applicable laws and ordinances.

5.15 Project Staffing. Prior to the start of any work under this Agreement, Consultant must
submit to City detailed resumes of key personnel that will be involved in performing services
prescribed in the Agreement. City hereby acknowledges its acceptance of such personnel to
perform services under this Agreement. At any time hereafter that Consultant desires to
change key personnel while performing under the Agreement, Consultant must submit the
qualifications of the new personnel to City for prior approval. Key personnel include, but are
not limited to, principals-in-charge, project manager, and project Consultant. Consultant will
maintain an adequate and competent staff of qualified persons, as may be determined by
City, throughout the performance of this Agreement to ensure acceptable and timely
completion of the Scope of Services. If City objects, with reasonable cause, to any of
Consultant's staff, Consultant must take prompt corrective action acceptable to City and, if
required, remove such personnel from the Project and replace with new personnel agreed to
by City.

5.16 Consultants or Subconsultants. Prior to beginning the work, Consultant must furnish City
for approval the names of consultants or subconsultants to be used under this Agreement.
Any subsequent changes are subject to City’'s written prior approval.

5.17 Force Majeure. If either party is delayed or prevented from the performance of any act
required under this Agreement by reason of acts of God or other cause beyond the control
and without fault of the Party (financial inability excepted), performance of that act may be
excused, but only for the period of the delay, if the Party provides written notice to the other
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Party within ten days of such act. The time for performance of the act may be extended for a
period equivalent to the period of delay from the date written notice is received by the other
Party.

5.18 Compliance with Federal Laws. Consultant understands and acknowledges the
applicability of the Americans with Disabilities Act, the Immigration Reform and Control Act
of 1986 and the Drug Free Workplace Act of 1989 to it. Consultant agrees to comply with these
laws in performing this Agreement and to permit City to verify such compliance.

5.19 No Israel Boycott. By entering into this Agreement, Consultant certifies that Consultant
is not currently engaged in, and agrees for the duration of the Agreement, not to engage in a
boycott of Israel as defined by state statute.

5.20 Legal Worker Requirements. A.R.S. § 41-4401 prohibits City from awarding an Agreement
to any consultant who fails, or whose subconsultants fail, to comply with A.R.S. § 23-214(A).
Therefore, Consultant agrees Consultant and each subconsultant it uses warrants their
compliance with all federal immigration laws and regulations that relate to their employees
and their compliance with § 23-214, subsection A. A breach of this warranty will be deemed a
material breach of the Agreement and may be subject to penalties up to and including
termination of the Agreement. City retains the legal right to inspect the papers of any
Consultant’s or subconsultant’'s employee who provides services under this Agreement to
ensure that Consultant and subconsultants comply with the warranty under this provision.

5.21 Lawful Presence Requirement. A.R.S. 88 1-501 and 1-502 prohibit City from awarding an
Agreement to any natural person who cannot establish that such person is lawfully present
in the United States. To establish lawful presence, a person must produce qualifying
identification and sign a City-provided affidavit affirming that the identification provided is
genuine. This requirement will be imposed at the time of Agreement award. This requirement
does not apply to business organizations such as corporations, partnerships, or limited
liability companies.

5.22 Covenant Against Contingent Fees. Consultant warrants that no person has been
employed or retained to solicit or secure this Agreement upon an agreement or
understanding for a commission, percentage, brokerage, or contingent fee, and that no
member of the Chandler City Council, or any City employee has any interest, financially, or
otherwise, in Consultant’s firm. For breach or violation of this warrant, City may annul this
Agreement without liability or, at its discretion, to deduct from the Agreement price or
consideration, the full amount of such commission, percentage, brokerage, or contingent fee.

5.23 Non-Waiver Provision. The failure of either Party to enforce any of the provisions of this
Agreement or to require performance of the other Party of any of the provisions hereof must
not be construed to be a waiver of such provisions, nor must it affect the validity of this
Agreement or any part thereof, or the right of either Party to thereafter enforce each and
every provision.

5.24 Disclosure of Information Adverse to City's Interests. To evaluate and avoid potential
conflicts of interest, Consultant must provide written notice to City, as set forth in this Section,
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of any work or services performed by Consultant for third parties that may involve or be
associated with any real property or personal property owned or leased by City. Such notice
must be given 7 business days prior to commencement of the services by Consultant for a
third party, or 7 business days prior to an adverse action as defined below. Written notice
and disclosure must be sent in accordance with Section 6.7 above. An adverse action under
this Agreement includes, but is not limited to: (a) using data as defined in the Agreement
acquired in connection with this Agreement to assist a third party in pursuing administrative
or judicial action against City; or (b) testifying or providing evidence on behalf of any person
in connection with an administrative or judicial action against City; or (c) using data to produce
income for Consultant or its employees independently of performing the services under this
Agreement, without the prior written consent of City. Consultant represents that except for
those persons, entities, and projects identified to City, the services performed by Consultant
under this Agreement are not expected to create an interest with any person, entity, or third
party project that is or may be adverse to City's interests. Consultant’s failure to provide a
written notice and disclosure of the information as set forth in this Section constitute a
material breach of this Agreement.

5.25 Data Confidentiality and Data Security. As used in the Agreement, "data" means all
information, whether written or verbal, including plans, photographs, studies, investigations,
audits, analyses, samples, reports, calculations, internal memos, meeting minutes, data field
notes, work product, proposals, correspondence and any other similar documents or
information prepared by, obtained by, or transmitted to Consultant or its subconsultants in
the performance of this Agreement. The Parties agree that all data, regardless of form,
including originals, images, and reproductions, prepared by, obtained by, or transmitted to
Consultant or its subconsultants in connection with Consultant’'s or its subconsultant’s
performance of this Agreement is confidential and proprietary information belonging to City.
Except as specifically provided in this Agreement, Consultant or its subconsultants must not
divulge data to any third party without City’'s prior written consent. Consultant or its
subconsultants must not use the data for any purposes except to perform the services
required under this Agreement. These prohibitions do not apply to the following data
provided to Consultant or its subconsultants have first given the required notice to City: (a)
data which was known to Consultant or its subconsultants prior to its performance under this
Consultant or its subconsultants by a third party, who to the best of Consultant's or its
subconsultants’ knowledge and belief, had the legal right to make such disclosure and
Consultant or its subconsultants are not otherwise required to hold such data in confidence;
or (c) data which is required to be disclosed by virtue of law, regulation, or court order, to
which Consultant or its subconsultants are subject. In the event Consultant or its
subconsultants are required or requested to disclose data to a third party, or any other
information to which Consultant or its subconsultants became privy as a result of any other
Agreement with City, Consultant must first notify City as set forth in this Section of the request
or demand for the data. Consultant or its subconsultants must give City sufficient facts so
that City can be given an opportunity to first give its consent or take such action that City may
deem appropriate to protect such data or other information from disclosure. All data must
continue to be subject to the confidentiality agreements of this Agreement. Consultant or its
subconsultants assume all liability to maintain the confidentiality of the data in its possession
and agrees to compensate City if any of the provisions of this Section are violated by
Consultant, its employees, agents or subconsultants. Solely for the purposes of seeking
injunctive relief, itis agreed that a breach of this Section must be deemed to cause irreparable
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harm that justifies injunctive relief in court. Consultant agrees that the requirements of this
Section must be incorporated into all subagreements entered into by Consultant. A violation
of this Section may result in immediate termination of this Agreement without notice.

5.26 Personal ldentifying Information-Data Security. Personal identifying information,
financial account information, or restricted City information, whether electronic format or
hard copy, must be secured and protected at all times by Consultant or its subconsultants. At
a minimum, Consultant or its subconsultants must encrypt or password-protect electronic
files. This includes data saved to laptop computers, computerized devices, or removable
storage devices. When personal identifying information, financial account information, or
restricted City information, regardless of its format, is no longer necessary, the information
must be redacted or destroyed through appropriate and secure methods that ensure the
information cannot be viewed, accessed, or reconstructed. In the event that data collected or
obtained by Consultant or its subconsultants in connection with this Agreement is believed
to have been compromised, Consultant or its subconsultants must immediately notify City
contact. Consultant agrees to reimburse City for any costs incurred by City to investigate
potential breaches of this data and, where applicable, the cost of notifying individuals who
may be impacted by the breach. Consultant agrees that the requirements of this Section must
be incorporated into all subcontracts entered into by Consultant. It is further agreed that a
violation of this Section must be deemed to cause irreparable harm that justifies injunctive
relief in court. A violation of this Section may result in immediate termination of this
Agreement without notice. The obligations of Consultant or its subconsultants under this
Section must survive the termination of this Agreement.

5.27 Jurisdiction and Venue. This Agreement is made under and must be construed in
accordance with and governed by the laws of the State of Arizona without regard to the
conflicts or choice of law provisions thereof. Any action to enforce any provision of this
Agreement or to obtain any remedy with respect hereto must be brought in the courts
located in Maricopa County, Arizona, and for this purpose, each Party hereby expressly and
irrevocably consents to the jurisdiction and venue of such court.

5.28 Survival. All warranties, representations, and indemnifications by Consultant must
survive the completion or termination of this Agreement.

5.29 Modification. Except as expressly provided herein to the contrary, no supplement,
modification, or amendment of any term of this Agreement will be deemed binding or
effective unless in writing and signed by the Parties.

5.30 Severability. If any provision of this Agreement or the application to any person or
circumstance may be invalid, illegal or unenforceable to any extent, the remainder of this
Agreement and the application will not be affected and will be enforceable to the fullest
extent permitted by law.

5.31 Integration. This Agreement contains the full agreement of the Parties. Any prior or
contemporaneous written or oral agreement between the Parties regarding the subject
matter is merged and superseded.
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5.32 Time is of the Essence. Time of each of the terms, covenants, and conditions of this
Agreement is hereby expressly made of the essence.

5.33 Date of Performance. If the date of performance of any obligation or the last day of any
time period provided for should fall on a Saturday, Sunday, or holiday for City, the obligation
will be due and owing, and the time period will expire, on the first day after which is not a
Saturday, Sunday or legal City holiday. Except as may otherwise be set forth in this
Agreement, any performance provided for herein will be timely made if completed no later
than 5:00 p.m. (Chandler time) on the day of performance.

5.34 Third Party Beneficiary. Nothing under this Agreement will be construed to give any
rights or benefits in the Agreement to anyone other than City and Consultant, and all duties
and responsibilities undertaken pursuant to this Agreement will be for the sole and exclusive
benefit of City and Consultant and not for the benefit of any other party.

5.35 Conflict in Language. All work performed must conform to all applicable City of Chandler
codes, ordinances, and requirements as outlined in this Agreement. If there is a conflict in
interpretation between provisions in this Agreement and those in Exhibit "A", the provisions
in this Agreement prevail.

5.36 Document/Information Release. Documents and materials released to Consultant,
which are identified by City as sensitive and confidential, are City’s property. The
document/material must be issued by and returned to City upon completion of the services
under this Agreement. Consultant secondary distribution, disclosure, copying, or duplication
in any manner is prohibited without City's prior written approval. The document/material
must be kept secure at all times. This directive applies to all City documents, whether in
photographic, printed, or electronic data format.

5.37 Exhibits. The following exhibits are made a part of this Agreement and are incorporated
by reference:

Exhibit A - Scope of Services / Schedule

Exhibit B - Compensation and Fees

Exhibit C - Insurance Requirements

Exhibit D - Special Conditions

Exhibit E - Subconsultant Documents with Consultant (if applicable)
Exhibit F - Federal Requirements (if applicable)

5.38 Special Conditions. As part of the services Consultant provides under this Agreement,
Consultant agrees to comply with and fully perform the special terms and conditions set forth
in Exhibit “D”, which is attached to and made a part of this Agreement.

5.39 Non-Discrimination and Anti-Harassment Laws. Consultant must comply with all
applicable City, state, and federal non-discrimination and anti-harassment laws, rules, and
regulations.

5.40 Licenses and Permits. Beginning with the Effective Date and for the full term of this
Agreement, Consultant must maintain all applicable City, state, and federal licenses and
permits required to fully perform Consultant's services under this Agreement.
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5.41 Warranties. Consultant must furnish a one-year warranty on all work and services
performed under this Agreement. Consultant must furnish, or cause to be furnished, a two-
year warranty on all fixtures, furnishings, and equipment furnished by Consultant,
subconsultants or suppliers under this Agreement. Any defects in design, workmanship, or
materials that do not comply with this Agreement must be corrected by Consultant (including,
but not limited to, all parts and labor) at Consultant’s sole cost and expense. All written
warranties and redlines for as-built conditions must be delivered to City on or before City's
final acceptance of Consultant’s services under this Agreement.

5.42 Cooperative Purchasing Agreement (S.AV.E. - Strategic Alliance for Volume
Expenditures). In addition to City of Chandler and with the approval of Consultant, this
Agreement may be extended for use by other municipalities, school districts, and government
agencies of the State. Any such usage by other entities must be in accordance with the
ordinance, charter, or procurement rules and regulations of the respective political entity.

5.43 Budget Approval into Next Fiscal Year. This Agreement will commence on the Effective
Date and continue in full force and effect until it is terminated or expires in accordance with
the provisions of this Agreement. The Parties recognize that the continuation of this
Agreement after the close of the City's fiscal year, which ends on June 30 of each year, is
subject to the City Council's approval of a budget that includes an appropriation for this item
as an expenditure. The City does not represent that this budget item will be actually adopted.
This determination is solely made by the City Council.

5.44 Forced Labor of Ethnic Uyghurs Prohibited. By entering into this Agreement, Contractor
certifies and agrees Contractor does not currently use and will not use for the term of this
Agreement: (i) the forced labor of ethnic Uyghurs in the People's Republic of China; or (ii) any
goods or services produced by the forced labor of ethnic Uyghurs in the People's Republic of
China; or (iii) any contractors, subcontractors or suppliers that use the forced labor or any
goods or services produced by the forced labor of ethnic Uyghurs in the People's Republic of
China.

5.45 License to City for Reasonable Use. With this Agreement, Consultant and its
subconsultants hereby grant a license to City, its agents, employees, and representatives for
an indefinite period of time to reasonably use, make copies, and distribute as appropriate
the Documents, works or deliverables developed or created as a result of the Project and this
Agreement. This license also includes the making of derivative works.
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This Agreement will be in full force and effect only when it has been approved and executed
by the duly authorized City officials.

IN WITNESS WHEREOF, the Parties have executed this Agreement as of the Effective Date.

“CITY"” “CONSULTANT"
CITY OF CHANDLER KIMLEY-HORN AND ASSOCIATES, INC.
Al am Purills, PLA September 23, 2026

Mayor Signature Date

RECOMMENDED BY: Adam Perillo, PLA
Print Name
(alicia \/arms for September 23, 2026 Senior Vice President
/4

Daniel Haskins, P.E. Title

CIP City Engineer
adam.perillo@kimley-horn.com

Signer Email Address
APPROVED AS TO FORM:

City Attorney WO

ATTEST:

City Clerk Seal
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SUMMARY OF TASKS

Task 1.0
Task 2.0
Task 3.0
Task 4.0
Task 5.0
Task 6.0
Task 7.0

Project initiation ... 2
Data Collection, Field work, Site Inventory, and Investigation.............cccccccuunnnnns 4
Site ANAlYSIS ...cciiiiriiiiiiremmmrrrr i ———————————— 5
Initial Community Programming Study.........ccccommmmniiinsmmmmmmmns . 8
Community Outreach / Stakeholder Involvement ...........cccvvnninnnnnnnnnnn, 8
Master Plan Development......... ..o e e s e e e e e e e 12
Final Site Plan.......... 12
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City of Chandler Folley Memorial Park and Pool Master Plan

The City of Chandler is seeking a consultant design team lead by a landscape architect to complete an
overall master plan for the existing Folley Park and Pool. The purpose of this project is to provide
essential infrastructure and site improvement updates to the Folley Park and Pool. The pool building
needs to be renovated and expanded to include a training/meeting space and staff workspace. The
expansion of the aquatic center will impact the south section of the park. The master plan will examine
expansion opportunities in coordination with impacts to the existing park. The master plan will include
stakeholder coordination and public outreach, which will help inform the ultimate site layout and impacts
to the park. The final deliverable of this project phase will be an approved conceptual master plan.

The City has identified the following upgrades to be considered as part of the Folley Park and Pool
Master Plan:

Aquatic Center Improvements:

¢ New competition pool with space for spectators, play pool (42" depth), and small spray pad

e Additional shade opportunities on pool deck

¢ Reconfiguration of entrance, parking, and access, potentially including an additional adjacent
parcel

e Consideration of event needs and logistics

¢ Building with typical aquatics facility functionality including a large training room space, office
space, and a small gym space

e Pump room enclosure and storage area

Park Improvements:

Maintain two large diamond fields

Consider recent renovation of north side of park

Consider turf reduction opportunities and keeping mature trees existing to remain
Large ramada to be evaluated and possibly replaced

New park restroom building

Consider pedestrian circulation between park and pool

TASK 1.0 PROJECT INITIATION

TASK 1.1 KICK-OFF MEETING WITH CITY OF CHANDLER AND
CONSULTANT DESIGN TEAM

The purpose of this meeting is to formally kick-off the project with the consultant design team, City of
Chandler (City) team, and project stakeholders.

Goals and Vision:

The first step toward creating the initial vision and goals for the City of Chandler Folley Park and Pool
Master Plan project will be accomplished by a workshop-style kick-off meeting with the project design
team and City. The project vision and goals will be identified by the team with City and the key project
stakeholders. The meeting will be led by the Consultant team with agenda input from City.

Stakeholder Identification:
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The consultant design team will work with the City to identify key stakeholders that will be involved in the
master plan and conceptual development process. A project involvement matrix including a contact list of
stakeholders will be developed by the Consultant with input from the City team. The project team has
identified the following initial key project stakeholders:

Initial Project Stakeholder List to include, but not limited to:

City of Chandler Community

City of Chandler Parks and Recreation

City of Chandler Parks & Recreation Board

City of Chandler Council

City of Chandler Development Services

Frye Elementary School/Chandler Unified School District
User Groups

Utility Agencies

Project Schedule

The consultant design team will clarify any assumptions with City of Chandler to develop the overall
baseline project schedule. The Consultant will present the project schedule based on this identified
scope of work for the City of Chandler Folley Park and Pool Master Plan to achieve project goals and
objectives and to deliver the project. The outlined process should be organized and mapped to show the
relationship between tasks to allow effective and timely planning of tasks, and designate key project
milestones and deliverable dates for each phase. The level of involvement and roles for each task and
phase will also be identified. The important milestone dates will be proposed by the Consultant and
refined and approved by City of Chandler.

Communication Protocol

The project lines of communication will be established between the consultant design team, City of
Chander, and others as necessary. The Consultant points of contact will be Sean Wozny and Marissa
Pellegrini. Communications to the design team will copy the design core team of Sean Wozny and
Marissa Pellegrini, Kimley-Horn, (KHA). Design team communication to discipline team members and
subconsultants will be distributed by Kimley-Horn.

Public and Agency Outreach Planning

The initial public outreach plan will also be developed and coordinated with the City of Chandler. To
begin this process, the consulting team has proposed two Community Workshops. A meeting agenda and
content will be prepared and submitted to the City of Chandler for review and input. Once the public
outreach plan has been approved formal dates will be determined. The consultant design team has
included an initial schedule for the City to review. The meeting schedule, agenda, venue, invites, and
meeting content will be finalized with the City of Chandler. The consultant design team would like to
work with the City’s Communications team to also discuss the social media, website and electronic
opportunities to help develop strategies to engage the public for this project.

Project Involvement Matrix

The consultant design team will compile a listing of contact information containing phone numbers and
email addresses, and agency/firm and role on project. This contact list will be the project involvement
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matrix and will include the entire project team including the design team and City staff as well as key
stakeholders and additional agencies.

TASK 1.2 CONSULTING DESIGN TEAM KICK-OFF MEETING

The consultant design team will meet independent of the City to discuss the project milestones, overall
schedule, and upcoming meetings, project coordination, and deliverables. This meeting will include the
entire design team.

TASK 1.3 SITE TOUR

The consultant design team will walk the project site with the City of Chandler staff. The consultant
design team will collect site photos and document existing conditions and site infrastructure.

TASK 1.4 PROJECT BENCHMARKING EXAMPLES

The consultant design team will identify project examples on a national and regional level to draw initial
inspiration for future project elements for the City project. The benchmarking shall include park and
aquatic facility examples.

TASK 1.5 PROJECT WEBSITE

Kimley-Horn and Team will provide content for the project website and website updates. It is assumed the
City of Chandler will create and house the project website. All public documents generated during the
master planning process will be posted and available at the City’s discretion.

TASK 1.6 PROJECT MANAGEMENT

The consultant design team will track action items and provide project updates. The Consultant will track
overall project design budgets and provide project invoice summary updates with completion of work
updates on a task-by-task basis. The Consultant will be the communication conduit between City and the
multidiscipline team members.

TASK 2.0 DATA COLLECTION, FIELD WORK, SITE INVENTORY,

AND INVESTIGATION

TASK 2.1  TOPOGRAPHIC & BOUNDARY SURVEY/AERIAL MAPPING/TITLE
REPORT

The consultant design team will conduct a topographical and boundary survey of the proposed City of
Chandler project site. The topographic survey will be completed by RLF. The associated requirements
and services for this task are denoted below.

Topographic Survey Requirements:
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e Horizontal Datum will be based on the Arizona Coordinate System, 1983, Central Zone,
scaled from a tangent plane method by a combined grid factor (grid-scale factor multiplied
by elevation factor) to achieve ground distances. Vertical Datum will be on NAVD-88 or as
specified by the municipality.

e The limits of topographic survey consist of the existing pool and park site, the open turf area
at Frye Elementary, and the adjacent site for potential expansion.

e Provide site topography within the limits above. Provide contours at 1-foot intervals, with spot
elevations on an approximate 25 to 50 foot cross-section, with additional spot elevations at
critical locations (i.e. high points, low points, at top and bottom of curb line, edge of pavement,
etc.).

e Locate existing utilities to include sewer manholes, water valves, grates, inlets, and other
features as delineated on the aerial exhibit provided by the client and attached hereto.

e Locate subsurface utility makings to be on the ground at time of survey.

e RLF will use traditional survey methodology along with UAS obtained close range
photogrammetric data to produce high precision 3D models to produce topographic
mapping in support of ground survey obtained data.

e RLF will produce a 3D point cloud of the subject terrain and all feature objects with an
overall precision of +/- 1- 3mm per pixel. The client can extract geospatial data as needed
from the 3D pointcloud.

e RLF will produce a geo-referenced ortho-rectified aerial image with a GSD (Ground
Sampling Distance) of 0.50 inch/pixel.

e RLF will include a boundary with Right of Way delineation as well as existing easement
delineation based on current title report.

TASK 2.2 DATA COLLECTION

The consultant design team shall obtain surrounding project as-built plans from the City of Chandler. A
blue stake design ticket will also be submitted by the consultant design team to identify all utility
companies with facilities within the project area. Utility contact information shall be collected identifying
the point of contact for the utility company. Utility map requests will also be completed in order to obtain
utility mapping for the proposed project location.

TASK 2.3 EXISTING LARGE RAMADA ASSESSMENT

The consultant design team shall evaluate the existing large ramada. The consultant shall provide an
overall assessment of the existing amenity with documentation of findings and recommendations for the
maintenance or replacement of the large ramada.

TASK 3.0 SITE ANALYSIS

TASK 3.1 DRAINAGE ANALYSIS AND ASSESSMENT REPORT

The Consultant shall prepare a report identifying how the site currently functions and the site’s ultimate
drainage capacity. The city’s design parameters will also be defined for concept development. The
Consultant will accomplish this task by running a pre-project model, holding meetings, and analyzing
alternatives.
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TASK 3.2 INFRASTRUCTURE ASSESSMENT REPORT

The Consultant shall author a report documenting and summarizing the existing site infrastructure
(overhead and underground) including but not limited to wet utilities — potable water, reclaimed water,
sanitary sewer as well as dry utilities — electrical, natural gas, fiber optics, and communication
infrastructure. The report shall include analysis regarding existing utility capacity and include an initial
study of future utility demand for the planned park improvements. It will also identify possible utility
connection and tie-in options to be considered during concepts development. The steps the Consultant
shall take to accomplish this task are as follows:

Order a Blue Stake Design Ticket: Consultant shall obtain required information on utilities and facilities
within the project area. Based on the blue stake (AZ811) design ticket, the utility company information
shall be identified and compiled into a utility contact list. The Consultant shall make a utility mapping
request to the utility companies with facilities in the project area.

Conduct Infrastructure Analysis and Assessment including Meeting(s) as necessary with Public
Works Department and other departments if necessary: The Consultant shall identify existing
infrastructure impacting the Folley Park and Pool Master Plan development and design concepts. This
task shall include identification of existing and proposed CIP projects that may impact or are needed to
support the Folley Park and Pool project. The analysis and assessment shall include review of water,
wastewater, reclaimed water, streets, traffic signals, storm water and municipal facilities. The Chandler
Project Manager will coordinate the required staff for this meeting.

Prepare an Infrastructure Assessment Report: This Assessment Report will contain:
1. Existing utility infrastructure Inventory

a. Verify the size, material, location, depth, and capacity of existing wet utilities within the park and
along the park street frontages

2. Utility connection/tap locations

a. lIdentify tapping and connection options for the park site to access water, sanitary sewer, and
flood irrigation infrastructure

b. Identify need and feasibility of fiber optic network infrastructure for future internet connectivity
3. Demand analysis

a. Determine potable water, sanitary sewer demand for Folley Park and Pool concepts

b. Determine fire line demand for site improvements and facility / buildings
4. Phasing options for infrastructure

a. lIdentify a tiered approach to water, and sewer infrastructure based on potential project phasing

b. Identify design parameters, standards, and requirements

c. ldentify permitting requirements and associated fees

d. Provide comprehensive cost estimate of initial infrastructure
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TASK 3.3 IRRIGATION ASSESSMENT

This report shall identify irrigation options based on future site programing and concept development and
evaluate water source supply options including the existing flood irrigation infrastructure and any existing
pumping systems. The Consultant shall utilize the following:

1. Chandler Irrigation Meeting: Consultant shall conduct necessary meetings to discuss the current
water source and irrigation system for Folley Park and Pool.

3.3.1 IRRIGATION SUPPLY AND DEMAND MODELING

The Consultant shall provide irrigation supply and demand modeling based on the following:

1. Participate in several stakeholder and community meetings to understand potential site programming
elements to understand irrigation needs and provide irrigation options for the master plan concept
development:

a. Active and passive turf grass areas
b. On-site water storage facility

c. Landscaped areas (utilizing Chandler’s established planting specifications)

2. The Consultant shall calculate anticipated irrigation water supply and demand requirements. Based
on potential site programming elements, the anticipated irrigation water supply and demand
requirements will be calculated using three master plan scenarios developed by the design team.

a. Identify potential conflicts between available supply and anticipated demand to assist in
determining feasibility of site programming elements and their associated development footprints
and phasing parameters

b. Determine potential water supply infrastructure improvements

c. Develop potential strategies for construction phasing based on irrigation demands and build-out
irrigation demand

3.3.2 IRRIGATION WATER SUPPLY AND STORAGE EVALUATIONS AND
IRRIGATION WATER MASTER PLAN

Based on anticipated irrigation water supply and demand calculations for the scenarios listed above, the
Consultant shall provide assistance with cost evaluation of water resource delivery, and infrastructure,
system elements.

TASK 3.4 OPPORTUNITIES & CONSTRAINTS MAPPING

The consultant design team shall utilize the previously collected data and site information to provide site
analysis in order to develop an opportunities and constraints graphic for the project site. Site analysis
shall include:

o Utilities, wet and dry
¢ Easements and Rights of Way
e Adjacent land use
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Offsite & Onsite Drainage for Folley Park and Pool

Pedestrian Circulation and Access including adjacent neighborhoods and businesses
Vehicular Circulation and Access

Maintenance Access

The consultant design team will also want to schedule meetings with City of Chandler Development
Services staff to discuss existing utilities and infrastructure requirements. The consultant team shall
coordinate with the City of Chandler project manager to schedule utility meetings.

TASK 4.0 INITIAL COMMUNITY PROGRAMMING STUDY

TASK 4.1 PROGRAMMING SERVICE STUDY

The Consultant shall work with the City to develop an initial programming service study to determine
community programming needs for Folley Park and Pool. This shall include evaluation of current City
programming provided by the nearby existing parks within a 3-to-5-mile service area as well as an
evaluation of the previously completed Parks Strategic Master Plan. This will be the initial step in
identifying current and future programming needs for the community.

TASK 4.2 ELECTRONIC SURVEY

Kimley-Horn and Team will create up to two online surveys administered through
www.surveymonkey.com. The electronic surveys would be administered at the beginning of the project in
order to capture initial programming and amenity input. The electronic survey will provide an early touch
to identify who is using facilities, understand the needs and gain interest and invitation to the project.

TASK 5.0 COMMUNITY OUTREACH / STAKEHOLDER INVOLVEMENT

TASK 5.1  FOCUS GROUP MEETINGS

Kimley-Horn and Team will work with the City of Chandler to conduct focus group meetings with key user
groups and committees. Meeting shall include questions to encourage discussion within the group and
will be one hour in duration. The team will conduct up to 2 focus group meetings with key stakeholders to
evaluate their vision for Folley Park and Pool. These interviews/focus groups will help the Team gain an
understanding of the community needs, strengths, and weaknesses of the park.

TASK 5.2 PROJECT TEAM COMMUNITY OUTREACH PRE-WORKSHOP #1

The following definitions are utilized within this task.

e Project Team: The project team consists of the City of Chandler and the design consultant team.

o Workshop Meeting: Workshop meetings are working design meetings with the City of Chandler
and the design team prior to an open house.

o  Work Period: This is the period of time between workshop and open house meetings in which the
design consultant team will work with the City to prepare content for the upcoming workshop and
open house meetings.

e Open House: Public outreach meeting with the community led by the consultant design team with
the City.
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The pre-workshop #1 meeting will consist of a meeting with the consultant design team and the City to
further discuss initial project steps including mission/vision statement, project goals and initial programming
as well as the initial Community programming study in task 4. The consultant design team will confirm data
collected and discuss content developed during the site analysis process. The site opportunities and
constraints will be presented to the City project team to begin the formal process of concept development
with the Community Outreach.

TASK 5.3 WORK PERIOD #1 — MISSION / GOALS & CONCEPTUAL
PROGRAM

Work period #1 shall include the finalization of the previously collected data and site analysis. The
consultant design team shall begin creating content and presentation materials for workshop #1 and open
house #1 based on input from the City and key stakeholders at the initial public outreach planning
meeting and the pre-workshop meeting. The content will be developed and shared with the City during
project update meetings for approval prior to the workshop and open house meetings. An initial
programming list will be developed based on previously collected inputs.

TASK 5.4 PROJECT TEAM WORKSHOP #1 — KICK-OFF MEETING,
MISSION/GOALS, PROGRAM, DATA COLLECTION

Workshop #1 will be a half day working session with the project team to present project materials /
information and participate in site and building programming activities. This meeting will provide the
venue for the project team to discuss the following key project elements:

e Schedule and project timeline
e Project vision, goals and objectives
e Present project site opportunities and constraints

¢ National slide tour of similar community park and aquatics facilities to provide vision of the
potential program components

e Discuss current and future community needs

e Preliminary program review discussion

e Discuss priorities and phasing options

e Review previous inputs/Community Survey results

e Review alternative building program options

o Participatory activities with Project Team for project input to include:

o Site template programming exercise to allow the Project Team to experience the site
opportunities and constraints of the site when determining potential site program
elements. Program elements to include parking requirements for the project team to fully
understand space requirements for various programing elements.
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TASK 5.5 FACILITATION OF COMMUNITY OPEN HOUSE #1 IN PERSON

The consultant design team shall facilitate community open house #1 with the project team to formally
begin the community outreach process.

o Virtual site tour of the project site including opportunities and constraints, define the scope of the
master plan

¢ Slide tour of benchmark community parks and aquatics facilities
Display aspirational photographs and similar plans for other community parks and facilities
Play Dot-ocracy or Programming template as participatory exercise identification of programming
needs and amenities

e Gather input in question-and-answer format.

e Introduce the digital methods to stay current and track project progress, provide feedback and
attend future public outreach meetings.

TASK 5.6 PROJECT TEAM FOLLOW UP (DOWNLOAD) SESSION WITH THE
CITY OF CHANDLER REPRESENTATIVES

The consultant design team will provide the project team with a recap of information collected from the
workshop #1 meeting and the community open house #1 meeting. Final collected inputs will be compiled
and presented to the City. Formal meeting summaries will be provided to the project team once
completed after the City recap meeting.

TASK 5.7 WORK PERIOD #2A — PROGRAM REFINEMENT AND SITE
EVALUATION

Work period #2A shall include revisions to the preliminary program plan based on all inputs from
workshop #1 and open house #1. The consultant design team shall create options of proposed park
program spaces and area requirements. Conceptual program diagrams for Folley Park and Pool will be
compiled and initial conceptual relationship bubble diagrams will be developed. The project budget model
will be updated based on finalized programming.

TASK 5.8 PROJECT TEAM PROGRESS UPDATE MEETING

The consultant design team will meet with the project team to review all collected programming input
information. Review the updated mission and goal statement. Review three options of proposed park
and recreation program spaces and area requirements. Review the site evaluation of the park conceptual
bubble diagrams. Review preliminary capital costs for each program. The project team shall provide
comments and input on conceptual bubble diagrams and programming. The project team to provide a
preferred program for further review and input.

TASK 5.9 WORK PERIOD #2B — PROGRAM REFINEMENT AND SITE
EVALUATION
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Work period #2B shall include revisions to the program plans as needed based on the input from the Task
5.10 Project Team meeting feedback and comments. The consultant design team will begin to develop
two site concepts based on the prioritized programming needs identified by the Community and project
stakeholders. The aquatics facility building will include preliminary floor plan diagrams. The consultant
design team shall develop presentation materials for Workshop #2 and open house #2.

TASK 5.10 PROJECT TEAM WORKSHOP #2 - PROGRAM, COMMUNITY
OPEN HOUSE

Workshop #2 will be a half day working session with the project team to present project materials /
information and participate in site and building programming activities. This meeting will provide the
venue for the project team to discuss the following key project elements:

o Development of preliminary program consensus (confirm programming decisions)
o Discuss program areas that may be impacted by community stakeholder and partner input
¢ Review two initial site master plan concepts

¢ Review Alternative Program plan relationship diagrams and suggest recommended modifications
for further study to arrive at recommended floor plan

e Review and discuss project budget and construction costs

TASK 5.11 FACILITATION OF COMMUNITY OPEN HOUSE #2 — IN PERSON

The consultant design team shall facilitate community open house #2. Project elements to be presented
include:

e Presentation up to two Park Site Master Plan concepts
e Present Aquatics Building Program
o Gather input

TASK 5.12 PROJECT TEAM FOLLOW UP (DOWNLOAD) SESSION WITH THE
CITY OF CHANDLER REPRESENTATIVES

The consultant design team will provide the project team with a recap of information collected from the
workshop #2 meeting and the community open house #2 meeting. Final collected inputs will be compiled
and presented to the City. Formal meeting summaries will be provided to the project team once
completed after the City recap meeting.

TASK 5.13 PARKS & RECRATION BOARD UPDATE #1

The consultant design team will provide a project update to the City of Chandler leadership / executive
team. The meeting shall provide a current project update. The project team with a recap of information
collected from the workshop #2 meeting and the community open house #2 meeting.

TASK 5.14 WORK PERIOD #3 — MASTER PLAN CONCEPT REFINEMENT
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Work period #3 shall include refining the two site master plan concepts into a singular concept base on
the feedback from the Community and project stakeholders. The aquatics center building will include a
final floor plan diagram and spatial allocation/programing matrix.

TASK 5.15 PROJECT TEAM WORKSHOP #3 - PROGRAM, COMMUNITY
OPEN HOUSE

Workshop #3 will be a half day working session with the project team to present project materials /
information and participate in site and building programming activities. This meeting will provide the
venue for the project team to discuss the following key project elements:

o Review refined singular site master plan concept

o Review cost budget model against goals

TASK 5.16 PARKS & RECRATION BOARD UPDATE

The consultant design team will provide a project update to the City of Chandler leadership / executive
team. The meeting shall provide a current project update with the most up-to-date park concept for
review.

TASK 6.0 MASTER PLAN DEVELOPMENT

TASK 6.1 DEVELOPMENT OF MASTER PLAN

The final master plan report shall include an implementation plan with phasing alternatives, funding
options and implementation timeline with final cost estimate.

TASK 6.2 FINAL MASTER PLAN REPORT

The Consultant shall submit the final approved master plan report to the City of Chandler in hard copy
and electronic format.

TASK 7.0 FINAL SITE PLAN

TASK 7.1 DEVELOPMENT OF FINAL SITE PLAN

The consultant design team shall complete the final site plan design and color rendering and provide the
following supporting graphics and information for the entire Folley Park and Pool site, including:

Image boards with character images, sketches, graphics to represent the overall ‘feel’ of the park
Preliminary plant palette

Brief narrative describing goals and objectives

[ )
[ )
[ )
e Final opinion of probable cost
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PROJECT SCHEDULE

The Consultant team assumes an eight-month schedule for this project. Proposed project milestones are
shown below. Upon project kick-off, the Consultant will clarify any assumptions with City of Chandler to
develop the overall detailed project schedule. The Consultant will present the project schedule based on
this identified scope of work for the City of Chandler Folley Park and Pool Master Plan to achieve project
goals and objectives and to deliver the project. The important milestone and outreach dates will be
proposed by the Consultant and refined and approved by City of Chandler.

Project Task Duration

Task 1.0 Project Initiation October 2026 —
November 2026

Task 2.0 Data Collection, Field Work, Site Inventory, and Investigation | October 2026 —
November 2026

Task 3.0 Site Analysis November 2026 —
January 2027

Task 4.0 Initial Community Programming Study November 2026 —
February 2027

Task 5.0 Community Outreach/Stakeholder Involvement December 2027 —
April 2027

Task 6.0 Master Plan Development March 2027 —
April 2027

Task 7.0 Final Site Plan April 2027 -
May 2027
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Exhibit B - City of Chandler Follex Memorial Park and Pool Master Plan

Sr. Landscape

. Architect | Landscape | Sr.Engineer ’ Designer Tech/Drafter [ Admin/
roject Manager . P Engineer Analyst Clerical
Sean Wozny Manss'a' Architect Robert Lyons Hunter Older Braxtc_:n Ballard Mara Broggi Marc Salazar Zosy Total
Pellegrini Alex Morgan | Jason Fenner Emily Hilby Jason Getz ]
Randall Kopff
$220.00 $195.00 $175.00 $195.00 $175.00 $150.00 $125.00 $115.00 $100.00
Task 1.0 Project Initiation
1.1 Kick-Off Meeting with City of Chandler and Consultant Design Team 2 2 4 $ 1,330
1.2 Consultant Design Team Kick-off Meeting 2 2 418 1,230
1.3 Site Tour 4 4 8 2|s 2,860
1.4 Project Benchmarking 2 2 4 $ 1,240
1.5 Project Website 4 10 12 4]s 4,180
1.6 Project Management / Meetings 32 $ 7,040
Subtotal Hours| 40 14 2 - - 10 28 - 10 104
Subtotal Dollars| $ 8,800 | § 2,730 | $ 350 ] § - $ - $ 1,500 | $ 3,500 | $ - $ 1,000 | $ 17,880
2.1 T Survey and Aerial Mapping (RLF) $ -
2.2 Data Collection 4 8 4 $ 2,640
2.3 Existing Large Ramada it 4 4 4 $ 2,060
Subtotal Hours| = 8 8 4 = ] 4 4 = 28
Subtotal Dollars| $ - $ 1,560 | $ 1,400 | $ 780 | $ - $ - $ 500 | $ 460 | $ - $ 4,700
TASK 3.0 Site Analysis
3.1 Drainage Analysis and 1t Report 2 8 12 8 $ 5,050
3.2 Infrastructure it 8 8 20 8 $ 6,880
3.3 Irrigation 1t (Aqua) $ -
3.4 Opportunities & Constraints Mapping 2 2 4 20 8 $ 4,800
Subtotal Hours| = 4 - 18 20 24 28 16 = 110
Subtotal Dollars| $ - $ 780 | $ - $ 3,510 | $ 3,500 | § 3,600 | $ 3,500 | § 1,840 | $ - $ 16,730
TASK 4.0 Initial Community Programming Study
4.1 Programming Service Study 4 8 12 $ 3,480
4.2 Survey 8 8 8|s 3,400
Subtotal Hours| = 4 8 - - 16 12 - 8 48
Subtotal Dollars| $ - $ 780 | $ 1,400 | § - $ - $ 2,400 | $ 1,500 | $ - $ 800 | $ 6,880
Task 5.0 Community Outreach / Stakeholder Involvement
5.1 Focus Group Meetings (2 Focus Group Meetings) 4 4 $ 1,660
5.2 Project Team Community Outreach Pre-Workshop No. 1 Meeting 2 2 $ 740
5.3 Work period No. 1 - Mission / Goals & Conceptual Programming 2 $ 390
5.3.1 Community Workshop Meeting Materials and Exhibits 2 6 6 4 12 8 $ 5,510
5.4 Project Team Workshop No. 1 - Kickoff Meeting 2 2 $ 830
5.5 Facilitation of Community Open House No. 1 - In Person 4 4 4 4 4 4 $ 4,160
5.6 Project Team Follow Up (Download) Session with City of Chandler 2 2 4 418 1,830
5.7 Work Period No. 2A - Program and Site Evaluation 2 2 $ 830
5.7.1 Concept D (Two Concepts) 8 8 16 24 30 8]$ 12,610
5.7.2 Cost Model Development 4 4 8 $ 2,400
5.8 Project Team Progress Update Meeting 2 2 $ 830
5.9 Work Period No. 2B - Program Refinement and Site Evaluation 4 4 4 12 $ 3,860
5.10 Project Team Workshop No. 2 - Program, Community Open House 2 2 $ 830
5.11 Facilitation of Community Open House No. 2 - In Person 4 4 4 4 4 4 $ 4,160
5.12 Project Team Follow Up (Download) Session with City of Chandler 2 4 418 1,390
5.13 Parks & Recreation Board Update Meeting No. 1 2 2 4 $ 1,330
5.14 Work Period No. 3 - Master Plan Concept 2 2 $ 830
5.14.1 Master Plan Concept Development - Final Concept 2 4 4 12 16 $ 5,030
5.14.1 Opinion of Probable Cost 2 4 4 $ 1,790
5.15 Project Team Workshop No. 3 Program, Community Open House 2 4 8 12 $ 3,370
5.16 Parks & Recreation Board Update 2 2 $ 830
Subtotal Hours| 32 54 40 - 22 44 88 66 16 362
Subtotal Dollars| $ 7,040 § 10,530 | $ 7,000 $ - |s 3,850 § 6,600 | $ 11,000 | § 7,59 | $ 1,600 | $ 55,210
Task 6.0 Master Plan Report with Executive Summary
6.1 Development of Master Plan 8 8 4 8 10 $ 5,870
6.2 Final Master Plan 8 8 4 8 8 $ 5,640
Subtotal Hours| = 16 - 16 - 8 16 18 = 74
Subtotal Dollars| $ - $ 3,120 | $ - $ 3,120 | $ - $ 1,200 | $ 2,000 $ 2,070 | $ - $ 11,510
Task 7.0 Final Site Plan
7.1 Site Plan Development $ -
7.1.1 Overall C¢ Site Plan 1 2 2 2 12 $ 2,525
7.1.2 Conceptual Landscape Plan 1 2 12 $ 1,825
7.1.3 C Grading and Drainage Plan 2 12 $ 1,630
Subtotal Hours| = 2 2 - 2 - 6 36 = 48
Subtotal Dollars| $ - |s 390§ 350 § - |s 350§ - |s 750] 4140 s - s 5,980
TOTAL MASTER PLANNING HOURS 72 102 60 38 102 182 140 34 774
AL DESIGN FEES § 7410 $ 7,700 ,300 $ 22,750 00 $ 3,400 118,890
Subconsultants
Aqua Engineering (Irrigation) $ 2,500
RLF Surveying (Topographic Survey and Aerial Mapping) $ 11,750
Counsilman-Hunsaker (Aquatics) $ 16,000
Barker Rinker Seacat (BRS) Architecture (Architecture) $ 5,000
Owner's Allowance $ 5,000
Total Design Fee $ 159,140
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1.1

1.2

1.3

1.4

1.5

1.6

2.1

EXHIBIT “C”
INSURANCE REQUIREMENTS

General.

At the same time as execution of this Agreement, Consultant must furnish City a certificate
of insurance on a standard insurance industry ACORD form. The ACORD form must be
issued by an insurance company authorized to transact business in the State of Arizona
possessing a current A.M. Best, Inc. rating of A-7, or better and legally authorized to do
business in the State of Arizona with policies and forms satisfactory to City. Provided,
however, the A.M. Best rating requirement will not be deemed to apply to required Workers’
Compensation coverage.

Consultant and any of its subconsultants must procure and maintain, until all of their
obligations have been discharged, including any warranty periods under this Agreement are
satisfied, the insurances set forth below.

The insurance requirements set forth below are minimum requirements for this Agreement
and in no way limit the indemnity covenants contained in this Agreement.

City in no way warrants that the minimum insurance limits contained in this Agreement are
sufficient to protect Consultant from liabilities that might arise out of the performance of
the Agreement services under this Agreement by Consultant, its agents, representatives,
employees, subconsultants, and Consultant is free to purchase any additional insurance as
may be determined necessary.

Failure to demand evidence of full compliance with the insurance requirements in this
Agreement or failure to identify any insurance deficiency will not relieve Consultant from,
nor will it be considered a waiver of its obligation to maintain the required insurance at all
times during the performance of this Agreement.

Use of subconsultants: If any work is subcontracted in any way, Consultant must execute a
written Agreement with subconsultant containing the same Indemnification Clause and
Insurance Requirements as City requires of Consultant in this Agreement. Consultant is
responsible for executing the Agreement with the subconsultant and obtaining Certificates
of Insurance and verifying the insurance requirements.

Minimum Scope and Limits of Insurance. Consultant must provide coverage with limits of
liability not less than those stated below.

Professional Liability. If the Agreement is the subject of any professional services or work
performed by Consultant, or if Consultant engages in any professional services or work
adjunct or residual to performing the work under this Agreement, Consultant must maintain
Professional Liability insurance covering errors and omissions arising out of the work or
services performed by Consultant, or anyone employed by Consultant, or anyone whose
acts, mistakes, errors and omissions Consultant is legally liable, with a liability limit of
$1,000,000 each claim and $2,000,000 all claims. In the event the Professional Liability
insurance policy is written on a “claims made” basis, coverage must extend for 3 years past

Project Name: Folley Park and Pool Renovation Master Plan
Project No.: PR2602.201
Rev. 3/26/26 Page C-1
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2.2

23

24

3.1

completion and acceptance of the work or services, and Consultant, or its selected Design
Professional will submit Certificates of Insurance as evidence the required coverage is in
effect. The Design Professional must annually submit Certificates of Insurance citing that the
applicable coverage is in force and contains the required provisions for a 3 year period.

Commercial General Liability-Occurrence Form. Consultant must maintain “occurrence” form
Commercial General Liability insurance with a limit of not less than $2,000,000 for each
occurrence, $4,000,000 aggregate. Said insurance must also include coverage for products
and completed operations, independent contractors, personal injury and advertising injury.
If any Excess insurance is utilized to fulfill the requirements of this paragraph, the Excess
insurance must be “follow form” equal or broader in coverage scope than underlying
insurance.

Automobile Liability-Any Auto or Owned, Hired and Non-Owned Vehicles

Vehicle Liability: Consultant must maintain Business/Automobile Liability insurance with a
limit of $1,000,000 each accident on Consultant owned, hired, and non-owned vehicles
assigned to or used in the performance of Consultant's work or services under this
Agreement. If any Excess or Umbrella insurance is utilized to fulfill the requirements of this
paragraph, the Excess or Umbrella insurance must be “follow form” equal or broader in
coverage scope than underlying insurance.

Workers Compensation and Employers Liability Insurance: Consultant must maintain Workers
Compensation insurance to cover obligations imposed by federal and state statutes having
jurisdiction of Consultant employees engaged in the performance of work or services under
this Agreement and must also maintain Employers’ Liability insurance of not less than
$1,000,000 for each accident and $1,000,000 disease for each employee.

Additional Policy Provisions Required.

Self-Insured Retentions or Deductibles. Any self-insured retentions and deductibles must be
declared and approved by City. If not approved, City may require that the insurer reduce or
eliminate any deductible or self-insured retentions with respect to City, its officers, officials,
agents, employees, and volunteers.

3.1.1. Consultant’s insurance must contain broad form contractual liability coverage.

3.1.2. Consultant’s insurance coverage must be primary insurance with respect to City, its
officers, officials, agents, and employees. Any insurance or self-insurance maintained
by City, its officers, officials, agents, and employees will be in excess of the coverage
provided by Consultant and must not contribute to it.

3.1.3. Consultant's insurance must apply separately to each insured against whom claim is
made or suit is brought, except with respect to the limits of the insurer's liability.

3.1.4. Coverage provided by Consultant must not be limited to the liability assumed under
the indemnification provisions of this Agreement.

Project Name: Folley Park and Pool Renovation Master Plan
Project No.: PR2602.201
Rev. 3/26/26 Page C-2
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3.1.5.

The policies must contain a severability of interest clause and waiver of subrogation
against City, its officers, officials, agents, and employees, for losses arising from Work
performed by Consultant for City. (Does not apply to Professional Liability coverage.)

Consultant, its successors and or assigns, are required to maintain Commercial
General Liability insurance as specified in this Agreement for a minimum period of 3
years following completion and acceptance of the Work. Consultant must submit a
Certificate of Insurance evidencing Commercial General Liability insurance during this
3-year period containing all the Agreement insurance requirements, including
naming City of Chandler, its agents, representatives, officers, directors, officials and
employees as Additional Insured as required.

If a Certificate of Insurance is submitted as verification of coverage, City will
reasonably rely upon the Certificate of Insurance as evidence of coverage, but this
acceptance and reliance will not waive or alter in any way the insurance requirements
or obligations of this Agreement.

3.2. Insurance Cancellation During Term of Agreement.

3.2.1.

3.2.2.

If any of the required policies expire during the life of this Agreement, Consultant
must forward renewal or replacement Certificates to City within 10 days after the
renewal date containing all the required insurance provisions.

Each insurance policy required by the insurance provisions of this Agreement must
provide the required coverage and must not be suspended, voided or canceled
except after thirty (30) days prior written notice has been given to City, except when
cancellation is for non-payment of premium, then ten (10) days prior notice may be
given. Such notice must be sent directly to Chandler Law-Risk Management
Department, Post Office Box 4008, Mailstop 628, Chandler, Arizona 85225. If any
insurance company refuses to provide the required notice, Consultant or its
insurance broker must notify City of any cancellation, suspension, non-renewal of any
insurance within seven (7) days of receipt of insurers’ notification to that effect.

3.3 City as Additional Insured. The policies are to contain, or be endorsed to contain, the following
provisions:

3.3.1.

3.3.2.

The Commercial General Liability and Automobile Liability policies are to contain, or
be endorsed to contain, the following provisions: City, its officers, officials, agents,
and employees are additional insureds with respect to liability arising out of activities
performed by, or on behalf of, Consultant; Products and Completed operations of
Consultant; and automobiles owned, leased, hired, or borrowed by Consultant.

City, its officers, officials, agents, and employees must be additional insureds to the
full limits of liability purchased by Consultant even if those limits of liability are in
excess of those required by this Agreement.

Project Name:
Project No.:
Rev. 3/26/26

Folley Park and Pool Renovation Master Plan
PR2602.201
Page C-3
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EXHIBIT “D"
SPECIAL CONDITIONS

Standard Details and Specifications. Consultant must be familiar with City’s latest revision of
the MAG Specifications and MAG Standard Details as amended by City. City's current
amendment to the MAG Specifications, part of City's Unified Development Manual, may be found
and downloaded from City's website at http://www.chandleraz.gov/udm.

City Ownership of Project Documents. All work products (electronically or manually
generated) including, but not limited to: plans, specifications, cost estimates, field notes,
tracings, studies, investigations, design analyses, original drawings, original mylars, Computer
Aided Drafting and Design (CADD) file diskettes which reflect all final drawings, and other
related documents which are prepared in the performance of this Agreement (collectively
referred to as "Documents") are to be and remain the property of City and are to be delivered
to the Project Manager before the final payment is made to Consultant. In the event these
Documents are altered, modified or adapted without the written consent of Consultant,
which consent Consultant must not unreasonably withhold, City agrees to hold Consultant
harmless to the extent permitted by law from the legal liability arising out of City's alteration,
modification or adaptation of the Documents.

Re-use of Documents. The parties agree the documents, drawings, specifications and designs,
although the property of City, are prepared for this specific project and are not intended nor
represented by Consultant to be suitable for re-use for any other project. Any re-use without
written verification or adaptation by Consultant for the specific purpose intended will be at
City's sole risk and without liability or legal exposure to Consultant.

Documents to Bear Seal. Consultant and its subconsultants must endorse by professional
seal all plans, works, and deliverables prepared by each for this Agreement as required by
state law.

Project Name: Folley Park and Pool Renovation Master Plan
Project No.: PR2602.201
Rev. 3/26/26 Page D-1
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EXHIBIT “E”
SUBCONSULTANT DOCUMENTS WITH CONSULTANT

Any subconsultant assumptions, clarifications, exclusions, terms & conditions,
signature blocks, etc. included are strictly between the Consultant and their

subconsultants, and do not apply to the Agreement between the Consultant and the
City.

Project Name: Folley Park and Pool Renovation Master Plan
Project No.: PR2602.201

Rev. 3/26/26 Page E-1
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g Counsilman-Hunsaker

AQUATICS FOR LIFE

AQUATIC STUDY AGREEMENT

THIS AGREEMENT made and entered into at ST. LOUIS, MISSOURI , this 25" day of August 2026 by and
between KIMLEY-HORN, hereinafter referred to as the “Client” and COUNSILMAN-HUNSAKER &
ASSOCIATES, INC., a Missouri corporation, doing business at 12851 Manchester Rd, Suite 120, St. Louis,
MO 63131, hereinafter referred to as the “Consultant”.

WHEREAS, the Client, is undertaking an Aquatic Study Plan for Folley Park in Chandler, Arizona,
hereinafter referred to as the “Project” and,

WHEREAS, the Consultant is a consultant in the field of swimming pool complex planning and design, and

WHEREAS, the Client, is desirous of retaining the Consultant as its independent contractor for purposes
of assisting with the Folley Park Master Plan,

NOW, THEREFORE, in consideration of the covenants and agreements herein contained, the parties
hereto agree as follows:

l. SERVICES: The Client hereby retains the Consultant as its aquatic planning and design consultant
for the proposed Project. The scope of the Consultant's services are:

A Participate in virtual kickoff meetings with design team and City

B. Provide aquatics information for introductory PowerPoint presentations if needed.

C Meet on-site with the steering committee, plus any designated community groups
and/or individuals involved in the Project to analyze needs and determine objectives
in order to ascertain existing levels of service and the perceived needs of various
user groups in the community.

D. Participate in aquatics stakeholder meetings if needed

E. Recommendations to include aquatics amenities, number of pools, location, etc.

Develop opinion of cost for aquatics specific construction

Participate in virtual consultant team meetings throughout project.

Produce aquatics section written content and overview slides for draft master plan.
Support final presentation virtually

Il. DRAWINGS: All of the reports, drawings and specifications prepared by the Consultant as instruments
of service are and shall be the property of the Consultant whether the Project for which they are made
is executed or not. The Client shall be permitted to retain copies, including reproducible copies of the
reports, drawings, and specifications.

M. DELIVERABLES:

A Base Deliverables (included in lump sum listed under IV. FEES):

Dallas = Denver ®= SanDiego = St. Louis
www.chh2o.com
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VI.

1. Copy of all presentations in PDF format and graphics for Owner use that detail the
process and findings for the feasibility study.

Project kickoff presentation
Market demographics
Meeting notes

Engagement platform creation

Concept review presentation

- ® o o0 T o

Engagement platform results

Final presentation

> @

Final report

FEES: The Consultant’s fee shall be a lump sum of $16,000.00 including one (1) site visit and
exclusive of any related travel expenses. Travel expenses to be billed at cost.

The Consultant shall submit monthly statements of basic and additional and reimbursable
expenses based upon the Consultant's hourly rate schedule for services completed at the time of
billing. The Client shall make payment within thirty (30) days after receipt of the invoice from
Counsilman-Hunsaker. Consultant may, after giving seven (7) days written notice to the Client,
suspend services until payment is made in full of all past due invoices for this Project.

To the fullest extent permitted by law, and notwithstanding any other provision of this Agreement,
the total liability, in the aggregate, of Counsilman-Hunsaker and Counsilman-Hunsaker's officers,
directors, partners, employees, agents and Counsilman-Hunsaker’s consultants, and any of them,
to Client and anyone claiming by, through or under Client for any and all claims, losses, costs, or
damages whatsoever arising out of, resulting from, or in any way related to the conclusions and
recommendations expressed in the study shall not exceed the total compensation received by
Counsilman-Hunsaker under this Agreement.

ADDITIONAL SERVICES: All additional services must be authorized in writing. The Consultant shall
be paid for additional services according to the following fee schedule (if not listed as a lump sum):

Principal $285.00/hour
Director $250.00/hour
Project Manager $220.00/hour
Project Engineer/Architect $185.00/hour
Design Associate $155.00/hour
Administrative $90.00/hour
Site Visit $1,800.00 /day *

* Excluding travel expenses

TERMINATION: Each party agrees that upon the occurrence of a material breach or default of the
other under the terms of this Agreement, it shall provide written notice of such default to the other.
Such written notification given by the party shall specifically state the material breach or default under
the terms of this Agreement. The notified party shall have thirty (30) days after such notice is given to
remedy the specific breach or default. Upon the failure by the defaulting party to cure the specified
breach or default within the allotted time, or recurrence of the same breach within thirty (30) days after

8/25/2026 Page 2 Chandler, AZ
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VII.

VIII.

its initial cure, the other party shall have the right to terminate this Agreement except with respect to
any liabilities or obligations which, under the terms of this Agreement are to survive its termination.

SCHEDULE OF WORK: The Consultant shall execute all of the tasks listed above within 180 calendar
days of receipt of a signed agreement and authorization to proceed. Review periods by the Client, or

other extensions not caused by the Consultant, will be added to the 180 calendar days.

ENTIRE AGREEMENT: This agreement constitutes the entire understanding between the parties and
cannot be modified except by their mutual written consent. In the event of a conflict between this
Agreement and the terms of any other agreement or document pertaining to the Project, the terms and
provisions of this Agreement will be controlling.

IN WITNESS WHEREOF, the parties have hereunto set their hands on the day and year first above written.

ACCEPTED:
COUNSILMAN/HUNSAKER
& ASSOCIATES, INC.

Signature

George Deines, Studio Director

CH Team Member & Title

8/25/2026

KIMLEY-HORN

Signature

Printed Name & Title

Date

Client Information:
Marissa Pellegrini, PLA, ASLA

Date

Kimley-Horn | 14648 North Scottsdale Road, Suite 200, Scottsdale, AZ 85254
Direct: 602.906.1153 | Mobile: 773.391.2252 | www.kimley-horn.com

8/25/2026

Page 3

Chandler, AZ
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BARKER
RINKER
SEACAT

ARCHITECTURE

DENVER

950 5. BROADWAY
SUITE 222
DENVER, C0 80209
303.455.1368

DALLAS

123 5. MAINST.
UNIT250
GRAPEVINE, TX 76051
817.527.6880

BRSARCH.COM

July 29, 2026

Marissa Pellegrini

Kimley-Horn

14648 North Scottsdale Road, Suite 200
Scottsdale, AZ 85254

Chandler Folley Park Master Plan — Aquatic Support Facilities / Park Restrooms Programming Proposal
Marissa,

Barker Rinker Seacat Architecture (BRS/ Consultant) appreciates the opportunity to assist Kimley-Horn (KH /
Prime) and the City of Chandler (City / Owner) in programming future aquatic support facilities and park
restrooms at Folley Park as part of a new park master plan.

The scope of work and proposed fee with this letter agreement are based on correspondence between BRS
and KH on July 27 and July 28, 2026.

PROJECT UNDERSTANDING / TASKS

Our professional services will be based on providing programming, spatial allocation needs, and rough order
of magnitude pricing relative to the scope identified for the facilities above. BRS anticipates being engaged in
up to four (4) virtual coordination meetings with KH and the City to identify the programming and scope for the
facilities. Once an understanding of the program has been established, BRS will use our historic cost
database to provide an opinion of probable costs for the aquatic support facilities and park restrooms.

BRS will prepare a tabular program identifying anticipated spaces and approximate spatial allocations.
Conceptual floor plans, diagrams, and renderings are excluded.

A site visit and travel are excluded. KH will provide available site photographs, background information, and a
detailed project base. BRS will base our work on this information.

SCHEDULE
BRS will align our schedule with a work plan developed by KH. [tis anticipated that this project will take
place over a number of months and will conclude in early 2027.

PROPOSED PROFESSIONAL FEES

For these services as outlined in the scope of work above, we are proposing a fee of $ 5,000 (Five Thousand
and 00/100 US Dollars), inclusive of reimbursable expenses. Our services will be billed on a monthly, percent-
complete basis.

BRS 2026 HOURLY RATES

Barker Rinker Seacat Architect Staff Hourly Rate
Kevin Armstrong, Partner $265
Project Manager, TBD $205
Architectural Designer, TBD $140
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STANDARD OF CARE

In providing the services outlined in this proposal, BRS will endeavor to perform our work in a manner
consistent with the degree of care and skill ordinarily exercised by members of the same profession currently
practicing under similar circumstances. BRS will perform the services outlined in the scope of work as
expeditiously as is consistent with professional skill and care for the orderly progress of the project asitis
conducted. Regardless of any other term or condition of this Agreement, BRS makes no expressed or implied
warranty of any sort.

LIMITATION OF LIABILITY

In recognition of the relative risks and benefits of the Project to the Prime, Owner, and the Consultant, the
risks have been allocated such that the Prime agrees, to the fullest extent permitted by law, to limit the liability
of the Consultant and Consultant’s officers, directors, owners, and employees for any and all injuries, claims,
losses, expenses, damages of any nature whatsoever or claims expenses arising out of this Agreement from
any cause or causes, so that the total aggregate liability of the Consultant and Consultant’s officers, directors,
owners, and employees to all those named shall not exceed the Architect's total fee for services rendered on
this project.

TERMINATION OF SERVICES
Either party may terminate the agreement upon 10 days' written notice if the other party fails to meet its
obligations. BRS shall be paid for all services rendered to the date of termination.

ADDITIONAL SERVICES

Additional Services beyond those set forth within this proposal may be provided if authorized or confirmed in
writing by the Prime, in addition to the compensation for basic services. Additional Services also include
services resulting from significant changes in the general scope of the work plan, but not limited to, changes
in complexity, schedule or revising previously accepted studies, reports, or design documents when such
revisions are required by changes in laws, rules, regulations, ordinances, codes or orders enacted
subsequent to and not reasonably anticipated prior to the preparation of such studies, reports or documents,
or are due to any other causes beyond Barker Rinker Seacat's control.

PROPOSAL CLARIFICATIONS
The following clarifications and assumptions are provided to further outline the services in this proposal:
1. Detailed cost estimating is excluded. BRS will use our historic database to develop a rough order of
magnitude opinion of probable costs.
2. Conducting a detailed existing building facility assessment, including mechanical, electrical,
plumbing, technology, and structural engineering evaluations, is excluded.
3. Concept layouts are excluded.
4. Meetings beyond those outlined above in the project understanding are excluded.
5. Services or products requested beyond the Scope of Work outlined above are excluded.

If you agree with the terms and conditions above, please sign below. Upon receipt of one signed copy of this
Letter Agreement, we will begin work on the project. The conditions of this letter shall be applicable for forty-
five (45) days from the date of this letter after which, BRS reserves the right to review and/or renegotiate them
with KH.

We look forward to the prospect of working with Kimley-Horn and assisting the team with programming future
aquatic support facilities and park restrooms at Folley Park. We will be ready to begin work promptly upon
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receiving a signed copy of this letter. Please review this proposal and let us know if you have any questions
or comments. Thank you for including us as part of the team.

Best regards, ACCEPTED BY KIMLEY-HORN:

S

Kevin Armstrong, AIA | LEED AP
Principal, Studio Partner

Signature

Title

Date
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ORL_F
CONSUL-TING

July 27, 2026
Project: P26170 Chandler Folley Park

Marissa Pellegrini, PLA, ASLA
Kimley-Horn | 14648 North Scottsdale Road, Suite 200, Scottsdale, AZ 85254

RLF Consulting is pleased to submit this proposal for Land Surveying Services
Our scope and fee are based on the following assumptions:
» The project area contains approximately 20.0 acres of land.
» The following Parcels are included as part of this proposal for reference to the Maricopa County Assessors data
(APN), 303-14-005C & 303-15-025F
o Owner: CHANDLER CITY OF
Property Address: 601 E FRYE RD CHANDLER 85225
Mailing Address: PO BOX 4008 MS 606 CHANDLER AZ USA 85244
303-16-015
Owner: PRIDE TRAVEL CENTERS LLC
Property Address: 680 E MORELOS ST CHANDLER 85225
o Mailing Address: 5240 S SUNLAND GIN RD ELOY AZ USA 85122
» The Horizontal Datum will be based on the Arizona Coordinate System, 1983, (Central) Zone
» The Vertical Datum will be based on NAVD 88 City of Chandler

O O O O O

Task 001 - Topographic Survey

» Verify horizontal and vertical control in accordance with the Arizona Boundary Survey Minimum Standards .

» The limits of topographic survey consist of attached AOI

» Provide site topography to include contours at 1-foot intervals, with finish floors, spot elevations at critical
locations (i.e., high points, low points, at top and bottom of curb line, edge of pavement, etc.).

> Locate existing planimetric features and visible utilities to include sewer manholes, water valves, grates, inlets,
and other features as observed

> RLF will use traditional survey methodology along with UAS obtained close range photogrammetric data to
produce high precision 3D models to produce topographic mapping.

> RLF will produce a geo-referenced ortho-rectified aerial image of the parcel with a GSD (Ground Sampling
Distance) of 0.70 inch/pixel.

Project deliverables-
o 2D/3D CAD Basemap in Civil 3D format. | DTM Surface in Civil 3D format. | xml surface data |
Georeferenced Ortho Image ASCII Point Files | Sealed Topographic Survey sheet and Control Meta data

Proposed Fee
Task 001 — TOPOZraphic SUINVEY FEe......cuierrcrrreercerreerseeseenseesseeesseesseeessessssessssesanessanes $11,750.00

NOTES:
= The following services, if required, will be provided upon separate written authorization by the Client at cost plus
and or time and materials. Title reports and/or mapping of additional documents |Property Descriptions and
exhibits| Mailings & printings | Agency related fees | Additional Land Surveying items
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Sincerely,

RLF CONSULTING, LLC

2165 W. PECOS RD STE. 5 | CHANDLER, AZ 85224 1870 W. Prince Rd. Ste. 39 Tucson, AZ 85705
D. (480)719.7196 | Main. (480) 445.9189 0.(520) 230-7753 | c. (480) 550-2649

WWW.RLFCONSULTING.COM
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EXHIBIT “F”
FEDERAL REQUIREMENTS

N/A

Project Name: Folley Park and Pool Renovation Master Plan
Project No.: PR2602.201
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