



Proposal

REF: JOC P19-0027B
CITY OF PEORIA

Corporate: 11011 N. 23rd Ave. Phoenix, AZ 85029
Office: 623-582-1170|Fax: 623-582-3761
Tucson: 1904 W. Prince Rd. Tucson, AZ 85705
Office: 520-207-8228|Fax: 520-305-3323
AZ Licenses: ROC-089744 A General Contracting
ROC-111282 B-04 General Engineering

Submitted to: City of El Mirage
12145 N. W. Grand Ave
El Mirage, AZ 85335

Bid Date: 2/7/2020
Bid Number: 20090

Project: City Of El Mirage Fire Station Fiber (Peoria JOC P19-0027B)
13601 N. El Mirage Rd.
El Mirage, AZ

Attention: Vincent Rostowsky Phone Number: (623) 933-8318 Email: vrostowsky@elmirageaz.gov

Item #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
1	REMOVE EXISTING PULL BOX, EXPOSE FIBER CONDUIT AND INSTALL NEW #9 FIBER PULL BOX AND TIE INTO EXISTING CONDUITS AND PULL FIBER SLACK TO NEW PULL BOX AND RUN NEW 24SMFO TO FIRESTATION	1.00	LS	\$17,274.85	\$17,274.85
2	LANDSCAPING REMOVAL/REPAIR ALLOWANCE	1.00	LS	\$500.00	\$500.00
3	MOBILIZATION ALLOWANCE	1.00	EACH	\$1,250.00	\$1,250.00
4	TRAFFIC CONTROL ALLOWANCE	1.00	LS	\$1,800.00	\$1,800.00
				Bid Price Subtotal:	\$20,824.85
				65% Of 0.66 City Of El Mirage 4.29%:	\$893.39
				Total Bid Price:	\$21,718.24

We propose to furnish labor, equipment, and materials - complete in accordance with the plans and specifications supplied to us for the above mentioned project. All material is guaranteed to be as specified. All work will be completed in a workmanlike manner according to standard practices. Any alterations or deviations from the above specifications involving extra costs, will be executed only upon written orders and will become an extra charge over the above proposed estimate.

Terms: Net 30 Days

- Excludes:
 - Permits,
 - Const. Survey/Staking,
 - Compaction Testing & Inspection Fees. Engineering,
 - Locate, Hard Dig or Rock Excavation.
 - Dust Control Permit,
 - SWPP by Others
 - Concrete Repair/Replace
 - Asphalt Repair/Replace

Inclusions:

This proposal is based on the following information:
Plans: City of El Mirage/Field Observation
Prepared by: Vincent Rostowsky

Plans used were: City of El Mirage/Field Observation
Addenda Received: N/A

- Excludes:
 - Permits,
 - Const. Survey/Staking,
 - Compaction Testing & Inspection Fees. Engineering,
 - Locate, Hard Dig or Rock Excavation.
 - Dust Control Permit,
 - SWPP by Others
 - Concrete Repair/Replace
 - Asphalt Repair/Replace

CONFIRMED:

B&F Contracting, Inc. Proposal

Authorized Signature:



Estimator: Angel Flores
angelf@bfcontracting.com

ACCEPTED:

The above prices, specifications and conditions are satisfactory and hereby accepted.

Buyer: _____

Signature: _____

Date of Acceptance: _____