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2. City’s request for Intent to 

Negotiate 

 

 

 

 

 



Sandra Alcorn 
Principal Contract Officer 

(520) 837-4118 
Sandra.alcorn@tucsonaz.gov 

 

255 W. Alameda, 6th Floor, Tucson, AZ 85701 | Business Services Department – Procurement 
(520) 791-4217 | www.tucsonprocurement.com 

 
April 9, 2024 
 
Adam Sedgeman 
Hunter Contracting Co 
701 N. Cooper Rd 
Gilbert, AZ 85233 
Adam.sedgeman@huntercontracting.com  
 
Subject: RFQ 240056 – JOC for Roadway Construction  
 
Dear Mr. Sedgeman: 

 
Congratulations!  The City of Tucson has completed the step-two scoring for the above 
referenced solicitation and is pleased to invite your firm to enter into contract negotiations for 
Group 1 and Group 2. 

 
Please provide your labor and equipment rates pertaining to the scope of services in the RFQ. 
These rates will be used to price projects under this contract.  

 
This Notice of Intent to Negotiate is not an intent to award a contract and does not establish a 
contractual relationship with the City. In the event that the City is not able to negotiate a 
satisfactory contract with your firm, the city will terminate negotiations. 

 
Please provide this information to me on or before Tuesday, April 16, 2024 at 
Sandra.alcorn@tucsonaz.gov.  

 
If you have any questions regarding this letter, please feel free to contact me by telephone (520) 
837-4118 or via email at sandra.alcorn@tucsonaz.gov. 
 
Cordially, 

 
Sandra Alcorn 
Principal Contract Officer  
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701 NORTH COOPER ROAD, GILBERT, AZ 85233
6930 NORTH CAMINO MARTIN, TUCSON, AZ 85741
3580 WEST INA ROAD, SUITE 170, TUCSON, AZ 85741

PH: 480-892-0521 FX: 480-892-4932
WWW.HUNTERCONTRACTING.COM

ARIZONA ROC070961    ROC067542    ROC075851    ROC023057

Dear Ms. Alcorn and Selection Committee Members:

Hunter Contracting Co. (Hunter) is excited to share with the City of Tucson (City) our experience and qualifications for this important Job Order Contract for Roadway 
Construction. Hunter is pleased to submit this Statement of Qualifications for Group 1 and Group 2. As a long-time resident of the Tucson area, we have unparalleled 
experience working in, around, and with the City on multiple projects, including roadways and all the associated items in Groups 1 & 2 of this RFQ. 
We have dedicated Adam Sedgeman, Project Sponsor, as the Main Point of Contact for this JOC.  You can get in touch with Adam at  adam.sedgeman@
huntercontracting.com and 520.429.5142. In his role as Project Sponsor, Adam will be responsible for assigning the suitable team from our highly skilled group of 
project managers, estimators, superintendents, foremen, and all necessary administrative support based on the specific requirements of each job order. 
Hunter is an experienced JOC contractor with a track record in federally funded projects and is committed to delivering comprehensive support to the City. This 
encompasses financial backing, administrative support, staffing, and equipment needed to manage and carry out any project requested by the City.
Should you have any questions for me, don’t hesitate to contact me directly at 480.632.4954 or chucke@huntercontracting.com.
Sincerely,

Chuck English

President | Hunter Contracting Co. 

October 13, 2023

Ms. Sandra Alcorn 
Senior Contract Officer 
255 W. Alameda 6th Floor 
Tucson, AZ 85701

RE: RFQ 240056 JOC for Roadway Construction
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SECTION 1. QUALIFICATIONS AND 
EXPERIENCE OF THE FIRM (40 POINTS)
1.1.	 Describe the firm’s management and 

organizational structure.
Hunter Contracting Co. (Hunter) is a family-owned 
business established in 1947 by its founder, William 
Hunter, who initially started as Hunter Ditch Lining. 
The company transitioned to Hunter Contracting Co. 
in 1961. Our executive leadership team collectively 
holds an impressive average tenure of 30 years. 
Among our project managers, the average experience 
exceeds four years, with several individuals 
contributing over a decade of service. The entire staff 
maintains an average tenure of four years, and we 
take pride in having 50 employees who have devoted 
more than a decade of service to Hunter.
Hunter’s management and organizational structures 
are guided by our Board of Directors, which includes 
Max Taddei as Chairman of the Board and CEO; 
Chuck English as President; Bob Carlson and 
Dig Karki, P.E., as Vice Presidents. Our corporate 
structure comprises project sponsors, project 
managers, project superintendents, and a dedicated 
team of ancillary personnel. Currently, we have a 
staff of over 500 professionals, 130 in the Tucson 
offices and over 400 in Gilbert, along with 342 
skilled craftsmen. 
For the management of this master agreement, 
the work will be overseen from our Tucson office, 
Notably, our new Tucson main 
headquarters is conveniently 
located at 3580 West Ina Road, 
just minutes away from our 
original Tucson location and 
the I-10 freeway, by Adam 
Sedgeman, P.E., serving as the 
Project Sponsor. Adam will be 

supported by a team of multiple project managers, 
preconstruction managers, and superintendents. At 
Hunter, we firmly believe in the power of teamwork. 
Regardless of project size, whether it’s a $2,000 
repair or a $70 million new construction project, we 
adopt a hands-on approach by hand-selecting experts 
who possess experience working on similar projects 
with comparable challenges. This collaborative 
approach begins with engaging all stakeholders, 
including the design team and key personnel, 
from the project pursuit phase until its successful 
completion. 
Team Organization | Adam Sedgeman, P.E., Project 
Sponsor, will play a crucial role in ensuring that the 
project is equipped with adequate resources. He 
will assess potential impacts, collaborate with the 
appointed project manager to address any concerns 
related to project risks and conflicting objectives, 
and actively engage in effective communication with 
stakeholders. Adam will also stay abreast of the 
project’s progress.
Request / Scoping Meeting | During the bidding and 
construction phases, our team organization will be 
led by the most qualified project manager assigned 
to the specific project. They will be supported by a 
hand-selected project team comprising a project 
superintendent and project engineer.
Construction Phase | Hunter employs specific 
techniques such as CPM scheduling, cost 
management, cost containment, and proactive 
quality assurance. Our approach includes regular 
team meetings on a daily, weekly, and monthly basis, 
fostering open lines of communication among 
the entire project team.

Project Engineers
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	● 14 - Estimators/Takeoff 		
Technicians

	● 06 - Safety Personnel
	● 28 - Shop Personnel  

(500+ Equipment)
	● 36 - Project Managers
	● 34 - Project Superintendents

	● 39 - Project Engineers
	● 307 - Field Personnel
	● 21 - Administrative Personnel
	● 12 - Licensed Drone Techs
	● 300 + Prequalified 

Subcontractors

STAFF

Here’s a few of our smiling faces! Hunter’s Project Managers, Engineers, Estimators, and 
Superintendents. Ready, willing, and fully prepared to deliver exceptional results for you!
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Marvin has contributed to 25 projects during his 
tenure at Hunter, 10 as project engineer and or 
estimator, seven as assistant project manager and 
as the project manager on eight projects all with 
similarities to this job order contract.
RYAN KELLY, PMP, Project Manager
Bachelor of Project Management - Ashford University PMP 
Certified
10 years of experience
2.5 years at Hunter
Ryan has over ten years of construction experience 
and is responsible for overseeing project 
management functions, including cost estimating, 
budget control, project scheduling, request for 
proposals, purchasing, and collaboration with 
construction supervisors, skilled trades, and 
subcontractors. Ryan’s expertise extends from 
serving as a Project Engineer, Assistant Project 
Manager to Project Manager, successfully delivering 
projects ranging from $8 thousand to $5.5 million.
Ryan has 30 projects under his belt with Hunter, 12 
as project engineer, 5 as assistant project manager 
and 13 as project manager and or estimator.

LUIS NICHOLS, Project Manager
Associate of Science Engineering, Pima Community College
22 years of experience
4 years at Hunter
Luis brings over 22 years of field experience to the 
Hunter team. He will be responsible for overseeing 
all project activities starting with the preconstruction 
services to the everyday general construction 
services and will be your main point of contact 
throughout the project. As a project manager, he 
will leverage his 8 years of experience as a grading 
foreman and vast knowledge with GPS Equipment 
to ensure that all personnel and subcontractors 
are managed correctly and maintain the project on 
schedule.
Luis has contributed to 27 projects over the last four 
years, 17 as project estimator, and or engineer, three 

1.2.	 Identify and list the qualifications and 
experience of your firm’s key people who 
will be responsible for performing the work 
under the resulting contract.

ADAM SEDGEMAN, P.E., Project Sponsor
Master of Science in Civil Engineering - University of Arizona
Bachelor of Science in Construction Engineering - North Dakota 
State University
14 years of experience
3 years at Hunter
Adam has 14 years of experience in construction 
management. His role functions as a project 
executive ensuring adequate resource allocation. 
He proactively identifies and resolves issues 
by effectively communicating project goals and 
objectives, maintaining project schedules, and 
controlling costs. Adam’s expertise allows him to 
analyze bid documents, identify discrepancies in 
scope, design, and contracts, and address them in 
advance to prevent confusion and production delays 
in the field.
In the last three years Adam has been integral part of 
our Operations in Tucson, completing more than 130 
projects as the Project Sponsor, project manager and 
estimator. 

MARVIN MURPHY, Project Manager
10 years of experience
2.5 years at Hunter
Marvin brings ten years of construction experience 
to the team. His diverse background includes roles 
as a foreman, superintendent, and assistant project 
manager. As a goal-driven Project Manager, Marvin 
is committed to delivering high-quality construction 
services to clients. His skill set encompasses 
exceptional construction management and field 
supervision expertise. Marvin excels in collaborating 
with architects, inspectors, designers, engineers, and 
subcontractors to successfully accomplish high-
quality work on his projects.

as assistant project manager and or preconstruction 
manager and eight as project manager.
Additional available project managers based  
in Tucson:

	○ James Morrison
	○ Guillermo “Memo” Aguirre
	○ Jesse Grinsteiner
	○ Adam Bishop
	○ 28 additional project managers based in Gilbert 

Fun fact: this 
management 
team has all been 
the recipient of 
Hunter’s I Bid 
it, I Built it Right 
button program 

BRAD BURR, Operations Manager 
IES - Safety and Health Management - North Carolina State 
University, Landscape Architecture - University of AZ 
42 years of experience
4 years at Hunter
Brad has four decades of experience in project 
management, planning, estimating, scheduling, 
cost accounting, design review, safety, and team 
management, Brad brings a wealth of expertise 
to our team. His responsibilities encompass the 
entire project lifecycle, starting from preconstruction 
activities such as detailed plan reviews and 
identifying optimal construction methods, 
personnel, and subcontractor requirements. During 
construction, Brad efficiently manages multiple 
superintendents and subcontractors, ensuring the 
availability of manpower, equipment, materials, 
supplies, utilities, finances, technology, and methods 
necessary to complete projects on schedule, within 
budget, and in accordance with specified quality and 
performance standards.
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1.3.	 Describe how your firm will respond to 
owner concerns.

Hunter is a proven leader in providing design and 
construction services on JOC projects in Arizona. 
Our commitment of responding within hours of 
request includes our developed effective and efficient 
approach to executing job orders.
Partnering |  A basic principle and key element 
to a JOC contract and something Hunter lives by. 
We seek to foster our long-term relationship with 
the City to allow for collaboration, performance 
and trust on your JOC projects– we strive to be 
considered a part of the City’s staff. We take great 
pride in the partnering relationships we develop on 
our projects. We ask questions of all stakeholders to 
fully understand the expectations in order to deliver 
an award-winning project.
Hunter understands the benefits of partnering— 
our coordination, collaboration, and positive 
reinforcement of relationships with all parties is 
crucial for project success. The Hunter team will 
bring all stakeholders to the table early to foster a 
“one project–one team” environment where issues 
and goals are always at the forefront. This is where 
we shine, bringing clear and concise methods for 
responding to owner concerns by facilitating a 
communication ladder and providing tasks to hold 
each team member accountable to the established 
timeline for finding a solution.
Safety | In addition we understand the City’s 
concerns for safety, pedestrian safety, vehicular 
safety, staying off private property, maintaining access 
during the gem show and holiday travel construction 
restrictions to name a few.
Process | The flow chart (right) shows our proven 
process that provides a successful and high 
performance approach to your JOC.

This successful JOC process has helped Hunter 
complete over 90 projects (ranging in size from 
less than $10,000 to over $7,000,000 for the City 
of Phoenix’s Emergency 7th St. Bridge Repair) for 
Arizona cities and towns in the last five years. 
Services | We provided services that include 
earthwork, site work, rough and finish grading, 
new asphalt paving, mill and overlay, slurry seal, 
decorative asphalt, concrete removal, placement, 
sidewalks, valley gutters, curbs, guardrails, handrails, 
bike-ways, multi-use paths, infrastructures, storm 
water pipe, culverts, con-arches, headwalls, catch 
basins, among others.
Support | Our core JOC team is supported by 
experienced estimators, takeoff engineers, and 
reliable subcontractors both in our local Tucson office 
and main Gilbert office. Hunter has successfully 
performed JOC services for various agencies within 
Pima and Maricopa counties for over 22 years.
Quick Turnaround | We understand the 
necessity on JOC projects for quick turnaround of 
cost estimates, schedules and other paperwork to 
expedite the process. We are adequately staffed to 
fully support the JOC team.
Team Advisor | Based on past and current JOC 
experience, Adam Sedgeman, Project Sponsor, 
will become an essential, hands-on advisor to the 
City. Adam and his team are strongly motivated to 
provide outstanding service and quality work to create 
opportunities for additional work orders. This type 
of partnership allows for increased communication 
between Hunter and the City to enhance the 
partnership aspect of the JOC contract, which results 
in high-quality construction, service and enhanced 
quality control. Our proven quality in delivering JOC 
contracts has significantly reduced or eliminated 
punch lists altogether.

JOC PROCESS
Job Order Request 
from the City to 
Hunter

Hunter and City Walk 
Through and Scoping 
Meeting

Constructability 
Review / Value 
Engineering

City Finalizes Design

Hunter Submits 
Price and Schedule

Job Order Completed 
by Hunter for the City

Construction

Project / Job Order 
Agreement Closeout

City Approves and 
Issues Job Order to 
Hunter
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Project Understanding | Our preconstruction phase 
services starts with a complete understanding of 
the project through detailed scoping meetings. In 
simple projects we can provide conceptual designs 
to assist in cost estimating and construction. On 
more complex projects, where design is required by a 
registered engineer, we will either hire an engineer or 
work with a City contracted engineer. We will provide 
constructability reviews and recommend ideas and 
solutions based on experience and lessons learned. 
Our team’s goal during preconstruction is to assist the 
design engineer to maximize the design, ensuring the 
City achieves the greatest value on the project.

	● Hunter commits full time to the design team.
	● Hunter utilizes tools to investigate site 

information and on-site as-builts (Pima Maps).
	● Value engineering to save budget and time 

- prior investigation, potholing, preliminary 
survey, utilize lessons learned in the design 
phase.

	● Evaluate any issues that will develop 
during construction and eliminate them in 
preconstruction.

	● Partner with the design team to ensure no 
changes during construction.

	● Owner buy-in throughout.
	● Contractor driven, lead designer and owner 
to solution, to meet schedules, keep within 
budgets.

Hunter understands that projects might have (1) 
limited preliminary plans and general scopes of work; 
(2) limited or non-existent information on existing 
utilities, topography, and survey controls; (3) requires 
immediate response for material, equipment and 
manpower. Hunter‘s proven JOC process addresses 
these conditions.

Our process provides the following:
	● Travel to assess the project site
	● Utilize Pima County Maps for existing site 

information
	● Work with the Owner’s Rep to develop a 
complete scope of work

	● Perform preliminary site investigation, if 
necessary

	● Generate a cost proposal
	● Submit the cost proposal to the City for 

approval
	● Construct the project after the City approves 

the cost proposal
	● Have project personnel with decision making 

authority available immediately

Cost Control and Completion Tracking | In addition 
to the teams budget and schedule control, they will 
also provide weekly and monthly reporting to the 
city based on the project schedule. Hunter uses 
Microsoft Project and Viewpoint for our schedule and 
documentation (unless the city would like another 
software provider) which effectively mitigates or 
eliminates cost over runs.
Emergency Response | It is understood that this 
JOC contract may at times require emergency 
response. This is something that we are extremely 
accustomed to through our JOC Contracts with 
Tucson Water, Pima County Wastewater, Pima 
County Flood Control and the City of Phoenix.

1.4.	 List all Arizona professional and contractor 
licenses held by your firm/team. Provide the 
license number and explain if held by an 
individual or the firm.

Hunter holds the following Arizona contractor 
licenses: 

	● ROC 070961 A General Engineering 
	 Expires 8/31/24 

	● ROC 067542 B General Residential
	 Expires 3/31/24 

	● ROC 075851 B-1 General Commercial - 	 	
Expires 1/31/25

	● ROC 023057 B-4 General Res. Engineering 
	 Expires 2/29/24
Individual Professional Registration:

	● Adam Sedgeman, P.E. - Professional Civil 		
Engineer Arizona - License No. 59952

	● Dig Karki, P.E. Vice President - 	 	 	
Professional Engineer Arizona - License 		
No. 61316
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SECTION 2. QUALITY OF WORK, 
METHOD OF APPROACH
Since 2002, Hunter has been offering job order 
contract (JOC) services in the road and transportation 
sector. This service has extended to various 
municipalities, including the City. Apart from JOC 
projects, Hunter has substantial road construction 

JOB ORDER CONTRACTS TERM # JOBS

Phoenix Water Production Facilities 2002 - 2008 250
Tucson Streets 2003 - 2006 17
Phoenix Citywide Paving, Concrete & Storm Drain 2003 - 2011 85
Tucson Landfill Construction Services 2003 - 2008 17
Phoenix Housing 2003 - 2003 5
Tempe Misc. Construction & Minor WWTP Imp. 2008 - 2011 8
FCDMC ACDC Storm Drain Pipe Repair 2009 - 2011 25
FCDMC Earthwork Services 2009 - 2011 5
Phoenix Water & Wastewater Facilities Gen Con 2007- 2012 109
Phoenix Street Transportation Dept. Gen Con 2007 - 2012 44
Phoenix Citywide Demolition 2010- 2013 7
Scottsdale Citywide Heavy Site & Civil Work 2011 - 2015 23
Phoenix Citywide Civil Construction JOC 2011 - 2016 114
Phoenix Street Transportation Dept. Gen Con 2012 - 2017 25
Tucson Landfill Construction Services 2012 - 2017 0
Peoria JOC for Park, Trail & Landscape Const. 2013 - 2018 10
Peoria JOC for Wet Utility Pipeline Projects 2015 - 2019 17
Tempe City Parks Infrastructure Improvements 2015 - 2020 9
Peoria JOC for Wet Utility Pipeline Projects 2019 - 2024 36
Avondale Parks 2016 - 2020 5
GRIC/PMIP Water Delivery 2018 - 2023 3
Tucson Water Production Facilities 2018 - 2023 3
Tucson Park Improvements 2019 - 2020 2
Mesa General Utilities 2019 - 2025 5

JOB ORDER CONTRACTS TERM # JOBS

Mesa Specialty Utilities 2019 - 2024 4
Tucson Main Replacement 2018 - 2020 42
Pima County Flood Control 2017 - 2020 32
Buckeye Water Utility Pipeline & Infrastructure 2019 - 2020 1
Buckeye Water Production Infrastructure 2019 - 2020 4
Buckeye Wastewater Treatment Infrastructure 2019 - 2020 3
Gilbert General Utility 2019 - 2020 2
Phoenix Bridge and Dam Repair 2020-2022 1
Phoenix ROW Construction 2020-2024 1
Phoenix Civil Citywide Construction 2022-2025 3
Phoenix Specialized Piping & Coatings 2023-2026 0
Phoenix Steel & Concrete Tank Rehab 2023-2026 0
Oro Valley Water Main 2023-2024 0
Oro Valley Water Facility 2023-2024 0
Pima County Flood Control Facilities 2021-2026 44
Pima County WWRD 2020-2025 59
Tucson PCCP & CCP 2022-2025 0
Tucson Green Stormwater 2023-2026 0
Queen Creek Roadway Civil Sitework 2023-2025 0
Glendale Water Wastewater 2023-2025 0
Marana Water and Sewer 2023-2025 0
TEP/UNS Energy 2023-2025 1
Tucson Water Main Replacement 2023-2025 4

Hunter’s Job Order Contract History

and rehabilitation expertise. This includes projects 
such as new roads, bridges, adding lanes, storm 
water drainage, sidewalks, curb and gutter, 
signalization including traffic signals and signage, 
aligning well with the characteristics of this JOC. Our 
familiarity with transportation projects encompasses 
system renovations, modifications, and installations, 
incorporating diverse methodologies like CMAR, 

Design-Build, and Design-Bid-Build. With a capable 
JOC team led by Adam Sedgeman as Project 
Sponsor and the primary contact and the assigned 
Project Manager, each job order will be executed 
by a team tailored to the specific project discipline, 
ensuring optimal results.
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 Silverbell Road: Grant to Goret
Description of Project: Funded 
through the Regional Transportation 
Authority (RTA), this City of Tucson 
project widened Silverbell Road, from Goret Road 
to Grant Road, to a four-lane divided roadway with 
two lanes in each direction. Improvements included 
a raised median island, bike lanes, a sidewalk on 
the west side of Silverbell Road, a multi-use path on 
the east side of Silverbell Road, drainage crossing 
improvements, LED street lighting, traffic signal 
improvements at the Grant and Goret intersections, 
bus stop improvements, native landscape, retaining 
walls at the large slopes, and public art.

Costs: $9,585,704 original / $9,873,359 final 
(owner added scope) 
Owner: City of Tucson
Contact: Joe Chase, 520.904.1762 joseph.
chase@hdrinc.com

 CFD 4 
Description of Project: Project is one portion 
of larger master plan. Overall improvements include 
public roadway, public sewer and pedestrian crossing 
projects within the Rancho Sahuarita master plan 
in Sahuarita, Arizona. Hunter’s work consisted of 
grading, sewer improvements and sleeving, drainage 
improvements including the construction of two 
(2) precast concrete drainage structures, together 
with roadway and landscaping improvements for 
Rancho Sahuarita Boulevard, along with pedestrian 
HAWK crosswalk improvements to an existing public 
roadway.
Costs: $2,414,518 orig. / $2,435,209 final 
Owner: Rancho Sahuarita Management Co., 
Contract: Mike Bowman, 520.299.8766 michaelb@
ranchosahuarita.com

2.1.	 Identify FOUR (4) recent projects awarded 
to your firm similar in scope to the work 
contemplated under the resulting contract. 

Hunter is highlighting four projects that all encompass 
all or some of the same scope of work that is required 
by the JOC.
Similarities:

	● Concrete Paving
	● Curb and Gutter
	● Emergency Repairs
	● Grading
	● Landscape and 

Irrigation
	● Medians
	● Pavement 

Maintenance
	● Pavement Markings

	● Paving
	● Round-A-Bouts / 

Circles
	● Sidewalk and Ramps
	● Speed Reducing 

Devices
	● Storm Drainage
	● Traffic Control
	● Traffic Signals  

and Lighting
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 Patagonia Roadway Improvements
Description of Project: Phase 3 of the project consists of the repaving of 27,456 square feet of 
McKeown Avenue. It also consists of the repaving of 3,360 square feet of 4th Avenue and the repaving of 
1,892 square feet of Quiroga Lane. Lastly, the project includes the paving of 30,090 square feet of dirt parking 
areas along McKeown Avenue, 1,704 square feet of dirt parking area along 4th Avenue, and 1,950 square feet 
of handicapped accessible parking.

Phase 4 of the project included removal and 
reconstruction of existing roadway and flatwork 
concrete on 4th Avenue from McKeown Avenue  
to SR82.

Phase 3

Costs: $749,795 orig. / $734,289 final
Phase 4

Costs: $649,134 orig. / $650,000 final
Owner: Town of Patagonia
Contact: Ron Robinson, 520.394.2229, 
patagoniagov@qwestoffice.net	

 La Cholla Boulevard Phase 2 
Description of Project: 
Reconstruction of three traffic signals at 
the intersections of La Cholla Boulevard with Lambert 
Lane, Naranja Drive, and Glover Road with signalized 
and marked pedestrian crossings; widening to four 
lanes, including raised landscaped median, curbs, 
multi-use path, and sidewalk; and construction of 
drainage facilities. Work included furnishing all labor, 
materials, and equipment necessary to reconstruct 
the traffic signals, and to construct all conduit, median 
cuts, ADA-compliant curb access ramps, striping, 
signing, and utility coordination.
Costs: $21,083,950 orig. / $21,763,792 final 
Owner: Town of Oro Valley
Contact: Cheryl Huelle, P.E., 520.229.4894, 
chuelle@orovalleyaz.gov
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CONTROL AND SYSTEMS PROJECT VALUE IMPLEMENTATION

PL
AN

NI
NG

Bluebeam Revu Constructability Reviews and 
Design Assistance

Bluebeam is utilized as a common online platform for plan review and comment sharing. This program allows City 
staff, the design team, our project team, and subcontractors, to be in the same document simultaneously and view and 
make real-time comments. This program will reduce the time spent collecting, sorting, and sharing comments with the 
project team.

Value Management 
Log (VML)

Value Engineering and Alternates 
Analysis

The VML is a record to tracks alternates, additional features, programming and value-added options with real-time 
global cost impacts. With a click of the button the entire team can see the overall cost impact of any combination of 
alternates and their impact to the budget.

Go/No-go Meeting Company-wide project alignment
Prior to starting any project, the Project Manager presents a complete breakdown of the job to Hunter's upper 
management, including the company president, the head of Safety, and the VP of operations, confirming that all 
necessary front-end work has been completed so we can hit the ground running thanks to diligent preparation.

Activity Work Plans Activity Specific Project Execution
Our managers, engineers, superintendents, and foreman are all involved in creating preconstruction work plans. These 
plans are reviewed and verified so that the tasks necessary to complete the project are identified, problems solved, 
and resources allocated before starting work.

Monday Work Management Design Management Roadmap
Monday work management allows our team to clearly manage all aspects of preconstruction, coalescing all disciplines 
and stakeholders into a central management system to show roadblocks, deliverable status, dependencies, and 
responsibilities.

3-week Planning Outlook Equipment and Material Allocation Every week, our foremen generate a 3-week planning outlook breaking the next 3 weeks down daily to determine 
material and equipment needs to ensure they have what they need to build efficiently.

SC
HE

DU
LIN

G

Microsoft Project Crew, Subcontractor, and Material 
Management

Keeping the end in mind, we focus on completing the project in a timely manner while maintaining safe flows of traffic 
of adjacent construction projects, schools, business and the public. We include design updates and include all utility 
companies in the schedule. Clearly showing the critical path helps the team keep focus and minimize project risks.

Weekly Resource Reviews Equipment and Material Allocation Our entire Tucson team gathers every week to balance resources across every local project to ensure strong crew 
coverage across every job.

5-week Look-ahead Schedules Activity Focused Execution The project engineer, manager, superintendent and project foremen will maintain weekly a five-week look-ahead 
schedule with in-depth breakdowns of daily activities.

2.2.	 Describe systems used for planning, scheduling, estimating and managing construction.
Hunter utilizes sophisticated software programs that are capable of tracking all phases of the project. Often times JOC work moves at a fast pace, requiring a 
simplified, more nimble type of reporting to satisfy client updates and scheduling requirements. We use various reporting formats (daily, weekly, monthly) to keep the 
City informed of the project status. Our team’s partnering efforts begin early in the design phase to nurture a “project first” attitude and establish a clear and open line 
of communication between the City, their design engineer, and Hunter. Additional processes in place include weekly production/cost analysis verifying we are meeting 
the goals set for ourselves and our owners. We also hold weekly meetings with owners, managers, and subcontractors to verify everyone is on board with the plan 
set forth for both the current and future weeks work. Hunter uses Viewpoint software program as a central document control center to manage meeting agendas 
and minutes, and to track action items and deliverables. The following table outlines our systems and processes for planning, scheduling, estimating and managing 
construction. Bold items are software.



JOC for Roadway Construction  | RFQ #240056 | Page 10
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Hard Dollar Cost Estimating

This cost estimating software houses years of historical data that includes our labor, equipment, and materials 
to provide accurate cost models of each element of the project. Subcontractor quotes are quickly and accurately 
evaluated, compared, and selected.

On-Screen Takeoff Estimating Support
Our takeoff engineers utilize these software programs to perform detailed quantity takeoffs, plan reviews, and 3D 
earthwork modeling during each design phase to get accurate updates of adjustments and changes as the design is 
developed and progresses.

Bid Reviews Field Alignment with Estimate Before bids are finalized, the project team including the estimator meet with Hunter's VP of estimating for an over-the-
shoulder review of the project estimate to evaluate approach and confirm the details and assumptions of the bid.

BuildingConnected Subcontractor Outreach and 
Involvement

We use this web-based software to solicit quotes from prequalified subcontractors. To ensure we get complete, 
responsive, and accurate quotes, we develop comprehensive bid packages and provide full sets of plans, 
specifications, and detailed scope narratives.

MA
NA

GI
NG

 CO
NS

TR
UC

TIO
N

Daily Logs Clear Records of Daily Activities Our foremen complete daily logs each day to record quality items, inspections, and work performed to track progress 
and production throughout the job.

Work Analysis Daily Cost Control Our proprietary Bridge time tracking software generates daily reports showing costs incurred to a project each day so 
the project team along with Adam can rapidly identify any discrepancies and proactively resolve production issues.

ELB Reports Weekly Cost and Production 
Review

Equipment, Labor, and Burden reports allow our team to quickly identify trends along the project and act decisively to 
control costs. These reports are reviewed with foremen and by the highest levels of management to ensure project 
costs are controlled.

Projections Production/Cost Trend 
Identification

Every month, the project management team will generate a cost projection through the completion of the project to 
accurately gauge current progress and estimate final costs, identifying opportunities to provide further value for the City.

Pre-activity meetings Orientation of Field Personnel With 
Owner Expectations

Before each definable work activity, our team holds a pre-activity meeting with the assigned crews to clarify the 
schedule expectations, plans to complete the activity, resource and equipment needs, inspections, specifications, and 
quality control requirements.

Field Equipment/Labor CBS Foreman Alignment With Project 
Budget

We provide foremen with a clear breakdown of the estimate showing all labor and equipment budgets expected for 
each task, clearly identifying the cost and labor-hour parameters expected for each activity on the job.

Viewpoint Team Project-Wide Document 
Management

Viewpoint Team is used to manage submittals, RFIs, and plan revisions. Each foreman has access to the project 
database and can review any changes to the plans prior to commencing work.

Dedicated Bluestake Coordinator Active Management of 
Underground Utility Location

Our project coordinator actively manages bluestakes on projects to ensure that appropriate request coverage is obtained 
before starting work to reduce the risks associated with existing underground facilities.

Quickbase Portal for Inter-Depart. Support Utilizing Quickbase allows our interdepartmental team to easily manage equipment inspections and requests to assist 
our shop in providing the right equipment for the job.
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2.3.	 Describe the equipment resources available 
to your firm to perform the services 
described in the scope of work.

Hunter has two complete equipment shops with 
mechanics, transport drivers, and maintenance 
personnel for our over 500 pieces of equipment. For 
the work associated on this JOC we would utilize our :

	� 6 Roadway and Grading Crews
	� 5 Underground Utility Crews
	� 5 Concrete and Structural Crews 

Along with our owned equipment:
	🚜 20 Excavators, 14 to 20 Ton Units
	🚜 20 Water Trucks, 2K to 4K
	🚜 16 Wheel Loaders
	🚜 2 Scrapers
	🚜 2 Water Pulls
	🚜 6 Motor Graders w/GPS
	🚜 2 Gomaco Curb Machines
	🚜 1 Shotcrete Unit
	🚜 5 Cranes
	🚜 7 Telehandlers

And includes these specialty Items:
	🚜 Numerous Con-Arch® Forms
	🚜 Bidwell
	🚜 2 Bypass Pumps, Water and Sewer

The matrix to the right shows some of the Hunter 
owned equipment used in the different scopes of 
work on this JOC. In addition to the equipment owned 
and maintained by Hunter, we have long standing 
relationships with multiple reputable rental firms who 
supply construction equipment across the state. 
Hunter is well positioned to procure any type of 
equipment needed for any job.
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Graders

Pavers

Road Rollers

Trucks

Excavators

Backhoes

Bulldozers

Dump Trucks

Compactors

Mixers

Pumps

Vibrators

Finishers

Pick-up Trucks

Cranes

Bucket Trucks

Tractors

Skid Steer Loaders

Small tools
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SECTION 3. FIRM RESOURCES AND EX-
PERIENCE ON SIMILAR PROJECTS
3.1.	 List the firm’s personnel that are currently 

available to perform the work.
The listed project personnel, Adam, Brad, Marvin, 
Ryan, Luis, 6 grading crews, 5 underground crews, 2 
structures crews, 2 flatwork crews, 1 shotcrete crew 
are currently available. Along with the full contingent 
of staff at both locations dependent on the type and 
scope of work, the required completion time and the 
complexity of the work. 
3.2.	 List other on-going projects of a 

similar nature.
With seven market segments, including 
Transportation, Parks & Recreation, Bridges & 
Structures, Site Development, Water & Wastewater, 
Underground Utilities & Rehabilitation, And Irrigation 
& Flood Control, Hunter currently has 191 ongoing 
projects in various stages of completion. Hunter has 
the experience, resources, financial capacity and 
commitment to provide quality JOC services to the 
City. Hunter has the ability to bond single projects 
in excess of $175 million, with an aggregate limit of 
$300 million. Hunter has never been denied a bond 
request.
Hunter routinely completes over $230 million dollars 
of work per year with the capacity to complete more 
than $300 million per year. Hunter currently has a 
backlog totaling $108 million under contract. We 
have the resources, equipment, and relationships to 
guarantee completion of all work undertaken.
The following list is our project teams current work 
with similar aspects. Team: Adam Sedgeman 
(AS) Marvin Murphy (MM) Ryan Kelly (RK) Luis 
Nichols (LN) Brad Burr (BR) James Morrison (JM), 
Guillermo “Memo” Aguirre (GM)

Project Name Owner Type Market Segment Team Contract
Aerie La Cholla BFL Const. Co. Invitation Site Development AS, LN, BR $5,737,945.67 

AMI-474 Patagonia Arizona Minerals Inc. Invitation Transportation AS, JM, BR $10,587,912.79 

BFL Solstice BFL Const. Co. Invitation Transportation AS, RK, BR $589,397.60 

BFL Solstice Curb Gutter BFL Const. Co. Hard Bid Site Development AS, MM, BR $753,098.00 

El Vado New Hope PCRFCD JOC Irrigation & Flood Control AS, MM, BR $1,085,374.24 

Finger Rock Wash Drainage PCRFCD JOC Irrigation & Flood Control AS, RK, BR $1,979,094.24 

Founders Ridge KB Home Invitation Site Development AS, BR $5,966,654.32 

Las Vistas Ph1 Rd Imprv City of Tucson JOC Transportation AS, RK, BR $1,146,799.66 

Moderne Rocking K Ranch LifeStyle Homes AZ Invitation Site Development AS, MM, BR $1,501,800.85 

Tucson Prop 101 Rehab City of Tucson CMAR Transportation AS, GM, BR $5,000,000.00 

13th Ave. Traffic Circles Tucson Clean& Beautiful Invitation Transportation AS, LM, BR $143,350.00

3.3.	 Describe the firm’s internal measures to 
ensure timely completion of various projects.

At Hunter, project costs and schedules are reviewed 
on a daily, weekly, and monthly basis. Daily Schedule 
Reviews: Daily Production rates are tracked at Hunter 
through a proprietary system that we developed 
internally which links our project budgets to the time 
and quantities that are input on our time-cards. At 
the end of each day the time and quantity inputs 
develop a daily production rate for each item charged 
to that is compared to our budget estimated budget 
production rates on the job. These daily cost and 
production reports show us which items we are and 
are not hitting our estimated targets on from day 
to day so that changes can be made in a timely 
fashion to address any cost or schedule concerns. 
Weekly Schedule Reviews: On a weekly basis the 
project team will put together a 5 week schedule. 
This includes input from all lead field personnel, 
our Operations Manager, and input from our critical 
subcontractors. Each week this 5 week schedule is 
updated so that we can see if we are trending ahead 
or behind on hitting predetermined milestones.

Monthly Schedule Reviews: On a monthly basis 
each project team updates their MS Project CPM 
schedules and uploads it into Hunter’s master 
resource schedule. This master resource schedule 
allows us to sort by crew types and foreman so that 
we can adequately balance our resources on ongoing 
projects and manage the prospective future work in 
our pipeline.
3.4. 	 Identify who is responsible for maintaining 

the schedule and describe the firm’s record 
for project completion with recent clients.

Ultimately, as with any corporation, the responsibility 
for the success of a project lies with the executive 
group. However, as we all know, the executive level 
of a corporation is only as good as the employees 
they entrust with their business. Hunter’s philosophy 
is the Project Sponsor provides executive level 
oversight, and the Project Manager is responsible 
for maintaining the schedule. Hunter ‘s record of 
completing projects on schedule, and budget is 
unparalleled, we do what we say we are going to do. 
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and partnerships with subcontractors, allowing us to 
leverage their expertise, innovative ideas, and cutting-
edge products.
In accordance with ARS 34-603, Hunter follows 
a proven subcontractor selection process 
based on qualifications and price, prioritizing 
qualifications over cost alone. Furthermore, all 
subcontractors contracted to work on our projects 
undergo a thorough prequalification assessment. 
This assessment evaluates factors such as:

	● Company experience;
	● Safety performance;
	● The ability to execute a Master Subcontract 

Agreement; and
	● Bonding capabilities if necessary.

The Subcontractor Selection Plan outlined above 
serves as an ongoing effort to recruit and retain highly 
qualified subcontractors, ensuring the successful 
delivery of our projects

SECTION 4. SUBCONTRACTOR 
SELECTION PLAN
4.1.	 Submit a proposed Subcontractor Selection 

Plan pursuant to ARS 34-603. The plan must 
describe procedures to be used in selecting 
subcontractors, and selection shall be based 
on a combination of qualifications and price.

Hunter has been a leader in the APDM process since 
its inception in 2001, conforming to the City’s SSP 
and pursuant to Arizona Revised Statute Title 34 and 
consistently providing a prequalified team to work 
together from beginning to end. Hunter utilizes a 
proven process to select subcontractors based 
on qualifications and/or qualifications and price 
but never on price alone; prioritizing the best 
outcome for the project. This has proven to provide 
quality subcontractors that satisfy the municipalities 
we work with. Our SSP begins with a workshop with 
the City to identify each major project scope and 
determine the City’s preferred project outcomes.
Hunter maintains a pool of over 300 prequalified 
subcontractors who have consistently demonstrated 
their capabilities and willingness to work on our 
projects. We have established a strong working 
relationship with these subcontractors, ensuring they 
can deliver accurate bids, adhere to tight timelines, 
and allocate appropriate resources for successful 
project execution.
To guarantee the highest standards of performance, 
we actively recruit subcontractors and suppliers 
who undergo a rigorous selection process before 
being issued a master contract. We recognize that 
the strength of our subcontractors directly impacts 
the outcome of our projects, and we are committed 
to delivering nothing but excellence. Our team-
oriented approach emphasizes early collaboration 

Benefits | The benefit of our approach (or plan) is the 
selection of highly-qualified subcontractors to meet 
the needs of the project. Our team approach ensures 
successful project delivery. We build strong teams 
with a comprehensive subcontractor prequalification 
and selection plan that ensures only the best, most 
qualified subcontractors work on our projects. Early 
involvement of subcontractors benefits the project due 
to their added expertise, ideas, and new products. We 
will request bids from subcontractors at each phase 
of preconstruction, requiring each subcontractor to 
provide their own take-off quantities. This allows for 
us to quickly observe which subcontractors are fully 
engaged in the project plans and enables us to obtain 
comprehensive and accurate bids whilst incorporating 
the most progressive construction techniques and 
products available.
Hunter’s subcontractor selection process is 
based on qualifications, and in some cases, a 
combination of qualifications and price, to ensure 
the successful execution of the required scope of 
work. Subcontractors must demonstrate their ability 
to obtain necessary bonds and general liability 
insurance. Hunter may collaborate with potential 
SBEs to meet these requirements.
The selection of subcontractors follows four key
criteria:

	● Project Specific Understanding
	● Experience
	● Ability
	● Safety

Given the unique nature of JOC projects, Hunter 
acknowledges the need for flexibility in subcontractor 
evaluation. Leveraging our strong relationships 
with subcontractors, we solicit proposals from at 
least three subcontractors for each scope of work. 
We thoroughly evaluate the provided proposals 
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and choose the subcontractor who offers the most 
advantageous level of service for the project.
Depending on the project, Hunter employs either 
a one-step or two-step process for subcontractor 
selection:
One-step Process

	● Soliciting bids for subcontract work, including 
work Hunter self-performs typically to provide 
the best possible price for the project.

	● Evaluating the proposals.
	● Awarding the subcontractor who provided the 

best proposal.
Two-step Process

	● Includes all aspects of the one-step.
	● Adds an interview of the top three proposals 

for each scope, comparing them apples to 
apples, and making sure they can meet the 
schedule and have the experience to perform 
the work.

Utilization of Small Business Enterprises 
Subcontractor selection will be based on 
qualifications only or a combination of qualifications
and price, though never on price alone, while actively 
and aggressively seeking to meet the overall SBE 
Goal of 2% to 15% that will be established at the 
development of the job orders agreements.
Subcontracting Areas Hunter has Preliminarily 
Identified for Possible SBE Utilization
The following is a list of subcontracting areas we 
identified SBEs:

	● Concrete flatwork
	● Electrical/traffic signalization  

(Nextgen Electrical)
	● Paving temporary trench patch paving  

(Lee’s Asphalt)
	● Saw cutting (Custom Sawcuts)
	● Trucking (Saguaro Trucking, Desert Trucking)

4.2	 The resultant contract is subject to the City 
of Tucson’s SBE and DBE requirements. The 
plan must describe how the Offerer intends 
to ensure that established goals will be 
met. In addition, the plan must convey the 
Offerer’s understanding of prompt payment 
requirements and the firms prompt payment 
plan/policy.

Our comprehensive plan aligns with the City’s 
SBE/DBE program requirements, including 
prompt payment. We proactively engage in finding 
subcontractors who meet the specific SBE/DBE 
goals set for each JOA. Hunter is well-versed in 
the necessary regulations and has qualified staff 
dedicated to ensuring compliance with SBE/DBE/
TERO/Davis Bacon policies and guidelines.
Hunter is committed to achieving or surpassing the
overall goal set by the OEOP-SBE Program for SBE
utilization during the contract period. We will actively
support and guide non-certified SBE contractors in
their certification process.
Hunter acknowledges that the City of Tucson has a 
currently unknown targeted goal, most likely of 2% to 
15% SBE utilization for this contract by City of Tucson 
certified SBE firms. Hunter shall also make efforts to 
identify and assist non- certified SBE contractors with 
becoming certified.
Potential areas of subcontracting for SBE firms will be 
identified. Hunter will prepare an estimate of the value 
of each area of subcontracting and compare to the 
total estimated contract value to obtain a percentage 
of contract for each area of subcontracting. Hunter 
will ensure that the goal for SBE utilization is met 
throughout the subcontractor selection process. This 
may require working with and coaching potential 
SBEs to obtain a higher cumulative score. This 
may include scoring a particular section higher 

with the assumption that Hunter will mentor the 
SBE subcontractor. Hunter will review preliminary 
scores with the City’s SBE coordinator and may 
re-score potential SBE proposals to ensure that the 
established SBE goal for the project is met. The 
subcontractor with the highest overall score for the 
required scope of work shall be awarded a contract.
Hunter’s Record of Meeting SBE Goals

	● Houghton Road - Irvington Road to Valencia 
Road Roadway Improvements – Goal of 19%, 
exceeded goal at 26%.

	● Tucson Boulevard Diversion Structure - 
Exceeded 2% goal.

	● Pima County Flood Control JOC - Exceeded 
11% goal on over $900k of JOC contracts.

	● Craycroft Road CMAR - Met 10% SBE goal on 
over $24M GMPs

	● Sabino Canyon CMAR - Met agreed to goal 
(just under 	10%) on $2M GMP.

	● Pima County - Marana Treatment Facility 
CMAR – Met agreed to SBE goal.

	● All other Pima County competitive bid 
projects - Met SBE goals.

Prompt Payment Plan / Policy
Hunter adheres to the latest Arizona State Law and 
prompt payment guidelines, effectively managing 
all accounts payable operations. Our commitment 
is to create a favorable financial environment for 
our exceptional subcontractors and team members, 
cultivating financial well-being and fostering strong 
business relationships. This commitment contributes 
to the overall quality and success of every project 
we undertake.
 



CITY OF TUCSON REQUEST FOR QUALIFICATIONS NO. 240056 
BUSINESS SERVICES DEPARTMENT Page 63 of 63 
SHARED SERVICES PROCUREMENT DIVISION RESPONSIBLE CONTRACT OFFICER: Sandra Alcorn 
255 W. ALAMEDA, 6TH FLOOR, TUCSON, AZ 85701 PH: (520) 837-4118 

OFFER AND ACCEPTANCE 

OFFER 

TO THE CITY OF TUCSON: 
The Undersigned hereby offers and shall furnish the material or service in compliance with all terms, scope of work, conditions, 
specifications, and amendments in the Request for Qualifications which is incorporated by reference as if fully set forth herein. 

For clarification of this offer, contact: 

Name: 
Company Name 

Title: 
Address 

Phone: 
City State Zip 

Fax: 
Signature of Person Authorized to Sign 

E-mail: 
Printed Name 

Title 

ACCEPTANCE OF OFFER 

The Offer is hereby accepted. The Contractor is now bound to sell the materials or services specified in the 
Contract. This Contract shall be referred to as Contract No. ________________. 

CITY OF TUCSON, a municipal corporation 

Approved as to form: Awarded: 

This ________ day of _______________ 20_____ This ________ day of _______________ 20_____ 

As Tucson City Attorney and not personally As Director of Business Services and not 
personally 

Hunter Contracting Co.                  Adam Sedgeman

701 N. Cooper Rd.       Project Sponsor

Gilbert   AZ  85233

Chuck English
President

520.429.5142

480.892.4932

adam.sedgeman@huntercontracting.com
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Passey Bond Company
28 North Center Street
P. O. Box 819
Mesa AZ 85211-0819

Kori L. Moseley, CISR, CPIW
(480)969-2291 (480)833-4833

korim@passeybond.com

Hunter Contracting Co.
701 N. Cooper Road

Gilbert AZ 85233

The Phoenix Insurance Co 25623
Travelers Prop Cas Co of America 25674
CopperPoint Premier Insurance Co. 12741
Arch Specialty Insurance Co. 21199

A

X

X
X CGD246 04/19

X CGT100/CGD316 02/19

X

X Y DT-CO-5W066891-PHX-24 5/1/2024 5/1/2025

$10,000 per occurrence

BI & PD deductible

2,000,000

500,000

10,000

2,000,000

4,000,000

4,000,000

B
X

X
X CAT353 02/15

X
X Y

810-4W969209-24-26-G 5/1/2024 5/1/2025

$1,000 comprehensive &

Collision deductible

2,000,000

B

X X

X 10,000

CUP-5W067181-24-26 5/1/2024 5/1/2025

19,000,000

19,000,000

C
N

WC000313 (4-84)

1016380 5/1/2024 5/1/2025

X

1,000,000

1,000,000

1,000,000

D Professional/Pollution PDCPP0038203 11/28/2023 11/28/2024 Aggregate/Each Claim $4M/$2M/$5M/$5M

B Builders Risk QT-660-7T090557-TIL-24 5/1/2024 5/1/2025 Limit - Deductible $30mil/$10,000

Job #24413-00 City of Tucson JOC for Roadway Construction multiple locations throughout Tucson Arizona.

City of Tucson
Regional Transportation Authority (RTA)
225 W. Alameda
6th Floor
Tucson, AZ  85701

Bill Passey/KORI

Y

The ACORD name and logo are registered marks of ACORD

CERTIFICATE HOLDER

© 1988-2014 ACORD CORPORATION. All rights reserved.
ACORD 25 (2014/01)

AUTHORIZED REPRESENTATIVE

CANCELLATION

DATE (MM/DD/YYYY)CERTIFICATE OF LIABILITY INSURANCE

LOCJECT
PRO-

POLICY

GEN'L AGGREGATE LIMIT APPLIES PER:

OCCURCLAIMS-MADE

COMMERCIAL GENERAL LIABILITY

PREMISES (Ea occurrence) $
DAMAGE TO RENTED

EACH OCCURRENCE $

MED EXP (Any one person) $

PERSONAL & ADV INJURY $

GENERAL AGGREGATE $

PRODUCTS - COMP/OP AGG $

$RETENTIONDED

CLAIMS-MADE

OCCUR

$

AGGREGATE $

EACH OCCURRENCE $UMBRELLA LIAB

EXCESS LIAB

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES  (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

INSR
LTR TYPE OF INSURANCE POLICY NUMBER

POLICY EFF
(MM/DD/YYYY)

POLICY EXP
(MM/DD/YYYY) LIMITS

PER
STATUTE

OTH-
ER

E.L. EACH ACCIDENT

E.L. DISEASE - EA EMPLOYEE

E.L. DISEASE - POLICY LIMIT

$

$

$

ANY PROPRIETOR/PARTNER/EXECUTIVE

If yes, describe under
DESCRIPTION OF OPERATIONS below

(Mandatory in NH)
OFFICER/MEMBER EXCLUDED?

WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY Y / N

AUTOMOBILE LIABILITY

ANY AUTO

ALL OWNED SCHEDULED

HIRED AUTOS
NON-OWNED

AUTOS AUTOS

AUTOS

COMBINED SINGLE LIMIT

BODILY INJURY (Per person)

BODILY INJURY (Per accident)

PROPERTY DAMAGE $

$

$

$

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD

INDICATED.  NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS

CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,

EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSD
ADDL

WVD
SUBR

N / A

$

$

(Ea accident)

(Per accident)

OTHER:

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW.  THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.
IMPORTANT:  If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed.  If SUBROGATION IS WAIVED, subject to
the terms and conditions of the policy, certain policies may require an endorsement.  A statement on this certificate does not confer rights to the
certificate holder in lieu of such endorsement(s).

COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

INSURED

PHONE
(A/C, No, Ext):

PRODUCER

ADDRESS:
E-MAIL

FAX
(A/C, No):

CONTACT
NAME:

NAIC #

INSURER A :

INSURER B :

INSURER C :

INSURER D :

INSURER E :

INSURER F :

INSURER(S) AFFORDING COVERAGE

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

INS025  (201401)



BUSINESS AUTO EXTENSION ENDORSEMENT

© 2015 The Travelers Indemnity Company. All rights reserved.
Includes copyrighted material of Insurance Services Office, Inc. with its permission.
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COMM RCI L G NERAL IAB L TYE A E L I I

T IS ENDORSEMENT CHANGES T E POLICY. PL ASE READ IT CAREFULLY.H H E

BLANKET ADDITIONAL INSURED
(Incl des Products-Completed Operations If Required By Contu ract)

Thi e dorseme t m dfie i surance prov ded under he f l o ing:s n n o i s n i t o l w

COMM RCI L G NERAL IAB LI Y COVERA E PARTE A E L I T G

P O ISIONR V S (1) Any "bodily injury", "property dam ge" oa r
"pe sonal injury arising out o the prov di g,r " f i nThe fol owing i added tol s SE TI N II – WHO IS ANC O
or fa l re to prov de, any pro e sionali u i f sINSU EDR :
arch te tural engineer ng o surv yingi c , i r e

Any person o o gan zat on that yo agree in ar r i i u
se vce , ncl ding:r i s i uwrit en con ract or agreem nt to in lude a ant t e c s

addi ional i sured o thi Cov rage Part i at n n s e s n (a) The preparin , approv ng, or fa li g tog i i n
i sured, ut onlyn b : prepa e or approv , ma s, shopr e p

drawi gs, opin on , reports, surv y ,n i s e sa. Wi h re pe t to l abi ity fo "bodily injury ot s c i l r " r
fi l orders or change orders, or theed"prope ty dam ge that o curs, or fo "perso alr a " c r n
prepa i g, approvng, or fa l n tor n i i i gi ju y ca sed by an o fe se that is comm ttedn r " u f n i ,
prepa e or app ov , drawings andr r esubsequent to the signing of that contract or

ag ee ent and while tha pa t o the contra t or m t r f c r spe i i a io s; andc f c t n
ag ee ent s in e fe t; andr m i f c

(b) Su ervso y, in pe t on, archi ect ral op i r s c i t u r
b. If a d only to the ex ent that such injury o, n t , r engineerin a t v t e .g c i i i s

dama e is ca sed by a ts o om ssio s o yo og u c r i n f u r
(2) Any "bodi y inju y or "prope ty dam gel r " r a "y ur subco tra tor in the perfo m nce o "y uo n c r a f o r

caused by "y ur work an in luded in theo " d cwork to which the wri ten cont a t or agreemen" t r c t
"produ ts-com leted o erat on hazardc p p i s "appl e . Such person or organiza ion doe noi s t s t
un ess the wri ten cont a t o ag ee entl t r c r r mqual fy a an ad itional in ured with re pect toi s d s s

the independent a t o om ssions o such spe i i a ly requi esc s r i f c f c l r y u to prov de sucho i
pe son or organizationr . cov rage fo that addi ional in ured durine r t s g

the oli y pe iod.p c rThe i surance prov ded to such ad it onal insured isn i d i
subje t o he o lo ing p ov sions:c t t f l w r i c. The ad itional insured m st com ly with thed u p
a. If the Limt o In uran e o thi Cov rage Part fo lowi g dutiei s f s c f s e l n s:

shown in the De laratio s ex eed the m nim mc n c i u
(1) Giv us wri ten no i e as soon a pra tica lee t t c s c bl m t requi ed by the written co tra t oi i s r n c r

o an "o cur en e o an o fe se whi h m yf c r c " r f n c aag ee ent, the i surance prov ded to ther m n i
re ult i a clai . To t e ex en possible suchs n m h t t ,addi ional insured wil be to sucht l
no ice should in l de:t c um nim m required lim ts. Fo the purpo e oi u i r s s f

de erm nin whether thi applie , thet i g s s (a) How, when an where the "o cur en ed c r c "
m nim m im t requi ed by the wri ten co tra t oi u l i s r t n c r or o fe se too pla e;f n k c
ag ee ent will be co sidered to include ther m n

(b) The nam s and addre se o any inj rede s s f um nim m lim ts o any Umb el a o Ex essi u i f r l r c
pe sons an witne se ; andr d s sl ab l ty cov rage requi ed fo the addi ionali i i e r r t

i sured by that writ en cont a t o agreem nt.n t r c r e (c) The nature and lo ation o any inj ry oc f u r
Thi prov sion will not increa e the lim t os i s i s f

dama e ari ing out o the "o cur en eg s f c r c "i suran e de cribed in Se tion c s c n III – Lim t Ofi s
or o fe se.f nIn urance.s

(2) If a cla m is ma e or "sui " i brought agai sti d t s nb. The insurance prov ded to such addi ionali t
the ad it onal nsuredd i i :i sured does not ap ly o:n p t

CG 2 46 04 19D Pa e 1 o 2g f

limited

limitation
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COMM RCI L G NERAL IAB LITYE A E L I

(a) Im e ia ely re ord the spe i i s o them d t c c f c f (4) Te der the de ense and i dem i y o anyn f n n t f
cla m or "suit an the date re eiv d; and cla m or "sui " to any prov deri " d c e i t i o othef r

i suran e which woul cov r such addi ionaln c d e t(b) No i y us a soo a practi able and seet f s n s c
i sured fo a lo s we cov r. Howev r, thisn r s e eto it that we re eiv wri ten noti e o thec e t c f
condi ion doe not a f ct whethe thet s f e rcla m or "suit a soon a pra ti ablei " s s c c .
i suran e prov ded to such addi io aln c i t n

(3) Im e ia ely send us cop es o all legalm d t i f i sured i prima y to ot er insurancen s r h
pape s receiv d in conne t on with the clair e c i m av ila le to such addi ional insured whi ha b t c
or "sui ", coopera e wit us in thet t h cov r that person or a ae s s
i v stigat on o se tlem nt o the claim on e i r t e f r name i sured a de cribed i Paragraphd n s s n 4.,
de e se against the "sui ", and o herwisef n t t Ot e In uran e o Se tionh r s c , f c IV – Com e cialm r
com ly wit all pol cy o ditio s.p h i c n n Ge eral ondit on .n C i s

Pa e 2 o 2g f CG 2 46 04 19D

organization

Liability
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COMMERCIAL GENERAL LIABILITY

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

XTEND ENDORSEMENT FOR CONTRACTORS

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART

GENERAL DESCRIPTION OF COVERAGE – This endorsement broadens coverage. However, coverage for any

injury, damage or medical expenses described in any of the provisions of this endorsement may be excluded or

limited by another endorsement to this Coverage Part, and these coverage broadening provisions do not apply to
the extent that coverage is excluded or limited by such an endorsement. The following listing is a general

coverage description only. Read all the provisions of this endorsement and the rest of your policy carefully to
determine rights, duties, and what is and is not covered.

A. Who Is An Insured – Unnamed Subsidiaries C. Incidental Medical Malpractice

B. Blanket Additional Insured – Governmental D. Blanket Waiver Of Subrogation
Entities – Permits Or Authorizations Relating To E. Contractual Liability – Railroads
Operations

F. Damage To Premises Rented To You

PROVISIONS a. An organization other than a partnership, joint

venture or limited liability company; orA. WHO IS AN INSURED – UNNAMED
b. A trust;SUBSIDIARIES

The following is added to SECTION II – WHO IS as indicated in its name or the documents that
AN INSURED: govern its structure.

Any of your subsidiaries, other than a partnership, B. BLANKET ADDITIONAL INSURED –
joint venture or limited liability company, that is GOVERNMENTAL ENTITIES – PERMITS OR
not shown as a Named Insured in the AUTHORIZATIONS RELATING TO OPERATIONS
Declarations is a Named Insured if:

The following is added to SECTION II – WHO IS
a. You are the sole owner of, or maintain an

AN INSURED:
ownership interest of more than 50% in, such

Any governmental entity that has issued a permitsubsidiary on the first day of the policy period;
or authorization with respect to operationsand
performed by you or on your behalf and that you

b. Such subsidiary is not an insured under
are required by any ordinance, law, building code

similar other insurance.
or written contract or agreement to include as an

No such subsidiary is an insured for "bodily injury" additional insured on this Coverage Part is an

or "property damage" that occurred, or "personal insured, but only with respect to liability for "bodily

injury", "property damage" or "personal andand advertising injury" caused by an offense
advertising injury" arising out of such operations.committed:

The insurance provided to such governmentala. Before you maintained an ownership interest
entity does not apply to:of more than 50% in such subsidiary; or

a. Any "bodily injury", "property damage" orb. After the date, if any, during the policy period
"personal and advertising injury" arising out ofthat you no longer maintain an ownership
operations performed for the governmentalinterest of more than 50% in such subsidiary.
entity; or

For purposes of Paragraph 1. of Section II – Who
b. Any "bodily injury" or "property damage"Is An Insured, each such subsidiary will be

included in the "products-completed
deemed to be designated in the Declarations as:

operations hazard".

CG D3 16 02 19 ú 2017 The Travelers Indemnity Company. All rights reserved. Page 1 of 3
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COMMERCIAL GENERAL LIABILITY

C. INCIDENTAL MEDICAL MALPRACTICE pharmaceuticals committed by, or with the

knowledge or consent of, the insured.1. The following replaces Paragraph b. of the
definition of "occurrence" in the 5. The following is added to the DEFINITIONS
DEFINITIONS Section: Section:

b. An act or omission committed in providing "Incidental medical services" means:
or failing to provide "incidental medical

a. Medical, surgical, dental, laboratory, x-ray
services", first aid or "Good Samaritan

or nursing service or treatment, advice orservices" to a person, unless you are in
instruction, or the related furnishing ofthe business or occupation of providing
food or beverages; orprofessional health care services.

b. The furnishing or dispensing of drugs or2. The following replaces the last paragraph of
medical, dental, or surgical supplies orParagraph 2.a.(1) of SECTION II – WHO IS
appliances.AN INSURED:

6. The following is added to Paragraph 4.b.,Unless you are in the business or occupation
Excess Insurance, of SECTION IV –of providing professional health care services,

Paragraphs (1)(a), (b), (c) and (d) above do COMMERCIAL GENERAL LIABILITY

not apply to "bodily injury" arising out of CONDITIONS:
providing or failing to provide:

This insurance is excess over any valid and
(a) "Incidental medical services" by any of collectible other insurance, whether primary,

your "employees" who is a nurse, nurse excess, contingent or on any other basis, that
assistant, emergency medical technician is available to any of your "employees" for
or paramedic; or "bodily injury" that arises out of providing or

failing to provide "incidental medical services"(b) First aid or "Good Samaritan services" by

to any person to the extent not subject toany of your "employees" or "volunteer

workers", other than an employed or Paragraph 2.a.(1) of Section II – Who Is An
volunteer doctor. Any such "employees" Insured.
or "volunteer workers" providing or failing

D. BLANKET WAIVER OF SUBROGATION
to provide first aid or "Good Samaritan

The following is added to Paragraph 8., Transferservices" during their work hours for you
Of Rights Of Recovery Against Others To Us,will be deemed to be acting within the
of SECTION IV – COMMERCIAL GENERALscope of their employment by you or

performing duties related to the conduct LIABILITY CONDITIONS:

of your business. If the insured has agreed in a contract or
3. The following replaces the last sentence of agreement to waive that insured's right of

Paragraph 5. of SECTION III – LIMITS OF recovery against any person or organization, we
INSURANCE: waive our right of recovery against such person or

organization, but only for payments we makeFor the purposes of determining the
because of:applicable Each Occurrence Limit, all related

acts or omissions committed in providing or a. "Bodily injury" or "property damage" that
failing to provide "incidental medical occurs; or
services", first aid or "Good Samaritan

b. "Personal and advertising injury" caused byservices" to any one person will be deemed to
an offense that is committed;be one "occurrence".

4. The following exclusion is added to subsequent to the execution of the contract or

Paragraph 2., Exclusions, of SECTION I – agreement.
COVERAGES – COVERAGE A – BODILY

E. CONTRACTUAL LIABILITY – RAILROADSINJURY AND PROPERTY DAMAGE

LIABILITY: 1. The following replaces Paragraph c. of the

definition of "insured contract" in theSale Of Pharmaceuticals
DEFINITIONS Section:

"Bodily injury" or "property damage" arising

out of the violation of a penal statute or c. Any easement or license agreement;

ordinance relating to the sale of

Page 2 of 3 ú 2017 The Travelers Indemnity Company. All rights reserved. CG D3 16 02 19
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COMMERCIAL GENERAL LIABILITY

2. Paragraph f.(1) of the definition of "insured a. Any premises while rented to you or
contract" in the DEFINITIONS Section is temporarily occupied by you with permission

deleted. of the owner; or

F. DAMAGE TO PREMISES RENTED TO YOU b. The contents of any premises while such

premises is rented to you, if you rent suchThe following replaces the definition of "premises
premises for a period of seven or fewerdamage" in the DEFINITIONS Section:
consecutive days.

"Premises damage" means "property damage" to:

CG D3 16 02 19 ú 2017 The Travelers Indemnity Company. All rights reserved. Page 3 of 3
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WORKERS COMPENSATION AND EMPLOYERS LIABILITY INSURANCE POLICY WC 00 03 13 
 

(Ed. 4-84)

WC 00 03 13 
(Ed. 4-84)

© 1983 National Council on Compensation Insurance.

This endorsement changes the policy to which it is attached and is effective on the date issued unless otherwise stated.

(The information below is required only when this endorsement is issued subsequent to preparation of the policy.)

05/01/2024Endorsement Effective 1016380Policy No. 4Endorsement No.
Hunter Contracting Co/Hunter Ditch LP/BED LLCInsured Premium $

CopperPoint Premier Insurance CompanyInsurance Company Countersigned by

This document may have been uploaded to the CopperPoint Portal.

Blanket Waiver: Anyone for whom you have agreed to provide this Waiver subject to the terms of this endorsement

WAIVER OF OUR RIGHT TO RECOVER FROM OTHERS ENDORSEMENT

We have the right to recover our payments from anyone liable for an injury covered by this policy. We will not enforce 
our right against the person or organization named in the Schedule. (This agreement applies only to the extent that 
you perform work under a written contract that requires you to obtain this agreement from us).

This agreement shall not operate directly or indirectly to benefit anyone not named in the Schedule. 

Schedule 
State  Blanket/Schedule/State

AZ BLANKET



 

 

 

 

8. RFQ# 240055 


