

SPECIFIC AUTHORIZATION NO. 2

Rio Vista Drive Drainage Improvements and Thumb Point Drive Drainage Improvements

REF. BID NO. 2017-024

SCOPE OF SERVICES

Pursuant to the provisions contained in “Bid No. 2017-024 – Stormwater Utility Infrastructure” between The City of Fort Pierce (hereinafter referred to as “CITY”) and Johnson-Davis, Inc. (hereinafter referred to as “CONTRACTOR”) dated the 17th day of July 2017, CITY authorizes the CONTRACTOR to provide services in accordance with the terms and conditions set forth in Bid No. 2017-024.

The CITY desires services relating to two drainage improvement projects, one being drainage improvements at Rio Vista Drive and Ocean Blvd. and the other consisting of drainage improvements along Thumb Point Drive near Tradewinds Avenue, hereinafter referred to as the “Project”.

Section 1 - Scope of Work and Schedule of Services

CONTRACTOR will provide the following services in accordance with this AUTHORIZATION:

Drainage improvements based on a set of plans dated 9/17/20, prepared by Kimley Horn and Associates for Rio Vista Drive and improvements based on a set of plans dated 9/20/20, prepared by the City of Fort Pierce Engineering Department, for the Thumb Point Drive improvements.

Section 2 - Deliverables

CONTRACTOR shall provide the following deliverables to the CITY as listed below and as described in Exhibit “A”, attached hereto and incorporated by reference herein:

Construction Completion

90 Days from NTP

Section 3 - Method and Amount of Compensation

CITY will compensate CONTRACTOR for services under this AUTHORIZATION in accordance with the payment method set forth in the attached Exhibit “A”, attached hereto and incorporated by reference herein.

SPECIFIC AUTHORIZATION NO. 2

**Rio Vista Drive Drainage Improvements and Thumb Point Drive
Drainage Improvements**

REF. BID NO. 2017-024

The budget (or fee) for the services is not to exceed \$102,438.62

Section 4 - CITY's Responsibilities

CITY hereby designates City Engineer or designee as CITY's representative pursuant to Section 8 of the AGREEMENT.

Section 5 - Other Provisions

All applicable portions of the AGREEMENT not specifically modified herein shall remain in full force and effect and are incorporated by reference herein.

IN WITNESS WHEREOF, this AGREEMENT, consisting of four pages has been fully executed on behalf of the CONTRACTOR by its duly authorized officer, and the CITY has the same to be duly executed in its name and in its behalf, effective as of the date herein above written.

CITY OF FORT PIERCE, FLORIDA:

By: _____
Linda Hudson, Mayor

Date: _____

SPECIFIC AUTHORIZATION NO. 2

**Rio Vista Drive Drainage Improvements and Thumb Point Drive
Drainage Improvements**

REF. BID NO. 2017-024

JOHNSON-DAVIS, INC.

By: _____
Scott Johnson, President

Date: _____

APPROVED AS TO FORM & CORRECTNESS:

By: _____
Peter J. Sweeney, City Attorney

Date: _____

EXHIBIT "A"



JOHNSON-DAVIS INC.
"Construct with Confidence"

October 23, 2020

Mr. Jack Andrews
City of Fort Pierce
100 North US1
Fort Pierce, FL 34950

RE: 1655 Thumb Point Drive

Dear Mr. Andrews:

I am pleased to provide the following proposal for the above-mentioned project in Fort Pierce, FL. The bid is based on set of plans dated 9/21/20 and site visit by our Senior Superintendent Leonard Dennis.

We appreciate the opportunity to supply our proposal for this project and thank you for your consideration. Please don't hesitate to reach out to me with any necessary questions or clarifications via email or telephone, jamsler@johnsondavis.com 561-356-0162 (cell).

Thank you,

Jim Amsler

CC Leonard Dennis Johnson Davis
enc



• *Heavy Construction* • *Underground Utilities* •
Main office: 604 Hillbrath Drive- Lantana, FL 33462 • Phone: 561-588-1171 • Fax: 561-585-5252
Ft. Pierce Office: 863 S. Kings Hwy- Ft. Pierce, FL 34945 • Phone: 772-468-9200 • Fax: 772-468-9202



1655 Thumb Point Drive Drainage Improvements

Johnson Davis Inc 10/23/2020

Item Description	Estimated Quantity	Unit Price	Total Amount
Mobilization	Lump Sum	\$3,000	\$3,000
General Conditions	Lump Sum	\$3,500	\$3,500
Connect to Existing	1 Each	\$1,500	\$1,500
12" X 18" ERCP	36lf	\$200	\$7,200
Type C Inlets	2 Each	\$3,600	\$7,200
Pavement Repair	Lump Sum	\$3,000	\$3,000
Mill and Pave	Lump Sum	\$8,100	\$8,100
Restoration	Lump Sum	\$1,000	<u>\$1,000</u>
			\$34,500

Special Conditions:

No Bond is included in our proposal.

No permit fees are included in our proposal.



Heavy Construction • Underground Utilities

Main office: 604 Hillbrath Drive- Lantana, FL 33462 • Phone: 561-588-1171 • Fax: 561-585-5252
 Ft. Pierce Office: 863 S. Kings Hwy- Ft. Pierce, FL 34945 • Phone: 772-468-9200 • Fax: 772-468-9202





JOHNSON-DAVIS INC.
"Construct with Confidence"

October 29, 2020

Mr. Jack Andrews
City of Fort Pierce
100 North US1
Fort Pierce, FL 34950

RE: Rio Vista Drive Drainage Improvements

Dear Mr. Andrews:

I am pleased to provide the following proposal for the above-mentioned project in Fort Pierce, FL. The bid is based on set of plans dated 9/17/20 and site visit by our Senior Superintendent Leonard Dennis.

We appreciate the opportunity to supply our proposal for this project and thank you for your consideration. Please don't hesitate to reach out to me with any necessary questions or clarifications via email or telephone, jamsler@johnsondavis.com 561-356-0162 (cell).

Thank you,

Jim Amsler

CC Leonard Dennis Johnson Davis
enc



• *Heavy Construction* • *Underground Utilities* •

Main office: 604 Hillbrath Drive- Lantana, FL 33462 • Phone: 561-588-1171 • Fax: 561-585-5252
Ft. Pierce Office: 863 S. Kings Hwy- Ft. Pierce, FL 34945 • Phone: 772-468-9200 • Fax: 772-468-9202



Rio Vista Drive Drainage Improvement 10/29/200

Bid Item	Description	Unit	Bid Qty	Amount	Total
101-1A	MOBILIZATION	LS	1	\$ 7,438.62	\$ 7,438.62
102-1A	MAINTENANCE OF TRAFFIC	LS	1	\$ 6,000.00	\$ 6,000.00
104-2A	PREVENTION, CONTROL & ABATEMENT OF EROSION AND WATER POLLUTION	LS	1	\$ 1,900.00	\$ 1,900.00
425-2-41	MANHOLES, P-7, <10'	EA	1	\$ 4,900.00	\$ 4,900.00
110-1-1A	SELECT CLEARING AND GRUBBING	LS	1	\$ 6,000.00	\$ 6,000.00
425-11	MODIFY EXISTING DRAINAGE STRUCTURE	EA	2	\$ 2,300.00	\$ 4,600.00
430-175-112	PIPE CULVERT, HDPE, 12", ROUND (ADS N-12 WTIB PIPE)	LF	173	\$ 100.00	\$ 17,300.00
430-175-115	PIPE CULVERT, RCP, 15", ROUND	LF	50	\$ 120.00	\$ 6,000.00
430-880-01	FLAP GATE, WAPRO, 12"	EA	1	\$ 6,700.00	\$ 6,700.00
522-1	CONCRETE SIDEWALK AND DRIVEWAYS, 4"	SY	16	\$ 100.00	\$ 1,600.00
570-1-2	PERFORMANCE TURF, SOD, BAHIA	SY	550	\$ 10.00	\$ 5,500.00
BID TOTAL					\$ 67,938.62

Special Conditions:

No Bond is included in our proposal.

No permit fees are in included in our proposal.



• *Heavy Construction* • *Underground Utilities* •

Main office: 604 Hillbrath Drive- Lantana, FL 33462 • Phone: 561-588-1171 • Fax: 561-585-5252
 Ft. Pierce Office: 863 S. Kings Hwy- Ft. Pierce, FL 34945 • Phone: 772-468-9200 • Fax: 772-468-9202

