



AIA[®]

Document A101[™] - 1997

Standard Form of Agreement Between Owner and Contractor *where the basis of payment is a STIPULATED SUM*

AGREEMENT made as of the eighteenth day of January in the year of Two Thousand Twenty-Two

BETWEEN the Owner:

Captains Galley, Inc
825 N. Indian River Drive
Fort Pierce, FL 34950

and the Contractor:

Paul Jacquin & Sons Inc.
P.O. Box 4343
Ft. Pierce, FL. 34948

The Project is:

Captains Galley Deck

The Architect is:

Architectonic, Inc
806 Delaware Ave
Fort Pierce, FL 34950

The Owner and Contractor agree as follows.

ADDITIONS AND DELETIONS:

The author of this document has added information needed for its completion. The author may also have revised the text of the original AIA standard form. An *Additions and Deletions Report* that notes added information as well as revisions to the standard form text is available from the author and should be reviewed. A vertical line in the left margin of this document indicates where the author has added necessary information and where the author has added to or deleted from the original AIA text.

This document has important legal consequences. Consultation with an attorney is encouraged with respect to its completion or modification.

AIA Document A201-1997, General Conditions of the Contract for Construction, is adopted in this document by reference. Do not use with other general conditions unless this document is modified.

This document has been approved and endorsed by The Associated General Contractors of America.

ARTICLE 1 THE CONTRACT DOCUMENTS

The Contract Documents consist of this Agreement, Conditions of the Contract (General, Supplementary and other Conditions), Drawings, Specifications, Addenda issued prior to execution of this Agreement, other documents listed in this Agreement and Modifications issued after execution of this Agreement; these form the Contract, and are as fully a part of the Contract as if attached to this Agreement or repeated herein. The Contract represents the entire and integrated agreement between the parties hereto and supersedes prior negotiations, representations or agreements, either written or oral. An enumeration of the Contract Documents, other than Modifications, appears in Article 8.

ARTICLE 2 THE WORK OF THIS CONTRACT

The Contractor shall fully execute the Work described in the Contract Documents, except to the extent specifically indicated in the Contract Documents to be the responsibility of others.

ARTICLE 3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION

§ 3.1 The date of commencement of the Work shall be the date of this Agreement unless a different date is stated below or provision is made for the date to be fixed in a notice to proceed issued by the Owner.

Work shall begin within 10 days after the Notice to Proceed from the Owner and all permits have been received by the General Contractor.

§ 3.2 The Contract Time shall be measured from the date of commencement.

§ 3.3 The Contractor shall achieve Substantial Completion of the entire Work not later than days from the date of commencement, or as follows:

Approximately +-84 days After all Permits have been received

Portion of Work

Substantial Completion Date

, subject to adjustments of this Contract Time as provided in the Contract Documents.

(Insert provisions, if any, for liquidated damages relating to failure to complete on time or for bonus payments for early completion of the Work.)

ARTICLE 4 CONTRACT SUM

§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor's performance of the Contract. The Contract Sum shall be One hundred sixty-five thousand three hundred ninety-four dollars and zero Cents (\$165,394.00)

, subject to additions and deductions as provided in the Contract Documents.

§ 4.2 The Contract Sum is based upon the following alternates, if any, which are described in the Contract Documents and are hereby accepted by the Owner:

(State the numbers or other identification of accepted alternates. If decisions on other alternates are to be made by the Owner subsequent to the execution of this Agreement, attach a schedule of such other alternates showing the amount for each and the date when that amount expires)

§ 4.3 Unit prices, if any, are as follows:

Description	Units	Price (\$ 0.00)
-------------	-------	-----------------

ARTICLE 5 PAYMENTS

§ 5.1 PROGRESS PAYMENTS

§ 5.1.1 Based upon Applications for Payment submitted to the Architect by the Contractor and Certificates for Payment issued by the Architect, the Owner shall make progress payments on account of the Contract Sum to the Contractor as provided below and elsewhere in the Contract Documents.

§ 5.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of the month, or as follows: Ending the 25th day of the month

§ 5.1.3 Provided that an Application for Payment is received by the Architect not later than the Twenty-fifth day of a month, the Owner shall make payment to the Contractor not later than the Tenth day of the following month. If an Application for Payment is received by the Architect after the application date fixed above, payment shall be made by the Owner not later than Fourteen (14) days after the Architect receives the Application for Payment.

§ 5.1.4 Each Application for Payment shall be based on the most recent schedule of values submitted by the Contractor in accordance with the Contract Documents. The schedule of values shall allocate the entire Contract Sum among the various portions of the Work. The schedule of values shall be prepared in such form and supported by such data to substantiate its accuracy as the Architect may require. This schedule, unless objected to by the Architect, shall be used as a basis for reviewing the Contractor's Applications for Payment.

§ 5.1.5 Applications for Payment shall indicate the percentage of completion of each portion of the Work as of the end of the period covered by the Application for Payment.

§ 5.1.6 Subject to other provisions of the Contract Documents, the amount of each progress payment shall be computed as follows:

- .1 Take that portion of the Contract Sum properly allocable to completed Work as determined by multiplying the percentage completion of each portion of the Work by the share of the Contract Sum allocated to that portion of the Work in the schedule of values, less retainage of Ten percent (10.00%). Pending final determination of cost to the Owner of changes in the Work, amounts not in dispute shall be included as provided in Section 7.3.8 of AIA Document A201-1997;
- .2 Add that portion of the Contract Sum properly allocable to materials and equipment delivered and suitably stored at the site for subsequent incorporation in the completed construction (or, if approved in advance by the Owner, suitably stored off the site at a location agreed upon in writing), less retainage of Ten percent (10.00%);
- .3 Subtract the aggregate of previous payments made by the Owner; and
- .4 Subtract amounts, if any, for which the Architect has withheld or nullified a Certificate for Payment as provided in Section 9.5 of AIA Document A201-1997.

§ 5.1.7 The progress payment amount determined in accordance with Section 5.1.6 shall be further modified under the following circumstances:

- .1 Add, upon Substantial Completion of the Work, a sum sufficient to increase the total payments to the full amount of the Contract Sum, less such amounts as the Architect shall determine for incomplete Work, retainage applicable to such work and unsettled claims; and
(Section 9.8.5 of AIA Document A201-1997 requires release of applicable retainage upon Substantial Completion of Work with consent of surety, if any.)
- .2 Add, if final completion of the Work is thereafter materially delayed through no fault of the Contractor, any additional amounts payable in accordance with Section 9.10.3 of AIA Document A201-1997.

§ 5.1.8 Reduction or limitation of retainage, if any, shall be as follows:
(If it is intended, prior to Substantial Completion of the entire Work, to reduce or limit the retainage resulting from the percentages inserted in Sections 5.1.6.1 and 5.1.6.2 above, and this is not explained elsewhere in the Contract Documents, insert here provisions for such reduction or limitation.)

§ 5.1.9 Except with the Owner's prior approval, the Contractor shall not make advance payments to suppliers for materials or equipment which have not been delivered and stored at the site.

§ 5.2 FINAL PAYMENT

§ 5.2.1 Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to the Contractor when:

- .1 the Contractor has fully performed the Contract except for the Contractor's responsibility to correct Work as provided in Section 12.2.2 of AIA Document A201-2017, and to satisfy other requirements, if any, which extend beyond final payment; and
- .2 a final Certificate for Payment has been issued by the Architect.

§ 5.2.2 The Owner's final payment to the Contractor shall be made no later than 30 days after the issuance of the Architect's final Certificate for Payment, or as follows:

ARTICLE 6 TERMINATION OR SUSPENSION

§ 6.1 The Contract may be terminated by the Owner or the Contractor as provided in Article 14 of AIA Document A201-1997.

§ 6.2 The Work may be suspended by the Owner as provided in Article 14 of AIA Document A201-1997.

ARTICLE 7 MISCELLANEOUS PROVISIONS

§ 7.1 Where reference is made in this Agreement to a provision of AIA Document A201-1997 or another Contract Document, the reference refers to that provision as amended or supplemented by other provisions of the Contract Documents.

§ 7.2 Payments due and unpaid under the Contract shall bear interest from the date payment is due at the rate stated below, or in the absence thereof, at the legal rate prevailing from time to time at the place where the Project is located.

Percentage (10%) per annual

(Usury laws and requirements under the Federal Truth in Lending Act, similar state and local consumer credit laws and other regulations at the Owner's and Contractor's principal places of business, the location of the Project and elsewhere may affect the validity of this provision. Legal advice should be obtained with respect to deletions or modifications, and also regarding requirements such as written disclosures or waivers.)

§ 7.3 The Owner's representative is:

Taryn Rains
825 N. Indian River Drive
Fort Pierce, FL 34950

§ 7.4 The Contractor's representative is:

Michael Jacquin
P.O. Box 4343
Fort Pierce, FL. 34948

§ 7.5 Neither the Owner's nor the Contractor's representative shall be changed without ten days written notice to the other party.

§ 7.6 Other provisions:

ARTICLE 8 ENUMERATION OF CONTRACT DOCUMENTS

§ 8.1 The Contract Documents, except for Modifications issued after execution of this Agreement are enumerated as follows:

§ 8.1.1 The Agreement is this executed 1997 edition of the Standard Form of Agreement Between Owner and Contractor, AIA Document A101-1997.

§ 8.1.2 The General Conditions are the 1997 edition of the General Conditions of the Contract for Construction, AIA Document A201-1997.

§ 8.1.3 The Supplementary and other Conditions of the Contract are those contained in the Project Manual dated , and are as follows

Document	Title	Pages
----------	-------	-------

§ 8.1.4 The Specifications are those contained in the Project Manual dated as in Section 8.1.3, and are as follows:
(Either list the Specifications here or refer to an exhibit attached to this Agreement.)

Title of Specifications exhibit:

§ 8.1.5 The Drawings are as follows, and are dated unless a different date is shown below:

Title of Drawings exhibit: Exhibit "A" List of Documents – dated 1-18-2022

Exhibit B – Qualifications and Clarifications – dated 1-18-2022

Exhibit C – GMP Breakdown – dated 1-18-2022

§ 8.1.6 The Addenda, if any, are as follows:

Portions of Addenda relating to bidding requirements are not part of the Contract Documents unless the bidding requirements are also enumerated in this Article 8. § 8.1.7 Other documents, if any, forming part of the

Contract Documents are as follows:

AIA Document A101™ -1997. Copyright 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1980, 1987, 1991 and 1997 by The American Institute of Architects. All rights reserved. WARNING: This AIA Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This document was produced by AIA software at 14:00:11 on 12/05/2005 under Order No.1000191747_1 which expires on 8/4/2006, and is not for resale.

User Notes:

(3873818731)


7

the Contractor's bid are not part of the Contract Documents unless enumerated in this Agreement. They should be listed here only if intended to be part of the Contract Documents.)

This Agreement is entered into as of the day and year first written above and is executed in at least three original copies, of which one is to be delivered to the Contractor, one to the Architect for use in the administration of the Contract, and the remainder to the Owner.

Taryn Rains
OWNER (Signature)

Taryn Rains, Vice President


CONTRACTOR (Signature)

Michael Jacquin, President

AIA Document A101™ -1997. Copyright 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1980, 1987, 1991 and 1997 by The American Institute of Architects. All rights reserved. WARNING: This AIA Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This document was produced by AIA software at 14:00:11 on 12/05/2005 under Order No.1000191747_1 which expires on 8/4/2006, and is not for resale.

User Notes:

(3873818731)



Established. 1940

Commercial | Industrial | Residential

**Construction Manager
CAPTAINS GALLEY DECK
825 N INDIAN RIVER DRIVE, FORT PIERCE, FL 34950
January 18, 2022
Exhibit A - List of Documents**

Sheet #	Drawing Title	Dwg. Date	Rev. Date
	<u>Architectural</u>		
A-1	Floor Plan	9/22/2021	
A-2	Framing/Foundation Plan	9/22/2021	

Established. 1940



Commercial | Industrial | Residential

Project: Captains Galley

Date: January 18, 2022

Exhibit B- Qualifications and Clarifications

Qualifications and Clarifications

1. The cost included in this proposal are as specifically identified in this proposal and are as specifically shown in the enumerated contract documents and do not include any unknowns, incomplete design and/or conflicts which may result from the completion of this contract design documents.
2. All Risk Builders Risk Insurance with named storm provisions including all deductibles is not included and shall be furnished and paid for by Owner.
3. Quality control testing is not included and shall be provided and paid for by the Owner.
4. All required county, city and governing municipalities and agencies permit, impact fees and charges are included as an allowance of \$2,500.00.
5. All required drainage district bonds, fees and permits are not included and shall be paid for by the Owner.
6. All required Furniture, Fixtures and Equipment (FF&E) are not included and shall be furnished and installed by the Owner. See estimate for other items included by Contractor.
7. **Landscaping-** Includes the removal of 2 sabal palm trees.
8. **Concrete-** Includes installations of 15 pads, 2 footers and 1 sidewalk per plans.
9. **Wood-** Includes an allowance of \$16,800.00 for wood, pickets, hangers and straps for the outside deck per plans.
10. **Carpentry-** Includes Framing and installation of the new deck and stairs.
11. **Stair Rail-** Includes fabricating and installing 17 ft of 1.5" diameter galvanized handrail.



Established. 1940

Commercial | Industrial | Residential

- 12. **Metal Frame and Drywall-** Includes interior framing and drywall with 2x4 wood framing and 5'8" type X drywall on both sides. Level 4 finish is figured in visible areas.
- 13. **Sunshades-** Includes a 4 point Hypar sail shade with stainless steel hardware, HDPE fabric and installation of the structure.
- 14. **Electrical Demo-** Includes removal of the inground electrical outlets in the deck area.



Established. 1940

Commercial | Industrial | Residential

**CONSTRUCTION MANAGER
CAPTAINS GALLEY DECK**

825 N. Indian River Drive, Fort Pierce, FL 34950

January 18, 2022

Exhibit C- GMP Breakdown

SCOPE OF WORK	REMARKS	PRICE
PERMITS & FEES	Allowance	\$2,500.00
LANDSCAPING (Tree Removal)		\$3,564.00
CONCRETE		\$14,150.00
WOOD	Allowance	\$16,800.00
CARPENTRY		\$31,950.00
STAIR RAIL		\$4,455.00
METAL FRAME & DRYWALL		\$5,900.00
SAIL SHADES		\$84,825.00
ELECTRICAL DEMO		\$1,250.00
TOTAL		\$165,394.00