

Selena Griffett

From: Kevin Brickman <Kevin.Brickman@mastec.com>
Sent: Wednesday, February 15, 2023 10:47 AM
To: Selena Griffett
Subject: RE: Avenue B Dry Utility Installation

SECURITY WARNING: This email originated outside of the City of Fort Pierce systems. Please use caution when clicking links or opening attachments. For questions or concerns please contact IT immediately. .

Good morning, Selena,

Material quotes came back and I ran a quick estimate of the ATT and Comcast scope as depicted in the prints received and per your instructions. This quote does not include restoration of any kind as clarified below. The pricing below is for estimated quantities utilizing the FPUA unit price contract. Actual installed quantities will be billed. MasTec may require the City of FT Pierce to sign a piggyback agreement to move forward.

Labor Total = \$173,131.86
Material Total = \$100,429.50
L&M Total = \$273,561.36

Please let me know if you want me to proceed with submitting an official quote for this work.

Thank You,

Kevin T. Brickman

Area Manager

MasTec Utility Services Group

1819 Totten Road

Fort Pierce, FL 34947

Mobile: 772-579-6329

Office: 772-466-2426

Fax: 772-466-2441

Email: kevin.brickman@mastec.com



MasTec

Confidentiality Notice: The information contained in this transmittal, including any attachment, is privileged and confidential information and is intended for the person or entity to which it is addressed. If you are neither the intended recipient nor the employee or agent responsible for delivering this message to the intended recipient, you are hereby notified that any disclosure, copying or distribution or the taking of any action in reliance on the contents of this transmittal is strictly prohibited. If you have received this transmittal in error, please contact the sender immediately and delete this transmittal from any computer or other data bank.

From: Kevin Brickman
Sent: Wednesday, February 8, 2023 3:33 PM
To: Selena Griffett <sgriffett@cityoffortpierce.com>
Subject: RE: Avenue B Dry Utility Installation

Perfect. Thank you Selena.

Thank You,

Kevin T. Brickman

Area Manager

MasTec Utility Services Group

1819 Totten Road

Fort Pierce, FL 34947

Mobile: 772-579-6329

Office: 772-466-2426

Fax: 772-466-2441

Email: kevin.brickman@mastec.com



MasTec

Confidentiality Notice: The information contained in this transmittal, including any attachment, is privileged and confidential information and is intended for the person or entity to which it is addressed. If you are neither the intended recipient nor the employee or agent responsible for delivering this message to the intended recipient, you are hereby notified that any disclosure, copying or distribution or the taking of any action in reliance on the contents of this transmittal is strictly prohibited. If you have received this transmittal in error, please contact the sender immediately and delete this transmittal from any computer or other data bank.

From: Selena Griffett <sgriffett@cityoffortpierce.com>
Sent: Wednesday, February 8, 2023 3:32 PM
To: Kevin Brickman <Kevin.Brickman@mastec.com>
Subject: [External] RE: Avenue B Dry Utility Installation

This Message Is From an External Sender

This message came from outside your organization.

Hi Kevin,

Please see my answers below.

I hope that answers your questions.

Selena Griffett PE | Project Engineer | City of Fort Pierce
Engineering Department



From: Kevin Brickman <Kevin.Brickman@mastec.com>
Sent: Wednesday, February 8, 2023 3:27 PM
To: Selena Griffett <sgriffett@cityoffortpierce.com>
Subject: RE: Avenue B Dry Utility Installation

SECURITY WARNING: This email originated outside of the City of Fort Pierce systems. Please use caution when clicking links or opening attachments. For questions or concerns please contact IT immediately. .

Good afternoon, Selena,

We are working on the quote, pending material quotes to come back. Can you help with the scope clarification questions below.

1. Will ATT/Comcast trenchline restoration be covered in the ROW improvements or add it as a line item to the estimate? This should be included in the ROW work as they will need to confirm proper compaction for the sidewalk installation.
2. Will density testing be required or add it as a line item to the estimate? (trenchline will be compacted) Yes, density testing will be required. I will tell Heavy Civil to add it to their Geotech.
3. Will a construction survey be required for the ATT/Comcast installation or add it as a line item to the estimate? (Tight ROW will need to adjust to fit?) I don't think a survey is necessary if you can provide a red-line as-built, as you note, with tight access, just some general locations on a marked up plan should suffice.

Thank You,

Kevin T. Brickman

Area Manager

MasTec Utility Services Group

1819 Totten Road

Fort Pierce, FL 34947

Mobile: 772-579-6329

Office: 772-466-2426

Fax: 772-466-2441

Email: kevin.brickman@mastec.com



MasTec

Confidentiality Notice: The information contained in this transmittal, including any attachment, is privileged and confidential information and is intended for the person or entity to which it is addressed. If you are neither the intended recipient nor the employee or agent responsible for delivering this message to the intended recipient, you are hereby notified that any disclosure, copying or distribution or the taking of any action in reliance on the contents of this transmittal is strictly prohibited. If you have received this transmittal in error, please contact the sender immediately and delete this transmittal from any computer or other data bank.

From: Selena Griffett <sgriffett@cityoffortpierce.com>
Sent: Friday, February 3, 2023 1:49 PM
To: Kevin Brickman <Kevin.Brickman@mastec.com>
Subject: [External] Avenue B Dry Utility Installation

This Message Is From an External Sender

This message came from outside your organization.

Good Afternoon Kevin,

I had a meeting with Comcast on January 13 to discuss their needs.

Comcast stated they would need 2 – 2” conduit for the trunk line, and 2” laterals.

I would give first priority/location to FPUA, second to AT&T, then Comcast since they have provided very little information on their needs.

I have attached the Change Order estimate provided by Heavy Civil, and a quick and dirty estimate I did, for your use/information.

The new contact at Comcast is : Henes, Timothy TimothyAllen_Henes@comcast.com

Please let me know if I forgot anything.

Selena Griffett PE | Project Engineer | City of Fort Pierce

Engineering Department

Phone: 772.467.3780 Cell: 772.519.1081 Fax: 772.460.6847 100 North U.S. 1 Fort Pierce

Website [\[cityoffortpierce.com\]](http://cityoffortpierce.com) | Facebook [\[facebook.com\]](https://facebook.com) | Survey [\[cityoffortpierce.com\]](http://cityoffortpierce.com)

