



TRP CONSTRUCTION GROUP, LLC.

3501 Sanford Ave

Sanford, FL 32773

p 321-332-1335

www.trpinfrastructure.com

Quote # 5242023

CITY Fort Pierce
Contract PO #2 Delaware Ave.
Bid Date 5/24/2023

Estimator: Buck Adams
Mobile No. 904-540-4341
Email: bucka@trpconstructiongroup.com

	DESCRIPTION	UNIT	QTY	GM	PRICE	TOTAL
1	Thermoplastic Standard White, Solid 6"	LF	16250	3.08	\$ 0.85	\$ 13,812.50
2	Thermoplastic Standard Yellow, Solid 6"	LF	11850	2.24	\$ 0.85	\$ 10,072.50
3	Thermoplastic Standard White, 12"	LF	2800		\$ 3.25	\$ 9,100.00
4	Thermoplastic Standard White, 24"	EA	47		\$ 80.00	\$ 3,760.00
5	Thermoplastic Standard White, 18"	LF	2400		\$ 4.00	\$ 9,600.00
6	Thermoplastic Standard Yellow, 18"	LF	425		\$ 4.00	\$ 1,700.00
7	Thermoplastic Standard White, Arrow Single	EA	20		\$ 80.00	\$ 1,600.00
8	Thermoplastic Standard White, Arrow Double	EA	6		\$ 160.00	\$ 960.00
9	Thermoplastic Standard White, Message School	EA	2		\$ 120.00	\$ 240.00
10	Thermoplastic Standard White, Message BUS	EA	1		\$ 120.00	\$ 120.00
11	Thermoplastic Standard White, Message ONLY	EA	4		\$ 120.00	\$ 480.00
Total:						\$ 51,445.00

PROPOSAL NOTES

Proposal is valid for 30 days.

Proposal is contingent on mutually agreed upon subcontract terms and conditions.

Proposal excludes bonds and AGC dues.

Proposal excludes any sweeping, cleaning, or debris removal prior to pavement marking installation.

Contractor shall provide at least 3 weeks notice prior to commencing TRP scope of work.

PAVEMENT MARKING REMOVAL - This proposal includes cost for removal of pavement markings. Contractor can use the pricing table below:

SCOPE	Crew Shifts Included	Unit Price (\$F)	Minimum Billing per Shift
Waterblasting Removal	-	\$ 1.50	\$ 3,500.00

WATER - Contractor shall provide a clean water source and approved disposal location within close proximity to the project for water-blasting.

DISPOSAL - Contractor to provide a location within close proximity to the project for disposal and discharge of water and

ESCALATION- Pricing is firm through December 2023. A material escalation of 4% may be applicable for work performed