



THE SUNRISE CITY  
**FORT PIERCE**  
PURCHASING  
DEPARTMENT

*Florida*



April 16, 2024

Email: [rkcontractors20@gmail.com](mailto:rkcontractors20@gmail.com)

**R.K. Contractors, Inc**  
1720 Copenhaver Road  
Fort Pierce, FL 34945  
Attn: Randy Bowers, President

**RE: Bid No. 2024-016 - Kings Landing Offsite Water Main Upgrade-  
Avenue B & Indian River Drive  
Extension of Bid Notification**

Dear Mr. Bowers:

The City of Fort Pierce is requesting an extension of sixty (60) days to complete the evaluation of the proposal submitted by your firm. With this extension all proposals **will be valid through June 28, 2024.**

Your signature in the space provided below will constitute your acceptance of this extension. Acceptance of this extension must be signed, dated, and returned via email, to [purchasing@cityoffortpiece.com](mailto:purchasing@cityoffortpiece.com) on or before 5:00PM, **Tuesday, April 23, 2024.**

Thank you for your cooperation and understanding.

Sincerely,

*Monica Gonzales*

Monica Gonzales  
Purchasing Specialist

ACCEPTED BY:

Signature

Devin Wheaton

Print

04/19/24

Date

/mg

cc: Jack Andrews, City Engineer  
Luguey Dawson, Supervising Engineer FPUA

4/19/24

**Bid No. 2024-016-Kings Landing Offsite Water Main Upgrade-  
Avenue B & Indian River Drive  
Extension Of Bid Notification Addendum**

Dear Monica,

Please accept this as an addendum to the bid review extension request for the above referenced project. R.K. Contractors agrees to the extension request to be valid through 6/28/24. Material pricing will be evaluated at that time and any material escalations at that time will be passed to the City of Ft. Pierce. R.K. Contractors agree to hold all labor pricing to the rates included in our proposal.

Sincerely,  
Devin Wheaton

A handwritten signature in black ink, appearing to read 'D. Wheaton', is written over a horizontal line.

Vice President  
R.K. Contractors