



**STREET ART  
REVOLUTION**

## STREET ART REVOLUTION, LLC

7677 Preserve Court, West Palm Beach, FL 33412

**Contact:** Caron Bowman / TEL: +1 561-317-5698

Email: [bowman@streetartrevolution.org](mailto:bowman@streetartrevolution.org)

Website: [www.streetartrevolution.org](http://www.streetartrevolution.org)

### SCOPE OF WORK

Street Art Revolution LLC

7677 Preserve Court

West Palm Beach, FL 33412

[bowman@streetartrevolution.org](mailto:bowman@streetartrevolution.org)

[projects@streetartrevolution.org](mailto:projects@streetartrevolution.org)

(561) 317-4538

SOW - Highwaymen Mural — Fort Pierce, FL

Location: 1234 Avenue D, Fort Pierce, Florida 34950

Submitted to: City of Fort Pierce

Date: June 6, 2025

#### 1.0 Project Overview

This Scope of Work summary covers the fabrication and installation of a large-scale mural commemorating the legacy of the Florida Highwaymen artists. The mural will be located at the designated wall site in Fort Pierce, as referenced in Fig. 1 below (image provided by the City of Ft Pierce). *The following areas for coverage are indicated below : front facade (left image) and right facade (right image).*



The mural depicted in this image has been selected for this project.



The mural depicted in this image has been selected for this project.

(Fig. 1 - Highwayman Museum)

The work will be based on this image provided by the City. A site visit was conducted on Monday, June 9, 2025, to visually assess the wall condition, access points, and determine site readiness for secure storage and lift staging. Elements noted on inspection included the following: 1). Stairwell has been moved and is now facing the opposite direction from its original placement; 2). French doors were moved from the center of the building to the left side of the building facing the street (see Fig. 2) below. These changes require design changes to the original image provided by the City of Fort Pierce; due to the changes in placement of the doors and stairwell. Original call on the Mural application was for fabrication based on the first design image provided by the City of Fort Pierce (Fig 1).



(Fig. 2 - photo taken during site visit on 06/09/2025)

## 2.0 Scope of Work

- Mural Fabrication: hand-painted mural based on artwork provided (see Fig. 1).
- Wall Dimensions: 19 ft x 51 ft.
- Wall Location – 1234 Avenue D, Fort Pierce, Florida 34950
- Storage Requirements: secure, on-site storage area to be provided by the City of Fort Pierce to securely store lift equipment, materials, paint and supplies.
- Equipment: Includes ladders, lifts, paint brushes, rollers, and associated mural supplies and tools.
- Wall Prep: wall surface is to be pressure washed, sealed, and primed by the City of Fort Pierce prior to painting.
- Installation Timeline: Estimated duration is 60 days (weather permitting); the start date and work schedule will be determined based on equipment needs and artist availability.
- Final Protective Coating: weather-resistant sealant to be applied upon completion of Mural.

### 3.0 Cost Estimate

Line Item	Cost Estimate
Supplies & Paint	\$6,500
Equipment & Tools (lifts, ladders, brushes, rollers)	\$7,500
Artist Labor	\$11,000
Estimated Total	\$25,000

**\*NOTE:\*** These numbers reflect current estimates. Final pricing may be impacted by market fluctuations, global tariffs, availability of materials and supplies based on supply chain delays. Any significant pricing changes are to be communicated in advance of the start date of this Mural project.

### 4.0 Additional Considerations

- Weather Dependency: Mural production is subject to delays due to inclement weather.
- Site Security: Paint and lift storage require a secured on-site space to protect materials and equipment. A second site inspection is to be done before the start of fabrication of the Mural.
- Start date is scheduled for September 2025 and is to *be confirmed*.
- Project Timeline: Total duration is not to exceed 60 days. Schedule to be finalized upon confirmation of start date and lift access.
- Curing Period for New Stucco / Concrete: If new stucco or concrete work has been applied to the wall, a 28-day curing period must be observed to allow for proper outgassing and ensure optimal paint adhesion. Mural work cannot begin until this period has passed.
- Collaboration: Street Art Revolution can coordinate directly with the City's Special Projects Coordinator to ensure adherence to timelines and site readiness.
- Please be advised that work cannot commence until the down payment of \$12,500 is received by Street Art Revolution, LLC. *All payments are final and non-refundable.*

### 5.0 Next Steps

1. Confirm acceptance of scope of work (SOW) and Cost Estimate.
2. Verify wall readiness (preparation completed by the City of Fort Pierce).
3. Establish a secure on-site storage area for paint and lift equipment.
4. Provision of a gallon of paint with the current trim color and wall color for touchup and color matching.
5. Installation of parking stops after the Mural completion.
6. Finalization of project start date and scheduling based on Street Art Revolution 's availability.
7. Removal of awning over french doors by the City before painting (see Fig 3 below).
8. Access being granted to water and electrical outlets.
9. Provision of the original artwork for analyzation without it being superimposed on the Museum building.



(Fig. 3 photo taken during site visit on 06/09/2025)