



Florida Department of Transportation

RON DESANTIS
GOVERNOR

3400 West Commercial Boulevard
Fort Lauderdale, FL 33309

JARED W. PERDUE, P.E.
SECRETARY

01/12/2026 | 6:27 PM EST

Selena Griffett, P.E.
City of Fort Pierce
100 North US 1, Fort Pierce, FL 34950
Email to: sgriffett@cityoffortpierce.com

Dear Ms. Griffett:

RE: Bid Concurrence for FM#453492-1-58-01/G3G82/Nebraska Avenue from South Lawnwood Circle to South 13th Street

The Department is in receipt of the Agency's recommendation to award the above-referenced project. The bid tabulation documents award to the lowest responsive, responsible bidder. The Agency was responsible for the pre-qualification criteria used for the prospective bidders, with the understanding that the evaluation was based on the contractor's ability to perform the work, experience, personnel, equipment, financial resources, and performance record.

Based on the information provided, FDOT concurs with the Agency's selection of **Heavy Civil Inc.**, with a total base bid amount of **\$ 403,906.47**. The low bidder is not suspended or debarred as confirmed with the System of Award Management <https://sam.gov>

The following items are considered non-eligible for payment:

| <u>Item#</u> | <u>Description</u> | <u>Quantity/ Unit</u> | <u>Total Amount</u> |
|--------------|---|-----------------------|---------------------|
| 101-1B | Geotechnical & Material Testing | 1/LS | \$ 7,000.00 |
| 101-1C | As-Builts Drawings & Permits | 1/LS | \$ 21,000.00 |
| 110-4-10 | Removal of Existing Concrete (Sidewalk) | 575/SY | \$ 13,800.00 |
| 1000-1A | Utility Coordination | 1/LS | \$ 500.00 |
| Total | | | \$ 42,300.00 |

Only eligible items can be reimbursed up to the amount programmed of **\$302,725.00** for construction. Be advised, negotiations with the contractor are not permitted during the award or execution period of the contracting process. Any changes to the contract to bid items or quantities must be requested in writing and approved by the Department

Please provide the Department a copy of the contract between the Agency and the contractor for final review prior to execution. The Agency must create the construction contract screens and upload the executed construction contract in GAP prior to scheduling a pre-construction meeting. All Change Orders must be approved by the Department prior to execution.

Page 2 of 2
Selena Griffett, P.E.
453492-1-58-01

Please feel free to contact me should you have any questions. I can be reached at 954-777-4585 or via email to Helen.James@dot.state.fl.us.

Sincerely,

DocuSigned by:

4A57384433DD4B2...
Helen James, P.E.
Program Administration Engineer
Program Management Office – District Four

HJ:wc

cc:
Hyacinth Williams-FDOT District Construction
Leonard Smith-FDOT District Construction
Sharon Singh Hagyan-FDOT District Construction
Ronald Arcalas, P.E.- FDOT Materials Lab
Diego Velazquez-FDOT Operations Center
D4 Work Program-FDOT Program Management