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TAB – A: LETTER OF TRANSMITTAL 
 

December 17, 2025 

City of Fort Pierce 
Purchasing Division 
Room 101 
100 North U.S. #1 
Fort Pierce, FL 34950 

Subject: Response to RFP No. 2026-008 – Demolition & Asbestos/Lead-Based Paint Abatement 

Dear Evaluation Committee: 

Cross Environmental Services, Inc. (“CES”) is pleased to submit our proposal in response to the City’s Request 
for Proposals for comprehensive demolition services. We fully understand the scope of work outlined in the 
RFP, which includes safe, efficient, and compliant demolition of public buildings and condemned private 
structures, as well as asbestos and lead-based paint abatement, debris removal, utility abandonment, site 
grading, and sod installation. CES is committed to performing all work in strict compliance with applicable 
local, State, and Federal regulations, including NESHAP requirements where hazardous materials are present. 

With over 37 years of experience and a proven track record of delivering demolition and abatement projects 
for municipalities and state agencies, CES is uniquely qualified to meet the City’s needs. Our corporate 
headquarters in Crystal Springs, Florida, along with our Pompano Beach, Florida office, ensures that we can 
efficiently service this contract and respond promptly to project requirements. Supported by a full-time staff 
of over 80 professionals and an extensive fleet of specialized equipment, CES guarantees timely and cost-
effective completion of all assignments. 

The following individuals are authorized to make representations and negotiate on behalf of CES: 

• Clyde “Al” Biston – Owner / President 
Email: cab@crossenv.com 

• John Tostanoski – Vice President 
Email: jt@crossenv.com 

• Scott Millard – Vice President 
Email: smillard@crossenv.com 

• Colleen Strott – Assistant Secretary 

• Diane Watson – General Counsel 
Email: diane@crossenv.com 
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CES appreciates the opportunity to partner with the City of Fort Pierce and is committed to providing 
exceptional service under this agreement. Should you have any questions or require additional information, 
please do not hesitate to contact us. 

Sincerely, 

 

Colleen Strott 
Assistant Secretary 
Cross Environmental Services, Inc. 
P.O. Box 1299 | Crystal Springs, FL 33524 
(813) 783-1688 | www.crossenv.com 
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TAB – B: ORGANIZATION PROFILE AND QUALIFICATIONS 
 

Cross Environmental Services, Inc. (“CES”) is a specialty environmental contractor with over 37 years of 
experience providing demolition and abatement services for municipalities, state agencies, and private entities 
across Florida and 11 other states. CES was founded on February 10, 1988, in Florida. Our corporate office is 
located at 39646 Fig Avenue, Zephyrhills, FL 33540. We have two satellite offices, one in Pompano Beach, 
FL and the other in Fort Walton Beach, FL.  

Since its founding in 1988, CES has grown into one of Florida’s largest asbestos abatement and demolition 
firms, with a proven track record of delivering safe, efficient, and compliant services on an as-needed basis. 
Our expertise includes asbestos and lead-based paint abatement, hazardous material removal, structural and 
interior demolition, debris removal, utility abandonment, site grading, and sod installation. CES has 
successfully completed numerous term contracts for the Florida Department of Transportation and multiple 
counties, demonstrating our ability to manage complex demolition projects while adhering to all regulatory 
requirements. 

CES meets all qualifications outlined in the RFP and maintains all required licenses, certifications, and 
insurance coverage. We hold a Florida Certified General Contractor license (CGC062981) and a Florida 
Asbestos Abatement Contractor license (CJC049572), with the qualifying agent employed by CES. Proof of  
general liability insurance and Workers’ Compensation coverage is included in this proposal. 

Our firm employs over 80 full-time professionals, including project managers, safety directors, operators, and 
administrative staff. Key personnel include Clyde “Al” Biston (Owner/President), John Tostanoski 
(VP/Project Management), Scott Millard (VP/Project Manager), and Elijah Brown, ASP (Health and Safety 
Director). Resumes for these individuals are attached to this section. CES’s in-house resources and extensive 
fleet of specialized equipment allow us to respond quickly to project demands without reliance on 
subcontractors, ensuring quality, safety, and timeliness. 

CES offers a comprehensive range of demolition-related services, including pre-demolition assessments and 
asbestos surveys (provided by consultant), permit procurement and NESHAP notifications, asbestos and lead-
based paint abatement, structural demolition using specialized hydraulic excavators, debris removal and lawful 
disposal at state-approved facilities, utility abandonment, and site grading with sod installation. Our approach 
emphasizes safety, environmental compliance, and efficiency, supported by decades of hands-on experience 
and advanced equipment. 

In the past five years, CES has successfully completed similar projects, including a term contract for asbestos 
abatement and demolition for the Florida Department of Transportation Turnpike District (2021–2026) with 
an average annual contract value of $438,270, a term contract for demolition for FDOT District 3 (2023–2026) 
averaging $817,366 annually, and serving as an approved demolition contractor for Hernando County (2025–
2027). These projects demonstrate CES’s ability to deliver high-quality demolition and abatement services on 
time and within budget while maintaining strict compliance with all applicable regulations. 
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CES maintains an extensive fleet of demolition and remediation equipment, including excavators of various 
sizes, roll-off trucks and containers, water buffalos, and a comprehensive range of specialized tools. A detailed 
schedule of available demolition equipment is provided below for reference. 
 
Number of Units Type of Equipment 

17 Skid Steers  
7 Loaders  
20 Excavators 
11 Pick Up Trucks 
8 Dump Trucks 
6 Roll Offs 
8 Service Trucks 
5 Simi Transports 
4 Eager Beavers 
8 WaterBuffalos 
7 Dump Trailers 
7 Heavy Trailers 
25 Utility Trailers/Encl 
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CES has proudly partnered with FDOT through term contracts for more than 25 years. We currently hold 
demolition and/or asbestos abatement contracts across Districts 2–7 as well as the Florida Turnpike. 

 
Florida Department of Transportation Term Contracts 
 

District Contra
ct No. Address Point of Contact Service Term 

II DOR58 1109 S. Marion 
Ave, MS 2020 
Lake, City, FL 
32025 

Julie Bassett 
904-360-5597 
julie.bassett@dot.state.fl.us 

ACM 8/3/2022-
8/2/2027 

II DOX48 1109 S. Marion 
Ave, MS 2020 
Lake, City, FL 
32025 

Jake Boozer 
386-758-3756 
Jake.boozer@dot.state.fl.us 
 

Demolition 09/01/2023
- 
09/01/2025 

III DOJ43 1074 Hwy 90, 
Chipley, FL 
32428 

Heather Banas 
850-330-1317 
heather.banas@dot.state.fl.us 

Demolition 5/1/2023-
4/30/2026 

IV BE914 3400 W. 
Commercial 
Blvd., Ft. 
Lauderdale, FL 
33309 

Dan Marwood 
954-777-4238 
Dan.Marwood@dot.state.fl.us  

Demolition 1/20/2020 -
1/19/2030 

IV DON34 
 

3400 W. 
Commercial 
Blvd., Ft. 
Lauderdale, FL 
33309 

Dan Marwood 
954-777-4238 
Dan.Marwood@dot.state.fl.us 

ACM  2/10/2021-
2/9/2026 

V BEI38 719 S. 
Woodland 
Blvd., DeLand, 
FL 32720-6834 

Dana English 
386-943-5030 
dana.english@dot.state.fl.us 

ACM / 
Demolition 

1/31/2025-
1/30/2028 

VI DOU85 1000 NW 111th 
Ave., Room 
6105-B, Miami, 
FL 33172 

Maria Llanes 
850-414-4100 
Maria.Llanes@dot.state.fl.us 

ACM 5/15/2023-
5/14/2026 

VI DOV62 1000 NW 111th 
Ave., Room 
6105-B, Miami, 
FL 33172 

Maria Llanes 
850-414-4100 
Maria.Llanes@dot.state.fl.us 

Demolition 8/1/2023-
7/31/2026 

VII DOR53 11201 N. 
McKinley Dr., 
MS 7-120, 
Tampa FL 
33612 

Lori Vicari 
813-975-6199 
Lori.vicari@dot.state.fl.us 

ACM/ 
Demolition 

8/1/2022-
7/31/2027 

Turnpike DOP32 PO Bos 613069 
Milepost 263,  
Building 5315 
Ocoee, FL 
34761  

Yvette Guerrero 
407-264-3226 
Yvette.guerrero@dot.state.fl.us 

ACM/ 
Demolition 

12/28/2021
-2/27/2026 
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TAB – C:  CERTIFICATES AND BUSINESS REQUIREMENTS 
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Authorized signers: 

 

A W-9 has been included under Tab F. 
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TAB – D: SCOPE OF SERVICES / TECHNICAL APPROACH 
 

Initiation of Demolition Project 

1. PROPOSAL 
a. Inspect project site and evaluate project. 2 DAYS 
b. Develop material, equipment and manpower rates, including an estimate for the asbestos 

survey for the property. 1 DAY 
c. Supply unit rates to establish total cost for the scope of work.  1 DAY 
d. Provide proposal for Asbestos Survey and Demolition to Ft. Pierce. 1 DAY 

 
2. ACCEPTANCE OF PROPOSAL AND ISSUANCE OF A NOTICE TO PROCEED 

a. Mobilize to perform asbestos survey.   7 – 14 Days        NOTE 1 
b. Based on results from the survey, prepare asbestos abatement proposal if abatement is 

required.  2 DAYS 
c. Following acceptance of proposal and notice to proceed, submit a ten-day DEP 

Notification for asbestos abatement and demolition activities. Initiate demo permitting 
submittals. 1 DAY 

d. No abatement can proceed until the 10 days from filing has elapsed. 
e. Abatement of asbestos containing materials (ACM’s) generally 1-14 days depending on 

quantities of ACM present and the size of the structure to be demolished. 
f. Perform pre-demo activities (rodent control, underground locates, and engage 

subcontractors if needed for the cuts and caps (HVAC, plumbing/septic, well etc. 10 
DAYS   NOTE 2 

g. Upon receipt of the demolition permit from the local building department (timing 
unknown), mobilize to the site to begin demolition activities. 2-3 DAYS 

h. Proceed to demolish the structure per the requirements of the notice to proceed. 2-14 
DAYS depending on site conditions and structure size. Site to be left rough graded and 
free of all demolition debris. 

i. Deliver final report including Daily Logs, visual inspections, final clearance certifications 
and Final Site photos.  7-14 DAYS 

Note 1: Asbestos survey required for both abatement and demolition DEP notifications and permitting and 
must be the first item performed. CES pricing includes a third party Licensed Asbestos Consultant to perform 
the survey. PCM testing of bulk samples will be reported back in the survey report. 

Note 2: A building department file review is part of the initial site inspection and evaluation. Data from this 
review plus information from the site underground locates gives the contractor a clearer understanding of the 
underground utilities and what needs to be cut and capped at the site, and what needs to be avoided to maintain 
utility operations for the surrounding areas. 
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TAB – E: REFERENCES 
 

Florida Department of Transportation – District 3 
1074 Hwy 90 East, Chipley, FL 32428 
Heather Banas | 850-330-1317 | heather.banas@dot.state.fl.us 
Term Contract DOJ43, Demolition | 5/1/2023 – 4/30/2026 
Average annual contract amounts to $817,366 
Demolition of various structures within the District’s right-of-way. 
 
Dominguez Design-Build, Inc. 
314 Spring St. Ste B, Pensacola, FL 32501 
Shawn Dominguez | 852-776-9618 | shawn@ddbconstuct.com 
Project – Gulfport NCBC Buildings 316 & 318 | 9/05/2024 – 8/14/2025 
Demolition of buildings 316, 318, 318F NCBC Gulfport as the subcontractor to Dominguez for NAVFAC 
Engineering Systems. 
 
Florida Department of Transportation - Turnpike District  
P.O. Box 613069, Milepost 263, Building 5315, Ocoee, FL 34761 
Yvette Guerreo | 407-264-3226 | Yvette.guerrero@dot.stat.fl.us 
Term Contract DOP32, Asbestos Abatement and Demolition | 12/28/2021 – 2/27/2026 
Average annual contract amounts to $438,270 
Demolition and asbestos abatement of various structures within the District’s right-of-way. 
 
Hernando County 
15470 Flight Path Drive, Brooksville, FL 34604 
Barbara Trent | btrent@co.hernando.fl.us 
Request for Pre-Qualification | 23-RFQ00435/TPR | Awarded 7/25/2025 – 6/24/2027 
Average annual contract amounts to $49,615 
Approved demolition contractor for the Hernando County. 
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TAB – F: ADDITIONAL DATA 
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