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CONTRACT NO. CTR070691-GC2
 

BASED ON ARIZONA STATE PROCUREMENT COOPERATIVE
CONTRACT NO. CTR070691

PUBLIC WORKS 

Contract Name:
2025 Flood Events – Debris and 
Sediment Disposition Contract No.: CTR070691-GC2

 
 THIS CONTRACT NO. CTR070691-GC2, made and entered into this __________ day of ____________________________, 
2026, by and between Gila County, a political subdivision of the State of Arizona hereinafter designated “County,” and 
Safeware, Inc., of the Unincorporated Community of Lanham, State of Maryland, hereinafter designated “Contractor.” 
 
STATEMENT OF PURPOSE AND NEED: 

-Miami area of 

water crossings, drainage ways, and other stormwater conveyance areas. Due to the magnitude of these events and the 
resulting damage, the Governor of Arizona issued disaster declarations for each storm event. 
 
During the emergency response and recovery efforts, the County established temporary sediment and debris collection 
sites to store materials removed from impacted areas. The U.S. Forest Service authorized the County to temporarily place 
sediment material at Kellner Pit. Additionally, 
approximately three to four feet of accumulated sediment. 
 
To plan the debris and sediment removal, the County entered into Contract No. CTR070691-GC1 with Safeware, Inc., to 
test debris and sediment and develop work plans for Kellner Pit, the household debris piles, the sediment piles, and 
Russell Gulch. Based on the results of the testing 
projects will be submitted for FEMA/DEMA Public Assistance funding:  

 Removal and Disposal of the Household Debris Piles – September Storm (SD 2602) and October Storm (SD 
2603) 

 Removal and Disposal of Flexamat Material from Russell Gulch – September Storm 
 Removal of Sediment from Russell Gulch at the Hospital Drive Culverts – October Storm 

 
The Household D

must be removed and transported t

in regulatory compliance issues. 
 
Additionally, the Flexamat material in Russell Gulch and in two piles adjacent to the Gulch must be removed prior to the 
upcoming monsoon season in order to 
downstream damage. 
 
The box culvert under Hospital Drive must also be cleared of sediment immediately downstream. 
 
Because these conditions resulted from declared emergency events and require diligent action to mitigate ongoing 

and 

10th April
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recovery activities. Accordingly, the County will procure these necessary services in accordance with the County’s 
emergency procurement policies and procedures. 
 
 

SCOPE OF WORK 
 
GENERAL REQUIREMENTS: 
Federal Compliance. Contractor shall certify that it meets the procurement requirements of 2 C.F.R. Part 200 and 
applicable FEMA procurement requirements and will assist County in maintaining compliance. Attachment “A” will 

 
 
Cost Categories. Contractor shall ensure that all costs are consistent with the established cost categories in CTR070691-
2. 
 
Contract Type. This Contract is considered a time-and-materials contract with a not-to-exceed ceiling price, consistent 
with 2 C.F.R. § 200.318(j). This Contract establishes a not-to-
and is contingent on the material quantities associated with each project as described in this Contract. No additional 
costs are allowed per this Contract unless unforeseen additional quantities are encountered and the County directs the 
Contractor to take action. 
 
The unit-cost component of the contract allows the total contract cost to vary based on actual unit quantities differing 

, subject to the approval of the County. 
 

controls, including monitoring of labor hours, equipment utilization, and material quantities. The contract includes 
monitoring, oversight, and documentation requirements for the Household Debris Project, intended to support Federal 
Emergency Management Agency (FEMA) and Arizona Department of Emergency and Military Affairs (DEMA) 
reimbursement requirements. The County will provide force account oversight for the Hospital Drive Culvert Sediment 
Removal Project and the Russell Gulch Flexamat Removal Project. This County oversight, together with the work activity 
documentation required by this Contract, will be used to satisfy FEMA and DEMA oversight requirements. 
 
Changes in Unit Quantities. Any increases in unit quantities must be agreed upon in writing by both parties with a 
corresponding adjustment to the contract cost based on the unit pricing provided in Quote 10257777 (Supplemental 
Units) or as otherwise stipulated in the applicable project quote. 
 
Billing Basis. County will be invoiced for equipment and personnel costs based on days worked, hours worked, or unit 
costs as shown for miscellaneous items or completed loads. The only lump-
the Hospital Drive Culvert Sediment Removal Project. 
 
Contract Documentation. The following records shall be provided to the County on a weekly basis: 

 Tipping fee invoices and summary of activity 
 Daily worksheets for all employees that include equipment usage and a summary of activity 
 Trucking manifests and summary of activity (the County will provide a template as Attachment “B” 
  
 Hotel receipts 

 
Project Documentation. Project documentation shall be provided by Contractor at the eekly Project Meeting and 
summarized in a Final Project Report. 
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Contractor shall observe removal and placement activities and document the quantity of sediment and debris moved, 
 

evaluate and, as necessary, conduct sampling to determine whether the material contains asbestos or lead. 
 
The documentation and Final Report shall be prepared in a format intended to support FEMA and DEMA reimbursement 
requirements and shall, at a minimum, satisfy the outline provided in Attachment “C” – Remediation Action Completion 
Report. A Final Report is required for each Project for both storm events: September (SD 2602) and October (SD 2603). 
 

. A Contractor representative shall attend a weekly meeting to review work status and work 
plans for the upcoming two-week period. The meetings will be hosted by Gila County staff in Globe, Arizona. Meetings 
may be conducted electronically; however, at least one contractor representative shall attend in person. 
 
The meeting agenda will include a review of the following information to be presented by the Contractor: 

 Hours or days worked per position per project 
 Equipment types utilized (days) per project 
 Loads hauled per project 
 -week period 

 
Project Structure. The work includes sediment and debris removal associated with the September and October 2025 

hree projects. Contractor shall invoice each storm event separately for each project. This 
requirement is intended to support FEMA and DEMA reimbursement requirements. All recordkeeping shall be 
maintained by storm event and by project. The scope of work for each project includes information on pile size by storm 
and the corresponding ratio of costs. 
 
Dust Control. Contractor shall supply water for each project as required for dust control, where necessary. 
 
Utility Location. Utility location services are required for the Russell Gulch Flexamat Project, and it is the responsibility 
of Contractor to locate utilities and take appropriate measures to avoid damage. 
 
Project Quotes. 

 Contractor shall provide a separate quote for each project, and each project shall have a not-to-exceed cost. 
 Each project shall include a completion timeframe based on the number of working days provided in this 

Contract. Contractor may work Saturdays, and Saturday work shall be included in the not-to-exceed cost. 
 Each quote shall specify the equipment type and size required to complete the scope of work. The Equipment 

type and size provided in the quotes is used to determine the not-to-exceed cost; the Contractor may utilize 
other equipment size/type as long as the project cost and timeframe are not increased. Equipment daily usage 
and costs shall be provided for working days. Equipment costs will be charged only when the equipment is 
actively utilized. If equipment is on site but not used for project activities, it shall not be invoiced for that day. 
Equipment may be shared between projects and shall be prorated accordingly. If demobilizing and remobilizing 
equipment results in a lower cost, that option shall be presented by Contractor for County approval. 

 Each quote shall specify the staff, operators, technicians, and supervisors assigned to the project. Projects shall 
be billed based on actual hours worked. 

 Supervisory and other overhead costs may be prorated between projects, and the project quote shall estimate 
the percentage allocation for each project. 

 Each quote shall also specify: 
o Estimated number of loads required to move debris and/or sediment 
o Estimated cost for each pile and total cost for each project 
o Per-load tipping fees 

 Invoices shall be submitted separately for each storm pile within each project. 
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Invoicing Gila County. 
Invoicing shall be storm- The piles associated with each storm event—September and 
October—  

 Unit-cost invoices shall indicate days of use for each piece of equipment for each project and staff utilization on 
an hourly basis per day. 

 Supervisory costs may be shared between projects. Hours worked on each project shall be shown on the invoice. 
 Invoices associated with lump-sum line items shall include supporting information regarding daily staff and 

equipment utilization, including the dates and times work was performed. 
 The objective of invoicing per pile per storm is to allow the County to submit for FEMA/DEMA reimbursements. 

County reserves the right to request additional information required for FEMA/DEMA compliance including, 
but not limited to, additional invoice documentation required under 2 C.F.R. Part 200, at no additional cost to 
County. Invoices without the proper assignment of cost to pile/storm shall be returned for additional 
information and will not be paid until that documentation is provided. 

 Travel and Per Diem: 
o Lodging 

 Hotel receipts shall be required with each invoice. 
 Lodging costs shall be reimbursed based on actual, documented costs. 
 Lodging costs shall be reasonable and necessary for project performance, taking into account 

local market conditions. 
 Applicable GSA lodging rates shall be used as a benchmark for reasonableness; however, costs 

documentation. 
 Lodging costs shall be treated as pass-through expenses and shall not be subject to markup. 

o Meals 
 Meal costs shall be reimbursed based on actual, documented costs. 
 Itemized receipts shall be required for all meal expenses. 
 Costs shall be reasonable and necessary for project performance. 
 Meal costs shall be treated as pass-through expenses and shall not be subject to markup. 

 Fuel Surcharge: 
o A fuel surcharge will be included in each project quotation and is included in the not-to-exceed cost. 
o The fuel surcharge of 18% is a pass-through cost and applies to heavy equipment owned and used by 

Emergency Environmental Services, LLC (EES) as long as the Oil Price Information Service (OPIS) 
average fuel cost delivered to Gila County Globe Road Yard, with Use Fuel Tax included, is greater than 
$3.40 per gallon. The week after the fuel price is less than $3.40 per gallon, the fuel surcharge will no 
longer apply. The fuel price will be based on the delivery price by Senergy Petroleum to Gila County. 
Gila County is required to provide notice to Safeware when the fuel cost drops below $3.40 per gallon. 
Service and utility trucks are excluded from this fuel surcharge. 

o The fuel surcharge for contracted hauling shall be based on mileage, number of haul trips, consumption 
rate, and wait time factor. The fuel surcharge applies as long as the OPIS average fuel cost delivered to 
Gila County Globe Road Yard, with Use Fuel Tax included, is greater than $3.40 per gallon. The fuel 
surcharge for contracted hauling is included in the not-to-exceed project cost. 

 
Project Familiarity
determined the conditions under which the work will be performed under this Contract. No allowances will be made 
for Contractor’s failure to do so. Contrac
requirements. 
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For the Russell Gulch Flexamat Project, Contractor will coordinate with Cecil Trucking to gain access to Russell Gulch 
and the northern Flexamat material located on Cecil Trucking property. County will coordinate with BHP Mines to obtain 
access to their property for the southern Flexamat pile. The southern Flexamat pile will be removed via channel access. 
 
US 60 Construction Delays. Contractor shall communicate with the Arizona Department of Transportation (ADOT) to 
obtain the schedule of road closures on US 60 and plan work to minimize standby time. Currently, US 60 has scheduled 

00 a.m. to 2:00 p.m. Contractor shall obtain full knowledge of 
ongoing construction activities on US 60, including temporary daily closures and occasional planned full-day closures, 
and incorporate these closures into Contractor’s work plan. 
 
The costs provided in the project quotes shall include scheduled road closures for US 60. No standby time shall be paid 
unless US 60 is closed outside the scheduled ADOT closure times. 
 
Other Road Closures  
Standby fees for unforeseen road closures to the Apache Junction  
 

that may be 
removed from the Russell Gulch Flexamat 
demurrage charges, County reserves the right to request that Contractor’s documentation team record truck volumes 
and recover the cost associated with the 15-minute per load allowance. No demurrage charges will be allowed for 
standby time at third-  
 
HOUSEHOLD DEBRIS PROJECT: 

 
 
Time to Complete. 

Work Start:   (15) calendar days of Notice to Proceed. 
Work Complete:  20 work  
Regardless of Work Start date, all work related to debris sorting and hauling will be completed by June 1, 2026. 

 
Estimated Debris Quantities. 

Total, both storm events:  746 tons 
September Storm Pile:  526 tons; 70.5% 
October Storm Pile:  220 tons; 29.5% 

 
Project Objective and Requirements. County collected approximately 746 tons of household debris during the 

generally contains metal, wood, plastic, and concrete debris, along with vegetation and appliances. Debris from the 
September storm has been kept segregated from debris collected during the October storm. 
 
The household debris tonnage associated with the September storm is 526 tons; the debris tonnage associated with the 
October storm is 220 tons. This material has been tested for asbestos and test results indicate limited quantities of 
asbestos containing material (ACM); it will be sorted, handled, and transported in accordance with applicable State and 
Federal requirements. 
 
The scope of work includes sorting, loading, hauling, monitoring, and documenting the disposal of all household debris, 
both ACM and non-ACM, and ensuring that all material movement is recorded in compliance with State and Federal 
requirements. All household debris, both clean and ACM, 
or another appropriately licensed facility. 
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Contract Requirements. The contract cost is all-inclusive and covers the removal of asbestos-containing debris from the 
 

 Monitoring and documenting all work and material movement 
 Loading debris 
 Lining trucks to meet applicable environmental and National Emission Standards for Hazardous Air Pollutants 

(NESHAP) requirements 
 Hauling all debris 
 Payment of tipping fees 
 Recordkeeping and chain-of-custody documentation 

 
Additional requirements: 

 Utilities. No utilities are present in the pile area. 
 Equipment Staging. Equipment may be staged at the Russell 

Any additional staging requirements are the responsibility of Contractor. 
 Sorting and Segregation. Each debris pile will be sorted; ACM will be segregated and handled in accordance with 

all applicable State and Federal requirements. 
 Chain of Custody. 

forms must conform to FEMA/Environmental Protection Agency (EPA) requirements. 
 Unforeseen Quantities. 

provided in Quote 10257777 will serve as the cost basis for disposal of any additional debris. 
 
RUSSELL GULCH FLEXAMAT PROJECT 
Flexamat debris removal at Russell Gulch. 
 
Flexamat Removal from Channel and BHP Property. This portion of the project shall not interfere with the NRCS 
Russell Gulch Restoration Project and the following Time to Complete is required. 
 
Time to Complete. 

Work Start:  As soon as possible upon issuance of Notice to Proceed. 
Work Complete:  April 25, 2026. 
No work in the channel upstream of Hospital Drive will be allowed after April 25, 2026. 

 
. 

 
Time to Complete. 

Work Start:    
Work Complete:   
Regardless of Work Start date, all work related to Flexamat hauling will be completed by June 1, 2026. 
 

Estimated Flexamat Debris Quantities. 
Total, both storm events:  1,150 tons 
September Storm Event: 920 tons; 80% 
October Storm Event: 230 tons; 20% 

 
Project Objective and Requirements. This scope of work outlines the tasks and responsibilities associated with the post-

all Flexamat material and storm-deposited sediment from the channel area. Channel sediment has been tested and found 
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as hazardous material. 
 
Flexamat Material. 
weighs approximately 4,000 pounds; there are approximately 400 mats measuring 15 feet x 27 feet each. The material 
is currently located in two (2) piles with additional mats scattered throughout the wash. All Flexamat material that can 

 sediment within the mats, estimated disposal tonnage is 
approximately 1,150 tons—approximately 30% more than the weight of the originally installed matting. 
 
Project Objectives. 

 Remove all Flexamat material from the channel and the two temporary piles and haul to an appropriately 
licensed third-  

 
Contract Requirements. The contract cost is all-inclusive and covers the following: 

 L
licensed facility. 

 
Additional requirements: 

 Project Timeline. Flexamat Removal from Channel – The removal of the Flexamat material from the Channel is 
contingent upon the subcontractor EES having access to the Channel before the NRCS Russell Gulch Restoration 
Project is underway. The NRCS Russell Gulch Restoration Project is scheduled to start the week of April 27, 
2026. If removal of Flexamat from the Channel or removal of Flexamat material on the BHP Mine parcel that 
requires Channel access is not completed prior to the NRCS work start date, the County reserves the right to 

 
 Contamination. If debris is discovered during operations, it will be segregated for testing and hauled to a third-

provided in Quote 10257777 (Supplemental Units). 
 Utilities. Contractor is responsible for locating, identifying, and protecting all utilities within the Project area. 
 Equipment Staging. Equipment may be staged on County property. Contractor is responsible for securing any 

additional staging areas needed. 
 Unit Costs for Debris Disposal (Quote 10257777). 

o Cost per load for non-contaminated debris (all-inclusive, per load) 
o Cost per load for asbestos-containing material (all-inclusive, per load) 

 Chain of Custody. 
Flexamat material is collected at Russell Gulch and weighed and deposited at the Apache Junction Republic 

 Documentation for all loads of material must conform to FEMA requirements. 
 
HOSPITAL DRIVE CULVERT SEDIMENT REMOVAL 
Sediment removal from Russell Gulch at Hospital Drive culverts. 
 
Time to Complete. 

Work Start:  15 calendar days of Notice to Proceed. 
Work Complete:  10 work  
Regardless of Work Start date, all work related to Hospital Drive Culvert Sediment Removal will be completed 
by June 1, 2026. 

 
Estimated Quantities. 

October Storm Event: 185 cubic yards/260 tons; 100% 
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Project Objectives. 
The work will take place from the downstream side of Hospital Drive. This offers a more expedient way for 
subcontractor EES to undertake the work and will allow for the NRCS Russell Gulch Restoration Project to 
proceed without interfering with the work upstream of Hospital Drive. 

 Clean out the culverts at Hospital Drive and remove sediment from the culverts, including the full width of the 
culvert area, 30 feet wide, and from apron to apron. The adjacent riprap shall not be disturbed. 

 Sediment will be transported to the Gila County Fairgrounds (approximately 12 miles one-way). 
 Leave the site clean and free of hazards upon completion. 

 
Contract Requirements. The contract cost is all-inclusive and covers the following: 

Clean out the Hospital Drive box culverts and remove 185 cubic yards/260 tons of material.
 Remove sediment underneath and adjacent to the Hospital Drive box culverts the width of the crossing and 

from apron to apron. 
 Transport sediment to the Gila County Fairgrounds or, if County deems necessary, to Kellner Pit or the County’s 

. 
 Chain of Custody. 

sediment is collected at Russell Gulch and deposited at the Gila County Fairgrounds, Kellner Pit, or the Old 
House Material Yard at Gila County. Contractor shall provide documentation for every load of material and it 
shall conform to FEMA requirements. 

 
Contractor may not perform any work without a written notice from the Public Works Director or the Director’s 
designee. In an emergency situation, if the Public Works Director or designee issues a verbal notice to proceed, 
Contractor shall obtain the written notice within twenty-four (24) hours of receipt of the verbal notice. 
 
This contract is based upon County’s participation in the Arizona State Procurement Cooperative, with whom Contractor 
has entered into Contract No. CTR070691. All terms of that Solicitation and Contract are incorporated into this Contract 
as if fully set forth herein.  
 
 

TERMS AND CONDITIONS 
 
ACCESS TO RECORDS 
The Contractor agrees to provide County, the Arizona Department of Emergency Management, the FEMA Administrator, 
the Comptroller General of the United States, or any of their authorized representatives access to any books, documents, 
papers, and records of the Contractor which are directly pertinent to this Contract for the purposes of making audits, 
examinations, excerpts, and transcriptions. 
 
The Contractor agrees to permit any of the foregoing parties to reproduce by any means whatsoever or to copy excerpts 
and transcriptions as reasonably needed. 
 
The Contractor agrees to provide the FEMA Administrator or his authorized representatives access to construction or 
other work sites pertaining to the work being completed under the Contract. 
 
In compliance with section 1225 of the Disaster Recovery Reform Act of 2018, the County and the Contractor 
acknowledge and agree that no language in this Contract is intended to prohibit audits or internal reviews by the FEMA 
Administrator or the Comptroller General of the United States. 
 
  



Contract No. CTR070691-GC2/Safeware, Inc./2025 Flood Events-Debris and Sediment Disposition 9 
 

ACKNOWLEDGMENT 
Each party acknowledges that the party’s dated signature on the contract documents is intended to fully bind that party 
to the entire Contract. 
 
BUILD AMERICA, BUY AMERICA ACT PREFERENCE 
Contractors and subcontractors agree to incorporate the Buy America Preference into planning and design when 
providing architectural and/or engineering professional services for infrastructure projects. Consistent with the Build 
America, Buy America Act (BABAA) Pub. L. 117-58 §§ 70901-
infrastructure projects will be used unless all the iron, steel, manufactured projects, and construction materials used in 
the project are produced in the United States. 
 
BYRD ANTI-LOBBYING AMENDMENT, 31 U.S.C. § 1352 (AS AMENDED) 
Contractors who apply or bid for an award of more than $100,000 shall 
to the tier above that it will not and has not used federal appropriated funds to pay any person or organization for 

of Congress, or an employee of a Member of Congress in connection with obtaining any federal contract, grant, or any 
other award covered by 31 U.S.C. § 1352. Each tier shall also disclose any lobbying with non-federal funds that takes 
place in connection with obtaining any federal award. Such disclosures are forwarded from tier to tier up to the recipient 

federal agency. 
 
CANCELLATION FOR CONFLICT OF INTEREST 
Pursuant to A.R.S. § 38-511, County may cancel this Contract within three (3) years after Contract execution without 

g 
the Contract on behalf of the County is or becomes at any time while the Contract or an extension of the Contract is in 
effect an employee of or a consultant to any other party to this Contract with respect to the subject matter of the 
Contract. The cancellation shall be effective when the Contractor receives written notice of the cancellation unless the 

 
 
CANCELLATION FOR CONVENIENCE 
County reserves the right to terminate the Contract, in whole or in part at any time, when in the best interests of County 
without penalty or recourse. Upon receipt of the written notice, the Contractor shall stop all work as directed in the 
notice and notify all subcontractors of the effective date of the termination and minimize all further costs to County. In 
the event of termination under this paragraph, all documents, data, and reports prepared by Contractor under the 
Contract shall become the property of and be delivered to County upon demand. Contractor shall be entitled to receive 
just and equitable compensation for work in progress, work completed, and materials accepted before the effective date 
of the termination. The cost principles and procedures provided in A.A.C. R2-7-701 shall apply. 
 
CANCELLATION FOR DEFAULT 
County reserves the right to terminate any part or all of this Contract if Contractor fails to carry out any term, promise, 
or condition of the Contract. County will issue a written Notice of Default to Contractor if, in the opinion of County, 
Contractor: 
 

1.  Is or becomes insolvent or is a party to any voluntary bankruptcy or receivership proceeding, makes an 
assignment for a creditor, or there is any similar action that affects Contractor’s capability to perform under the 
Contract. 

2. Is the subject of a petition for involuntary bankruptcy not removed within sixty (60) days. 
3. Fails to obtain and/or keep any required bonds and insurance policies in full force and effect at all times during 

the term of the Contract. 
4. Provides services that do not meet the requirements of the Contract or conducts business in an unethical or 

illegal manner. 
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5. Fails to complete the required work or fails to perform required services within the time frame stipulated. 
6. Fails to materially perform or comply with the terms and conditions of the Contract. 

 
Failure of Contractor to remedy any problems noted by the deadline set in the Notice of Default or to otherwise bring 
performance to satisfactory levels that are within the requirements of the Contract shall give County cause to cancel this 
Contract. 
 

of the termination. After receipt of the Notice of Termination, the Contractor agrees to perform under the terms and 
conditions of this Contract up to an including the date of termination as though no termination has been made. In 

summaries, and other information and materials accumulated in performing this Contract, whether completed or not. 
 
If the Contract is terminated for default, the County reserves the right to purchase the goods and/or services required 
under the Contract from the open market, to complete required work itself or have it completed at the expense of 
Contractor. 
 
County may recover any excess costs by (1) deduction from an unpaid balance due to Contractor; (2) collection against 
the proposal and/or performance security, if any; (3) collection against liquidated damages (if applicable); or (4) a 
combination of the aforementioned remedies or other remedies as provided by law. 
 
CANCELLATION FOR SUSPENSION OR DEBARMENT 
County may, by written notice to Contractor, immediately terminate this Contract if County determines that Contractor 
has been debarred, suspended, or otherwise lawfully prohibited from participating in any public procurement activity 
including, but not limited to, being disapproved as a subcontractor or any public procurement unit or other 
governmental body. Submittal of an offer or execution of a contract shall attest that Contractor is not currently 
suspended or debarred. If Contractor becomes suspended or debarred, Contractor shall immediately notify County. 
 
CERTIFICATION OF NO FORCED LABOR 
Contractor does not currently, and agrees for the duration of this Contract that it will not, use: 

1. The forced labor of Ethnic Uyghurs in the People’s Republic of China; 
2. Any goods or services produced by the forced labor of Ethnic Uyghurs in the People’s Republic of China; and 
3. Any contractors, subcontractors, or suppliers that use the forced labor or any goods or services produced by 

the forced labor of Ethnic Uyghurs in the People’s Republic of China 
 
Contractor further agrees that if the Contractor becomes aware, during the term of this Contract, that the Contractor is 

aware of the noncompliance. If the Contractor does not remedy the noncompliance within 180 days after sending notice 
of noncompliance, this Contract shall automatically terminate. 
 
CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT 
1. Clean Air Act. Contractor agrees to comply with all applicable standards, orders, or regulations issued pursuant 

to the Clean Air Act, as amended, 42 U.S.C. § 7401 et seq. 
 
 Contractor agrees to report each violation to County and understands and agrees that County will, in turn, report 

appropriate Environmental Protection Agen  
 
 C

part with Federal assistance provided by FEMA. 
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2. . Contractor agrees to comply with all applicable standards, orders, or 
et seq. 

 
 Contractor agrees to report each violation to the County and understands and agrees that the County will, in turn, 

Arizona Department of Emergency and Military 
Affairs, Federal Emergency Management Agency, and the appropriate Environmental Protection Agency Regional 

 
 
 

part with federal assistance provided by FEMA. 
 
COMPLIANCE WITH FEDERAL LAW, REGULATIONS, AND EXECUTIVE ORDERS AND ACKNOWLEDGMENT OF 
FEDERAL FUNDING 

Contractor will comply with all applicable federal law, regulations, executive orders, FEMA policies, procedures, and 
directives. 
 
COMPLIANCE WITH THE CONTRACT WORK HOURS AND SAFETY STANDARDS ACT 
1. Overtime Requirements. No contractor or subcontractor contracting for any part of the contract work which may 

require or involve the employment of laborers or mechanics shall require or permit any such laborer or mechanic 
in any workweek in which he or she is employed on such work to work in excess of forty hours in such workweek 
unless such laborer or mechanic receives compensation at a rate not less than one and one-half times the basic 
rate of pay for all hours worked in excess of forty hours in such workweek. 

 
2. . In the event of any violation of the clause set forth in 

paragraph 1 of this section the contractor and any subcontractor responsible therefor shall be liable for the 
unpaid wages and interest from the date of the underpayment. In addition, such contractor and subcontractor 
shall be liable to the United States (in the case of work done under contract for the District of Columbia or a 
territory, to such District or to such territory), for liquidated damages. Such liquidated damages shall be computed 
with respect to each individual laborer or mechanic, including watchpersons and guards, employed in violation 
of the clause set forth in paragraph 1 of this section, in the sum of $32 for each calendar day on which such 
individual was required or permitted to work in excess of the standard workweek of forty hours without payment 
of overtime wages required by the clause set forth in paragraph 1 of this section. 

 
3. .  

A. Withholding Process. The County may, upon its own action, or must, upon written request of an authorized 
representative of the Department of Labor, withhold or cause to be withheld from the contractor so much of 
the accrued payments or advances as may be considered necessary to satisfy the liabilities of the prime 
contractor or any subcontractor for unpaid wages; monetary relief, including interest; and liquidated 
damages required by the clauses set forth in this section on this contract, any other federal contract with the 

may be withheld from the contractor under this contract, any other federal contract with the same prime 

Standards Act and is held by the same prime contractor, regardless of whether the other contract was 
awarded or assisted by the same agency, and such funds may be used to satisfy the contractor liability for 
which the funds were withheld. 

B. Priority to Withheld Funds. The Department has priority to funds withheld or to be withheld in accordance 
with 29 C.F.R. § 5.5 paragraph (a)(2)(i) or (b)(3)(i) of this section, or both, over claims to those funds by: 
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i. A contractor’s surety(ies), including without limitation performance bond sureties and payment bond 
sureties; 

ii. A contracting agency for its reprocurement costs; 
iii. A trustee(s) (either a court-appointed trustee or a U.S. trustee, or both) in bankruptcy of a contractor, or 

a contractor’s bankruptcy estate; 
iv. A contractor’s assignee(s); 
v. A contractor’s successor(s); or 
vi. A claim asserted under the Prompt Payment Act, 31 U.S.C. 3901-3907. 

 
4. Subcontracts. The contractor or subcontractor must insert in any subcontracts the clauses set forth in paragraphs 

1 through 5 of this section and a clause requiring the subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor is responsible for compliance by any subcontractor or lower tier 
subcontractor with the clauses set forth in paragraphs 1 through 5. In the event of any violations of these clauses, 
the prime contractor, and any subcontractor(s) responsible will be liable for any unpaid wages and monetary 
relief, including interest from the date of the underpayment or loss, due to any workers of lower-tier 
subcontractors, and associated liquidated damages and may be subject to debarment, as appropriate. 

 
5. Anti-Retaliation. It is unlawful for any person to discharge, demote, intimidate, threaten, restrain, coerce, blacklist, 

harass, or in any other manner discriminate against or to cause any person to discharge, demote, intimidate, 
threaten, restrain, coerce, blacklist, harass, or in any other manner discriminate against, any worker or job 
applicant for: 

 
A. Notifying any contractor of any conduct which the worker reasonably believes constitutes a violation of the 

 
B. Filing any complaint, initiating, or causing to be initiated any proceeding, or otherwise asserting or seeking 

 
C. 

or this part; or 
D.  

 
CONTINUATION OF PERFORMANCE THROUGH TERMINATION 
Contractor shall continue to perform, in accordance with the requirements of the Contract, up to the date of termination, 
as directed in the termination notice. 
 
CONTRACT CHANGES 
Amendment. This Contract is issued under the authority of the County Board of Supervisors. The contract may be 

addition of work or materials, the revision of payment terms, or the substitution of work or materials, directed by a 

violations of the contract and of applicable law. Such changes, including unauthorized written contract amendments, 
shall be void and without effect, and Contractor shall not be entitled to any claim under this Contract based on those 
changes. 
 
Subcontracts. Contractor shall not enter into any subcontract under this Contract for the performance of this Contract 

subcontractors and the subcontractor’s proposed responsibilities. It is expressly understood that all persons employed 
by Contractor, either directly or indirectly, shall be considered employees or agents of Contractor and not County. 
Nothing contained in any contract or joint venture agreement shall create any obligation on the part of county to pay 
any subcontractor. The subcontract shall incorporate by reference the terms and conditions of this Contract. 
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Assignment and Delegation. No right or interest in this Contract shall be assignable in whole or in part without the 
written consent of the parties hereto, and no delegation of any duty of Contractor shall be made without prior written 
permission of the County’s Chief Financial Of
shall extend to and be binding upon the heirs, administrators, executors, successors, and assigns of the parties hereto. 
County shall not unreasonably withhold approval of assignment/delegation and shall notify the Contractor of County’s 

 
 
CONTRACT ORDER OF PRECEDENCE 

following shall prevail in the order set forth below: 
 
1. Terms and Conditions; 
2.  
3.  
4. Attachments; 
5. Exhibits. 
 
DHS SEAL, LOGO, AND FLAGS 
Contractor 

-approval. 
 
DOMESTIC PREFERENCES FOR PROCUREMENTS 
The Contractor should, to the greatest extent practicable and consistent with law, provide a preference for the purchase, 
acquisition, or use of goods, products, or materials produced in the United States. This includes, but is not limited to, 
iron, aluminum, steel, cement, and other manufactured products. 
 
For the purposes of this clause: Produced in the United States means, for iron and steel products, that all manufacturing 
processes, from the initial melting stage through the application of coatings, occurred in the United States. 
 
ENTIRE CONTRACT 
The Parties have read all parts of this Contract and agree to be bound by all its terms. The Parties further agree that it 

agreement signed 
by the Parties. No oral agreement or oral provision outside this Contract shall have any force or effect. 
 
EQUAL EMPLOYMENT OPPORTUNITY 
During the performance of this Contract, the Contractor agrees as follows: 
 
1. The contractor will not discriminate against any employee or applicant for employment because of race, color, 

ensure that applicants are employed, and that employees are treated during employment without regard to their 
race, color, religion, sex, sexual orientation, gender identity, or national origin. Such action shall include, but not 
be limited to the following: 

 
 Employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or termination; 

rates of pay or other forms of compensation; and selection for training, including apprenticeship. The contractor 
agrees to post in conspicuous places, available to employees and applicants for employment, notices to be 
provided setting forth the provisions of this nondiscrimination clause. 
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2. The contractor will, in all solicitations or advertisements for employees placed by or on behalf of the contractor, 

sex, sexual orientation, gender identity, or national origin. 
 
3. The contractor will not discharge or in any other manner discriminate against any employee or applicant for 

employment because such employee or applicant has inquired about, discussed, or disclosed the compensation 
of the employee or applicant or another employee or applicant. This provision shall not apply to instances in 
which an employee who has access to the compensation information of other employees or applicants as a part 
of such employee’s essential job functions discloses the compensation of such other employees or applicants to 
individuals who do not otherwise have access to such information, unless such disclosure is in response to a 
formal complaint or charge, in furtherance of an investigation, proceeding, hearing, or action, including an 
investigation conducted by the employer, or is consistent with the contractor’s legal duty to furnish information. 

 
4. The contractor will send to each labor union or representative of workers with which he has a collective 

bargaining agreement or other contract or understanding, a notice to be provided advising the said labor union 
or workers’ representatives of the contractor’s commitments under this section, and shall post copies of the notice 
in conspicuous places available to employees and applicants for employment. 

 
5. The contractor will comply with the provisions of Executive Order 11246 of September 24, 1965, and of the rules, 

regulations, and relevant orders of the Secretary of Labor. 
 
6. The contractor will furnish all information and reports required by Executive Order 11246 of September 24, 1965, 

and by rules, regulations, and orders of the Secretary of Labor, or pursuant thereto, and will permit access to his 
books, records, and accounts by the administering agency and the Secretary of Labor for purposes of investigation 
to ascertain compliance with such rules, regulations, and orders. 

 
7. In the event of the contractor’s noncompliance with the nondiscrimination clauses of this contract or with any of 

the said rules, regulations, or orders, this contract may be cancelled, terminated, or suspended in whole or in part 
and the contractor may be declared ineligible for further Government contracts or federally assisted construction 
contracts in accordance with procedures authorized in Executive Order 11246 of September 24, 1965, and such 
other sanctions may be imposed and remedies invoked as provided in Executive Order 11246 of September 24, 
1965, or by rule, regulation, or order of the Secretary of Labor, or as otherwise provided by law. 

 
8. The contractor will include the portion of the sentence immediately preceding paragraph 1 and the provision of 

paragraphs 1 through 8 in every subcontract or purchase order unless exempted by rules, regulations, or orders 
of the Secretary of Labor issued pursuant to section 204 of Executive Order 11246 of September 24, 1965, so that 
such provisions will be binding upon each subcontractor or vendor. The contractor will take such action with 
respect to any subcontract or purchase order as the administering agency may direct as a means of enforcing such 
provisions, including sanctions for noncompliance: 

 
 Provided, however, that in the event a contractor becomes involved in, or is threatened with, litigation with a 

subcontractor or vendor as a result of such direction by the administering agency, the contractor may request the 
United States to enter into such litigation to protect the interests of the United States. 

 
 The applicant further agrees that it will be bound by the above equal opportunity clause with respect to its own 

employment practices when it participates in federally assisted construction work: Provided, That if the applicant 
so participating is a State or local government, the above equal opportunity clause is not applicable to any agency, 
instrumentality or subdivision of such government which does not participate in work on or under the contract. 
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 The applicant agrees that it will assist and cooperate actively with the administering agency and the Secretary of 
Labor in obtaining the compliance of contractors and subcontractors with the equal opportunity clause and the 
rules, regulations, and relevant orders of the Secretary of Labor, that it will furnish the administering agency and 
the Secretary of Labor such information as they may require for the supervision of such compliance, and that it 
will otherwise assist the administering agency in the discharge of the agency’s primary responsibility for securing 
compliance. 

 
 

to Executive Order 11246 of September 24, 1965, with a contractor debarred from, or who has not demonstrated 
eligibility for, Government contracts and federally assisted construction contracts pursuant to the Executive Order 
and will carry out such sanctions and penalties for violation of the equal opportunity clause as may be imposed 
upon contractors and subcontractors by the administering agency or the Secretary of Labor pursuant to Part II, 
Subpart D of the Executive Order. In addition, the applicant agrees that if it fails or refuses to comply with these 
undertakings, the administering agency may take any and all of the following actions: Cancel, terminate, or 
suspend in whole or in part this grant (contract, loan, insurance, guarantee); refrain from extending any further 
assistance to the applicant under the program with respect to which the failure or refund occurred until 
satisfactory assurance of future compliance has been received from such applicant; and refer the case to the 
Department of Justice for appropriate legal proceedings. 

 
GRATUITIES 
County may, by written notice, terminate this Contract, in whole or in part, if County determines that employment or a 

uencing the outcome of the procurement or securing the Contract, an amendment to the Contract, or 
favorable treatment concerning the Contract, including the making of any determination or decision about contract 
performance. County, in addition to any other rights or remedies, shall be entitled to recover exemplary damages in the 
amount of three (3) times the value of the gratuity offered by Contractor. 
 
INDEMNIFICATION 

employees (hereinafter referred to as “Indemnitee”) from and against any and all claims, actions, liabilities, damages, 
losses, or expenses (including court costs, attorneys’ fees, and costs of claim processing, investigation, and litigation) 
(hereinafter referred to as “Claims”) for bodily injury or personal injury (including death), or loss or damage to tangible 
or intangible property caused, or alleged to be caused, in whole or in part, by the negligent or willful acts or omissions 

claim or amount arising out of or r
Contractor to conform to any federal, state, or local law, statute, ordinance, rule, regulation, or court decree. It is the 

itee shall, in all instances except for Claims arising solely from the 

agreed that the Contractor will be responsible for primary loss investigation, defense, and judgment costs where this 

s for losses arising from work performed by 
Contractor for the County. 
 
ISRAEL BOYCOTT CERTIFICATION 

boycott of Israel as required by A.R.S. § 35-
County up to and including termination of this Contract. 
 
Contractor further agrees that if Contractor becomes aware, during the term of the Contract, that Contractor is not in 
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of the noncompliance. If Contractor does not remedy the noncompliance within 180 days after sending notice of 
noncompliance, this Contract shall automatically terminate. 
 
JURISDICTION AND DISPUTE RESOLUTION 
Both Parties agree that this Contract shall be governed by the laws of the State of Arizona. The Parties further agree that 
the jurisdiction for any legal disputes arising out of this Contract shall be the Superior Court of the State of Arizona. The 
P
those state and federally required provisions are incorporated into this Contract by this reference as though they were 

ted herein. In the event of a dispute, the Parties shall meet and confer to resolve the dispute. If there is no 
satisfactory resolution, the Gila County Superior Court is the proper forum for resolution of the dispute. 
 
LEGAL ARIZONA WORKERS ACT COMPLIANCE 
Contractor hereby warrants that it will, at all times during the term of this Contract, comply with all federal immigration 
laws applicable to Contractor’s employment of its employees and with the requirements of A.R.S. § 23-214(A) (together 
the “State and Federal Immigration Laws”). Contractor shall further ensure that each subcontractor who performs any 
work for Contractor under this Contract likewise complies with the State and Federal Immigration Laws. County shall 
have the right at any time to inspect the books and records of Contractor and any subcontractor in order to verify such 
party’s compliance with the State and Federal Immigration Laws. 
 
Any breach of Contractor’s warranty of compliance with the State and Federal Immigration Laws, or of any other 
provision of this section, shall be deemed to be a material breach subjecting Contractor to penalties up to and including 
suspension or termination of this Contract. If the breach is by a subcontractor, and the subcontract is suspended or 
terminated as a result, Contractor shall be required to take such steps as may be necessary to either self-perform the 
services that would have been provided under the subcontract or retain a replacement subcontractor as soon as possible 
so as not to delay project completion. 
 
Contractor shall advise each subcontractor of County’s rights, and the subcontractor’s obligations, under this Article by 
including a provision in each subcontract substantially in the following form: “Subcontractor hereby warrants that it 
will always during the term of this contract comply with all federal immigration laws applicable to Subcontractor’s 
employees, and with the requirements of A.R.S. §23-214(A). Subcontractor further agrees that County may inspect the 
Subcontractor’s books and records to ensure that Contractor is in compliance with these requirements. Any breach of 
this paragraph by Subcontractor will be deemed to be a material breach of this Contract subjecting Subcontractor to 
penalties up to and including suspension or termination of this Contract.” 
 
Any additional costs attributable directly or indirectly to remedial action under this Article shall be the responsibility of 
the Contractor. 
 
NO OBLIGATION BY FEDERAL GOVERNMENT 
The Federal Government is not a party to this Contract and is not subject to any obligations or liability to the recipient 
or subrecipient, contractor, or any other party pertaining to any matter resulting from the Contract. 
 
NON-APPROPRIATIONS 
Contractor acknowledges that the County is a governmental entity, and the contract validity is based upon the 
availability of public funding under its authority. In the event that public funds are unavailable and not appropriated for 
the performance of County’s obligations under this Contract, then this Contract shall automatically expire without 
penalty to County after written notice to Contractor of the unavailability and non-appropriation of public funds. It is 
expressly agreed that the County shall only activate this non-
The County shall not activate this non-appropriations provision for its convenience, to circumvent the requirements of 
this Contract, or to enable the County to contract with another Contractor for the same supplies or services covered 
under this Addendum. 
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NON-WAIVER OF ENFORCEABILITY 
Failure of the County to enforce, at any time, any of the provisions of this Contract, or to request at any time performance 
by Contractor of any of the provisions hereof, shall in no way be construed to be a waiver of such provisions, nor in any 
way affect the validity of this Contract or any part thereof, or the right of the County to enforce each provision. 
 
PROCUREMENT OF RECOVERED MATERIALS 
In the performance of this Contract, Contractor shall make maximum use of products containing recovered materials 
that are EPA-designated items unless the product cannot be acquired— 

1. Competitively within a timeframe providing for compliance with the contract performance schedule; 
2. Meeting contract performance requirements; or 
3. At a reasonable price. 

 
Information about this requirement, along with the list of EPA-designated items, is available at EPA’s Comprehensive 
Procurement Guidelines web site, https://www.epa.gov/smm/comprehensive-procurement-guideline-cpg-program. 
 

 
 
PROGRAM FRAUD AND FALSE OR FRAUDULENT STATEMENTS OR RELATED ACTS 
Contractor acknowledges that 31 U.S.C. Chap. 38 (Administrative Remedies for False Claims and Statements) applies to 
the Contractor’s actions pertaining to this Contract. 
 
PROHIBITION ON CONTRACTING FOR COVERED TELECOMMUNICATIONS EQUIPMENT OR SERVICES 
1. . As used in this clause, the terms backhaul; covered foreign country; covered telecommunications 

equipment or services; interconnection arrangements; roaming; substantial or essential component; and 
telecommunications equipment or services have the meanin -143-1, Prohibitions 
on Expending FEMA Award Funds for Covered Telecommunications Equipment or Services, as used in this clause. 

 
2. Prohibitions. 

A. Section 889(b) of the John S. McCain National Defense Authorization Act for Fiscal Year 2019, Pub. L. No. 
115-232, and 2 C.F.R. § 200.216 prohibit the head of an executive agency on or after Aug. 13, 2020, from 
obligating or expending grant, cooperative agreement, loan, or loan guarantee funds on certain 
telecommunications products or from certain entities for national security reasons. 

B. Unless an exception in paragraph 3 of this clause applies, the Contractor and its subcontractors may not 
use grant, cooperative agreement, loan, or loan guarantee funds from the Federal Emergency Management 
Agency to: 
i. Procure or obtain any equipment, system, or service that uses covered telecommunications 

equipment or services as a substantial or essential component of any system, or as critical technology 
of any system; 

ii. Enter, extend, or renew a contract to procure or obtain any equipment, system, or service that uses 
covered telecommunications equipment or services as a substantial or essential component of any 
system, or as critical technology of any system; 

iii. Enter, extend, or renew contracts with entities that use covered telecommunications equipment or 
services as a substantial or essential component of any system, or as critical technology as part of 
any system; or 

iv. Provide, as part of its performance of this contract, subcontract, or other contractual instrument, any 
equipment, system, or service that uses covered telecommunications equipment or services as a 
substantial or essential component of any system, or as critical technology as part of any system. 

 
3. Exceptions. 

A. This clause does not prohibit contractors from providing: 
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i. A service that connects to the facilities of a third-party, such as backhaul, roaming, or interconnection 
arrangements; or 

ii. 
into any user data or packets that such equipment transmits or otherwise handles. 

B. By necessary implication and regulation, the prohibitions also do not apply to: 
i. Covered telecommunications equipment or services that: 

a. Are not used as a substantial or essential component of any system; and 
b. Are not used as critical technology of any system.

ii. Other telecommunications equipment or services that are not considered covered 
telecommunications equipment or services. 

 
4. Reporting Requirement. 

A. 
substantial or essential component of any system, or as critical technology as part of any system, during 
contract performance, or the C
source, the Contractor shall report the information in paragraph 4(B) of this clause to the recipient or 
subrecipient, unless elsewhere in this contract are established procedures for reporting the information. 

B. The Contractor shall report the following information pursuant to paragraph 4(A) of this clause: 
i. 

supplier Commercial and Government Entity (CAGE) code (if known); brand; model number 
(original equipment manufacturer number, manufacturer part number, or wholesaler number); item 
description; and any readily available information about mitigation actions undertaken or 
recommended. 

ii. 
further available information about mitigation actions undertaken or recommended. In addition, the 
Contractor shall describe the efforts it undertook to prevent use or submission of covered 
telecommunications equipment or services, and any additional efforts that will be incorporated to 
prevent future use or submission of covered telecommunications equipment or services. 

 
5. Subcontracts. The Contractor shall insert the substance of this clause, including this paragraph 5, in all 

subcontracts and other contractual instruments. 
 
RELATIONSHIP OF THE PARTIES 
Contractor is an independent contractor of the County. Contractor represents that they have or will secure, at their own 
expense, all personnel required in performing the services under this Contract. Such personnel shall not be employees 
of or have any contractual relationship with the County. All personnel engaged in work under this Contract shall be fully 

nd shall be authorized or permitted under State and local law to perform such services. Contractor warrants 
that they have obtained or will 

Contract. It is further agreed by Contractor that they shall obey all state and federal statutes, rules, and regulations which 
are applicable to provisions of the services called for herein. Neither Contractor nor any employee of Contractor shall 

 
 
SUSPENSION AND DEBARMENT 
1.  This contract is a covered transaction for purposes of 2 C.F.R. Part 180 and 2 C.F.R. Part 3000. As such, the 

C.F.R. § 180.935). 
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2. The Contractor must comply with 2 C.F.R. Part 180, subpart C and 2 C.F.R. Part 3000, subpart C, and must include 
a requirement to comply with these regulations in any lower tier covered transaction it enters. 

 
3.  

contractor did not comply with 2 C.F.R. Part 180, subpart C and 2 C.F.R. Part 3000, subpart C, in addition to 
remedies available to the County, the Federal Government may pursue available remedies including, but not 
limited to, suspension and/or debarment. 

 
4. The bidder or proposer agrees to comply with the requirements of 2 C.F.R. Part 180, subpart C and 2 C.F.R. Part 

3000, subpart C while this offer is valid and throughout the period of any contract that may arise from this offer. 
The bidder or proposer further agrees to include a provision requiring such compliance in its lower tier covered 
transactions. 

 
TERM 
This Contract commences on April 1, 2026, and remains in effect through June 25, 2026. 
 
(Remainder of page intentionally left blank; signature page to follow.) 
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APPENDIX A, 44 C.F.R. PART 18 – CERTIFICATION REGARDING LOBBYING
 

 
 
 

 
1. No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person 

or employee of Congress, or an employee of a Member of Congress in connection with the awarding of any 
federal contract, the making of any federal grant, the making of any federal loan, the entering into of any 
cooperative agreement, and the extension, continuation, renewal, amendment, federal 
contract, grant, loan, or cooperative agreement. 

 
2. If any funds other than f

of Congress, or an employee of a Member of Congress in connection with this federal contract, grant, loan, or 
cooperative agreement, the undersigned shall complete and submit Standard Form-LLL, “Disclosure Form to 
Report Lobbying,” in accordance with its instructions. 
 

3. 
subawards at all tiers (including subcontracts, subgrants, and contracts under grants, loans, and cooperative 
agreements) and that all subrecipients shall certify and disclose accordingly. 
 

by section 1352, 
of not less than $10,000 and not more than $100,000 for each such failure. 
 
The Contractor, Safeware, Inc.
and disclosure, if any. In addition, the Contractor understands and agrees that the provisions of 31 U.S.C. Chap. 38, 
Administrative Remedies for False Claims and S  
 
 
               
         
 
 
               
         
 
 
               
        Title of Contractor’s Authorized Individual 
 
 
               
        Date Signed 



 
ATTACHMENT A—

SAFEWARE NATIONAL QUALIFICATIONS 
FEDERAL PROGRAM & FEMA-FUNDED 

WORK 









 
ATTACHMENT B—

LOAD TICKET 



Load Ticket Number __________________

Applicant and Storm Information

Contractor and Driver Information

Collection Information 

Unloading Information:

Applicant Name:  Gila County Storm ID SD 2602 – September 2025 Storm 
Event
Project Name   - Russell Gulch Flexamat Removal

Contractor:  EES_____________           Sub Contractor:___________________

Truck Number: __________ Truck Capacity: _____________Truck FEMA  Type ________

Truck Driver Name_________________________ Truck Drive Initial ______________

Loading Date: __________________ Loading Time: ______________________ 

Street Address: Adjacent to  N Rose Mofford Way/Besich Blvd Zip code: 85501 
Lat/Long  33.40977; -110.82481   

Monitor Name ________________   Truck Capacity  CU YD________________
 
Debris Type      Debris Location 
 Vegetation    Waterway 
 Hazardous Waste  Household Debris Pile 
 Sediment    Sediment Pile 
 Flexamat Debris 

Other Debris _______________________________________________

Unloading Date: __________________ Unloading Time: ______________________ 

Unloading Site Name:  

Street Address:  4050 Tomahawk Rd Apache Junction    Zip code: 85119 

Lat/Long    Monitor Name ______________________

Tipping Ticket No. ____________________ Tipping Ticket Weight _________________ 

Notes ____________________________________________________________________ 



 
ATTACHMENT C—

REMEDIATION ACTION COMPLETION 
REPORT 



REMEDIATION ACTION COMPLETION REPORT 

Upon completion of work activities, a Remediation Action Completion Report (RACR) will be 
submitted to Gila County for review and comment. The RACR will summarize results of remedial 
activities but will not include repair or restoration activities. 

Major components of the RACR will include the following to meet the requirements for project 
documentation typical of reporting requirements for federal projects.

Remediation Action Completion Report Outline

Executive Summary: Including a brief description of the site and remedial action undertaken and 
a summary of key findings, final cleanup status, and compliance with remedial objectives.  

Project Organization & Performance: Including a listing of key organizations and individuals 
involved and contact information, a general summary of the project timeline, and summary of 
project challenges that may have changed the direction of goals for the project.  

Introduction & Project Background: Including sections regarding the purpose of the report, 
previous investigations, justification for cleanup, scope of work, location, history, physiography, 
and contaminants of concern, and a summary of cleanup goals and standards.  

Remediation Activities Performed: Including a summary of major events, start/end dates, a 
detailed narrative of excavation, treatment, or containment activities, documentation of how 
cleanup levels or project goals were achieved, and description of installed barriers or systems to 
maintain cleanup performance requirements.  

Waste Management & Disposal: Including a summary of the volume or tonnage of materials 
removed, listing of the disposal facility, transportation methods, and final waste manifests or bill 
of lading (to be included in an appendix).  

Confirmation Sampling & Analysis (if completed): Depending if required for the cleanup 
activities, this section will Include a description of the methodology for sampling (during or post-
remediation), summary tables comparing results to remedial objectives, statistical evaluation of 
data, a narrative of evaluation of data, and a narrative on the Quality Assurance/Quality Control 
(QA/QC) review activities performed.  

Institutional Controls & Long-Term Maintenance: Including a listing of details of land-use 
restrictions or deed restrictions for areas and long-term maintenance requirements, if required.  

Conclusion & Certification: Including a final statement of completion and work completed and 
a signed statement by a licensed Professional Engineer or Geologist.  

Appendices 

 Maps and Site Plans 
 Tables (Waste Volumes, Analytical Results, Other) 
 Previous Reports 
 Photographic Documentation 
 Field Reports (Daily Logs, Truck Logs) 
 Laboratory Analytical Data Sheets 
 Waste Disposal Manifests/Hauling Documentation 



 
ATTACHMENT D— 

HOUSEHOLD DEBRIS PILES 



Attachment  D � Household Debris Piles � September and October piles 

October Storm 
Debris Pile 



 
EXHIBIT A— 

SAFEWARE QUOTES 














































 










 

  



 

 

















 







 



   

 

 









   

 

 







   















































 







 

     

 

   
     

 

   
     

 




   

     

 

   
     

 

   
     

 

   
     

 

   
     

 

   
     

 

   
     

 

   
     















































 







 

 

   
     

 

   
     

 

 

   
     

 

 

   
     

 

   
     

 



   
     

 



   
     

 



   
     

 



   
     















































 







 

 



   
     

 

   
     

 

   
     

 

   
     

 

   
     

 

   
     

 

   
     

 

   
     

 

   
     

 

   
     

 















































 







 

   
     

 

   
     

 

   
     

 

 

   
     

 
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









 










 

  



 

 

















 







 

   
     

 



   
     

 



   
     

 



   
     

 

   
     

 















































 







 




   

     

 



   
     

 

   
     

 



   
     

 

   
     

 

   
     

 

   
     

 

   
     

 

   
     

 

   
     

 















































 







 

   
     

 

   
     

 

 

   
     

 

 

   
     

 

   
     

 

   
     

 




   

 

   
     

 















































 







 







  























































 










 

  



 

 

















 







 

   

 

 




































































 







 














  






















































 


 







 

  



 

 

















 







 

   
     

 



 




   
     

 



 




   
     

 



 















































 







 




   
     

 

 



   
     

 

   
     

 



 
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






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




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

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





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


 



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
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 



 

















































 







 



   
     

 

   
     

 



 

   

 




   

 



   

 



   

 

   
     

 




   

     

 

   
     

 

   
     

 















































 







 




   

 




   

 


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