LINKING AGREEMENT
BETWEEN
THE CITY OF GLENDALE, ARIZONA
AND
B & F Contracting, Inc.

‘THIS LINKING AGREEMENT (this “Agreement”) is entered into as of this day of

,20 , between the City of Glendale, an Arizona municipal cotporation (the “City”), and B &

F Contracting, Inc., an Arizona corporation (“Contractor”), collectively, the “Parties.”

RECITALS

On April 6, 2021, under the S.A.V.E. Cooperative Purchasing Agreement, Scottsdale, AZ
entered into a contract with Contractor to purchase the goods and services described in the
Job Otrder Contract No. 2021-038-COS JOC Citywide Civil/Site Projects (“Coopetative
Purchasing Agreement”), which is attached hereto as Exhibit A. The Cooperative Purchasing
Agreement permits its cooperative use by other governmental agencies including the City.

Section 2-149 of the City’s Procurement Code permits the Materials Manager to procure goods
and services by participating with other governmental units in cooperative putchasing
agreements when the best interests of the City would be served.

Section 2-149 also provides that the Materials Manager may enter into such cooperative
agreements without meeting the formal or informal solicitation and bid requirements of
Glendale City Code Sections 2-145 and 2-146.

The City desires to contract with Contractor for supplies or services identical, or neatly
identical, to the supplies or services Contractor 1s providing other units of government undet
the Cooperative Purchasing Agreement. Contractor consents to the City’s utilization of the
Cooperative Purchasing Agreement as the basis of this Agreement, and Contractor desires to
enter into this Agreement to provide the supplies and services set forth in this Agteement.

AGREEMENT

NOW, THEREFORE, in consideration of the foregoing recitals, which are mcorporated by reference,
and the covenants and promises contained in this Linking Agreement, the parties agree as follows:

1.

Term of Agreement. The City is purchasing supplies and/or setrvices from Contractor
pursuant to the Cooperative Purchasing Agreement. According to the Cooperative Purchasing
Agreement, purchases can be made by governmental entities from the date of award, which
was April 6, 2021, until the date the contract expires on April 6, 2023, unless the term of the
Cooperative Purchasing Agreement is extended by the mutual agreement of the original
contracting parties. The Cooperative Purchasing Agreement, however, may not be extended
beyond April 6, 2026. The initial period of this Agreement, therefore, is the period from the
Effective Date of this Agreement until April 6, 2023. The City, however, may renew the term
of this Agreement for an additional three (3) year periods until the Cooperative Purchasing
Agreement expires on Aptil 6, 2026. Renewals are not automatic and shall only occur if the
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City gives the Contractor notice of its intent to renew. The City may give the Contractor notice
of its intent to renew this Agreement 30 days ptior to the anniversary of the Effective Date to
effectuate such renewal.

Scope of Work: Terms, Conditions, and Specifications.

A. Contractor shall provide City the supplies and/or services identified in the Scope of
Work attached as Exhibit B.

B. Contractor agrees to comply with all the terms, conditions and specifications of the

Cooperative Purchasing Agreement. Such tetms, conditions and specifications are
spectfically incorporated into and are an enforceable part of this Agreement.

Compensation.

A. City shall pay Contractor compensation at the same rate and on the same schedule as
provided in the Cooperative Purchasing Agreement, which is attached hereto as
Exhibit C.

B. The total purchase price for the supplies and/ot setvices purchased under this

Agreement shall not exceed a cap of $5,000,000 dollars and $1,500,000 dollars per
wotk/job order assignment per attached JOC (Exhibit A) for the entite term of the
Agreement (initial term plus any renewals by original contracting parties).

Cancellation. This Agreement may be cancelled pursuant to A.R.S. § 38-511.

Non-discrimination. Contractor must not discriminate against any employee or applicant for
employment on the basis of race, color, religion, sex, national origin, age, marital status, sexual
orientation, gender identity or expression, genetic characteristics, familial status, U.S. military
veteran status or any disability. Contractor will require any Sub-contractor to be bound to the
same requirements as stated within this sectton. Contractor, and on behalf of any
subcontractors, warrants compliance with this section.

Insurance Certificate. A certificate of insurance applying to this Agreement must be provided
to the City prior to the Effective Date.

E-verify. Contractor complies with A.R.S. § 23-214 and agrees to comply with the
requirements of AR.S. § 41-4401.

No Boycott of Israel. The Parties agree that they are not currently engaged in, and agree that
for the duration of the Agreement they will not engage in, a boycott of Israel, as that term is
defmed in A.R.S. §35-393.

Attestation of PCI Compliance. When applicable, the Contractor will provide the City
annually with a Payment Card Industry Data Security Standard (PCI DSS) attestation of
compliance certificate signed by an officer of Contractor with oversight responsibility.
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10. Notices. Any notices that must be provided under this Agreement shall be sent to the Parties’
respective authonized representatives at the addtess listed below:

City of Glendale

c/o David Beard, City Engineer
5850 W. Glendale Avenue
Glendale, Arizona 85301

623-930-3630

and

B & F Contracting, Inc.
¢/o Bruce Balls Sr.
11011 N. 23 Ave
Phoenix, AZ 85029

IN WITNESS WHEREOF, the parties hereto have executed this Agreement as of the date and year

set forth above.
(Ccity’>

City of Glendale, an Arizona
municipal corporation

By:

Kevin R. Phelps
City Manager

ATTEST:

Julie K. Bower (SEAL)
City Cletk

APPROVED AS TO FORM:

Michael D. Bailey
City Attormey

“Contractor”

ruce Balls Sr.
Title: CEO
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LINKING AGREEMENT
BETWEEN
THE CITY OF GLENDALE, ARIZONA
AND
B & F CONTRACTING

EXHIBIT A
Job Otder Contract 2021-038-COS — Citywide Civil/Site Projects
B & F Contracting Offer and Acceptance
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RESOLUTION NO. 12121

A RESOLUTION OF THE COUNCIL OF THE CITY OF SCOTTSDALE,
MARICOPA COUNTY, ARIZONA AUTHORIZING CONSTRUCTION
SERVICES JOB ORDER CONTRACT (JOC) NO. 2021-037-COS WITH
DBA CONSTRUCTION, INC., CONTRACT NO. 2021-038-COS WITH B
& F CONTRACTING INC., CONTRACT NO. 2021-039-COS WITH
HUNTER CONTRACTING CO., AND CONTRACT NO. 2021-040-COS
WITH NESBITT CONTRACTING CO, INC. FOR CITYWIDE CIVIL/SITE
CONSTRUCTION.

WHEREAS, the City desires services for Citywide Civil/Site Projects involving
Earthwork, Paving, Concrete, Bikeways, and Storm Drains; and

WHEREAS, DBA Construction, Inc., B & F Contracting Inc., Hunter Contracting
Co. and Nesbitt Contracting Co., Inc. are qualified to render the services desired by the

City.

BE IT RESOLVED by the Council of the City of Scottsdale, Maricopa County,
Arizona, as follows:

Section 1. The Mayor is authorized and directed to execute Construction
Services Job Order Contract (JOC) No. 2021-037-COS with DBA Construction, Inc.,
Contract No. 2021-038-COS with B & F Contracting, Contract No. 2021-039-COS with
Hunter Contracting Co., and Contract No. 2021-040-COS, with Nesbitt Contracting Co.,
Inc. for Citywide Civil/Site Projects in an amount not to exceed $10,000,000 for the initial
two year term of each contract.

PASSED AND ADOPTED by the Council of the City of Scottsdale this Lg day
of Apr'.L , 2021,

ATTEST: CITY OF SCOTTSDALE, an
Arizona municipal corporation

By: J&M:Se’“& By:

Ben Lane, City Clerk

David D. Ortega, Mayor

APPRQO? AS TO FORM:
OFF F THE CITY ATTORNEY

A .
P
erry RScott, City of Scottsdale
By: Eric C. Anderson, Senior Assistant City Attorney
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Contract No. 2021-038-COS

CITY OF SCOTTSDALE
CONTRACT NO. 2021-038-C0OS
THIS CONTRACT, entered into this 8" day of April 2021, between the City of Scottsdale, an

Arizona municipal corporation{("CITY”), and B & F Contracting, Inc., an Arizona corporation
("Contractor”).

RECITALS
A, The Mayor of the City of Scoftsdale, Arizona, is authorized and empowered by the
provisions of the City Charter to execute contracts for construction and related services.
B. The City intends to contract for construction and related services for one or more individual
Job Orders.
C. The Contractor has represaented to the City the ability to provide or procure the required

construction and related services; and, based on this representation, the City engages
Contractor for these services.

FOR AND IN CONSIDERATION of the mutual covenants and considerations contained in this
Contract, it is agreed by the City and the Contractor as follows:

ARTICLE 1 - CONTRACTOR’S SERVICES AND RESPONSIBILITIES
1.1. GENERAL SERVICES

A.  The Contractor will furnish any and all labor, materials, equipment, transportation,
ufilities, services and facilities specified in the individual Job Order for which it is
issued a Job Order Notice to Procesd in accordance with this Contract. The City
may determine it is in its best interest to furnish materials and equipment for an
individual Job Order in accordance with the Job Order.

B. The Work will be performed in a good, workmanlike and substantial manner and
to the satisfaction of the City Engineer and under the oversight of the City Engineer,
or his properly authorized agents, within the care and skill of a qualified contractor
in Scottsdale, Arizona.

1. Minor design services may be required for some Job Orders. For those Job
Orders that may require design services, the Contractor shall seek the
services of an Arizona registered architect or engineering professional to
prepare plans for permitting. The procurement of design services will be in
accordance with City of Scottsdale procurement procedures. If the services
of a design professional are used, the design professional must maintain
at least $1,000,000 Professional Liability Coverage.

2. Alldocuments prepared by the Contractor are subject to review by the City.
Review by the City is solely for the benefit of the City and is not intended to
be for the benefit of any other person and does not relieve the Contractor
from the professional liability associated with the documents it has
prepared.
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Contract No. 2021-038-COS

3. The Coniractor's Representative shall be reasonably avaliable to the City
and shall have the necessary expertise and experience required fo
supervise the Contract Services. A Contractor's Representative will be
assigned for each Job Order. The Contractor's Representative will
communicate regularly with the City and will be vested with the authority to
act on behalf of the Contractor.

C. The City is a member of $AVE cooperative purchasing group. $AVE includes the
State of Arizona, Maricopa County, many Phoenix metropolitan area
municipalities, and many K-12 unified schoof districts. Under $AVE Cooperate
Purchasing Agreement, and with the concurrence of successful Respondents
under this solicitation, a member of $AVE may access a contract resulting from
this solicitation issued by the City. By signing the JOC Contract, the Contractor
agrees to allow other $AVE members the ability to purchase their needs and “use”
this contract for JOC requirements.

1.2. GOVERNMENT APPROVALS AND PERMITS

A. Unless otherwise provided, the Contracter shall obtain or assist the City in
obtaining all necessary permits, approvals and licenses required for the
prosecution of the Work from any government or quasi-government entity having
jurisdiction over the Project. The Contractor is responsible for obtaining payment
for the necessary environmental permits or file the necessary environmental
notices,

B. Copies of these permits and notices must be provided to the City's Representative
before starting the permitted activity. This provision does not constitute an
assumption by the City of an obligation of any kind for violation of the permit or
notice requirements.

C. The City will pay City of Scottsdale review and permit(s) fees for building and
demolition permits. The City will pay City review fees for grading and drainage,
water, sewer, storm water management, and landscaping. The City will also pay
for City utility design fees for permanent services.

D. The Conlractor is responsible for all other permits and review fees not specifically
listed in Article 1.2(C) above.

E. The Contractor is responsible for the cost of construction-related water meter(s),
water and sewer taps, fire lines and taps, and all water bills on the project meters
until Substantial Completion of the Project. Arrangements for construction water
will be the Contractor's responsibility. Construction water does not include “test
water” required to complete new water line pressure tests.

F.  The M.A.G. Standard Specification 107.12 is modified to read as follows: “The
Contractor, at its own expense, is responsible for the acquisition of any necessary
temporary easements for construction purposes, storage, maintenance, and
refuse haul-off as indicated upon the plans, which are required in addition to
existing easements or rights-of-way secured by the City."
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Contract No. 2021-038-C0OS

1.3. PRE-CONSTRUCTION CONFERENCE

A

After execution of a Job Order and before the commencement of any Work on any
individual Job Order, a pre-construction conference will be scheduled.

The purpose of this conference is to establish a working relationship between the
Contractor, utility firms, and various City depariments. The agenda will include
critical elements of the work schedule, submittal schedule, level of Record
Drawings required, cost breakdown of major lump sum items, payment application
and processing, coordination with the involved utility firms, and emergency
telephone numbers for all representatives involved in the course of construction.

At a minimum, attendees will include a Contractor Representative who is
authorized to execute and sign documents on behalf of Contractor, the job
superintendent, and Contractor's safety officer.

The Job Order Notice to Proceed date will be established,

The Conftractor will provide a Baseline Project Schedule indicating duration,
manpower and equipment resources required to complete all major work activities.
The City and Design Team will review and comment on the Baseline Project
Schedule. The Contractor will revise the Baseline Project Schedule to the
satisfaction of the City’s Representative. No work will begin until the City accepts
the Baseline Project Schedule.

The Contractor will submit a Schedule of Values based on the work and bids
accepted from selected Subcontractors. These values will refiect the actual labor
time, materials, profit and overhead for the Work or may be submitted in
accordance with the Contractor’s price book already approved by City,

1.4. CONTROL OF THE WORK

The Contractor shall properly guard and protect all partially finished work and shall be
responsible for the Work until the entire Job Order is completed and accepted by the
City. Any payment for completed portions of the Work will not release the Contractor
from this responsibility; however, Contractor will turn over the entire Work in full
compliance with the specifications or Job Order before final settlement is made. In case
of suspension of the Work for any cause whatever, Contractor is responsible for the
Project and will take all precautions necessary to prevent damage to the Project and will
erect any necessary temporary structures, signs, or other facilities at no cost to the City.

A

After all Work under the Job Order is completed, the Contractor shall remove all
loose concrete, lumber, wire, reinforcing, debris and other materials not
incorporated in the Work from the site of the Work.

Unless the Job Order states that it is the responsibility of the City or a separate
contractor, the Contractor shall provide through itself or Subcontractors the
necessary supervision, labor, inspection, testing, start-up, material, equipment,
machinery, temporary utilities, other temporary facilities, temporary fencing, roll-
offs, and dust control to permit the Contractor to complete the Work consistent with
the Job Order.
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Contract No. 2021-038-CO8

C. The Contractor shali perform all construction activities efficiently and with the
requisite expertise, skill and competence to satisfy the requirements of the Job
Crder. The Contractor shall at all times exercise complete and exclusive control
over the means, methods, sequences and techniques of construction.

D. Survey stakes and marks required for the completion of the construction shown on
the plans and described in the specifications shall be furnished by the Contractor.

E. Where the Job Order requires that a particular product be installed or applied byan
applicator approved by the manufacturer, Contractor shall ensure the Subcontractor
employed for the work is approved.

F. Before ordering materials or doing work, the Contractor and each Subcontractor
will verify measurements at the Site and shall be responsible for the correctness
of these measurements. No extra charge or compensation will be allowed because
of differences between actual dimensions and the dimensions indicated on the
drawings; differences, which may be found, will be submitted to the City for
resolution before proceeding with the Work.

G. The Contractor shall take field measurements and verify field conditions and
carefully compare these field measurements, conditions and other information
known to the Contractor with the Job Order before starting aclivities. Errors,
inconsistencies or omissions discovered shall be immediately reported to the City.

H. The Contractor shall establish and maintain all building and construction grades,
lines, levels, and benchmarks, and shall be responsible for the accuracy and
protection of these items. This work shall be performed or supervised by an
Arizona licensed civil engineer or surveyor.

l. Any person employed by the Contractor or any Subcontractor who, in the opinion of
the City, doss not perform his work in a proper, skillful and safe manner or is
intemperate or disordetly shall, at the written request of the City, be removed from
the Work by the Contractor or Subcontractor employing this person, and shall not
be employed again in any portion of the Work without the written approval of the
City. The Contractor or Subcontractor shall hold the City harmless from damages or
claims, which may occur in the enforcement of this Article.

J.  The Contractor assumes responsibility for the proper performance of the Work of
Subcontractors and any acts and omissions in connection with this performance.
Nothing in the Contract Documents is intended or considered to create any legal
or contractual relationship between the City and any Subconiractor or Sub-
Subcontractor, including but not limited to any third-party beneficiary rights.

K. The Contractor shall coordinate the activities of all Subcontractors. If the City
performs other work on the Project or at the Site with separate contractors under
the City's control, the Contractor shall reasonably cooperate and coordinate its
activities with those of the separate contractors so that the Project can be
completed in an orderly and coordinated manner without unreasonable disruption.

L.  On a daily basis, the Contractor shall prepare a Contractor's Daily Report. The
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Contract No. 2021-038-C0OS

City wilt provide a sample report format to the Contactor. The report shall detail the
activities that took place during the course of the day, all equipment utilized and
the number of hours operated, and all personnel on the Site including
Subcontractors. Unless otherwise arranged, the Daily Reports shall be submitted
on a daily basis to the City's CPM Inspector or the Project Coordinator. The Daily
Reports shall also be made available to the City’'s Representative upon request.
Failure to provide Daily Reports as arranged or requested above may result in the
retention of monthly progress payments until the Reports are brought up todate.

M. [In the event of noncompliance with this Article 1.4, the City may require the
Contractor to stop or suspend the construction in whole or in part. Any suspension
due to the Contractor's noncompliance will not be considered a basis for an
increase in the Contract Price or extension of the Contract Time.

1.5. CONTROL OF THE WORK SITE

A.  Throughout ali phases of construction, including suspension of the work, the
Contractor must keep the site reasonably free from debris, trash and construction
wastes to permit the Contractor to perform its construction services efficiently,
safely and without interfering with the use of adjacent land areas. Upon Substantial
Completion of the Work, or a portion of the work, the Contractor shall remove all
debris, trash, construction wastes, materials, equipment, machinery and tools
arising from the work to permit the City to occupy the Project or a portion of the
Project for its intended use.

B. Dust Control. The Contractor shall iake whatever steps, procedures or means
required to prevent abnormal dust conditions due to its construction operations in
connection with this Contract. The dust control measures shall be maintained at ail
times during construction of the Project to the satisfaction of the City, in accordance
with the requirements of the Maricopa County Health Depariment Air Pollution
Confrol Regulations and City of Scottsdale Supplement to M.A.G. Standard
Specifications together with applicable provisions of Federal and State Law.

C. Dust Control Coordinator. At any City construction site with greater than 1 acre
of disturbed surface area, subject to a permit issued by a Control Officer requiring
control of PM-10 emissions from dust generating operations, the Contractor must
have at ail times at the Site, at least one Dust Control Coordinator trained in
accordance with the requirements of A R.S. §49-474.05 during primary dust
generating operations that is related to the purposes for which the Dust Control
Permit was issued. The Dust Control Coordinator must have full authority to ensure
that dust control measures are implemented at the Site, including authority to
conduct inspections, deploy dust suppression resources, and modify or shutdown
activities as needed to control dust. The Dust Control Coordinator must be
responsible for managing dust preventionand dust control on the Site, including
the use of leaf blowers and sireet sweeping equipment The Dust Control
Coordinator must have a valid Dust Training Certification ldentification Card readily
accessible on the Site while acting as the Dust Control Coordinator.

D. The requirements described in the above paragraph do not apply if Contractor can
establish o the satisfaction of the Contract Manager that one of the exemptions
under A.R.S. §49-474.05 applies.
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Contract No. 2021-038-C0OS

E. A Subcontractor who is engaged in dust generating operations at a Sile that is
subject to a Dust Control Permit issued by a County Control Officer and that
requires the control of PM-10 emissions from dust generating operations must
register with the County Control Officer. The Subcontractor must have its
registration number readily accessible on the Site while conducting any dust
generating operations.

F. HWapplicable, the Contractor will maintain ADA and ANSI accessibility requirements
during construction activities in an occupled building or facility. ADA and ANSI
accessibility requirements must include, but not be limited to, parking, building
access, entrances, exits, restrooms, areas of refuge, and emergency exit paths of
travel. The Contractor is responsible for the coordination of alt work to minimize
disruption to building occupants and facilities. Only materials and equipment used
directly in the work will be brought to and stored on the site by the Contractor.
When equipment is no longer required for the work, it will be removed promptly
from the site. Protection of construction materials and equipment stored at the site
from weather, theft, damage and all other adversity is solely the responsibility of
the Contractor.

G. The Contractor shall supervise and direct the work. The Contractor is solely
responsible for the means, methods, fechniques, sequences and procedures of
construction. The Contractor shall employ and maintain on the work a qualified
supervisor or superintendent who has been designated in writing by the Contractor
as the Contractor's representative at the site. The representative must have full
authority to act on behalf of the Contractor and all communications given to the
representative shall be as binding as if given to the Contractor. The representative
must be present on the Site at all times as required to perform adequate
supervision and coordination of the work. Where appropriate, all Provisions of
M.A.G., Section 105.5, will be applicable.

H. Inthe event of abnormal weather conditions, such as windstorms, rainstorms, etc.,
the Contractor shall immediately inspect the work site and take all necessary
actions o ensure that public access and safety are maintained.

l. Damage to Property at the Site. The Contractor is responsible for any damage or
loss to property at the Site, except to the exient caused by the acts or omissions
of the City or its represeniatives, employees or agents and not covered by
insurance.

J.  Damage to Property of Others. The Contractor shall avoid damage, as a result of
the Contractor's operations, fo existing sidewalks, curbs, sireets, alleys,
pavements, utilities, adjacent property, the work of Separate Contractors and the
property of the City. The Contractor shall repair any damage caused by the
operations of the Contractor.

K. Failure of Contractor to Repair Damage. if the Contractor fails to commence the
repair of damage to property as required in paragraphs (l.) and (J.) above, and
diligently pursue the repair, then the City, after 10 days written notice to the
Contractor {provided the Contractor has not commenced the repair during the 10
day period), may elect to repair the damages with its own forces and to deduct
from payments due or to become due to the Contractor amounts paid or incurred
by the City in correcting the damage.
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Contract No. 2021-038-COS
1.6. SHOP DRAWINGS, PRODUCT DATA AND SAMPLES

A.  Shop Drawings, Product Data, Samples, O & M Manuals and similar submittals
are not Contract Documents. The purpose of their submittal is to demonstrate for
those portions of the Work for which submittals are required the way the Contractor
proposes to conform to the information given and the design concept expressed
in the Contract Documents. The Contractor will review, approve and verify that all
submittals meet the intent of the Contract Documents.

B. Three (3) copies of each Shop Drawing, Product Data, Sample, and similar
submittals required by the Contract Documents shall be delivered to the City in
compliance with the approved schedule so as to cause no delay in the Work or in
the activities of the City or of separate contractors. One hardcopy of O & M
Manuals and two flash drive digital copies shall be provided to the City. Submittals
made by the Contractor, which are not required by the Confract Documents, may
be returned without action.

C. The Contractor shall perform no portion of the Work requiring submittal and review
of Shop Drawings, Product Data, Samples, O & M Manuals, or similar submittals
until the respective submittal has been approved by the City. All Work shall comply
with approved submittals. The Contractor will not be relieved of responsibility for
any errors or omissions in Shop Drawings, Product Data, Samples, or similar
submittals by the City's approval. Deviation from the original specifications will be
specifically noted on the submittal to the City and the City will be allowed 7 days
to approve or reject any deviations.

D. By approving, verifying and submitting Shop Drawings, Product Data, Samples, O
& M Manuals and similar submittals, the Contractor represents that the Contractor
has determined and verified materials, field measurements and field consiruction
criteria, or will do so, and has checked and coordinated the information contained
within the submittals with the requirements of the Work and of the Job Order.

E. The Contractor wil not be relieved of responsibility for deviations from
requirements of the Job Order by the City's approval of Shop Drawings, Product
Data, Samples, O & M Manuals or similar submittals unless the Contractor has
specifically informed the City in writing of the deviation at the time of submittai and
the City has given written approval to the specific deviation. The Contractor will not
be relieved of responsibility for errors or omissions in Shop Drawings, Product
Data, Samples, or similar submittals by the City’s approval.

F. Contractor shall direct specific attention, in writing or on resubmitted Shop
Drawings, Product Data, Samples, O & M Manuals or similar submittals, to
revisions other than those requested by the City on previous submiitals.

G. Informational submittals upon which the City is not expected to take responsive
action will be so identifled in the Contract Documents.

H. When professional certification of performance criteria of materials, systems or
equipment is required by the Job Order, the City shall be entitled to rely upon the
accuracy and completeness of the calculations and certifications.
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Contract No. 2021-038-COS
1.7. QUALITY CONTROL, TESTING AND INSPECTION

A. Inspection. The City’'s CPM Inspectors may be stationed on the Work site to report
to the City's Representative or his Designee as to the progress of the Work. The
City’s Representative or his Designee may also report as to the manner in which
the Work is being performed and report whenever it appears that material furnished
or Work performed by the Contractor fails to fuliill the requirements of the
specifications, this Contract or the Job Order. The Inspector may direct the
attention of the Confractor to any failure or infringement, but this inspection will not
relieve the Contractor from any obligation to fumish acceptable materials or to
provide completed construction that complies with the Contract or the Job Order in
every way. The Inspector is solely for the purpose of assisting the City's
Representative and should not be confused with an inspector with a City regulatory
agency or with an inspector from a laboratory under Atticle 1.8. Any inspections
conducted by the City are solely for the benefit of the City and shall not be relied
upon as a waiver of compliance with any of the Contract documents, plans, or
specifications.

B. In case of any dispute arising between the Inspector and the Contractor as fo
matetial furnished or the manner of performing the Work, the Inspector will have
the authority to reject materials or suspend the Work untii the question and issue
can be referred to and decided by the City. Inspectors are not authorized to revoke,
alter, enlarge, relax, or release any requirements of the specifications. Inspectors
will in no case act as foremen or perform other duties for the Coniractor or interfere
with the management of the Work by the Contractor.

C. Inspection or supervision by the City’s Representative or Designee will not be
considered as direct control of the individual workman and his work. The direct
control will be solely the responsibility of the Contractor.

D. The furnishing of these sertvices for the City will not make the City responsible for
or give the City control over construction means, methods, technigues, seguenced
procedures or for safety precautions or programs or respensibility for the
Contractor’s failure to perform the Work in compliance with the Contract
Documents.

1.8. MATERIALS TESTING

All materials used in the Work will be new and unused, unless otherwise noted, and will
meet all quality requirements of the Job Order.

A. All construction materials to be used on the Work or incorporated into the Work,
equipment, plant, tools, appliances or methods to be used in the Work may be
subject fo the inspection and approval or rejection of the City. Any materials
rejected by the City shall be removed immediately and replaced in a manner
acceptable to the City at no further cost to the City.

B. The procedures and methods used to sample and test material will be determined
by the City. Unless otherwise specified, samples and test will be made in
compliance with the following: The City of Scotisdale Minimum Sampling
Frequency Guide, the City of Scottsdale Material Testing Manual, and the standard
methods of AASHTO or ASTM, DSPM and MAG supplements.
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C. The City will select a pre-qualified City or Independent Testing Laboratory and will
pay for initial City Acceptance Testing.

1. When the first and subsequent tests indicate noncompliance with the Job
Order, the cost associated with that noncompliance will be paid for by
Contractor.

2. When the first and subsequent tests indicate noncompliance with the Job
Order, all retesting will be performed by the same testing agency. The cost
associated with the noncompliance will be paid by Contractor.

3. The Contractor will cooperate with the selected testing laboratory and all
others responsible for the testing and inspecting of the Work and will
provide them access to the Work at ali times.

D. Atthe option of the City, materials may be approved at the source of supply before
delivery is started.

E. Code compliance testing and Inspections required by codes or ordinances, or by
a plan approval authority, and which are made by a legally constituted authority,
will be the responsibility of and will be paid by the Contractor, unless otherwise
provided in the Job Order.

F. The Contractor's convenience and guality control testing and inspections wilf be
the sole responsibility of the Contractor and paid by the Contractor.

G. All soils and materials testing will be performed and paid for by the City. The City
will order tests and distribute test resuits for all construction areas. The City will be
responsible for ordering testing and will distribute test results within 24 hours of
receipt.

1.9. PROJECT RECORD DOCUMENT/AS BUILTS

A. During the construction period, the Contractor will maintain at the jobsite a set of
blueline or blackline prints of the Construction Document drawings and Shop
Drawings for Project Record Document purposes.

1. The Contractor will mark these drawings to indicate the actual installation
where the installation varies appreciably from the original Construction
Documents. The Contractor shall give particular attention to information on
concealed elements which would be difficult to identify or measure and
record later. Items required to be marked include but are not limited to:

Dimensional changes to the drawings.
Revisions to details shown on drawings.
Depths of foundations below first floor.
Locations and depths of underground utilities.
Revisions to routing of piping and conduits.
Revisions to electrical circuitry.

Actual equipment locations.

Duct size and routing.

Locations of concealed internal utilities.
Changes made by Change Order.
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o Details not on original Contract Drawings.

2. The Contractor shall mark completely and accurately Record Documents,
prints of Construction Documents or Shop Drawings,; whichever is the most
capable of indicating the actual physical condition. Where Shop Drawings
are marked, show cross-reference on the Construction Documents
location.

3. The Contractor shall mark Project Record Drawings sets with red erasable
colored pencil.

4, The Contractor shall note Request for information (RFI) Numbers,
American Standards Institute (ASI) Numbers and Adjustment Numbers,
etc., as required to identify the source of the change to the Construction
Documents.

5. The Contractor shall at the time of Substantial Completion, submit Project
Record Drawing prints and Shop Drawings to the City or its representative
for review and comment.

B. Immediately upon receipt of the reviewed Project Record Drawings from the City,
Contractor shall correct any deficiencies or omissions to the drawings and prepare
the following for submission to the City:

1. A complete set of PDF electronic files of ali Project Record Drawings
prepared in Microstation format compatible with City of Scottsdale CADD
requirements. If a Design Professional is contracted with, the Design
Professional will provide files of the original Construction Documents fo the
Contractor for use in preparing these final Record Documents, or the
Contractor may contract with the Design Professional to revise and update
the electronic drawing files. Each drawing will be clearly marked with “As-
Built Document.”

2. A complete set of As-Built reproducible mylars from the final AutoCAD
drawings and an electronic pdf file on CD are required.

3. The original copy of the Project Record Drawings (redline mark-ups}.
1.10. PROJECT SAFETY

A.  If applicable governmental regulations and sound work rules for maintaining a safe
place and environment are not followed, the site environment in which the
Contractor operates may, on occasion, present a potential safety and health
hazard to any who may be on the Job Site. The Occupational Safety and Health
Act (OSHA) and the City of Scottsdale loss control procedures are the minimum
standard for safety and environmental protection and shall be fully complied with
at all times. All Work shall be performed in compliance with all applicable federal,
state and local laws, ordinances, statutes, rules and regulations including ADOSH
policies and procedures. The Contractor will be required to attend a City safety
briefing session at the pre-construction meeting. The session will be attended by
the Contract Administrator, the designated Risk Management staff, and a
Contractor's Representative.
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The Contractor shall provide a safe job site and work environment for the safety
and health of employees and members of the general public and comply with afl
legal requirements including but not limited to the following:

Occupational Safety and Health Act (OSHA)

Electrical Safe Work Practices Standards

OSHA Personal Protective Equipment Standards

National Fire Protection Association (NFPA) 7’0E Standard for Electrical
Safety in the Workplace

OSHA Fall Protection Standards

OSHA Confined Space Entry

All other applicable requirements of OSHA and local codes and agencies
having jurisdiction.

Contractors that violate the aforementioned rules and regulations may be subject
to job shutdown and or removal from City facilities.

B. The Risk Management Division makes available a packet which contains the City’s
OSHA compliance guidelines, emergency evacuation, the City’s safety and health
plan, and other safety information.

C. Contractor shall conduct tailgate safety meetings regularly to ensure that safety on
the job is given priority.

D. Contractor shall contact the City’s Representative and the Risk Management
Division within 24 hours of the occurrence of an accident or injury arising out of
Contractor's Wark under this Contract.

E. Contractor's employees are ehcouraged to abate or remedy any unsafe act or
condition which may arise in the course of the Contractor's Work under this
Contract.

F.  The City reserves the right to conduct safety audits at the Job Site and stop unsafe
acts at any time. In addition, the City shall be notified within 4 hours should any
OSHA inspection occur at a City Job Site.

G. The Contractor recognizes the importance of performing the Work in a safe
manner so as to prevent damage, injury or loss {o:

1. All individuals at the Site, whether working or visiting;

2. The Work, including materials and equipment incorporated into the Work
or stored on-Site or off-Site; and

3. All other property at the Site or adjacent to the Site.

H. The Contractor assumes responsibility for implementing and monitoring all safety
precautions and programs related to the performance of the Work.

L. The Confractor shall, before commencing construction, designate a Safety
Representative with the necessary gqualifications and experience to supervise the
implementation and monitoring of all safety precautions and programs related to
the Work. Unless otherwise required by the Contract Documents, the Contractor’s
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Safety Representative shall be an individual stationed at the Site who may have
responsibilities on the Project in addition to safety.

J.  The Contractor must provide OSHA 300A Summary log information including total
recordable cases, total case rates, and [ost workday incident rates for the past 2
calendar years. This information can be compared to Bureau of Labor Statistics
(BLS) rates to determine whether a contractor has below average or above
average accident/injury rates. Bureau of Labor Statistics information may be
obfained through Risk Management. The Safety Representative shall make
routine daily inspections of the Site and will hold weekly safety meetings with the
Contractor's personnel, Subcontractors and others as applicable.

K. The Contractor and Subconfractors shall comply with all Legal Requirements
relating to safety, as well as any City-specific safety requirements contained in the
Contract Documents, provided that the City-specific requirements do not violate
any applicable Legal Requirement.

L. The Contractor shall immediately report in writing any safety-related injury, loss,
damage or accident arising from the Work to City’s Representative and, to the
extent mandated by Legal Requirements, to all government or quasi-governmental
authorities having jurisdiction over safety-related matters involving the Project or
the Work.

M. The Contractor's responsibility for safety under this Article 1.10 is not intended in
any way to relieve Subcontractors and Sub-Subcontractors of their own
contractual and legal obligations and responsibility for:

1. Complying with all Legal Requirements, including those related to health
and safety matters; and

2. Taking all necessary measures to implement and menitor all safety
precautions and programs to guard against injury, losses, damages or
accidents resulting from their performance of the Work.

N. The Contractor and Subcontractors shall provide Material Safety Data Sheets for
all substances that are delivered to the City of Scottsdale, that come under the
Occupational Safety and Health Administration Toxic and Hazardous Substances
— Hazard Communication Standard, 29 CFR 1910.1200 Hazard Communication
(reference Occupational Safety and Health Standards, Subpart Z Toxic and
Hazardous Substances — Hazardous Communication Standard).

All Contractors and all Subconiractors using chemicals on City of Scottsdale
property shall use only the safest chemicals, with the least harmful ingredients.
These chemicals shall be approved for use by a City of Scottsdale representative
before bringing them on the property.

Contractor and all Subcontractors shall make every attempt to apply approved
chemicals with highly volatile organic compounds outside of working hours.
Adequate ventilation shall be used at all times during the application of these
approved chemicals.

in conjunction with the Occupational Safety and Health Standards, Subpart Z Toxic
and Hazardous Substances — Hazard Communication Standard, 28 CFR
1910.1200 Hazard Communication, the Contractor and Subcontractors are
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informed of the presence of {or possible presence of) chemicals in the area where
the Work requested will be performed. Contractor or all selected Subcontractors
shall contact the City of Scottsdale for specific information relative to the type of
chemicals present and location of appropriate Material Safety Data Sheets.

Unless included in the Work, if Contractor encounters onsite material which it
reasonably believes to contain asbestos, polychlorinated biphenyl(PCB), or other
hazardous substances or materials regulated by Public Health Laws, it will
immediately stop Work and report the condition to the City.

If the material is found to contain asbestos, PCB or other hazardous substances
or materials reguiated by Public Health Laws, Contractor will not resume Work in
the affected area until the material has been abated or rendered harmless, The
Contractor and the City may agree, in writing, to continue Work in non-affected
areas onsite. An extension of the Contract Time may be granted as provided in
Article 5.

0. Upon discovery of hazardous materials, Contractor will comply with all applicable
laws/ordinances and regulations and take all appropriate health and safety
precautions.

1.11. WARRANTY

The provisions of M.A.G., Section 108.8 will apply with the following additional
requirements:

Should Contractor fail to begin repairs or corrective work within 14 calendar days
after receipt of written notice from the City, the City may perform the necessary
work and the Contractor agrees to reimburse the City for the actual cost,

The warranty period on any part of the Work repaired or replaced shall be extended
for a period of 1 year from the date of the repair or replacement.

A. The Contractor's warranty obligation excludes defects caused by abuse,
alterations, or failure to maintain the Work by persons other than the Contractor or
anyone for whose acts the Contractor may be liable.

B. Nothing in this warranty is intended to limit any manufacturer's warranty which
provides the City with greater warranty rights than those found in this Article 1.11
or the Contract Documents. Contractor shall provide the City with copies of all
manufacturers' warranties upon Substantial Completion of each Job Order,

1.42. CORRECTION OF DEFECTIVE WORK

A.  Contractor agrees to correct any Work that is found to not be in conformance with
the Contract Documents, including that part of the Work subject to Article 1.11
above, within a period of 1 year from the date of Substantial Completion of the
Work or any portion of the Work, ot within any longer period to the extent required
by the Contract Documents. All removal/replacement work, as directed by the City
to the Contractor, in compliance with this Contract, MAG standards and City codes
will have cost determinations by the City and be issued as a deduct or change
order to the Project. A Progress Payment, or partial or entire use or occupancy of
the Praject by the City will not constitute acceptance of Work not in accordance

9769806v7 (Rev Dec. 2016/3uly 2019/January 2020)
Page 13 of 65



Contract No. 2021-038-COS
with the Contract Documents.

During the Work, Contractor shall take meaningful steps to begin correction of any
nonconforming Work as notified by the City. This includes the correction, removal
or replacement of the nonconforming Work and any damage caused to other parts
of the Work affected by the nonconforming Work. If Contractor fails to begin the
necessary steps during the Work, the City, in addition to any other remedies
provided under the Contract Documents, may provide the Contractor with written
notice that the City will commence correction of any nonconforming Work with its
own forces.

Contractor shall take meaningful steps to begin correction of nonconforming Work
subject to Article 1.11 above. These measures include but are not limited to timely
correction of the Work. if Gontractor fails to initiate necessary measures for this
Wark within 7 days of receipt of written notice from the City, the City, in addition to
any other remedies provided under the Contract Documents, may provide
Contractor with written notice that the City will begin correction of the
nonconforming Work with its own forces.

B. if the City does perform this corrective Work, Contractor shall be responsible for
all reasonable costs incurred by the City in performing the correction,

C. Coniractor shall immediately respond to any nenconfoerming Work that creates an
emergency.

D. The warranty period referenced above applies only to Centractor’s obligation to
correct nonconforming YWork and is not intended to constitute a period of limitations
for any other rights or remedies the City may have regarding the Contractor’s other
obligations under the Contract Documents.

1.13. SUBCONTRACTOR AND MAJOR SUPPLIER SELECTIONS

A.  Contractor will select major Subcontractors and major Suppliers, subject to first
obtalning the City's approval. Major Subcontractors may be selected based on
qualifications or a combination of gualifications and price. Subcontractors must not
be selected based on price alone. Except as noted below, the selection of major
Subcontractors/Suppliers is the responsibility of Contractor, but the City must
approve in writing the selection of all Subcontractors. In any case, Contractor is
solely responsible for the performance of the selected Subcontractors/Suppliers.

1. Contractor will prepare a Subcontractor/Supplier selection plan and submit
the plan to the City for approval or the Contractor may use the City's plan
as described in Article 1.13(B). This Subcontractor selection plan will
identify those Subcontractor trades anticipated to be selected by
qualifications only as provided in Article 1.13(B) and those Subcontractor
trades anticipated to be selected by qualifications and competitive bid as
provided in Article 1.13(C). This plan will also identify those Subcontractors
that will not be selected through a formalized qualifications-based selection
process. The Subcontractor selection plan must be consistent with the
selection requirements included in this Contract.

B. Selection by qualifications only - The Gity may approve the selection of a
Subcontractor(s) or Supplier(s) based only on their qualifications when the
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Contractor can demonstrate it is in the best interest of the Project.

1. The Contractor will apply the Subcontractor selection plan approved by the
City in the evaluation of the qualifications of a Subcontractor(s) or
Supplier(s) and provide the City with its review and recommendation. The
selection plan will be the Contractor's own selection plan approved by the
City or the City’s selection plan as provided in this Article 1.13(B).

2. The Contractor will negotiate costs for services/supplies from the
Subcontractor(s)/Supplier(s) under the approved qualifications only
method.

City Selection Plan:

3. The Contractor may elect ta camply with the following City procedures in
its selection of Subcontractor(s) or Suppliers(s) based on qualifications
only:

a. The Request for Qualifications (RFQ) will contain the best
description of the services or material desired; and

b. A statement that only unpriced statements of qualifications will be
considered; and

¢c. State the requiremenis for the project, such as drawings and
descriptive literature; and

d. State the criteria for evaluating the qualifications; and

e. A closing date and time for receipt of a statement of qualifications
and the location where the statements shouid be delivered or
mailed; and

f. A statement that discussions may be held; and

g. A statement that only statements of qualifications determined tobe
acceptable will be considered for award.

4. The RFQ may he amended after the submission of the statements of
qualifications. Any amendment will be distributed only to bidders who
submitted statements of gualifications. Those bidders will be permitted to
submit new unpriced statements of qualifications or to amend statements
already submitted.

5. Statements of Qualifications will not be opened pubdicly, but will be opened
in the presence of the Contractor. The contents of unpriced statements of
qualifications will not be disclosed to unauthorized persons.

6. Statements of Qualifications will be evaluated solely in accordance with the
criteria stated in the RFQ and will be determined to be either acceptable for
further consideration or unacceptable. A determination that the statement
is unacceptable will be in writing, state the basis of the determination and
be retained by the Contractor. The Contractor will notify the bidder of the
determination and the bidder will not be given an opportunity to amend its

9769886v7 (Rev Dec. 2018/July 2019/ 4anuary 2020)
Page 15 of 65



Contract No. 2021-038-COS
statement of qualifications further.

7. The Contractor may condugct discussions with any bidder who submits an
acceptable or potentially acceptable statement of qualifications. During
discussions, the Contractor will not disclose any information derived from
any other bidder’s statement of qualifications.

8. The Confractor will negotiate costs for services/supplies from the
Subcontractor({s)/Supplier(s) setected under this method.

C. Selection by qualifications and competitive bid — The Contractor will apply the
City's Subcontractor selection plan stated above or the Contractor’s selection plan,
if previously approved by the City, in the Contractor's evaluation of the
gualifications of Subcontractor(s)/Supplier(s) and will provide the City with the
selected process to prequalify prospective Subcontractors/Suppliers. Selection
may not be based on price alone. All Work by major Subcontractors and major
Suppliers will then be competitively bid to the prequalified Subcontractors unless
a Subcontractor or Supplier was selected in accordance with Article 1.13(B) above.

The Contractor may elect to comply with the following procedures in step 2 of its
competitive bid process.

1. The Contractor will deveiop Subcontractor and Supplier interest, submit the
names of a minimum of 3 qualified Subcontractors or Suppliers for each
trade in the Project and solicit bids for the various Work categories. If there
are not 3 qualified Subcontractors/Suppliers available for a specific trade
or there are extenuating circumstances, the Contractor may request
approval by the City to submit less than 3 names. Without first giving written
notice to the Cityy, no <change in the recommended
Subcontractors/Suppliers will be allowed.

2. If the City objects to any nominated Subcontractor/Supplier or to any self-
performed Work for good reason, the Contractor will nominate a substitute
Subcontractor/Supplier that is acceptable to the City.

3. The Contractor will distribute Drawings and Specifications, and when
appropriate, conduct a prebid conference with prospective Subcontractors
and Suppliers. The Contractor wil then review the price bids submitted by
Subcontractors and Suppliers and make its selection based on the
responsive and responsible bidder with the lowest price.

4. Ifthe Contractor desires to self-perform certain portions of the Work, it must
reguest to be one of the approved Subcontractor bidders for those specific
bid packages. The Contractor's bid will be evaluated in accordance with
the process identified in the Invitation for Bids. If events warrant and the
City concurs that in order to ensure compliance with the Project Schedule
or cost, the Contractor may self-perform Work without bidding or re-bidding
the Work. (For horizontal construction, as defined in AR.S. § 34-101(15),
the Contractor must self-perform not less than 45% of the Work as required
by A.R.S. § 34-803(l) (3).)

D. If after receipt of sub-bids or after award of Subcontractors and Suppliers, the City
objects to any nominated Subcontractor/Supplier or to any self-performed Work for
good reason, the Contractor will nominate a substitute Subcontractor or Supplier,
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preferably if this option is still available, from those who submitted Subcentractor
bids for the Work affected. Once the substitute Subcontractors and Suppliers are
consented to by the City, the Coniractor’s proposed price for the Work or portion
of the Work will be correspondingly adjusted to reflect any higher or lower costs
from any substitution. Under no circumstances will the City’s objection or comment
on any Subcontractor or Supplier relieve the Contractor of its sole responsibility for
control over the methods, means and processes by which the Work is
accomplished. The City must approve in writing the selected Subcontractor
Selection Plan before work commences on any Job Order.

ARTICLE 2 - CITY’S SERVICES AND RESPONSIBILITIES
2.1 DUTY TO COOPERATE

The City will, throughout the performance of the Contract Services, cooperate with the
Contractor and perform its responsibilities, obligations and services in a timely manner

to facilitate the Contractor’s timely and efficient performance of the Contract Services
and so as not {o delay or interfere with Contractor’s performance of its obligations under
the Contract Documents.

2.2 INFORMATION AND SERVICES

A,  The City will furnish the Contractor, at no cost to Contractor, the following
information or services for this Project:

1. One copy of data pertinent to the Work. However, Contractor will be
respansible for searching the records and requesting information required
for the Project.

2. All available data and information relative to policies, standards, criteria,
studies, etc.

3. Project funding and budget allocations and any changes affecting the
funding or budget allocations.

4, For purpose of determining the Job Order Price, any Plans and
Specifications. :

5. For purpose of Project Record Drawings, a CADD file of the Construction
Documents in Microstation format compatible with City of Scottsdale CADD
reguiremnents.

2.3 CITY'S REPRESENTATIVE

A. The City's Representative will provide City-supplied infermation and approvals to
permit the Contractor to fulfill its obligations under the Contract Documents.

B. The City's Representative will also provide the Contractor with notice if it observes
any failure on the part of the Coniractor to fulfill its contractual obligations, including
any default or defect in the Project or non-conformance with the drawings and
specifications.
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2.4 DESIGN PROFESSIONAL SERVICES

A. The City may contract separately with one or more Design Professionals to provide
architectural or engineering design of the Project in accordance with the provisions
of A.R.S, §34-603.

B. The City may contract with the Design Professional to provide some or all of the
foliowing services during the performance of the Work:

1.

4.

The Design Professional will provide administration of the Work. The City
and the Contractor will endeavor to communicate through the Design
Professional. Communications by and with the Design Professional's
consultants will be through the Design Professional.

The Design Professional will visit the Site at intervals appropriate to the
stage of construction to become generally familiar with the progress and
quality of the compieted Work and to determine in general if the Work is
being performed in accordance with the Contract Documents. The Design
Professional will keep the City informed of progress of the Work and will
endeavor to guard the City against defects and deficiencies in the Work.

Upon Contractor's submittais, the Design Professional will review and
approve or take other appropriate action on submittals as Shop Drawings,
Product Data and Samples in accordance with Article 1.6.

All drawings produced for projects considered to be performed under
Contractor are the property of the City and are owned in whole by the City
for any and all future use and considerations.

2.5 CITY'S SEPARATE CONTRACTORS

The City is responsible for all Work performed on the Project or at the Site by separate
contractors under the City's control. The City will contractually require its separate
contractors to cooperate with and coordinate their activities so as not to interfere with
the Contractor in order to enable the Contractor o timely complete the Work consistent
with the Contract Documents. The Contractor agrees to reasonably cooperate and
coordinate its activities with those of the separate confractors so that the Project can be
completed in an orderly and coordinated mannert without unreasonable disruption.

2.6 FURNISHING OF SERVICES AND INFORMATION

A. The City will be responsible for the payment or waiver of the following:

1.

City review and permit(s) fees for building, encroachment, and demolition
permits including City, State and County.

City review fees for grading and drainage, water, sewer and landscaping.

Utility design fees or permanent services fees are paid by the City, but all
submittals are the responsibility of the Contractor.

Obtaining Nationwide 404 Permits.
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5. City Development Fees.

B. Unless expressly stated to the contrary in the Contract Documents, the City will
provide, at its own cost and expense, for the Caontractor’s information the following:

1.

To the extent available, surveys describing the property, boundaries,
topography and reference points for use during censtruction, including
existing service and utility lines;

Temporary and permanent easements, zoning and other requirements and
encumbrances affecting land use, necessary to permit the proper design
and construction of the Project and snable the Contractor to perform the
Work;

A legal description and Street or Physical address of the Site;

To the extent available, as-built record or historical drawings of any existing
structures at the Site;

. To the extent avallable, environmental studies, reports and impact

statements describing the environmental conditions, including hazardous
materials, in existence at the Site; and

To the extent available, Geotechnical studies describing subsurface
conditions and other surveys describing other latent or concealed physical
conditions at the Site.

The City will provide all City standards and guidelines, supplementary
conditions and special provisions that will be included in the plans and
specifications for the Project. These may include but are not limited to: disposal
of surplus material, special security provisions, investigation of underground
facilities, traffic controls and regulations, special quality confrol testing and
termite treatment requirements.

The City is responsible for securing and executing all necessary Contracts with
adjacent land or property owners that are necessary to enable the Contractor
to perform the construction. The City is further responsible for all costs,
including attorneys’ fees, incurred in securing these necessary Contracts.

2.7 PROJECT MANAGEMENT SERVICES

A. The City may contract separately with one or more Technical Consuliants to
provide project management assistance for the Project. The Technical
Consultant's contract as well as contracts with other firms hired by the City will be
furnished to the Contractor. The Contractor wilt not have any right, however, to limit
or restrict any Contract Modifications that are mutually acceptable to the City and
Technical Consultant.

B. The Technical Consultant services will augment the City staffing resources to
effectively manage the objectives of the City and this Project with the goal of
managing the key Project communication, cost and time parameters.

C. The Technical Consultant may provide preprogramming and design standards.
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D. The Gity may contract with the Technical Consuitant to provide some or all of the
following services during the performance of the construction:

1. Oversight of the Construction. The City may hire Technical Consultants to
assist it in oversight of the Construction Project. The Technical Consultants
will:

a. Conduct Site visits at intervals appropriate to the stage of
construction to become generally familiar with the progress and
quality of the completed construction and to determine in general if
the construction is being performed in accordance with the
Construction Documents. The Technical Consultant will keep the
City informed of progress of the construction and will endeavor to
guard the City against defects and deficiencies in the construction.
The Technical Consultant may have authority to reject construction
which does not conform to the Construction Documents and to
require additional inspection or testing of the construction in
accordance with Articles 1.7 and 1.8;

b. Review and recommend approval of Coniractor's Payment
Requests;

c. Interpret matters concerning performance under and requirements
of the Contract Documents on written request of the City. The
Technical Consultant's response to any requests will be made with
reasonable prompiness and within any time limits agreed upon;

d. Analyze, recommend and assist in negotiations of Change Orders;

e. Conduct inspections to determine Substantial Completion and Final
Acceptance.

f. Receive and forward to the City for the City's review and records
written warranties and related documents required by the Contract
Documents and assembled by the Contractor.

2.8 PERMIT REVIEW AND INSPECTIONS

For clarification, permitting activities are handied by the City of Scottsdale
Developmental Services, Fire and Planning Departments. Obtaining any permits and
submittals are the responsibility of the City.

29 UTILITY COMPANY COORDINATION

The Contractor will be responsible for coordinating utility design work for permanent
service to the Project and will ensure that the work takes place in a timely manner and
does not impact the Project Schedule. Any utility design fees for permanent services to
a Job Order will be paid by the City in accordance with Article 2.6.
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ARTICLE 3 - CONTRACT TIME AND JOB ORDER TIME

3.1 CONTRACT TIME

A.

B.

Confract Time for this Job Order Contract will commence on or about the 6th day
of April, 2021, and will be for two year(s) with the option to extend for three
additional years in one year increments.

1. The option to extend may be exercised based on the Contractor's
successful performance and the needs of the City.

2. A Contract Modification will be processed for each extension and will

commence on or about the anniversary date of the Contract Each
extension must be authorized by the City Engineer or designee.

The Contract will remain in full force and effect during the performance of any Job
QOrder.

3.2 JOB ORDER TIME

A

B.

D.

Job Orders may be issued at any fime during the term of this Contract.

Each individual Job Order will include a Job Order Notice 10 Proceed date, Duration
of the Work as determined in accordance with this Article 3.2 and a calculated
Substantial Completion date.

Contractor agrees that it will commence performance of the Work and achieve
each individual Job Order Time.

Each Job Order Time will be subject fo adjustment in accordance with Article 5.

3.3 SUBSTANTIAL. COMPLETION

A

E.

Substantial Completion of each Job Order is when all construction has been
completed with the exception of final inspection punch list work. The purpose of
granting or acknowledging substantial completion is to stop Job Order Time.

Before notifying the City in accordance to Article 3.3(C), Contractor shall inspect
the Work and prepare and submit to the City a comprehensive list of items to be
completed or corrected. Contracior shali proceed prompily to complete and correct
items on the [ist. Failure to include an item on the list does not alter the
responsibility of Contractor to complete all Work in accordance with the Contract
Documents.

Contractor will notify the City when it believes a Job Order, or to the extent
permitted in the Contract Documents, a portion of the Job Order, is substantially
complete.

Within 5 days of the City's receipt of Contractor's notice, the City and the
Contractor will jointly inspect the Work to verify that it is substantially complete in
accordance with the requirements of the Confract Documents.

If the Work is substantially complete, the City will prepare and issue a Certificate
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of Substantial Completion that will state:

1. The date of Substantial Completion of the Work or portion of the Work;

2. The remaining items of Work that have to be completed within 30 calendar
days before Final Acceptance;

3. Provisions {to the extent not already provided in the Contract Documents)
establishing the City's and the Contractor’s responsibility for the Project’s
security, maintenance, utilities and insurance pending Final Acceptance.

F. The City, at its option, may use a portion of the Work which has been determined
to be substantially complete provided, however, that:

1. Certificate of Substantial Completion has been issued for the portion of
Work addressing the items in Article 3.3(E) (2);

2. The Contractor and the City have obtained the consent of their sureties and
insurers, and to the extent applicable, the appropriate government
authorities having jurisdiction over the Project, and

3. The City and the Contractor agree that the City’s use or occupancy will not
interfere with the Contractor's completion of the remaining Work.

34 PUNCH LIST PREPARATION

A minimum of 7 days before Substantial Completion Contractor, in conjunction with the
City, will prepare a comprehensive list of Punch List items, which the City may edit and
supplement. Contractor will proceed promptly to complete and correct the Punch List
items. Failure to include an item on the Punch List doas not alter the responsibility of
Contractor to complete all Work in accordance with the Contract Documents. Warranties
required by the Contract Documents will not commence until the date of Final
Acceptance unless otherwise provided in the Contract Documents. Seven (7) days
before the City issues its Final Acceptance Letter, Contractor will deliver to the City all
Operation and Maintenance Manuals necessary for the City to assume responsibility for
the operation and maintenance of that portion of the Work.

3.5 FINAL ACCEPTANCE

Upon receipt of written notice that the Work or identified portions of the Work is ready for
final inspection and acceptance, the City and the Gontractor will jointly inspect to verify
that the remaining items of Work have been completed as provided in Article 3.3(E). If
completed, the City will issue a Final Acceptance Letter,

3.6 LIQUIDATED DAMAGES

A. The Contractor understands that if Substantial Completion is not attained within
the Job Order Time of the Work as may be adjusted for each Job Order, the City
will suffer damages, based on the anticipated loss caused by the breach and the
difficulty in determining and accurately specifying the damages. Contractor agrees
that if Substantial Completion is not attained within the Jok Order Time as adjusted,
Contractor will pay the City the amount prescribed in Article 3.6(B) below as
liquidated damages for each Day that Substantial Completion extends beyond the
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date determined by the Job Order Time as adjusted.

The following will be the liquidated damages for each Job Order unless a specific
amount has been determined for each individual Job Order.

LIQUIDATED DAMAGES

Original Job Order Amount ' Daily Charges
From more than | To and including Calendar Day or Fixed Date
$00 $25,000 $200 ]
25,001 50,000 250 B
50,001 100,000 ) 280

100,001 500,000 BB 430 ]
500,001 i 750,000 | _ 500 ]
- 750,001 ~ 1,000,000 570 ]
- 1,000,001 1,250,000 610 B
1,250,001 1,500,000 | ~ 650 )

ARTICLE 4- CONTRACT PRICE AND JOB ORDER PRICE

4.1 CONTRACT PRICE

This Contract will have a maximum contract amount of $10,000,000.00 for the initial
two-year term and $5,000,000.00 for each one-year extension term. Contractor
agrees at its own cost and expense, to do all the Work as specified in the Contract
Documents and any Work contingent to the Contract and necessary for the construction
of the improvements. The Contractor will completely construct the Work and install the
materials, free and clear of all claims, liens, and charges of any kind, in the manner and
under the conditions specified within the time or times stated in each Job Order.

A

In no event will any individual Job Order Price exceed $1,500,000.00. If the City
opts to extend this Contract in accordance with Article 3.1(A), the Contract
Modification may increase the maximum amount, if necessary, at thattime.

The Job Order Price is subject to adjustments made in accordance with Article 5.

The Contractor will be responsible for payment of all State of Arizona and City of
Scottsdale transaction privilege (sales) taxes due on construction income, whether
or not these taxes are specifically separated in the bid amount.

Unless otherwise provided in the Contract Documents, the Job Order Price is
considered to include all sales, use, consumer and other taxes throughout the term
of this Contract, whether or not yet effective or merely scheduled to go into effect.

The Contractor must secure and maintain, during the life of the Contract, State of
Arizona and City of Scottsdale Transaction Privilege (sales) Tax Licenses.

To obtain a State of Arizona Privilege (Sales) Tax License Application, please go
to the following website:

https://azdor.qov/forms/tpt-forms/joint-tax-application-tpt-license

To obtain a City of Scottsdale Transaction (Sales) Tax License Application, please
go to the following website:
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http://www.scottsdaleaz.gov/taxes

The Contractor must demonstrate compliance with the E-Verify Program as
provided in Article 11.34 and as required by A.R.S. §41-1080 before issuance of
any License by the City.

4.2 RESPONSIBILITY FOR PRIVILEGE (SALES) TAXES

A. The Contractor is responsible for payment of all applicable State of Arizona and
City of Scottsdale transaction privilege (sales) taxes due on construction income
whether or not these taxes are specifically separated in the bid amount. The taxes
are to be reported on either a progressive billing (accrual) basis or cash receipts
basis, depending on the method chosen at the time application was made for the
Privilege (sales) Tax License.

City Privilege (sales) tax exemptions/deductions may be applicable to certain
projects. The Contractor is advised to consider this as it prepares its bid. Please
review, in detail, Sections 415, 465, and 110 of the Scottsdale Revised City Code,
Appendix C to determine if exemptions/ deductions are applicable. For tax
guidance, please reference the City Code and other tax resources at the following
website:

http://www.scottsdaleaz.gov/taxes/

The State of Arizona has similar exemptions; please reference A.R.S. Title 42 at
the following website:

http://www.azleg.state.az.us/ArizonaRevisedStatutes.asp? Title=42

For further questions regarding tax treatment, please contact the Arizona
Department of Revenue at 602-255-3381 and the City of Scottsdale Tax & Audit
Section at 480-312-2400.

B. Any Contingencies and Allowances as agreed upon between the City and the
Contractor will be stated in Exhibit A, attached and by reference made a part of
this Contract.

ARTICLE 5 - CHANGES TO THE CONTRACT PRICE AND TIME

5.1 DELAYS TO THE WORK

A. Delays may be compensable, concurrent, excusable or non-excusable asdefined
in Article 12.

B. Ifthe Contractor is delayed in the performance of the Work due to acts, omissions,
conditions, events, or circumstances beyond its control and due to no fault of its
own or those for whom the Contractor is responsible, the Contract Times for
performance may be reasonably extended by Job Order Adjustment.

C. The Contractor will request an increase in the Job Order Time by written notice
including an estimate of the probable effect of delay on progress of the Work. In
the case of a continuing delay only one request is necessary.
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D.  Written notice will be received within 5 days of the commencement of the cause of
the delay.

1. If written notice is received more than 5 days after commencement of the

cause of the delay, the period of delay will be considered to commence 14
days before the giving of any notice.

E. By way of example and subject to the Force Majeure provisions of Article 11.8,
events that may entitie the JOC to an extension of the Contract Time include acts
or omissions of the City or anyone under the City’s control (including separate
confractors), Acts of God or public enemy changes in the Work, Differing Sife
Conditions, Hazardous Conditions, unusual delay in transportation, and excessive
inclernent weather conditions not reasonably anticipated, war or other national
emergency making performance temporarily impossibie or illegal, or strikes or
labor disputes not brought about by any act or omission of the JOC.

F. | adverse weather conditions are the basis for a request for additional Job Order
Time, the requests will be documented by data substaniiating that weather
conditions were abnormal for the period of time and could not have been
reasonably anticipated, and that weather conditions had an adverse effect on the
scheduled construction.

G. ltis understood, however, that permitting Contractor to proceed to complete any
Work, or any part of the Work, after the date to which the time of completion may
have been extended, will in no way act as a waiver on the part of the City of any
of its legal rights.

H. Inthe event that Contractor sustains damages as a result of expenses incurred by
a delay for which the City is responsible, Contractor and the City will negotiate to
determine the amount of any damages. This provision is made in accordance with
Arizona Revised Statutes Section 34-607 (E) and is effective only if the delay
caused by the City is unreasonable under the circumstances and was not within
the contemplation of the parties. This provision will not be construed to void any
provision of this Contract pertaining to notice of delays, arbitration or other
settlement provisions applicable to disputes, or provisions relating to liquidated
damages.

1 In addition to Contractor's right to a time extension for those events stated in this
Article 5.1, Contracter may also be entltled to an appropriate adjustment of the
Contract Price provided, however, that the Contract Price will not be adjusted for
those events stated in this Article that are beyond the control of both Contractor
and the City, including the events of war, acts of terrorism, flocds, labor disputes
{but not including Contractor's own work force and those of its subcontractors),
earthquakes, epidemics, excessive inclement weather conditions not reasonably
anficipated.

5.2 DIFFERING SITE CONDITIONS

5.2.1. If Contractor encounters a Differing Site Condition(s}), the Contractor may be
entitled to an adjustment in the Contract Price or Contract Time(s) to the extent
the Contractor's cost or time of performance are the direct result of a Differing
Site Condition(s).
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Upon encountering a Differing Site Condition, the Contractor will provide prompt
written notice to the City of the condition, which notice will not be later than 7
days after the condition has been encountered. Final costs must be submitted
within thirty (30) days after notice is received by the City, unless extended by
written agreement of the parties. The Contractor must give the City’s Contract
Administrator written notice of and an opportunity to observe, such condition
before disturbing or altering the Differing Site conditions. The failure of the
Contractor to give written notice and make the Claim as required by this Article
and Article 7.1.5 shall constitute a waiver by the Gontractor of any rights arising
out of orrelating to such Differing Site Conditions. {Final costs must be submitted
within thirty (30) days after notice is received by the City, unless extended by
written agreement of the parties.)

In order for the JOC to obtain any additional compensation or time extensions
for Differing Site Conditions, the JOC must demonstrate that it encountered a
material difference at the Site, as defined in Article 13, that required it to expend
additional cost or time. The JOC will also establish that it actually and reasonably
relied upon the representations found in the Contract Documents concerning the
Site conditions.

F

petformance by Contractor is delayed for a reason set forth in Arlicle 5,

Contractor may be allowed a reasonable extension of time in conformance with
this Article. Before the Contractor’s time extension request may be considered,
Contractor shall notify the City of the condition which allegedly has caused or is
causing the defay, and shall submit a written application to the City identifying:

1.

> WM

5.

Liquidated damage assessment rate, as specified in the Contract;
Original Job Order Price,

The original Contract start date and completion date;

Any previous time extensions granted (number and duration); and

The extension of time requested.

5.3.2 In addition, the application for extension of time shall set forth in detail:

1.
2,

4,

9769896v7 (Rev Dec.

The nature of each alleged cause of delay in completing the Work;

The date upon which each such cause of delay began and ended and the
number of dates attributable to each such cause;

A statement that Contractor waives all claims except for those delineated
in the application, and the particulars of any claims which the Contractor
does not agree to waive. For time extensions for Substantial Completion
and final completion payments, the application shall include a detailed
statement of the dollar amounts of each claim item reserved; and

A statement indicating Contractor's understanding that the time extension
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is granted only for purposes of permitting continuation of Contract
performance and payment for Work performed and that the City retains its
right to conduct an investigation and assess liquidated damages as
appropriate in the future.

54 ERRORS, DISCREPANCIES AND OMISSIONS. If Contractor observes errors,

discrepancies or omissions in the Contract Documents, it will promptly notify the City
and request clarification. Contractor shall provide a copy of this notice to the City's
Representative.

B. If the Contractor proceeds with the Work affecied by the errors, discrepancies or
omissions, without receiving any clarifications, it does so at its own risk. Adjustments
involving these circumstances made by the Contractor before clarification by the
Design Professional will be at Contractor's risk.

55  CITY REQUESTED CHANGE IN WORK

A.  The City reserves the right to make, at any fime during the progress of the Work,
any alterations as may be found necessary or desirable.

B. These alterations and changes will not invalidate this Contract nor release the
surety and Contractor agrees to perform the Work as altered, the same as if it had
heen a part of the original Contract Documents. Contractor will notify the surety of
the changes and will assure that the alternations and changes are adequately
covered by the surety bond.

C. The City will request a proposal for a change in Work from Contractor, and an
adjustment in the Contract Price or Confract Times will be made based on a mutual
agreed upon cost and time.

56 LEGAL REQUIREMENTS

The Job Order Price or Job Order Times will be adjusted to compensate Contractor for
the effects of any changes in the Legal Requirements enacted after the date of the
Contract affecting the performance of the Work.

57 JOB ORDER ADJUSTMENTS

A. In accordance with Scottsdale Revised Code §2-200 and related Rules and
Procedures, the City and Contractor will negotiate in good faith and as
expeditiously as possible the appropriate Adjustments to the Contract. Upon
reaching an agreement, the parties will prepare and execute an appropriate
Adjustment reflecting the terms of their agreement. The change in Work may or
may not include an Adjustment in the Job Order Price or Job Order Time.

B. All changes in Work authorized by Job Order Adjustments will be performed under
the conditions of the Contract Documents. The decision to make an Adjustment in
the Contract rests solely with the City and any decision to make a Contract
Adjustment must be promptly complied with by Contractor, subject to the
provisions of Article 5.8.

C. The execution of a Job Order Adjustment by Contractor shall constitute conclusive
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evidence of the Contractor's agreement to the ordered changes in work, this
Contract as thus amended, the Contract Price, and the time for performance by
the Contractor. The Contractor, by executing the Job Order Adjustment, waives
and forever releases any claim against the City for any additional time or
compensation for matters relating to, arising out of, or resulting from the work
included within or affected by the executed Job Order Adjustment of which the
Contractor knew or should have known.

5.8 UNILATERAL DETERMINATION OF CHANGE ORDER VALUE

If o mutual agreement occurs between the City and Contractor, the change in Contract
Price, if any, shall be derived by determining the reasonable actual costs incurred or
savings achieved, resulting from revisions to the Work. Such reasonable actual costs or
savings shall include a component for direct job site overhead and profit but shall not
include home-office overhead or other indirect costs and components. The calculation
of actual costs shall conform to the markup schedule in Article 5.12 below. Any such
costs or savings shall be documented in the format and with such content and detail as
the City requires. Contractor shall promptly submit such documentation and other
backup as the City may require in evaluating the actual costs incurred.

59 ADDITIONAL CHANGE ORDER COST REQUIREMENTS

Contractor's or Subcontractor's submittals shall include the cost of materials, sales fax,
and the cost of all transport. The cost of items listed shall be directiy related to the Job
Order Adjustment. Indirect costs not specifically related to the Job Order Adjustment
shall not be considered. Contractor's or Subcontractor's Direct Labor Costs shall be
limited to the hourly rate of directly involved workmen, employer contributions toward
Contractor standard benefits, pensions, unemployment or social security (if any), and
employer costs for paid sick and annual leave. Contractor’s or Subcontractor’'s Overhead
shallinclude license fees, bond premiums, supervision, wages of timekeepers and clerks,
incidentals, home and field office expense, and vehicle expense directly related to the
Project, and all other direct Project expenses not inciuded in the Contractor’'s material,
direct labor, and equipment costs,

591 The allowance for overhead and profit shall be limited to the following schedule:

1. For the Contractor, for any work performed by the Contractor's own forces,
fifteen (15%) percent of the Subtotal of Costs to the Contractor.

2. For the Contractor, for any work performed by his Subcontractor, six (6%)
percent of the amount due to the Subcontractor.

3. For each Subcontractor or Sub-subcontractor invalved, for any work
performed by their own forces, fifteen (15%) of their materials and direct
labor costs.

4. For each Subcontractor, for work performed by his Sub-Subcontractor(s),
six (8%) percent of the amount due to the Sub-subcontractor.
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5.10 LIMITATION OF COMPENSABLE ITEMS

8.10.1 For Job Order Adjustment, the total cost or credit to the City shall be based on
the following schedule:

1. Contractor's Materials Costs.
2. Contractor's Direct Labor Costs.
3. Contractor's Equipment Costs (includes owned/rented equipment).
4. Applicable Subcontractor Costs.
5. Subiotal of Costs to the Contractor.
6. Contractor's Overhead and Profit.
7. Total Cost or Credit to the City.
5.11 FIELD ORDERS
A. The City has authority to initiate Field Orders that do not materially and adversely
affect the Work, including the design, quality, performance and workmanship
required by the Contract Documents. Field Orders will be made by written order and

will be binding on the City and the Contractor. Contractor will carry out any written
orders promptly.

B. Field Orders will not involve an Adjustment in the Job Order Price or Job Order
Times unless or until it becomes a Contract Adjustment.

C. The Contractor may make minor changes in the Work, provided, however that the
Contractor will promptly inform the City, in writing, of any changes and record the
changes, if appropriate, on the Project Record Documents maintained by the
Contractor.

5.12 JOB ORDER PRICE ADJUSTMENTS

A. The increase or decrease in Job Order Price resulting from a change in the Work
will be determined by one or more of the following methods:

1. Unit prices stated in the Contract or as subsequently agreed to between
the parties;

2. A mutually agreed upon accepted, lump sum, properly itemized and
supported by sufficient substantiating data to permit evaluation by the City;
and

3. Costs, fees and any other markups.
B. If an increase or decrease cannot be agreed to as stated in Article 5.8(A) (1)

through Article 5.8(A) (3) the cost of the change of the Work will be determined by
the reasonable expense and savings in the performance of the Work resulting from
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the change, including a reasonable overhead and profit, as may be stated in the
Contract. Contractor will maintain a documented, itemized accounting evidencing
the expenses and savings associated with these changes.

C. [f unit prices are stated in the Contract Documents or are later agreed to by the
parties, but application of the unit prices will cause substantial inequity to the City
or the Contractor because of differences in the character or quantity of the unit
items as originally contemplated, the unit prices will be equitably adjusted.

D. If the City and the Contractor disagree upon whether Contractor is entitled to be
paid for any services required by the City, the amount to be paid, other
disagreements over the Scope of Work, proposed changes to the Work, the time
required to complete the Work, the City and Contractor will resolve the
disagreements in accordance with Article 7.

1. As part of the negotiation process, Cantractor will furnish the City with a
good faith estimate of the costs to perform the disputed services, or the
additional time reguired in accordance with the City's interpretations.

2. ifthe parties are unable to agree and the City expects Contractor to perform
the services in accordance with the City's interpretations, Contractor will
proceed to perform the disputed services, conditioned upon the City issuing
a written order o the Confractor:

(a) directing the Contractor to proceed; and

(b) specifying the City's interpretation of the setvices that are to be
performed.

E. Emergencies. In any emergency affecting the safety of persons or property,
Contractor will act, at its discretion, to prevent threatened damage, injury or less.
Any change in the Job Order Price or Job Crder Time(s) resulting from emergency
work under this Article 5.8(F) will be determined as provided in this Article 5.

ARTICLE 6- PROCEDURE FOR PAYMENT
6.1 JOB ORDER PAYMENT REQUEST

A.  Atthe pre-construction conference prescribed in Article 1.3, Contractor will submit
for the City's review and approval a Schedule of Values. The Schedule of Values
will include values for all items comprising the Job Order Price and will serve as
the basis for monthly progress payments made to Contractor throughout the Work.

B. At least 5 working days before the date established for a progress payment,
Contractor shall meet with the City's Representative to review the progress of the
Work as it will be reflected on the Job Order Payment Request.

C. The Job Order Payment Request will constitute Contracior's representation that
the Work has been performed consistent with the Contract Documents, has
progressed to the point indicated in the Job Order Payment Request, and that title
to all Work will pass to City free and clear of all claims, lisns, encumbrances, and
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security interests upon the incorporation of the Woerk into the Project.
6.2 PARTIAL PAYMENTS

A.  Partial payment will be made for Job Orders with Job Order Time greater than 30
Days and may be made if the Job Order Time is less than 30 Days.

B. The Job Order Payment Request may request payment for equipment and
materials not yet incorporated info the Project if construction progress is in
reasonable conformance with the approved schedule.

C. For equipment and materials suitably stored at the Site, the equipment and
materials will be protected by suitable insurance and the City will receive the
equipment and materials free and clear of all liens and encumbrances.

1. For materials and equipment stored off the Site, the City must approve the
storage. The material and equipment must be stored within Maricopa
County and be accessible for the City’s inspection. Title to the materials
and equipment will include applicable insurance, bonding, storage and
transportation to the Site.

2. All bonds and insurance required for stored materials will be in the City's
name.

6.3 PAYMENT OF JOB ORDER PRICE

A, Payments should be provided on the City format for a Pay Application which is
based on the agreed upon "Schedule of Values.” The City will make payment in
accordance with A.R.S. §34-607. Payment will be made no later than 14 days after
the Job Order Payment Request is certified and approved, but in each case less
the total of payments previously made.

B. The City will pay the Contractor all amounts properly due. If the City determines
that the Contractor is not entitled to all or part of a Contractor Payment Request, it
will notify the Contractor in writing within 7 days after the date the Contractor
Payment Request is received by the City. The notice will indicate the specific
amounts the City intends to withhold, the reasons and contractual basis for the
withholding, and the specific measures the Contractor must take to rectify the City’s
concerns. The Confractor and the City will attempt to resolve the City’s concerns.
if the parties cannot resolve the concerns, the Contractor may pursue its rights
under the Contract Documents, including those under Articie 7.

6.4 RETENTION ON JOB ORDER PAYMENTS

In compliance with Arizona Revised Statutes §34-607, there is no retention for Job Order
Contracting construction services.

6.5 FINAL PAYMENT

A. After receipt of a final Contractor Payment Request, the City will make final
payment as required by this Article, provided that Contractor has completed all of
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the Work in conformance with the Contract Documents and a Final Acceptance
Letter has been issued by the City.

B. At the time of submission of its final Contractor Payment Request, Contractor will
provide the following information:

1. An affidavit that there are no claims, obligations or liens outstanding or
unsatisfied for labor, services, material, equipment, taxes or other items
performed, furnished or incurred for or in connection with the Work which
will in any way affect the City's interests; and

2. A general release executed by the Contractor waiving, upon receipt of final
payment by the Contractor, all claims, except those claims previously made
in writing to the City and remaining unsettled at the time of final payment.

6.6 PAYMENTS TO SUBCONTRACTORS OR SUPPLIERS

A.  Contractor will pay its Subcontractors or suppliers within 7 calendar days of receipt
of each progress payment from the City. Contractor will pay for the amount of Work
performed or materials supplied by each Subcontractor or supplier as accepted
and approved by the City with each progress payment. No Contract between the
Contractor and its Subcontractors and suppliers may materially alfer the rights of
any Subcontractor or supplier to receive prompt payment as provided in this
Contract.

B. If Contractor fails to make payments in accordance with these provisions, theCity
may take any one or more of the following actions and the Contractor agrees that
the City may take these actions:

1. To hold the Contractor in default under this Contract;

2. Withhold future payments until proper payment has been made to
Subcontractors or suppliers in accordance with these provisions;

3. Reject all future offers to perform work for the City from the Contractor for
a period not fo exceed 1-year from the Substantial Completion date of this
Project; or

4, Terminate this Contract.

C. If the Contractor's payment to a Subcontractor or supplier is in dispute, the
Contractor and Subcontractor or supplier agree to submit the dispute to any one
of the following dispute resolution processes within 14 calendar days from the date
any party gives notice to the other:

1. Binding arbitration;

2. A form of alternative dispute resolution (ADR) agreeable to all parties; or

3. A City of Scottsdale facilitated mediation.
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When a disputed claim is resolved through ADR or otherwise, the Contractor and
Subcontractaor or supplier agrees to implement the resolution within 7 calendar
days after the resolution date.

D. Should the City fail or delay in exercising or enforcing any right, power, privilege,
or remedy under this Section, the failure or delay will not be considered a waiver,
release, or modification of the requirements of this Section or of any of the terms
or provisions of this Contract.

E. Contractor will include these prompt payment provisions in every subcontract,
including procurement of materials and leases of equipment for this Contract.

6.7 RECORD KEEPING AND FINANCE CONTROLS

A. Records of Contractor's direct personne! payroll, reimbursable expenses related to
each Job Order and records of accounts between the City and Contractor shall be
kept on a generally recognized accounting basis and will be available for 3 years
after completion of the Project.

From the effective date of this Contract and until 3 years after the date of final
payment by the City of Scoitsdale to Contractor, the City, its authorized
representative, or the appropriate federal or state agencies, reserve the right fo
audit the Contractor's records to verify the accuracy and appropriateness of all
pricing data, including data used to negotiate Contract Documents and any change
orders. The City of Scotisdaile or its authorized representative will have access,
during normal working hours, fo all necessary Contractor and Subcontractor
facilities, and will be provided adequate and appropriate workspace, in order to
conduct audits in compliance with the provisions of this Article. The City of
Scottsdale will give the Contractor or Subcontractor reasonable advance notics of
intended audits.

B. The City reserves the right to decrease Job Order Price or payments made on this
Contract if, upon audit of the Contractor's records, the audit discloses the
Contractor has provided false, misleading, or inaccurate cost and pricing dats.

C. The Contractor will include a similar provision in all of its contracis with
Subconsultants and Subcontractors providing services under the Contract
Documents to ensure the City, iis authorized representalive, or the appropriate
federal or state agency, has access to the Subconsultants’ and Subcontractors’
records to verify the accuracy of cost and pricing data.

D. The City reserves the right to decrease Job Order Price or payments made on this
Contract if the above provision  is not included in Subconsultants’ and
Subconiractors' contracts, and one or more Subconsultants or Subcontractors do
not allow the City to audit their records to verify the accuracy and appropriateness
of pricing data.

E. If an audit in accordance with this Article, discloses overcharges of any nature by
Contractor to the City in excess of 1% of the total contract billings, the actual cost
of the City’s audit will be reimbursed to the City by Contractor. Any adjustments or
payments which must be made as a result of any audit or inspection of the
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Contractor's invoices or records will be made within a reasonable amount of time
(not to exceed 90 days) from presentation of the City’s findings.

F.  This audit provision includes the right to inspect personnel records as required by
Section 11.34.

ARTICLE 7- CLAIMS AND DISPUTES
7.1 REQUESTS FOR CONTRACT ADJUSTMENTS AND RELIEF

7.1.1 |f either Contractor or the City believes that it is entitled to relief against the other
Contractor for any event arising out of or refated to Contract Services, that party
will provide written notice to the other party of the basis for its claim for relief. The
claims shall set forth in detail all known facts and circumstances supporting the
claim; final costs associated with any claim upoh which notice has been giveh must
be submitted in writing to the City within thity (30) days after notice has been
received.

7.1.2 This notice will, if possible, be made before incurring any cost or expense and in
accordance with any specific notice requirements contained in applicable sections
of the Contract.

7.1.3 Inthe absence of any specific notice requirement, written notice will be given within
a reasonable fime, not to exceed 10 days, after the occurrence giving rise to the
claim for relief or after the claiming party reasonably should have recognized the
event or condition giving rise to the request, whichever is later.

7.1.4 This notice will include sufficient information to advise the other party of the
circumstances giving rise to the claim for relief, the specific contractual adjustment
or relief requested and the basis of the request. ANY NOTICE OF CLAIM NOT
FILED WITH THE CITY WITHIN SUCH TIME AND IN COMPLIANCE WITH THE
PRECEEDING PROVISIONS SHALL BE CONSIDERED TO HAVE BEEN
WAIVED AND SHALL BE DISMISSED.

7.1.5 Inthe event Contractor seeks to make a claim for an increase in the Contract Price,
as a condition precedent to any liability of the City therefore, unless emergency
conditions exist, the Contractor shali strictly comply with the requirements of this
section and such claim shall be made by the Contractor before proceeding to
execute any work for which a claim is made. Failure to comply with this condition
precedent shall constitute a waiver by the Contractor of any claims for
compensation.

7.4.6 The Contractor must continue its performance under this contract regardless of the
existence of any claims by the Contractor.

7.1.7 In aclaim by Contractor against the City for compensation in excess of the Contract
sum, any liability of the City to the Contractor shall be strictly limited and computed
in accordance with the Contract documents and shall in no event include indirect
costs (such as home office overheads or consequential damages of the Contractor
or any estimated costs or damages.
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7.2 DISPUTE AVOIDANCE AND RESOLUTION

A.  The parties are fully committed to working with each other throughout the Project
and agree to communicate regularly with each cther at all times so as to aveid or
minimize disputes or disagreements. If disputes or disagreements do arise, the
Contractor and the City each commit to resolving the disputes or disagreements in
an amicable, professional and expeditious manner so as fo avoid unnecessary
losses, delays and disruptions to the Work.

B. The Contractor and the City will first attempt to resolve disputes or disagreements
at the field level through discussions between the Contractor's Representative and
the City's Representative.

C. If a dispute or disagreement cannot be resolved through Contractor’s
Representative and the City’s Representative, Contractor's Senior Representative
and the City’s Senior Representative, upon the request of either party, will meet as
soon as conveniently possible, but in no case later than 30 days after the request
is made, to attempt to resolve the dispute or disagreement. Before any meetings
belween the Senior Representatives, the parties will exchange relevant
information that will assist the parties in resolving their dispuie ordisagreement.

D. The City and Contractor agree to negotiate in good faith in accordance with this
Contract’s procedure for the recovery of damages related to expenses incurred by
the Contractor for a delay for which the City is responsible, that is unreasonable
under the circumstances, and that was not within the contempiation of the parties
to the Contract.

7.3 DUTY TO CONTINUE PERFORMANCE

Unless provided to the contrary in the Contract Documents, Contractor will continue to
perform the Work and the City will continue to satisfy its payment obligations to the
Contractor, until final resolution of any dispute or disagreement between the Contractor
and the City.

7.4 REPRESENTATIVES OF THE PARTIES
A. City’'s Representatives

1. The City designates the individual listed below as the City’s Senior
Representative. This individual has the authority and responsibility for
avoiding and resolving disputes under Article 7.2(C):

Dave Lipinski

City Engineer

One Civic Center — 2™ Floor
7447 East Indian Schoal Road
Scottsdale, AZ 85251

(480) 312-2641

2. The City will designate an individual for each Job Order as the City’s
Representative. This person will manage the Job Order.
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B. Contractor's Representatives

1. Contractor designates the individual listed below as Contractor's Senior
Representative. This individual has the authority and responsibility for
avoiding and resolving disputes under Article 7.2(C):

Name: Bruce Balls

Address: 11011 N. 23" Ave.
Phoenix, AZ 85029

Telephone No: (623) 582-1170

2. Contractor will designate an individual for each Job Order as Contractor's
Representative.

ARTICLE 8 -~ SUSPENSION, TERMINATION AND CANCELLATION
8.1 CITY'S RIGHT TO STOP JOB ORDER SERVICES

A.  The City may, at its discretion and without cause, order the Contractor in writing to
stop and suspend any Job Order. Immediately after receiving this notice, the
Contractor will discontinue advancing the Job Order. The suspension will not
exceed 180 consecutive days. If the City suspends the Job Order for 181
consecutive Days or more, the suspension will be considered a termination for
convenience.

B. The Contractor may seek an adjustment of the Job Order Price or Job Order Time
if its cost or time to perform the Contract Services has been adversely impacted
by any suspension or stoppage of Work by the City.

8.2 TERMINATION FOR CONVENIENCE

A.  Upon receipt of written notice to the Contractor, the City has the right to terminate
this Contract or abandon any portion of any Job Order for which services have not
been performed by the Contractor.

1. Contractor will estimate the value of the Work it has completed and submit
its appraisal to the City for evaluation. The City will have the right to inspect
the Work to appraise the Work completed.

Contractor will receive compensation for services petformed to the date of
the termination as stated in Article 8.2. The fee will be paid in accordance
with Article 6.5(B) of this Contract and will be an amount mutually agreed
upon by the Contractor and the City. If there is no mutual agreement, the
final determination will be made in accordance with Article 7.

2. The Contractor will not be entitled to anticipated profit or anticipated
overhead but is entitied to recover apportioned profit and overhead
proportional to the amount of the Work completed. In no event will the fee
exceed that stated in Article 8.2(D) of this Contract or as amended.
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3. The City will make the final payrent within 80 days after Contractor has
delivered the last of the partially completed items and the final fee has been
agreed upon.

If the City terminates this Contract in compliance with this Articie and
proceeds to construct the Job Order through its employees, agents or third
parties, the City’s rights to use the Work product will be as stated in Article
8.3.

B. Upon termination of construction services during any Job Order, Contractor will
proceed with the following obligations:

1. Stop Work as stated in the notice,

2. Place no further subconiracts or orders;

3. Terminate all subcontracts to the extent they relate to the Work terminated,

4. Assign to the City all right, title and interest of Contractor under the
subcontracts terminated, in which case the City will have the right to settle or

to pay any termination settlement proposal arising out of those terminations;
and

5. Take any action that may be necessary for the protection and preservation
of the property related to the Contract that is in the possession of the
Contractor and which the City has or may acquire aninterest.

6. Comply with the requirements of Article 6.5(B)(1) and (2).

C. Contractor shall submit complete termination inventory schedules no later than 80
days from the date of the notice of termination.

D. The City will pay Contractor the following:

1. The direct value of its completed Work and materials supplied as of the date
of termination;

2. The reasonable costs and expenses atiributable to the termination;

3. The Contractor will be entitled to profit and overhead on completed Work
only but will not be entitied to anticipated profit or anticipated overhead. If it
appears the Contractor would have sustained a loss on the entire Work had
the Job Order been completed, the Contractor will not be allowed profit and
the City will reduce the settlement fo reflect the indicated rate ofloss;

4. The Contractor will maintain all records and documents for 3 years after final
settlement. These records will be maintained and subject to auditing as
required in Article 6.7; and

5. Take any action that may be necessary for the protection and preservation
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of the property related to the Job Order or Orders that is in the possession
of the Contractor and in which the City has or may acquire an interest.

8.3 CANCELLATION FOR CAUSE

A.  The City may also cancel this Contract or any part of it with ¥ days natice for cause
in the event of any default by the Contractor, or if the Contractor fails to comply
with any of the terms and conditions of this Contract. Unsatisfactery performance,
despite a reasonable opportunity to cure as judged by the City's Representative
and failure to provide the City, upon request, with adequate assurances of future
performance will all be causes allowing the City to cancel this Contract for cause.
In the event of cancellation for cause, the City will not be liable to the Contracior
for any amount, and the Contractor will be liable to the City for any and all damages
sustained as a result of the defaulf that caused the cancellation.

8.4 CITY’'S RIGHT TO PERFORM AND CANCEL FOR CAUSE
A.  If the Contractor persistently fails to:
1. Provide a sufficient number of skilled workers;
2. Supply the materials required by the Contract or Job Order Documents;
3. Comply with applicable Legal Requirements;
4. Timely pay, without cause, Subconsuliants or Subcontractors;

5. Prosecute the Contract Services with promptness and diligence to ensure
that a Job Order is completed by the Job Order Time, as the times may be
adjusted; or

6. Perform material obligations under the Contract Documents;

Then the City, in addition to any other rights and remedies provided in the Contract
Documents or by law, will have the rights stated in Arlicles 8.2 and 8.3.

in the event the City cancels this Contract or any part of the services under any
Job Order, the City will notify the Contractor in writing, and immediately upon
receiving this notice, Contractor will discontinue advancing the Work under this
Contract or the Job Order and proceed to close all operations of any affected Job
Order or this Contract.

B. If the City provides Contractor with a written order to provide adequate
maintenance of traffic, adequate cleanup, adequate dust control or to correct
deficiencies or damage resulting from abnormal weather conditions, and
Contractor fails to comply in a time frame specified, the City may have the Work
accomplished by other sources at Contractor's expense.

C. Upon the occurrence of an event stated in Article 8.3(B), the City may provide
written notice to Contractor that it intends to cancel the Contract unless the problem
cited is cured, or commenced to be cured, within 7 days of Contractor’s
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receipt of notice.

1. If Contractor fails to cure, or reasonably commence to cure, the problem,
then the City may give a second written notice to Contractor of its intent to
cancel within an additional 7 day period.

2. If Contractor, within this second 7 day period, fails to cure, or reasonably
commencs to cure the probliem, then the City may declare the Contract
cancelled for default by providing written notice to the Contractor of this
declaration.

D. Upon declaring the Contract cancelled in accordance with Article 8.3(B), and for
the purpose of completing the Work, the City may for all Job Orders enter upon the
premises and take possession of all materials, equipment, scaffoids, tools,
appliances and other items, which have been purchased or provided for the
performance of the Work, all of which Contractor now transfers, assigns and sets
over to the City for this purpose, and to employ any person or persons to complete
the Work and provide all of the required labor, services, materials, equipment and
other items.

E. If through any cause, Contractor fails to fulfill in a timely and proper manner its
obligations under this Contract, or if Contractor viclates any of the covenants,
Contracts, or stipulations of this Contract, the City may withhold any payments to
the Contractor for the purpose of setoff until the exact amount of damages due the
City from the Contractor is determined by a court of competent jurisdiction.

F. inthe event of a canceilation, Contractor will not be entitled to receive any further
payments under the Contract Documents until the Work on all Job Orders is finally
completed in accordance with the Contract Documents, Af that time, Contractor
will only be entitled to be paid for Work performed and accepted by the City before
its default.

G. Ifthe City’s cost and expense of completing the Work exceeds the unpaid balance
of a Job Order Price, then Contractor will be obligated to pay the difference to the
City. These costs and expense will include not only the cost of completing the
Work, but also losses, damages, costs and expense, including attorneys’ fees and
expenses, incurred by the City in connection with the reprocurement and defense
of claims arising from the Cantractor's default.

H. if the City cancels this Contract for cause and the cancellation is determined to
have been without legal right, the canceliation for cause will be considered to have
been a termination for convenience in accordance with the provisions of Article
8.2.

ARTICLE 9 - INSURANCE AND BONDS
9.1 INSURANCE REQUIREMENTS
A. At the same time as execution of this Contract, Contractor will furnish the City of

Scottsdaie a Certificate of Insurance on a standard insurance industry ACORD
form. The ACORD form will be issued by an insurance compahy authorized to
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transact business in the State of Arizona.

B. Contractor, Subcontractors and Subconsultants must procure and maintain, until
all of their obligations have been discharged, including any warranty periods under
this Contract are satisfied, insurance against claims for injury to persons or
damage to property, which may arise from or in connection with the performance
of the Work by the Contractor, his agents, representatives, employees, or
Subcontractors.

C. Theinsurance requirements are minimum requirements for this Contract and in no
way limit the indemnity covenants contained in this Contract.

D. The City in no way warrants that the minimum limits contained in this Contract are
sufficient to protect the Contractor from liabilities that might arise out of the
performance of the Contract Services under this Contract by the Contractor, his
agents, representatives, employeess, Subcontractors or Subconsultants and the
Contractor is free to purchase any additional insurance as may be determined
necessary. The City will not pay for higher limits, but if the Contractor pays for
insurance with higher limits, the Contractor will name the City as an additional
insured on any additional insurance.

E. Claims Made. In the event any insurance policies required by this Contract are
written on a “claims made” basis, coverage shall continue uninterrupted throughout
the term of this Contract by keeping coverage in force using the effective date of
this Contract as the retroactive date on ail “claims made” policies. The retroactive
date for exclusion of claims must be on or before the effective date of this Contract
and can never be after the effective date of this Centract. Upon completion or
termination of this Contract, the “claims made” coverage shall be extended for an
additional three (3) years using the original retroactive date, either through
purchasing an exitended reporting option; or by continued renewal of the original
insurance policies. Submission of annual Certificates of Insurance, citing the
applicable coverages and provisions specified herein, shall continue for three (3)
years past the completion or termination of this Contract.

F.  Seif-lnsured Retentions. Any self-insured retentions and deductibles must be
declared fo and approved by the Gity. If not approved, the City may require that
the insurer reduce or eliminate any self-insured retentions with respect to the City,
its officers, officials, agents, employees, and volunteers.

9.2 MINIMUM SCOPE AND LIMITS OF INSURANCE

The Contractor must provide coverage with limits of liability not less than those stated
balow.

A. Commercial General Liability-Occurrence Form

General Aggregate $2,000,000
Products-Completed Operations Aggregate $2,000,000
Personal & Advertising injury $1,000,000
Each Occurrence $2,000,000
Fire Damage {Any one fire) $100,000
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Medical Expenses (Any one petson) OPTIONAL

B. Automobile Liability-Any Autoc or Owned, Hired and Non-Owned Vehicles

Combined Single Limit Per Accident $1,000,000
For Bodily Injury and Property Damage

C. Workers Compensation and Emplovers Liability

Workers Compensation Statutory
Employers Liability:
Each Accident $500,000
Disease - Each Employee $500,000
Disease - Policy Limit $1,000,000

D. Coverage Terms and Reqguired Endorsements

1.

The City of Scottsdale, its officers, officials, agents, and employees are
additional insureds with respect to liability arising out of activities performed
by, or on behalf of, the Contractor including the City's general supervision
of the Contractor; products and completed operations of the Contractor;
and automobiles owned, leased, hired, or borrowed by the Contractor,

The City, its officers, officials, agents, and employess must be additional
insurads to the full limits of liability purchased by the Contractor even if
those limits of liability are in excess of those required by this Contract.

The Contractor's insurance coverage must be primary insurance with
respect to the City, its officers, officials, agents, and employees. Any
insurance or self-insurance maintained by the City, its officers, officials,
agents, and employees will be in excess of the coverage provided by the
Contractor and must not contribute to it.

The Contractor's insurance must apply separately to each insured against
whom a claim is made or suit is brought, except with respect to the limits of
the insurer's liability.

Coverage provided by the Contractor must not be limited to the liability
assumed under the indemnification provisions of this Contract.

All policies must contain a waiver of subrogation against the City, its
officers, officials, agents, and employees, for losses arising from Work
performed by the Contractor for the City.

Woaorkers' Compensation and Employers Liability Coverage: The insurer
must agree to waive all rights of subrogation against the City, its officers,
officials, agents, employees, and volunteers for losses arising from Work
performed by the Contractor for the City.

If the Contractor receives nofice that any of the required policies of
insurance are materially reduced or cancelled, it will be Confractor's
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responsibility to provide prompt notice to the contract administrator of same
to the City, unless such coverage is immediately replaced with similar
policies.

E. Builders Risk Insurance (Course of Construction)

To be provided if determined by the City as necessary with each Job Order,

The Contractor bears all responsibility for loss to all Work being performed and to
buildings under construction. Unless waived in writing by the City of Scotisdale, the
Contractor will purchase and maintain in force Builders Risk-Installation insurance
on the entire Work until completed and accepted by the City. This insurance will be
Special Causes of Loss or Open Perils policy form, for the completed value, at
replacement cost equal to each Job Order contract price and all subsequent
modifications. The policy shall be endorsed to cover flood losses if the project is
located in a High Hazard or Moderate Hazatd Flood Zones. The Contractor's
Builders Risk-Installation insurance will be primary and not contributory; and waive
all rights of subrogation against the City of Scoltsdale, its officers, officials and
employees.

This Builders Risk-Installation insurance must name the City of Scotlisdale, the
Contractor and all tiers of Subcontractors as respects their insurable interest at the
date of loss. It must contain a provision that subject insurance will not be canceled
or materially altered without at least 30 days advance notice to the City. The
Contractor is also required to give the City thirty (30) days advance written notice of
the coverage termination for each project. The City will also be named as a Loss
Payee under Builders Risk-Installation coverage.

This Builders Risk-Installation insurance must cover the entire Work including
reasonable compensation for architects and Contractor's’ services and expenses
and other "soft costs” made necessary by an insured loss. Builders Risk-Installation
insurance must provide coverage from the time any covered property comes under
the Contractor's control and or responsibility, and continue without interruption during
course of construction, renovation and or installation, including any time during which
any project property or equipment is in transit, off site, or while on site for future use
or installation. Insured property must include, but not be limited to, scaffolding, false
work, and temporary buildings at the site. This insurance must also cover the cost of
removing debris, including demolition as may be legally required by operation of any
law, ordinance, regulation or code

The Contractor must aiso purchase and maintain Boiler and Machinery insurance
with the same requirements as Builders Risk-Installation insurance stated above if
the Work to be performed involves any exposures or insurable property normally
covered under a Boiler and Machinery insurance policy or made necessary as
required by law and or testing requirements in the performance of this Contract.

The Contractor will be responsible for any and all deductibles under these policies
and the Confractor waives all rights of recovery and subrogation against the City
under the Contractor-provided Builders Risk-installation insurance described in this
Article.
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The Builders’ Risk insurance must be endorsed so that the insurance will not be
canceled or lapse because of any partial use or ocoupancy by the City. Builders'
Risk Insurance must be maintained until whichever of the following first occurs: (i)
final payment has been made; or (i) until no person or entity, other than the City, has
an insurable interest in the property required to be covered.

By signing this Contract, all rights of subrogation are waived against the City of
Scottsdale, its officers, officials, agents and employees.

9.3 OTHER INSURANCE REQUIREMENTS
The policies are to contain, or be endorsed to contain, the following provisions:

A Contractors Professional Limits of Liability: Contractor must carry limits of
$1,000,000 each Project and $2,000,000 in the Aggregate under a stand-alone
policy or included by endorsement under the Commercial General Liability policy.
The Contractor, its successors and or assigns, is required to maintain this
Professional Liability insurance as specified in this Contract for a minimum period
of 3 years following completion and acceptance of the Work. Certificates of
Insurance citing that applicable coverage is in force and contains the provisions
required by this Contract must be submitted for the 3-year period.

1. Contractor's insurance coverage must be primary insurance with respect
to the City, its officers, officials, agents, and employees. Insurance or self-
insurance maintained by the City, its officers, officials, agents, and
employees must be in excess of the Contractor’s insurance and will not
contribute to it.

2. Contractor's insurance must apply separately to each insured against
whom a claim is made or suit is brought, except with respect to the limits of
the insurer's liability. The coverage provided by the Contractor and its
Subcontractors must not be limited to the liability assumed under the
indemnification provisions of this Contract.

3. The policies must contain a waiver of subrogation against the City, its
officers, officials, agents, and employees for losses arising from Work
performed for the City.

B. Contractor, its successors and assigns, is required to maintain Commercial

General Liability insurance as specified in this Contract for a minimum period of 3
years following completion and acceptance of the Work. The Contractor must
submit a Certificate of Insurance evidencing the Commercial General Liability
insurance during this 3 year period containing all the insurance requirements
including naming the City of Scofisdale, its agents, representatives, officers,
directors, officials and employees as Additional Insured as required.

9.5 SUBCONSULTANT’S AND SUBCONTRACTOR’'S INSURANCE
Unless the Contractor's Subconsultants and Subcontractors can provide the same level

of coverage as detailed in Article 9.2 and name the City and the Contractor as Additional
Insureds, the Contractor's certificates must include all Subcontractors and
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Subconsulitants as insureds under its policies or the Contractor must maintain separate
certificates and endorsements for each Subcontractor and Subconsultant. Alf coverages
for Subcontractors and Subconsultants must be in the amounts shown in Article 2.2.
Certificates must contain a provision that the insurance will not be canceled or materially
altered without at feast 30 days advance notice to the City. The City must also be named
as a Loss Payee under the Builders Risk-Installation coverage.

9.6 NOTICE OF CANCELLATION

If the Contractor receives notice that any of the required policies of insurance are
materially reduced or cancelied, it will be Contractor’s responsibility to provide prompt
notice to the contract administrator of same to the City, unless such coverage is
immediately replaced with similar policies. Each insurance policy required by the
insurance provisions of this Contract must provide the required coverage and must not
be suspended, voided, canceled by either party, reduced in coverage or in limits until 30
days written notice has first been given, by certified mail, refurn receipt requested to:

Melanie Gibson

Capital Project Management

7447 E. indian School Road, Suite 205
Scottsdale, Arizona 85251

Bruce Balls

B & F Contracting, Inc.
1011 N. 23 Ave.
Phoenix, Arizona 85029

9.7 ACCEPTABILITY OF INSURERS

Insurance is to be placed with insurers duly licensed or approved to conduct business
in the State of Arizona and with an A. M. Best rating of no less than B++6. The City in
no way warrants that the above required minimum insurer rating is sufficient to protect
the Contractor from potential insurer insolvency. Failure to maintain insurance as
required may result in fermination of this Contract at the City's option.

9.8 VERIFICATION OF COVERAGE

A. Contractor must furnish the City Certificates of Insurance (ACORD form or
equivalent approved by the City) and with original endorsements effecting
coverage as required by this Contract. The certificates and endorsements for each
insurance policy are to be signed by a person authorized by that insurer to bind
coverage on its behalf,

B. All cedificates and endorsements are to be received and approved by the City
before Contract Services commence except for Builders Risk Insurance, which will
be received and approved as provided in Article 9.2(E). Each insurance policy
required by this Contract must be in effect at or before the earlier of
commencement of Contract Services under the Contract Documents or the signing
of this Contract except for Builders Risk Insurance which must be in effect before
commencement of the Work and remain in effect for the duration of the Project.
Failure to maintain the insurance policies as required by this Contract or to provide
evidence of renewal is a material breach of contract.
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C. Al Certificates of Insurance required by this Contract must be sent directly to the
City of Scottsdale, Capital Project Management Office. The project number and
project description must be inciuded on the Certificates of Insurance. The
City reserves the right to require complete, certified copies of all insurance policies
required by this Contract, at any time. Failure {o provide a Certificate oflnsurance
with the appropriate verbiage will result in rejection of the Contractor’s Certificate
and delay in contract execution.

Additional Certificates of Insurance submitted without referencing a Contract
number will be subject to rejection and returned or discarded.

9.9 APPROVAL

Any modification or variation from the insurance requirements in this Contract must be
approved by the Risk Management Division, whose decision is final. This action does
not require a formal Contract Maodification, but may be made by administrative action.

9.10 BONDS AND OTHER PERFORMANCE SECURITY

A. Before execution of each individual Job Order, Contractor must provide a
performance bond and a payment bond for all construction services, each in an
amount equal to the full amount of the agreed upon cost for that Job Order.
Cantractor may, at its own option, provide Payment and Performance Bonds for
the entire Job Order Contract amouni, but there shall be no obligation for the City
to reimburse the Contractor for bond costs incurred, except on an actual cost basis
as each individual Job Crder is issued. Bonds must be submitted in accordance
with Title 34, Chapter 6 of the Arizona Revised Statutes and must be in
substantially the same form as Exhibits A and B, attached to this Contract.

B. Each bond must be executed by a surety company or companies holding a
Certificate of Authority to transact surety business in the State of Arizona, issued
by the Director of the Arizona Department of Insurance. A copy of the Certificate
of Authority must accompany the bonds. The Certificate must have been issued or
updated within 2 years before the execution of this Contract.

C. The bonds must be made payable and acceptable to the City of Scoftsdale.

D. The bonds must be written or countersigned by an authorized representative of the
surety and the bonds must have attached a certified copy of the Power of Attorney
of the signing official.

1. If one Power of Attorney is submitted, it must be for twice the total Job
Order Price.

2. If two Powers of Attorney are submitted, each must be for the total Job
Order Price. Personal or individual bonds are not acceptable.

3. Upon the request of any person or entity appearing to be a potential
beneficiary of bonds covering payment of obligations arising under the
Contract Documents, the Contractor must promptly furnish a copy of the
bonds or must permit a copy to be made.
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E. Al bonds submitted for this Project must be provided by a company which has
been rated "A or better" by the A.M. Best Company.

ARTICLE 10 - INDEMNIFICATION
10.1 CONTRACTOR’S GENERAL INDEMNIFICATION

Contractor’'s General Indemnification. To the fullest extent permitted by law,
Contractor, its successors, assigns and guarantors, must defend, indemnify and hold
harmless the City of Scottsdale, its agents, representatives, officers, directors, officials
and employees from and against all allegations, demands, proceedings, suits, actions,
claims, damages, losses, expenses, including but not limited to, reasonable attorney
fees, court costs, and the cost of appellate proceedings, and all claim adjusting and
handling expense, investigation and litigation, for bodily injury or personal injury
(including death), or loss or damage to tangible or intangible property caused, or alleged
to be caused, in whole or in part, related to, arising from or out of, or resulting from any
acts, omissions, negligence, reckiessness, or intentional wrongful conduct to the extent
caused by the Contractor or any of its owners, officers, directors, agents or employees
performing Work or Services under this Contract, including but not limited to, any
Subcontractor or anyone directly or indirectly employed by any of them or anyone for
whose acts any of them may be liable and any injury or damages by any of the
Contractor employees. This indemuity includes any claim or amount arising out of, or
recovered under, the Worker's Compensation Law or arising out of the failure of the
Contractor to conform to any federal, state, or local law, statute, ordinance, ruis,
regulation, or court decree, It is the specific intention of the parties that the City shall, in
all instances, except for Clalms arising solely from the negligent or willful acts or
omissions of the City, be indemnified by the Contractor from and against any and all
claims. lt is agreed that the Contractor will be responsible for primary investigation,
defense, and judgment costs where this indemnification is applicable. In consideration
of the award of this Contract, the Contractor agrees to waive all rights of subrogation
against the City, its officers, agents, representatives, directors, officials, and employees
for josses arising from the work performed by the Architect for the City.

Insurance provisions in this Contract are separate and independent from the indemnity
provisions of this Article and will not be construed in any way to limit the scope and
magnitude of the indemnity provisions. The indemnity provisions of this paragraph will
not be construed in any way to limit the scope and magnitude and applicability of the
insurance provisions,

10.2 INTELLECTUAL PROPERTY

A.  Contractor must pay all royalties and license fees associated with its performance
of services.

B. Contractor must defend any action or proceeding brought against the City based
on any claim that the Wark, or any part of the Work, or the operation or use of the
Work or any part of it, constitutes infringement of any United States patent or
copyright, now or subsequently issued. The Gity will give prompt written notice to
the Contractor of any action or proceeding and will reasonably provide authority,
information and assistance in the defense of the action. The Contractor will
indemnify and hold harmiess the City from and against all damages, expenses,
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losses, royalties, profits and costs, including but not limited to attorneys’ fees and
expenses awarded against the City or the Contractor in any action or proceeding.
The Contractor agrees to keep the City informed of all developments in the defense
of these actions. The City may be represented by; and actively participate through
its own counsel in any suit or proceedings if it so desires,

C. If the City is enjoined from the operation or use of the Work, or any part of the
Work, as the result of any patent or copyright suit, claim, or proceeding, the
Contractor will at its sole expense take reasonable steps to procure the right to
operate or use the Work. If the Contractor cannot procure this right within a
reasonable time, the Contractor will promptly, at the Contractor's option and at the
Contractor's expense, (i) modify the Work so as to avoid infringement of any patent
or copyright or (ii) replace the Work with Work that does not infringe or violate any
patent or copyright.

D. Articles 10.2(B) and 10.2(C} will not be applicable to anysuit, claim or proceeding
based on infringement or viclation of a patent or copyright:

1. Relafing solely fo a particufar process or product of a particular
manufacturer specified by the City and not offered or recommended by the
Contractor to the City; or

2. Arising from modifications to the Work by the City or its agents after
acceptance of the Work.

E. The obligations stated in this Article 10.3 will constitute the sole Contract between
the parties refating to liability for infringement of violation of any patent or copytight.

ARTICLE 11 — GENERAL PROVISIONS

11.0 MARSHALING AREA

Contractor is advised to contact the City of Scottsdaie Development Services to
determine the requirements for obtaining a permit for marshaling areas it proposes to
use. Marshaling areas must be fenced. Contractor wili obtain written approval from the
property owner for marshaling area use. This approval must contain any requirements,
which are a condition of this approval. Marshaling yard requirements according to

M.A.G. Subsection 107.6.1 and the City of Scottsdale Supplemental Specifications will

apply.
11.1 CONTRACT DOCUMENTS
A. Contract Documents are as defined in Article 12.

B. The Contract Documents form the entire Contract between the City and the
Contractor. No oral representations or other Contracts have been made by the
parties except as specifically stated in the Contract Documents.

C. In the event of any inconsistency, conflict, or ambiguity between or among the
Contract Documents, the Contract Documents will take precedence in the order in
which they are listed in the definition of Contract Documents in Article 12. As to
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drawings and plans, given dimensions will take precedence over scaled
measurements, and large scale plans over small-scale plans. Contract
specifications will take precedence over contract plans.

D. The Contract Documents are infended to permit the parties to complete the Work
and all obligations required by the Contract Documents within the times and prices
agreed upon for each Job Order. The Contract Documents are intended fo be
complementary and interpreted in harmony so as to avoid conflict, with words and
phrases interpreted in a manner consistent with construction and design industry
standards.

E. This Contract, the Plans, Standard Specifications and Details, SpecialProvisions,
Performance Bond, Payment Bond, Certificates of Insurance, and Job Order
Adjustments (if any) are by reference made a part of this Contract to the same
extent as if set forth in full.

F.  Work Product

1. All Work products (electronically or manually generated) including but not
limited to: cost estimates, studies, design analyses, ariginal mylar
drawings, Computer Aided Drafting and Design (CADD) file diskettes, and
other related documents which are prepared or procured in the
performance of this Contract (collectively referred to as documents) are to
be and remain the property of the City and are to be delivered to the City
before the final payment is made fo the Contractor. In the event these
documents are altered, modified or adapted without the wrilten consent of
the Contractor or the Subconsultants, which consent the Contractor or the
Subconsultants will not unreascnably withhold, the City agrees to hold the
Contractor and the Subconsultants harmless to the extent permitted by law
from the legal liability arising out of the City’s alteration, modification or
adoption of the documents.

2. The copyrights, patents, trade secrets or other intellectual property rights
associated with the ideas, concepts, techniques, inventions, processes or
works of authorship developed, created by the Contractor, its

Subconsultants or personnel, during the course of performing this Contract
or arising out of the Project will belong to the Contractor.

11.2 MODIFICATIONS

The Contract Documents may not be changed, altered, or amended in any way except
in writing, signed by a duly authorized representative of each party.

11.3 TIME IS OF THE ESSENCE

The City and Contractor mutually agree that time is of the essence with respect to the
dates and times stated in the Cantract Documents.

11.4 MUTUAL OBLIGATIONS

The City and Contractor commit at all times to cooperate fully with each other, and
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proceed on the basis of trust and good faith, to permit each party to realize the benefits
afforded under the Contract Documents.

11.5 COOPERATION AND FURTHER DOCUMENTATION

The Contractor agrees to provide the City any other duly executed documents as will be
reasonably requested by the City to implement the intent of the ContractDocuments.

11.6 ASSIGNMENT

Neither Contractor nor the City will, without the written consent of the other, assign,
fransfer or sublet any portion of this Contract or part of the Work or the abligations
required by the Contract Documents.

11.7 FORCE MAJEURE

Neither party will be responsible for delays or failures in performance resulting from acts
beyond their control. These acts include, but are not limited to, acts of God, riots, acts
of war, acts of terrorism, epidemics, governmental regulations imposed after the fact,
fire, communication line failures, or power failures.

11.8 FUNDS APPROPRIATION

if the City Council doss not appropriate funds to continue this Contract and pay for
charges, the City may terminate this Contract at the end of the current fiscal period. The
City agrees to give writter notice to the Contractor at least 30 days before the end of its
current fiscal period and will pay the Contractor for all approved charges incurred
through the end of the period.

11.9 CONSTRUCTION METHODS

If the City provides the Contractor with a written order to provide adequate maintenance
of traffic, clean-up, dust control or fo correct deficiencies or damage resulting from
abnormal weather conditions, and the Contractor fails to comply in the time frame
specified, the City may have Work accomplished by other sources at the Contractor’s
expense.

41.10 UTILITY RELOCATIONS FOR CONSTRUCTION METHODS

If any utility is relocated or rebuilt to accommodate Contractor's construction methods
and available equipment, the expense will be borne by Contractor and will be replaced
to the original location before completion of the Job Order at the request of the City's
Project Coordinator at the Contractor's sole expense.

11.11 DAMAGED UTILITIES DURING CONSTRUCTION

Any utilities damaged during construction will be replaced at the Contractot’s expense
as per the requirements of the M.A.G. Standard Spegcifications.
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11.12 SUCCESSORSHIP

The Condractor and City intend that the provisions of the Contract Documents are
binding upon the parties, their employees, agents, heirs, successors and assigns.

11.13 CONFLICT IN LANGUAGE

All services performed will conform to all applicable City of Scottsdale codes, ordinances
and requirements as outlined in the Contract Documents. If there is a conflict in
interpretation betwesn provisions in this Contract and those in exhibits, the provisions in
this Contract will prevail.

11.14 THIRD PARTY BENEFICIARY

Nothing under the Contract Pecuments will be construed to give any rights or benefits
in the Contract Documents to anyone other than the City and the Contractor, and all
duties and responsibilities undertaken in accordance with the Contract Documents will
be for the sole and exclusive benefit of the City and the Contractor and not for the benefit
of any other party.

11.15 GOVERNING LAW

The Contract and all Contract Documents will be considered to be made under, and will
be construed in accordance with and governed by the laws of the State of Arizona
without regard to the conflicts or choice of law provisions. Any action to enforce any
provision of this Contract or to obtain any remedy with respect to this Contract will be
brought in the Superior Court, Maricopa County, Arizona. Such action must be filed, tried
and remain in this Court for any and all proceedings. For this purpose, each party
expressly and irrevocably consents to the jurisdiction and venue of this Court, and
Contractar hereby waives its right to have such action removed to Federal District Court.

11.16 SEVERABILITY

If any provision of the Contract Documents or the application to any person or
circumstance is invalid, illegal or unenforceable to any extent, the remainder of the
Contract Documents and the application of the Contract will not be affected and will be
enforceable to the fullest extent permitted by law. In accordance with the provisions of
ARS § 41-194.01, should the Attorney General give notice to the City that any provisions
of the Contract violates state law or the Arizona Constitution, or that it may violate a state
statute or the Arizona Constitution, and the Attomey General submits the offending
provision to the Arizona Supreme Court, the offending provision(s} shall be immediately
severed and struck from the Contract and the City and the Contractor shall, within 10
days after such notice, negotiate in good faith to resolve any issues related to the
severed provision(s).

11.17 LEGAL REQUIREMENTS

Contractor will perform all Contract Services in accordance with all Legal Requirements
and will provide all notices applicable to the Contract Services as required by the Legal
Requirements.
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11.18 INDEPENDENT CONTRACTOR

Contractor is and will be an independent contractor. Any provisions in the Contract
Documents that may appear to give the City the right to direct the Contractor as to the
details of accomplishing the Work or to exercise a measure of control over the Work
means that the Contractor will follow the wishes of the City as to the results of the Work
only. These results will comply with all applicable laws and ordinances.

11.19 CITY'S RIGHT OF CANCELLATION

All parties to this Contract acknowledge that this Contract is subject to cancellation by
the City of Scotisdale in accordance with the provisions of Section 38-511, Arizona
Revised Statutes.

11.20 SURVIVAL

All warranties, representations and indemnifications by the Contractor will survive the
completion or termination of this Contract.

11.21 COVENANT AGAINST CONTINGENT FEES

Contractor warrants that no person has been employed or retained to solicit or secure
this Contract upon any Contract or understanding for a commission, percentage,
brokerage, or contingent fee, and that no member of the City Council, or any employee
of the City of Scottsdale has any interest, financially, or otherwise, in the firm. For breach
or violation of this warrant, the City of Scottsdale will have the right to annul this Contract
without liability, or at its discretion to deduct from the Contract Price or consideration,
the full amount of any commission, percentage, brokerage, or contingent fee.

11.22 NO WAIVER

The failure of either party to enforce any of the provisions of the Contract Documents or
to require performance of the other party of any of its provisions will not be construed to
be a waiver of those provisions, nor will it affect the validity of the Contract Documents
or any part of the Contract Documents, or the right of either party to enforce sach and
every provision.

11.23 HEADINGS

The headings used in this Contract, or any other Contract Documents, are for ease of
reference only and will not in any way be construed to limit or alter the meaning of any
provision.

11.24 COOPERATIVE USE OF CONTRACT

In addition to the City of Scotisdale, this Contract may be extended for use by other
municipalities, government agencies, and governing bodies, including the Arizona Board
of Regents, and political subdivisions of this State. Any such usage by other entities
must be in accord with the ordinances, charter, and/or rules and regulations of the
respective entity and the approval of the Contractor.
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11.25 NOTICE

Whenever the Contract Documents require that notice be provided to the other party,
notice wili be considered to have been validly given (i) if delivered in person to the
individual intended to receive the notice, (i) 3 days after the date of the postmark of
deposit by first class United States mail, registered or certified mail, postage prepaid to
the address indicated below. Notice by electronic mail or facsimile will not be considered
nofice.

To City: Dave Lipinski

City Engineer

7447 E. indian School Road, Suite 205
) Scottsdale, Arizona 85251

To JOC Contractor: Bruce Balls

B & F Contracting Inc.

11011 N. 23" Ave,

Phoenix, Arizona 85029

11.26 EQUAL EMPLOYMENT OPPORTUNITY

During the performance of this Contract the Contractor will comply with all provisions of
Executive Order 11246 of September 24, 1965, and the rules, regulations and relevant
orders of the Federal government's Affirmative Action guidelines o ensure that
employees or applicants applying for employment will not be discriminated against
because of race, color, religion, sex, sexual orientation, gender identity, or national
origin. The Contractor will include the terms of this provision in all contracts and
subcontracts for Work performed under this Contract, including supervision and
oversight. The JOC will take affirmative action to ensure that applicants are employed,
and that employees are treated during employment without regard to their race, color,
religion, sex, sexual crientation, gender identity, or national origin. Such action shall
include, but not be limited to the following: Employment, upgrading, dermotion, or
transfer; recruitment or recruitment advertising; layoff or termination; rates of pay or
other forms of compensation; and selection for training, including apprenticeship. The
JOC agrees to post in conspicucus places, available to employees and applicants for
employment, notices to be provided setting forth the provisions of this non-discrimination
clause.

The JOC will, in all solicitations or advertisements for employees placed by or on behalf
of the JOC, state that all qualified applicants will receive consideration for employment
without regard to race, color, religion, sex, sexual orientation, gender identity, or national
origin.

11.26.1 No Preferential Treatment or Discrimination: In accordance with the
provisions of Article 1l, Section 36 of the Arizona Constitution, the City will not
grant preferential treatment to or discriminate against any individual or group
on the basis of race, sex, color, ethnicity or national origin.

11.27 ADDITIONAL CITY RIGHTS REGARDING SECURITY INQUIRIES

In addition to the foregoing, the City reserves the right to: (1) have an
employeelprospective employee of the Contractor be required to provide fingerprints
and execute any other documentation as may be necessary to obtain criminal justice
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information pursuant to A.R.S. § 41-1750(G){4); (2) act on newly acquired information
whether or not that information should have been previously discovered; (3) unilaterally
change its standards and criteria relative to the acceptability of the Contractor's
employees or prospective employees; and, (4) object, at any time and for any reason,
to an employee of the Contractor performing Work (including supervision and oversight)
under this Contract.

A. Provisions Applicable to all Contractor Contracts and Subcontracts. The
Contractor will include the terms of this provision for employee background and
security checks and screening in all contracts and subcontracts for Work
performed under this Contract, including supervision and oversight.

B. Materiality of Security Inquiry Provisions. The Security Inquiry provisions of this
Contract, as stated above, are material to the City’s entry into this Contract and
any breach by the Contractor may, at the City's sole option and unfettered
discretion, be considered to be a breach of contract of sufficient magnitude to
terminate this Contract. Termination will subject the Contractor to liability for its
breach of contract.

11.28 HAZARDOUS MATERIALS

A.  Hazardous Materials. Upon discovery of hazardous materials Contractor will comply
with all applicable laws/ordinances and regulations and take all appropriate health
and safety precautions,

B. Unless included in the Work, if the Contractor encounters onsite, or as material to
be incorporated in the Work, any material which it reasonably believes to contain
asbestos, polychlorinated biphenyl (PCB), or other hazardous substances or
materials regulated by public health laws, it will immediately stop work and report the
condition to the City.

C. ~ if the material is found to contain asbestos, PCB or other hazardous substances or
materials regulated by public health laws, Contractor will not resume work in the
affected area until the material has been abated or rendered harmless. Contractor
and the City may agree, in writing, to continue work in non-affected areas ansite.

D.  Anextension of Contract Time may be granted in accordance with Article 5.

E. Contractor will comply with all applicable laws/ordinances and regulations and take
all appropriate health and safety precautions upon discovery.

F. Despite the provisions of this Aricle 11.27, the City is not responsible for
Harardous Conditions introduced to the Site by Contractor, Subcontractors or
anyone for whose acts they may be liable. Contractor will indemnify, defend and
hold harmless the City and the City's officers, directors, employees and agents
from and against all claims, losses, damages, liabilities and expenses, including
attorneys' fees and expenses, arising out of or resulting from those Hazardous
Conditions introduced fo the Site by the Contractor, Subcentractors or anyone for
whose acts they may be liable.
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11.29 TRAFFIC CONTROL

A. Complete street closures will not be permitted unless specified in the Special
Provisions or approved by the City. The timing and sequence of street closures will
be approved by the Traffic Engineering Director (or designee) at least 14 days
before the closure. This approval is necessary to provide coordination with other
roadway projects and special events.

B. Adequate barricades and lighted warning signs must be installed and maintained
by the Job Order Contactor throughout the duration of the Project. All traffic control
must be in accordance with the Cify of Scotisdale Traffic Confrol Manual or as
required by the approved barricade plan unless otherwise specified in the Special
Provisions.

C. Contractor will submit a construction schedule and a barricade plan to the City
Traffic Engineering Director (or designee) for approval or modification at lsast 72
hours before construction is initiated, and must wait to commence construction
until the pian is signed as accepted by the City Traffic Engineering Director {(or
designee).

D. Contractor will comply with all provisions of the City of Scotisdale Traffic Barricade
Manual and any other traffic control provisions as may be provided in the technical
specifications or in the approved barticade plan.

11.30 MATERIAL SOQURCE

No material source has been designated by the City for use under this Contract. MAG
Specification, Section 106 will apply as will ADOT Standard Specifications 1882, Section
106.1, 108.2, 106.7 & 106.8, which outline controls and Section 1001-1, -2, & -4
concerning approval of Contractor-Furnished Source and supplemental Contracts in
regards to environmental analysis and the liability for materials testing costs.

Contractor and Subcontractor furnished material sources situated in the 100-year flood
plain of any stream or watercourse will not be allowed if located within 1.0 mile upstream
and 2.0 miles downstream of any highway structure or surfaced roadway crossing.

A Contractor and Subcontractor-furnished source will be defined as a material source,
which is neither an A.D.O.T. furnished source nor a commercial source, as defined in
this Contract.

A commercial source will be defined as a material source in which the owner or producer
has been for at least 1-year regularly engaged during regular business hours on a
regular basis in the processing and selling of sand, rock, ready mixed Portland cement
concrete, asphaltic concrete and other similar products normally produced and sold to
all parties. The company must have an Arizona retail sales tax license.

The location of any new material source or existing non-commercial material source
proposed for use under this Contract must be reviewed by the appropriate agency
having flood plain management jurisdiction over the area of proposed source location.
The Contractor and Subcontractor will obtain a letter from the agency addressed to the
Contract Administrator certifying that the proposed source location conforms to the
required conditions and the applicable Standard Specifications. The Contractor will
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familiarize himself with the nature and extent of the Contract Documents, wark to be
performed, all local conditions, and federal, state and local laws, ordinances, rules and
regulations that in any manner may affect cost, progress or performance of the Work.

11.31 FAMILIARIZATION WITH APPLICABLE LAWS

Contractor will familiarize himself with the nature and extent of the Contract Documents,
work to be performed, all local conditions, and federal, state and local laws, ordinances,
rules and regulations that in any manner may affect cost, progress or performance of
the Work.

11.32 NATIVE PLANTS

Contractor will take whatever steps, procedures or means necessary {o remove, move,
displace and save all native plants within the contract work area in accordance with the
City of Scottsdale's Ordinance No. 1438, Native Plants, and all applicable state and
county statutes, ordinances, codes and other policy requirements and recognized
methods, procedures, techniques and equipment for protection, salvage, and handling
of all plants to be moved from the construction area. This is not a pay item unless
spacified upon the Schedule of Bid ltems.

11.33 ENDANGERED HARDWOODS

Any construction, building addition or alteration project which is financed by monies of
this state or its political subdivisions will not use endangered tropical hardwood unless
an exemption is granted by the Director of the State of Arizona, Department of
Administration.

11.34 HOURS OF WORK

A, All building construction and associated work will be restricted to the applicable
summer or winter hours. Construction activity will include any work requiring the
use of manually operated or power assisted tools or equipment and vehicles used
{0 excavate, erect or deliver materials associated with construction. Summer hours
begin April 1 and end on October 31. No work may begin before 8:00 a.m. or
continue after 7:00 p.m., Monday through Friday. No work will begin on Saturday
or Sunday before 7:00 a.m. or continue after 7:00 p.m. Sunday work may be
conducted only if the Contractor demonstrates, in writing to the building official,
justifiable cause for the Sunday work.

B.  Winter hours begin November 1 and end on March 31. No work will begin before
7:00 a.m. or continue after 5:00 p.m., Monday through Friday. No work may begin
on Saturday or Sunday before 8:00 a.m. or continue after 5:00 p.m. Sunday work
may be conducted only if the Contractor demonstrates, in writing to the building
official, justifiable cause for the Sunday work.

C. The City may establish other times of work as necessary based on the
geographical location of the jobsite in relation to surrounding occupancies,
buildings and structures.

D. Contractor must submit a written request to the Building Official for a variance from
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the required work hours at least 7 days before the date for which the variance is
desired. Variances will not be granted for more than 30 days at a time. A new
application must be made for each additional variance, The Contractor must notify
adjacent property owners of the intended work and the duration of the requested
variance. Proof of notification must be presented to the building official before the
variance can be granted.

1. The application for the variance must demonstrate justifiable cause why
the work must be done outside the prescribed time period (e.9. pouring
concrete during "summer hours™). A variance will not be granted based
solely on convenience or for work that can be completed during daytime
construction hours.

2. The application for a variance must state the construction permit number,
the address of the work, type of work, time period of the work, and the
duration of the variance.

11.35 COMPLIANCE WITH FEDERAL LAWS

The Contractor understands and acknowledges the applicability to it of the American
with Disabilities Act, the Immigration Reform and Control Act of 1986 and the Drug Free
Workplace Act of 1989. The Contractor agrees to comply with these laws in performing
this Contract and to permit the City to verify compliance. The Contractor will also comply
with A.R.S. §34-301, “Employment of Aliens on Public Works Prohibited,” and A.R.S.
§34-302, “Residence Requirements for Employees,” as amended. The Contractor will
include the terms of this provision in all contracts and subcontracts for Work performed
under this Contract, including supervision and oversight.

Under the provisions of A.R.S. §41-4401, the Contractor warrants to the City that
the Contractor and all its Subcontractors will comply with all Federal Iimmigration
laws and regulations that relate to their employees and that the Contractor and all
its Subcontractors now comply with the E-Verify Program under A.R.S. §23-
214(A).

A breach of this warranty by Contractor or any of its Subcontractors will be considered
a material breach of this Contract and may subject Contractor or Subcontractor to
penalties up to and including termination of this Contract or any subcontract.

The City retains the legal right to inspect the papers of any employee of the Contractor
or any Subcontractor who works on this Contract to ensure that the Confractor or any
Subcontractor is complying with the warranty given above.

The City may conduct random verification of the employment records of the Contractor
and any of its Subcontractors to ensure compliance with this warranty, The Contractor
agrees to indemnify, defend and hold the City harmless for, from and against all losses
and liabilities arising from any and all violations of these statutes.

The City will not consider Contractor or any of its Subcontractors in material breach of
this Contract if Contractor and its Subcontractors establish that they have complied with
the employment verification provisions prescribed by 8 USCA §1324(a) and (b) of the
Federal Immigration and Nationality Act and the E-Verify requirements prescribed by
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AR.S. §23-214(A). The ‘E-Verify Program” means the employment verification pilot
program as jointly administered by the United States Department of Homeland Security
and the Scocial Security Administration or any of its successor programs.

The provisions of this Article must b included in any contract Contractor enters into with
any and all of its Subcontractors who provide services under this Contract or any
Subcontract. “Services” are defined as furnishing labor, time or effort in the State of
Arizona by a Contractor or Subcontractor. Services include construction or maintenance
of any sfructure, building or tfransportation facility or improvement to real property. The
Contractor will take appropriate steps to assure that all Subcontractors comply with the
requirements of the E-Verify Program. The Contractor’s failure to assure compliance by
all its Subcontractors with the E-Verify Program may be considered a material breach of
this Contract by the City.

A. Compilance with Americans with Disabilities Act

Contractor acknowledges that, in accordance with the Americans with Disabilities
Act (ADA), programs, services and other activities provided by a public entity to
the public, whether directly or through a contractor, must be accessible to the
disabled public. Contractor will provide the services specified in this Contract in a
manner that complies with the ADA and any and all other applicable federal, state
and Jocal disability rights legislation. Contractor agrees not to discriminate against
disabled persons in the provision of services, benefits or activities provided under
this Agreement and further agrees that any violation of this prohibition on the part
of Contractor, its employees, agents or assigns will constitute a material breach of
this Contract.

11,36 DATA CONFIDENTIALITY

A.  As used in this Contract, data means all information, whether written or verbal,
including plans, photographs, studies, investigations, audits, analyses, samples,
repotts, calculations, internal memos, meeting minutes, data field notes, work
product, proposals, correspondence and any other similar documents or
information prepared by or obtained by the Contractor in the performance of this
Contract.

B. Al data, including originals, images, and reproductions, prepared by, obtained by,
or transmitted to the Contractor in connection with Contractor's performance of this
Contract is confidentiai and proprietary information belonging to the City.

C. Contractor will not divulge data to any third party without first obtaining the written
consent of the City. Contractor will not use the data for any purposes except to
perform the services required under this Contract. These prohibitions will not apply
to the following data provided Contractor has first given the required notice to the
City:

1. Data, which was known to Contractor before its performance under this
Contract unless the data was acquired in connection with the Work
performed for the City;

2. Data which was acquired by Contractor in its performance under this
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Contract and which was disclosed fo Contractor by a third party, who to the
best of Contractor's knowledge and belief, had the legal right to make
disclosures and Contractor is not otherwise required to hold the data in
confidence; or

3. Data, which is required to be disclosed by virtue of law, regulation, or court
order ta which Contractor is subject.

D. In the event that Contractor is required or requested fo disclose data to a third
party, or any other information to which Contractor became privy as a result of any
other contract with the City, Contractor will first notify the City as required in this
Article of the request or demand for the data. Contractor will give the City sufficient
facts so that the City can be given an opportunity to first give its consent or take
any action the City may consider appropriate to protect the data or other
information from disclosure.

E. Unless prohibited by law, within 10 days after completion of services for a third
party on real or personal property owned or leased by the City, Contractor will
promptly deliver, as stated in this Article, a copy of all data to the City. All data will
continue to be subject to the confidentiality requirements of this Contract.

F. Contractor assumes all liability for maintaining the confidentiality of the data in ifs
possession and agrees to compensate the City If any of the provisions of this
Atrticle are violated by Contractor, its employees, agents or Subconsultants. Solely
for the purposes of seeking injunctive relief, a breach of this Arficle shall be
considered to cause irreparable harm that justifies injunctive relief in court.

11.37 CONFLICT OF INTEREST

A.  To evaluate and avoid potential conflicts of interest, Confractor will provide written
netice to the City, as stated in this Article, of any work or services performed by
Contractor for third parties that may involve or be associated with any real property
or personal property owned or leased by the City. The notice will be given 7
business days before commencement of the Project by the Contractor for a third
party, or 7 business days before an adverse action as defined below. Written notice
and disclosure will be sent to the City Senior Representative identified in Article
7.4,

B. Actions that are considered to be adverse to the City under this Contract include
but are not limited to:

1. Using data as defined in this Contract acquired in connection with this
Contract to assist a third party in pursuing administrative or judicial action
against the City, and

2. Using data to produce income for the Contractor or its employees
independently of performing the services under this Contract, without first
ohtaining the written consent of the City. -

C. Contractor represents that except for those persons, entities and projects identified
to the City, the services to be petformed by the Contractor under this Contract are
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not expected to create an interest with any person, entity, or third party project that
is or may be adverse to the interests of the City.

D. Contractor's failure to provide a written notice and disclosure of the information
stated in this Article on Conflicts of Interest will constitute a material breach of this
Contract.

11.38 LOSS AND DAMAGES

All loss or damage arising out of the nature of the Work to be done or from the action of
the elements, or from any unforeseen circumstances, in the prosecution of the same, or
from any unusual obstructions or difficulties which may be encountered in or during the
prosecution of the Work, or from any casualty whatsoever of every description, will be
sustained and borne by the Contractor at its own cost and expense.

11.39 EXISTING TRAFFIC AND STREET SIGNS AND TRAFFIC SIGNAL EQUIPMENT

Contractor shall use due care when excavating at or near intersections where traffic
signal underground conduit is located. Contractor shall notify the Transportation
Maintenance Traffic Signal Division (480.312.5620) 48 hours in advance of any work at
the intersections. Contractor will be responsible for the installation and maintenance of
temporary overhead traffic signal cable as specified by the Traffic Engineering Director
when underground conduit is to be severed by excavations at the intersection. The
Transportation Maintenance Manager will have all underground traffic conduit located
and will provide the necessary City Technicians to assist the Contractor in identifying
wiring phases and direction of conduit runs upon 24 hours notice from the Contractor
and at least 1 day before the Contractor's scheduled wiring and installation of temporary
cables. Contractor will be responsible for the wiring and connection of all temporary
cable within the pull boxes and terminal compartments. The Transportation Maintenance
Manager will provide a City technician to assist Contractor with connecting field wiring
within the traffic signal control cabinet. Contractor will provide, at its expense an off-duty
uniformed Police Officer to direct traffic while the traffic signal is turned off and the wiring
is transferred. Contractor will be responsible as specified by the Traffic Engineering
Manager for the repair and restoration of all traffic signal overhead and underground
items that have been damaged or modified. The City does not permit the splicing of
Magnetic Detector Loops.

11.40 CERTIFICATION OF USE OF BENCHMARKS

Iin compliance with the City’s Design Standards & Policies Manual (DS&PM), Sections
9-1.1 and 9-1.301, it is the City’s intent that Contractor must use both horizontal and
vertical benchmarks with City of Scottsdale published values for any survey on all public
works projects. These published values are available for public use at the following
website: http://www scottsdaleaz.gov/design. AT LEAST 1 HORIZONTAL AND 1
VERTICAL BENCHMARK MUST MATCH THE NORTHING, EASTING OR ELEVATION
VALUES PUBLISHED ON THE CITY'S WEBSITE. Contractor must sign and submit with
this Contract, the Certificate of Use attached and by reference made a part of this
Contract.
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11.41 TAXES AND INDEMNIFICATION

The fee listed in this Contract includes any and all taxes applicable to the activities under
this Contract. The City will have no obligation to pay additional amounts for taxes of any
type. Contractor and all Subcontractors shall pay all Federal, state and local taxes
applicable to its operation and any persons employed by the JOC, except as may he
otherwise provided in this Contract. Contractor shall, and require all Subcontractors to
hold the City harmless from any responsibility for taxes, damages and interest, if
applicable, contributions required under Federal, and/or state and local laws and
regulations and any other costs including transaction privilege taxes, unemployment
compensation insurance, Social Security and Worker's Compensation.

11.42 NO BOYCOTT OF ISRAEL

Unless otherwise prohibited by law, by submitting a quote/proposal/bid and/or entering
into a contract with the City, the vendor/company certifies that they are not currently
engaged in and agrees for the duration of the Contract to not engage in a boycott of
Israel as defined in A.R.S. § 35-393.

ARTICLE 12 — DEFINITIONS

“Adjustment” means a written order signed by an authorized representative of the City and the
Contractor and which approves changes in the scope of the Work in the Job Order; in the total
compensation or time allowed for completion of the Job Order, or modifications to other contract
terms.

"Allowance” means an agreed amount by the City and the Contractor for items which may be
required to complete the scope of work.

“As-built Document” — “As-built in construction is equivalent to “as-is.” Drawings deemed "as- built”
are final drawings that include all changes made during the actual construction process. These
drawings represent the actual existing constructed conditions as opposed to designs or a
proposed condition. The As-built Documents should be per Arizona Revised Statute 32-152.

“Blueline or Blackline Prints” — Prints that allows comparison of decument versions to show what
has been revised.

“Change Order” means a written order signed by an authorized representative of the City and

which approves changes in the total compensation or time allowed for completion of services
consistent with S.R.C, Sec. 2-200.

“City” means the City of Scottsdale, Arizona, an Arizona municipal cotporation. Regulatory
activities handled by the City of Scottsdale Development Services, Planning and Fire
Departments or any other City department are not subject to the responsibilities of the City under
this Contract.

“City's Representative” means the person designated in Subdivision 7.4(A) (2).

"City's Senior Representative” means the person designated in Subdivision 7.4(A)(1).

“‘Gonstruction Coordinator” means a City employee who coordinates the daily construction
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activities with the confractor, and with their inspection staff that performs quality control
inspectians, enforces project plans and specifications and adopted City codes and ordinances.

“Construction Documents” means the plans, specifications and drawings prepared by the Design
Professional after correcting for permit review requirements and incorporating addenda and
approved Job Order Adjustments.

"Construction Fee” means the Contractor’'s home office overhead and profit, whether at the
Contractor's principal or branch offices. This includes the home office costs and any limitations or
exclusions that may be included in the General Conditions for the construction phase.

“Contract” or “Job Order Contract” means this fully executed Contract between the Clty and the
Contractor.

“Confract Administrator" means the person designated in Article 7.4.

“Contract Documents” means the following items and documents in descending order of
precedence executed by the City and the Contractor: (1) Change Orders; (2) Job Order
Adjustments; (3) Contract Modifications; (4) this Contract including all exhibits and attachments;
(5) Contractor’'s Proposal {if any); (6) Contractor Statement of Qualifications.

“Contract Modification” means a specific written concurrence between the City and the Contractor
for changes to this Contract.

“Contract Price” means the amount or amounts stated in Article 4 subject to any Coniract
Adjustments.

“Contract Services” means the services required by the Contract Documents.

“Contract Time(s)" means the time stated in Article 3, subject to Job Order Adjustments or
extensions as permiited by this Contract.

“Contractor” is the contractor selected by the City to provide or procure construction services as
detailed in this Job Order Contract.

“Contractor Payment Request” means the City form used by the Contractor to request progress
payments for Job Orders in accordance with Article 6.

“Contractor's Representative” means the person described in Article 7.4(B) (2).

“Contractor’'s Senior Representative” means the person described in Article 7.4(B} (1).

“Day(s)’ means calendar days unless otherwise specifically noted in the Contract Documents.
“Delay” means an unanticipated event or interference with the progress of a critical path work
activity being performed at the time that causes the completion date of the project to be extended.
Delays may be caused by the City, the Contractor, third parties or Force Majeure events. Delays

may be excusable, compensable, non-compensable or concurrent.

“Delay, Compensable” means delay that resuits from the City's actions or inactions that entitle
the Contractor to both a time extension and delay damages.
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“Delay, Concurrent” means 2 or more delays, within the same timeframe, both of which would
independently impact the project’s critical path. If one delay is caused by the City and the other
by the Contractor, the Contractor will generally be entitied to an excusable, non-compensable
time extension, to the degree the delays may “overiap.”

“Delay, Excusable” means an unforeseeable delay caused by an event beyond the control and
without the fault or negligence of the Contractor {including its Suppliers and Subcontractars).
Excusable delays may be compensable or non-compensable, depending upon whether the terms
of the contract or the law allows recovery of delay costs. Unless otherwise shown, it wili generally
be presumed that these delays are non-compensable.

“Defay, Non-Excusable” means a delay within the control of the Contractor, its suppliers and
subcontractors, or a delay resulting from a risk taken by the Contractor under the terms of the
Contract. The Contractor will not be due any time extension or delay damages, and may be
responsible for paying to the City, actual or liquidated damages for the delay.

“Deliverables” means the work products prepared by the Contractor in performing the scope of
work described in this Contract. Some of the major deliverables to be prepared and provided by
the Contractor may include, but are not limited to: Construction Management Plan, Project
Schedule, Schedule of Values, alternative system evaluations, procurement strategies and plans,
cost estimates, construction market surveys, cash flow projections, Subcontractor procurement
plan, Subcontractor Contracts, Subcontractor bid packages, Supplier Contracts, and others as
indicated in this Contract or required by the Project Team.

“Design Professional” means a qualified, licensed design professional who furnishes design or
construction administration services.

“Differing Site Conditions” comply with M.A.G. Standard Specifications, Subsection 102.4.

“Duration of the Work" means the number of Days from a Job Order Notice to Proceed to
Substantial Completion.

“Field Order” means a written field directive prepared and signed by the City, directing a change
in work that may or may not include an adjustment in contract price or contract time.

“Final Acceptance” means the completion of a Job Order as prescribed in Arlicle 3.4.

“Informational Submittals” — Submittals are required (common with construction projects) for the
architect and engineer to verify that the correct products and quantities will be installed on a
project.

“Job Order” or “Project’” means a specific scope of Contract Services done pursuant to an
individual Job Order and includes a specific written Contract between the City and the Contractor
for a Job Order including a Scope of Work, a Job Order Price, a Duration of the Waork and any
special conditions that may apply to be performed under this Contract. The Job Order includes
the plans, technical specifications, special provisions and the Contractor's proposal either by
reference or inclusion.

“Job Order Price” means the amount negotiated between the Contractor and the City that includes
costs, overhead, bonding, insurance, profit and other costs as agreed to and calculated on the
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Unit Prices, Cost-coefficient and Special ltems as prescribed in Article 4.

“Job Order Time® means the time from the Job Order Notice-to-Proceed to Substantial
Completion. The approved Job Order Time will be made part of this Contract by executing an
individual Job Order for that specific Project.

“Legal Requirements” means all applicable federal, state and local laws, codes, ordinances,
rules, regulations, orders and decrees of any government or quasi-government entity having
jurisdiction over a Project or Site, the practices involved in a Project or Site, or any Work.

“Liquidated Damages” means an amount the Contractor will pay in compliance with Article 3.5.
“Must” and “will" as used in this Contract are mandatory.

“Notice to Proceed,” (NTP) means a written notice given by the City to the Contractor fixing the
date on which the Contractor will start to perform the Contractor’s obligations under that individual
Job Order.

“Owner Agent,” “City’s Agent” or “Owner Representative” see “City’s Senior Representative.”

“Payment Request” means a monthly progress payment request that is based on a monthly
estimate of the dollar value of the Work completed.

‘Product Data’ means illustrations, standard schedules, performance charis, instructions,
brochures, diagrams and other information furnished by the Contractor to illustrate materials or
equipment for same portion of the Work.

“Professional Certification” — Professional certification is a designation which indicates that a
person is qualified to perform a job or task. Professional certification can be trade cettification or
professional designation.

“Project Record Documents” means the documents created pursuant to Article 1.9.

“Project Record Drawing Prints” — Set of current design drawings used by construction contractor
for reference during construction. These drawings are typically marked up during the construction
process, and are used to develop the subsequent “as-built” drawings.

“Punch List” means those minor items of Work to be completed before Final Acceptance which
do not prevent the Project from being used for the purpose for which it is intended and which will
not prevent the issuance of a Certificate of Occupancy.

“Samples’ means physical examples, which illustrate materials, equipment or workmanship and
establish standards by which the Work will be judged.

“Schedule of Values (SOV)" means the Document specified in the construction phase, which
divides the Contract Price into pay items, such that the sum of all pay items equals the Contract
Price for the construction phase Work, or for any portion of the Work having a separate specified
Contract Price. The SOV may ar may not be output from the Progress Schedule depending on
whether the Progress Schedule is cost-loaded or not.

"Shop Drawings” means drawings, diagrams, schedules and other data specially prepared for the
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Work by the Contractar or a Subcontractor, Sub-subcontractor, manufacturer, supplier or
distributor to illustrate some portion of the Work.

“Site” means the land or premises on which a Job Order is located generally described as (insert
address). The Contractor will require all subcontractors to include the sireet address of the Job
Order in their contracts.

“Specifications” means those sections of the Contract Documents for the construction phase
consisting of written technical descriptions of materials, equipment, construction systems,
standards and workmanship as applied to the Work and certain applicable adminisirative details.

“Subcontractor” or “Sub consultant” means any person or entity retained by the Contractor as an
independent contractor to perform a portion of the Contract Services and must include material
men and suppliers. All Subcontractors must be selected in accordance with the selection plan
stated in Article 1.13.

“Substantial Completion” means when the Work, or when an agreed upon portion of the Work is
sufficiently complete so that the City can occupy and use the Project or a portion of it for its
intended purposes. This may inciude, but is not limited to: (1) approval by the City Fire Marshall
and local authorities (Certificate of Occupancy); (2) issuance of elevator permit; (3) demonstration
to the City that all systems are in place, functional, and displayed to the City or its representative;
(4) installation of all materials and equipment; {5) City review and acceptance of all systems; (6)
City review and acceptance of draft O&M manuals and record documents; (7) City operation and
maintenance training completed; (8) HVAC test and balance completed [provide minimum 30
days before projected substantial completion]; (9} completed landscaping and site work; and (10)
final cleaning.

“Supplier” means a manufacturer, fabricator, supplier, distributor, material man or vendor having
a direct contract with the Contractor or any Subcontractor to furnish materials or equipment to be
incorporated in the construction phase work by the Contractor or any Subcontractor.

“Work" means the entire completed construction or the various separately identifiable parts of the
construction, required to be furnished during the construction phase. Work includes and is the
result of performing or furnishing labor and furnishing and incorporating materials, resources and
equipment into the construction, and performing or furnishing services and documents as required
by the Contract Documents for the construction phase.
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CITY OF SCOTTSDALE, ARIZONA
CONTRACT NO. 2021-038-COS

CONTRACT

Contract No. 2021-038-C0OS

This Contact has been properly executed by the parties above named, on the date and year
written above, to be retained by the City Clerk.

Contractor agrees that this Contract, as awarded, is for the stated Work and understands that
payment for the Work will be made on the basis of the indicated amount, per the terms and

conditions of this Contract.

CITY OF SCOTTSDALE, an

Arizona municipal corporation

By:
David D. Ortega,

ATTEST:

-
; S\/\ - Il' =
PN\ g

CONTRACTOR:
B & F Centtacting, Inc. an Arizona corporation

/ / /
4 f%éz/ . u//ff/:{%/ A/

Title:

(Corporate Seal)

Ben Lane, City Clerk

RECOMMENDED:

< T o _}‘”J'!

o l
Dave Lipinski, City-Engineer
?

A Ui /

Ge‘orge Wooc/fs Risk Management

APPROVEé%\S TO FORM:
OFFICE O

HE CITY ATTORNEY

Sherry R. Scott; City Attorney

By: Eric C. Anderson, Senior Assistant City Attorney
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EXHIBIT A

STATUTORY PERFORMANCE BOND
PURSUANT TO TITLE 34, CHAPTER 8§,
OF THE ARIZONA REVISED STATUTES

{Penalty of this bond must be 100% of the Contract Amount)

KNOW ALL MEN BY THESE PRESENTS:

That, {hereinafter called the Principal) as Principal, and
, & corporation organized and existing under the laws of the State of
with its principal office in the City of , {hereinafter called
the Surety), as Surety, are held and firmiy bound unto the City of Scottsdale, County of Maricopa, State of
Arizona in the amount of Dollars ($ ), for the payment
whereof, the said Principal and Surety bind themselves, and their heirs, administrators, execufors
successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal has entered info a certain written contract with the City of Scottsdale, dated the

day of , 2021, for Bid No. {bid number), Project No. (project number), (project
name), which contract is hereby referred to and made a part hereof as fully and to the same extent as if
sopied at length herein.

NOW THEREFORE, the condition of this obligation is such, that if the Principal faithfully performs and fulfilks
all of the undertakings, covenants, terms, conditions and Contracts of the contract during the original term
of the contract and any extension of the contract, with or without notice to the surety, and during the life of
any guaranty required under the contract, and also performs and fuffills all of the undertakings, covenants,
terms, conditions and Contracts of all duly authorized modifications of the contract that may hereafter be
made, notice of which modifications to the surety being hereby waived, the above obligation is void.
Otherwise it remains in full force and effect.

PROVIDED HOWEVER, that this Bond is executed pursuant fo the provisions of Title 34, Chapter 86,
Arizona Revised Statutes, and all lisbilities on this Bond will be determined in accordance with the
provisions of Title 34, Chapter 6, Arizona Revised Statutes, to the extent as if if were copied at langth in
this Confract. The prevailing party in a suit on this bond will recover as part of the judgment reasonable
attorney fees that may be fixed by a Judge of the Gourt. The performance under this bond is limited to the
construction to be performad under the confract and does not include any design services, preconstruction
services, financial services, maintenance services, operations services or any other related services
included in the contract.

WITNESS our hands the day of , 2021,

PRINCIPAL

BY:

SURETY (SEAL)

AGENCY OF RECORD

AGENCY ADDRESS
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EXHIBIT B
STATUTORY PAYMENT BOND

PURSUANT TO TITLE 34, CHAPTER 6,
OF THE ARIZONA REVISED STATUTES

(Penalty of this bond must be 100% of the Contract Amount)
KNOW ALL MEN BY THESE PRESENTS:

That, (hereinafter called the Principal), as Principal, and

a corporation organized and existing under the laws ofthe
State of , with its principal office in the City of
{(hereinafter called the Surety), as Surety, are held and firmly bound unto the City of Scottsdale,
County of Maricopa, State of Arizona, in the amount of Dollars
$ ), for the payment whereof, the said Principal and Surety bind themselves,

and their heirs, administrators, executors, successors and assigns, jointly and severally, firmly by
these presents.

WHEREAS, the Principal has entered into a certain written contract with the City of Scoitsdale
dated the day of , 2021, for Bid No. (bid number), Project No.
{project number), (project name), which contract is hereby referred to and made a part hereof as
fully and to the same extent as if copied at length herein.

NOW, THEREFORE, the condition of this obligation is such that if the Principal promptly pays all
monies due to all persons supplying labor or materials to the Principal or the Principal's
subcontractors in the prosecution of the work provided for in the contract, this cbligation is void.
Otherwise it remains in full force and effect.

PROVIDED, HOWEVER, that this bond is executed pursuant to the provisions of Title 34, Chapter
8, of the Arizona Revised Statutes, and all liabilities on this bond will be determined in accordance
with the provisions, conditions and limitations of Title 34, Chapter 6, Arizona Revised Statutes, to
the same extent as if they were copied at length in this Contract.

The prevailing party in a suit on this bond will recover as a part of the judgment reasonable
attorney fees that may be fixed by a Judge of the Court.

WITNESS our hands the day of , 2021.

PRINGCIPAL

BY:

SURETY  (SEAL)

AGENCY OF RECORD

AGENCY ADDRESS
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EXHIBITC
City of Scottsdale Published Benchmarks

CERTIFICATE OF USE

Confract Name:
CONTRACT NO.; PROJECT NO.:

To the City of Scotisdale:

In compliance with the City of Scoltsdale’s Design Standards & Policies Manual (DS&PM),
Sections 9-1.1 and 9-1.301, it is the City's intent that the must use
both horizontal and vertical benchmarks with City of Scottsdale published values for any survey
on all public works projects. Those published values are available for public use at the following
City website: hitp://eservices.scottsdaleaz.govilandsurvey/. AT LEAST 1 HORIZONTAL AND
1 VERTICAL BENCHMARK MUST MATCH THE NORTHING, EASTING OR ELEVATION
VALUES PUBLISHED ON THE CITY OF SCOTTSDALE’'S WEBSITE,

Having read and understood Sections 8-1.1 and 9-1.301 of the DS&PM, and as a Land Surveyor
registered in the State of Arizona, | certify that we will be using the following City of Scottsdale
horizontal and vertical datum to perform the topographic survey for the above named contract
and project. These benchmarks will be shown on the cover sheet of the design and construction
plans.

Benchmark No. 1:

Horizontal datum: Vertical datum:
GPS Point: GPS Point:

N: Elevation:

E:

Benchmark No. 2:

Horizontal datum: Vertical datum:

GPS Point: GPS Point:

N: Elevation:

E:

Certified By: (Seal in Area Below)

Print Name:

Title:
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LINKING AGREEMENT
BETWEEN
THE CITY OF GLENDALE, ARIZONA
AND
B & F CONTRACTING

EXHIBIT B
Scope of Work

PROJECT

"This work will consist of design and construction of the mstallation of conduits and other related
work associated with future fiber for wifi for various areas around the City of Glendale.

1/29.18



LINKING AGREEMENT
BETWEEN
THE CITY OF GLENDALE, ARIZONA
AND
B & F CONTRACTING

EXHIBIT C
METHOD AND AMOUNT OF COMPENSATION
By JOC Linking Agreement, mncluding all services, labor, equipment, materials and cost.
NOT TO EXCEED AMOUNT
The total amount of compensation paid to Contractor for full completion of all work required by
the Project must not exceed $1,500,000 pet work/job order assignment ot $5,000,000 for the entire
term of the Agreement.

DETAILED PROJECT COMPENSATION

Per attached Job Order Contract

1/29.18
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