




























TASK 100
101 Conduct & Attend Meetings $2,896
102 Monitor Progress & Prepare Status Reports $3,120

TASK 200
201 Background Data $1,656
202 Pipe Inspection Review & Assessment $5,023
203 Manhole Inspection & Assessment $12,771
204 Design Memorandum $10,335

TASK 300
301 Survey $39,637
302 Utility Research, Mapping & Coordination $10,046
303 Right-of-Way $4,834
304 Project Design & Contract Documents $88,749
305 Estimate of Probable Construction Cost $9,281
306 Design Submittals $21,072
307 MCESD ATC Permit $5,568

TASK 400
401 Respond to JOC RFIs $4,021
402 Review JOC Price Proposal $6,088
403 Addenda $5,135

TASK 500
501 On-Site Inspection & Review of Work $67,632
502 Interpretation of Construction Documents $3,078
503 Submittals, Shop Drawings & Test Results $7,165
504 Meetings $8,400
505 Change Orders $4,932
506 Records $2,100
507 Substantial & Final Inspections $6,364

TASK 600
601 Record Drawings $9,912
602 Obtain AOC from MCESD $2,116

$341,931

701 Pothole Services (TBD - 24 holes x $1,500/hole) $36,000
702 MCESD ATC Permit Fee $3,000
703 Design Contingency Allowance (PEC) $20,000

$59,000

$40,093

$441,024

OWNER'S CONTINGENCY 

TOTAL 

PROJECT MANAGEMENT SERVICES

EVALUATION PHASE SERVICES

DESIGN PHASE SERVICES

PRE-CONSTRUCTION PHASE SERVICES

CONSTRUCTION PHASE SERVICES

POST-CONSTRUCTION PHASE SERVICES

TASK 700 - MISCELLANEOUS ALLOWANCES

SUBTOTAL 

SUBTOTAL ALLOWANCES 

PROFESSIONAL SERVICES

EXHIBIT D
PROJECT COMPENSATION
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