PROFESSIONAL SERVICES AGREEMENT
ARROWHEAD SEWER LINE PHASE 1.1
City of Glendale Project #202104.1

This Professional Services Agreement ("Agreement") is entered into and effective between CITY OF GLENDALE,
an Arizona municipal corporation ("City") and Dibble & Associates Consulting Engineers, Inc., an Arizona
Cotporation, authotized to do business in the State of Arizona, ("Consultant") as of the day of
, 2024 (“Effective Date”).

RECITALS

A. City intends to undertake a project for the benefit of the public and with public funds that is more fully set
forth in Exhibit A, Scope of Work (the "SOW");

B. City desires to retain the professional services of Consultant to develop, create, make, generate, supply, deliver,
provide and/or perform the specific benefits, services, tasks, activities, expertise, etc. as set forth in the Scope
of Work; and

C. City and Consultant desire to memorialize their agreement with this document.

AGREEMENT

The parties hereby agree as follows:
1. Key Personnel; Other Consultants and Subcontractors.

1.1 Professional Services. Consultant will provide all Services necessary to assure all portions, tasks,
activities and specifications of the SOW (the “Services”) are completed timely and efficiently
consistent with the SOW’s requitements, including, but not limited to, working in close interaction
and interfacing with City and its designated employees, and working closely with others, including
other consultants ot contractors, retained by City.

1.2 Project Team.

a. Project Manager.

1) Consultant will designate an employee as Project Manager with sufficient training,
knowledge, and experience to, in the City's opinion, complete the project and handle
all aspects of the SOW such that the work produced by Consultant is consistent
with applicable standards as detailed in this Agreement; and

2 The City must approve the designated Project Manager.
b. Project Team.

¢)) The Project Manager and all other employees assigned to the perform the SOW by
Consultant will comprise the "Project Team."

2 Project Manager will have responsibility for and will supervise all other employees
assigned to the perform the SOW by Consultant.

C. Dischatge, Reassign, Replacement.

ey Consultant acknowledges the Project Team is comprised of the same persons and
roles for each as may have been identified in Exhibit A.

2 Consultant will not discharge, reassign, replace or diminish the responsibilities of
any of the employees assigned to perform the SOW who have been approved by
City without City's priot written consent unless that person leaves the employment
of Consultant, in which event the substitute must first be approved in writing by

City.
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(3) Consultant will change any of the members of the Project ‘T'eam at the City's request
if an employee's petformance does not equal or exceed the level of competence that
the City may reasonably expect of a person performing those duties, or if the acts
or omissions of that person are detrimental to the completion of the SOW.

Subcontractors.

1 Consultant may engage specific technical contractors (each a "Subcontractor”) to
furnish certain Service.

2 Consultant will remain fully responsible for Subcontractor's Services.
(3) Subcontractors must be approved by the City.

@ Consultant will certify by letter that all contracts with Subcontractors have been
executed incorporating requirements and standards as set forth in this Agreement.

Schedule. The Services will be undertaken in 2 manner that ensures the SOW is completed on time and in
a cost- efficient manner. The Services, including any interim milestones, shall be completed in accordance
with the schedule contained in Exhibit A.

Consultant’s Work.

3.1

3.2

33

3.4

Standard. Consultant must perform Services in accordance with the standards of due diligence, care,
and quality prevailing among consultants having substantial experience with the successful furnishing
of Services for projects that are equivalent in size, scope, quality, and other criteria under the SOW
and identified in this Agreement.

Licensing. Consultant warrants that:

a.

Consultant and its Subconsultants or Subcontractors will hold all appropriate and required
licenses, registrations and other approvals necessary for the lawful furnishing of Services
("Approvals"); and

Neither Consultant not any Subconsultant or Subcontractor has been debarred or otherwise
legally excluded from contracting with any federal, state, or local governmental entity
("Debarment”).

1 City is under no obligation to ascertain or confirm the existence or issuance of any
Approvals or Debarments, or to examine Consultant's contracting ability.

2 Consultant must notify City immediately if any Approvals or Debarment changes
during the Agreement's duration. The failure of the Consultant to notify City as
required will constitute a material default under the Agreement.

Compliance.

a.

Services will be furnished in compliance with applicable federal, state, county and local
statutes, rules, regulations, ordinances, building codes, life safety codes, and other standards
and criteria designated by City.

Consultant must not discriminate against any employee or applicant for employment on the
basis of race, colot, religion, sex, national origin, age, marital status, sexual ontentation, gender
identity or expression, genetic characteristics, familial status, U.S. military veteran status or
any disability. Consultant will require any Sub-contractor to be bound to the same
requirements as stated within this section. Consultant, and on behalf of any subcontractors,
watrants compliance with this section.

Coordination: Interaction.

a.

For projects that the City believes requires the coordination of various professional services,
Consultant will wotk in close consultation with City to proactively interact with any other
professionals retained by City ("Coordinating Professionals").
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Compensation.

4.1

4.2

4.3

Consultant will meet to review the Services to be provided in the SOW, Schedule and in-
progress work with Coordinating Professionals and City as often and for durations as City
reasonably considers necessary in order to ensure the timely work delivery and SOW
completion.

For projects not involving Coordinating Professionals, Consultant will proactively interact
with any other contractors when directed by City to obtain or disseminate timely information
for the proper execution of the SOW.

Wotk Product.

a.

Ownership. Upon receipt of payment for Services furnished, Consultant grants to City, and
will cause its Subconsultants or Subcontractors to grant to the City, the exclusive ownership
of and all copyrights, if any, to evaluations, reports, drawings, specifications, project manuals,
surveys, estimates, reviews, minutes, all "architectural work" as defined in the United States
Copyright Act, 17 U.S.C § 101, ez seq., and other intellectual work product as may be
applicable ("Wotk Product™).

1) This grant is effective whether the Work Product is on paper (e.g., a "hard copy"),
in electronic format, or in some other form.

2 Consultant watrants, and agrees to indemnify, hold harmless and defend City for,
from and against any claim that any Work Product infringes on third-party
proprietary interests.

Delivery. Consultant will deliver to City copies of the preliminary and completed Work
Product promptly as they are prepared.

City Use.
1) City may reuse the Work Product at its sole discretion.

2 In the event the Work Product is used for another project without further
consultations with Consultant, the City agrees to indemnify and hold Consultant
harmless from any claim arising out of the Work Product.

(3) In such case, City will also remove any seal and title block from the Work Product.

Compensation. Consultant's compensation for the Services, including those furnished by its
Subconsultants or Subcontractors will not exceed $235,934.00 as specifically detailed in Exhibit B
("Compensation").

Change in Scope of Work. The Compensation may be equitably adjusted if the original SOW is
significantly modified, but only as provided below.

a.

Adjustments to the SOW, including adding any additional Services or any change in the
amount of Compensation available hereunder, require a written amendment to this
Agreement and may require City Council approval.

Additional services which are outside the scope of the original SOW contained in this
Agreement may not be performed by the Consultant without prior written authorization
from the City.

Notwithstanding the incorporation of the Exhibits to this Agreement by reference, should
any conflict atise between the provisions of this Agreement and the provisions found in the
Exhibits and accompanying attachments, the provisions of this Agreement shall take priority
and govern the conduct of the parties.

Expenses. City will reimburse Consultant for certain out-of-pocket expenses necessarily incurred by
Consultant in connection with this Agreement, without mark-up (the “Remmbursable Expenses”),
including, but not limited to, document reproduction, materials for book preparation, postage,
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courier and overnight delivery costs incurred with Federal Express or similar carriers, travel and car
mileage, subject to the following:

a. Mileage, airfare, lodging and other travel expenses will be reimbursable only to the extent
these would, if incutred, be reimbursed to City of Glendale personnel under its policies and
procedutes for business travel expense reimbursement made available to Consultant for
review prior to the Agreement’s execution, and which policies and procedures will be
furnished to Consultant;

b. ‘The Reimbursable Expenses in this section are approved in advance by City in writing; and

c. The total of all Reimbursable Expenses paid to Consultant in connection with this
Agreement will not exceed the “not to exceed” amount identified in Section 4.1 above.

5. Billings and Payment.

5.1 Applications.

a. Consultant will submit monthly invoices (each, a "Payment Application") to City's Project
Manager and City will remit payments based upon the Payment Application as stated below.

b. The period covered by each Payment Application will be one calendar month ending on the
last day of the month.

5.2 Payment.

a. After a full and complete Payment Application is received, City will process and remit
payment within 30 days.

b. Payment may be subject to or conditioned upon City's receipt of:

(1) Completed work generated by Consultant and its Subconsultants and
Subcontractors; and

2 Unconditional waivers and releases on final payment from all Subconsultants and
Subcontractors as City may reasonably request to assure the City will be free of
claims arising from required petformances under this Agreement.

5.3 Review and Withholding. City's Project Manager will timely review and certify Payment Applications.
a. If the Payment Application is rejected, the Project Manager will issue a written listing of the

items not approved for payment.

b. City may withhold an amount sufficient to pay expenses that City reasonably expects to incur
in correcting the deficiency or deficiencies rejected for payment.

6. Termination.

6.1 For Convenience. City may terminate this Agreement for convenience, without cause, by delivering
a written termination notice stating the effective termination date, which may not be less than 15
days following the date of delivery.

a. Consultant will be equitably compensated for Services furnished prior to receipt of the
termination notice and for reasonable costs incurred.

b. Consultant will also be similarly compensated for any approved effort expended, and
approved costs incurred, that are directly associated with Project closeout and delivery of the
required items to the City.

6.2 For Cause. City may terminate this Agreement for cause if Consultant fails to cure any breach of this

Agreement within seven days after receipt of written notice specifying the breach.

a. Consultant will not be entitled to further payment until after City has determined its damages.
If City's damages resulting from the breach, as determined by City, are less than the equitable
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amount due but not paid Consultant for Setvices furnished, City will pay the amount due to
Consultant, less City's damages, in accordance with the provision of Sec. 5.

b. If City's ditect damages exceed amounts otherwise due to Consultant, Consultant must pay
the difference to City immediately upon demand; however, Consultant will not be subject to
consequential damages more than $1,000,000 or the amount of this Agreement, whichever
is greatet.

Conflict. Consultant acknowledges this Agreement is subject to A.R.S. § 38-511, which allows for
cancellation of this Agreement in the event any person who is significantly involved in initiating, negotiating,
securing, drafting, or creating the Agreement on City's behalf is also an employee, agent, ot consultant of any
other party to this Agreement.

Insurance. For the duration of the term of this Agreement, Consultant shall procure and maintain insurance
against claims for injuries to persons or damages to property which may arise from or in connection with the
performance of all tasks or work necessary to complete the Project as herein defined. Such insurance shall
cover Consultant, its agent(s), representative(s), employee(s) and any subcontractors.

8.1 Minimum Scope and Limit of Insurance. Coverage must be at least as broad as:

a. Commercial General Liability (CGL). Insurance Services Office Form CG 00 01, including
products and completed operations, with limits of no less than $1,000,000 per occurrence
for bodily injuty, personal injury, and property damage. If a general aggregate limit applies,
either the general aggregate limit shall apply separately to this project/location or the general
aggregate limit shall be twice the required occurrence limit.

b. Automobile Liability. Insurance Services Office Form Number CA 0001 covering Code 1
(any auto), with limits no less than $1,000,000 per accident for bodily injury and property
damage.

C. Professional Liability. Consultant must maintain a Professional Liability insurance covering

errors and omissions arising out of the work or services performed by Consultant, or anyone
employed by Consultant, or anyone for whose acts, mistakes, etrors and omissions
Consultant is legally liability, with a liability insurance limit of $1,000,000 for each claim and
a $2,000,000 annual aggregate limit,

d. Worker’s Compensation. Insurance as required by the State of Arizona, with Statutory
Limits, and Employers’ Liability insurance with a limit of no less than $1,000,000 per
accident for bodily injury or disease.

8.2 Indemnification.

a. To the fullest extent permitted by law, Consultant must defend, indemnify, and hold
harmless City and its elected officials, officers, employees and agents (cach, an "Indemnified
Party," collectively, the "Indemnified Parties”) for, from, and against any and all claims,
demands, actions, damages, judgments, settlements, personal injury (including sickness,
disease, death, and bodily harm), property damage (including loss of use), infringement,
governmental action and all other losses and expenses, including attorneys' fees and litigation
expenses (each, a "Demand or Expense" collectively "Demands or Expenses”) asserted by a
third-party (i.e. a person or entity other than City or Consultant) and that arises out of or
results from the breach of this Agreement by the Consultant or the Consultant’s negligent
actions, errors or omissions (including any Subconsultant or Subcontractor or other person
or firm employed by Consultant), whether sustained before or after completion of the SOW
and/or Services.

b. This indemnity and hold harmless provision applies even if a Demand or Expense is in part
due to the Indemnified Party's negligence or breach of a responsibility under this Agreement,
but in that event, Consultant will be liable only to the extent the Demand or Expense results
from the negligence or breach of a responsibility of Consultant or of any person or entity
for whom Consultant is responsible.

5
10/05/2023



83

8.4

8.5

8.6

8.7

8.8

c. Consultant is not required to indemnify any Indemnified Parties for, from, or against any
Demand or Expense resulting from the Indemnified Party's sole negligence or other fault
solely attributable to the Indemnified Party.

Other Insurance Provisions. The insurance policies requited by the Section above must contain, or
be endorsed to contain the following insurance provisions:

a. The City, its officers, officials, employees and volunteers are to be covered as
additional insureds of the CGL and automobile policies for any liability arising from or in
connection with the performance of all tasks or work necessary to complete the Services as
herein defined. Such liability may atise, but is not limited to, liability for materials, parts or
equipment furnished in connection with any tasks, or work performed by Consultant or on
its behalf and for liability arising from automobiles owned, leased, hired or borrowed on
behalf of the Consultant. General liability coverage can be provided in the form of an
endorsement to the Consultant’s existing insurance policies, provided such endorsement is
at least as broad as ISO Form CG 20 10, 11 85 or both CG 20 10 and CG 23 37, if later

revisions are used.

b. For any claims related to the SOW and/or Services, the Consultant’s insurance covetage
shall be primary insurance with respect to the City, its officers, officials, employees, and
volunteers. Any insurance or self-insurance maintained by the City, its officers, officials,
employees or volunteers shall be in excess of the Consultant’s insurance and shall not
contribute with it.

C. Each insurance policy required by this Section shall provide that coverage shall not be
canceled, except after providing notice to the City.

Acceptability of Insurers. Insurance is to be placed with insurers with a current A.M. Best rating of
no less than A: VII, unless the Consultant has obtained prior approval from the City stating that a
non-confotming insurer is acceptable to the City.

Waiver of Subrogation. Consultant hereby agrees to waive its rights of subrogation which any
insurer may acquire from Consultant by virtue of the payment of any loss. Consultant agrees to
obtain any endorsement that may be necessary to effect this waiver of subrogation. The Workers’
Compensation Policy shall be endorsed with a waiver of subrogation in favor of the City for all work
petformed by the Consultant, its employees, agent(s) and subcontractor(s).

Verification of Coverage. Within 15 days of the Effective Date of this Agreement, Consultant shall
furnish the City with original certificates and amendatory endorsements, or copies of any applicable
insurance language making the coverage requited by this Agreement effective. All certificates and
endorsements must be received and approved by the City before work commences. Failute to obtain,
submit or secure the City’s approval of the required insurance policies, certificates or endorsements
ptior to the City’s agreement that work may commence shall not waive the Consultant’s obligations
to obtain and verify insurance coverage as otherwise provided in this Section. The City reserves the
right to require complete, certified copies of all required insurance policies, including any
endorsements or amendments, required by this Agreement at any time during the Term stated herein.

Consultant’s failure to obtain, submit or secure the City’s apptroval of the required insurance policies,
certificates or endorsements shall not be considered a Force Majeure or defense for any failure by
the Consultant to comply with the terms and conditions of the Agreement, including any schedule
for performance or completion of the Project.

Subcontractors. Consultant shall require and shall verify that all subcontractors maintain insurance
meeting all requirements of this Agreement.

Special Risk or Circumstances. The City reserves the right to modify these insurance tequirements,
including any limits of coverage, based on the nature of the risk, prior experience, Insurer, coverage
or other circumstances unique to the Consultant, the Project or the insurer.
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10.

11.

E-verify, Records and Audits. To the extent applicable under A.R.S. § 41-4401, the Consultant warrants
their compliance and that of its subconsultants with all federal immigration laws and regulations that relate to
their employees and compliance with the E-verify requirements under A.R.S. § 23-214(A). The Consultant or
subconsultant’s breach of this warranty shall be deemed a material breach of the Agreement and may result
in the termination of the Agreement by the City under the terms of this Agreement. The City retains the legal
right to randomly inspect the papers and records of the other party to ensure that the other party is complying
with the above-mentioned warranty. The Consultant and subconsultant warrant to keep their respective
papers and records open for random inspection during normal business hours by the other party. The parties
shall cooperate with the City’s random inspections, including granting the inspecting party entry rights onto
their respective properties to perform the random inspections and waiving their respective tights to keep such
papers and records confidential.

No Boycott of Israel. To the extent A.R.S § 35-393 through § 35-393.03 are applicable, the parties hereby
certify that they are not currently engaged in, and agree for the duration of the Agreement to not engage in, a
boycott of goods or services from Israel, as that term is defined in A.R.S § 35-393.

Uyghur Forced Labor Prevention Act (UFLPA). Consultant certifies that it does not currently, and during
the term of this Agreement, will not use:

a. the forced labor of ethnic Uyghurs in the People’s Republic of China;

b. any goods or services produced by the forced labor of ethnic Uyghurs in the People’s
Republic of China; and

c. any contractots, subcontractors or suppliers that use the forced labor or any goods or

services produced by the forced labor of ethnic Uyghurs in the People’s Republic of China.

Attestation of PCI Compliance. When applicable, the Consultant will provide the City annually with a
Payment Card Industry Data Security Standard (PCI DSS) attestation of compliance certificate signed by an
officer of Consultant with oversight responsibility.

Notices.

13.1 A notice, request or other communication that is required or permitted under this Agreement (each
a "Notice") will be effective only if:

a. The Notice is in writing; and

b. Delivered in person ot by overnight courier service (delivery charges prepaid), certified or
registered mail (return receipt requested).

c. Notice will be deemed to have been delivered to the person to whom it is addressed as of
the date of receipt, if:

&) Received on a business day before 5:00 p.m. at the address for Notices identified
for the Party in this Agreement by U.S. Mail, hand delivery, or overnight courier
service; ot

2 As of the next business day after receipt, if received after 5:00 p.m.

d. The burden of proof of the place and time of delivery is upon the Party giving the Notice.
e. Digitalized signatures and copies of signatures will have the same effect as original signatures.

13.2 Representatives.

a. Consultant. Consultant's representative (the "Consultant's Representative") authorized to
act on Consultant's behalf with respect to the SOW and/or Services, and his or her address
for Notice delivery is:
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14.

15.

Dibble & Associates Consulting Engineers, Inc.
Marc Nelson

3020 East Camelback Road, Suite 201

Phoenix, Arizona 85016

b. City. City's representative ("City's Representative") authorized to act on City's behalf, and
his or her address for Notice delivery is:

City of Glendale

¢/o David Beard

5850 West Glendale Avenue
Glendale, Arizona 85301

With required copy to:

City Manager City Attorney
City of Glendale City of Glendale
5850 West Glendale Avenue 5850 West Glendale Avenue
Glendale, Arizona 85301 Glendale, Arizona 85301
c. Concurrent Notices.
(1) All notices to City's representative must be given concurrently to City Manager and
City Attorney.
@) A notice will not be deemed to have been received by City's representative until the

time that it has also been received by the City Manager and the City Attorney.

(3) City may appoint one or more designees for the purpose of receiving notice by
delivery of a written notice to Consultant identifying the designee(s) and their
respective addresses for notices.

d. Changes. Consultant or City may change its representative or information on Notice, b
hang \ inay g repres . > DY
giving Notice of the change in accordance with this section at least ten days prior to the
change.

Financing Assignment. City may assign this Agreement to any City-affiliated entity, including a non-profit
cotporation or other entity whose primary purpose is to own or manage the SOW or Services.

Entite Agreement; Sutvival; Counterparts; Signatures.

15.1 Intepration. This Agreement contains, except as stated below, the entire agreement between City
and Consultant and supersedes all prior conversations and negotiations between the parties regarding
the SOW or this Agreement.

a. Neither Patty has made any representations, warranties or agreements as to any matters
concerning the Agreement's subject matter.

b. Representations, statements, conditions, or warranties not contained in this Agreement will
not be binding on the parties.

c. Inconsistencies between the solicitation, any addenda attached to the solicitation, the
response or any excetpts attached as Exhibit A, and this Agreement, will be resolved by the
terms and conditions stated in this Agreement.

15.2 Interpretation.

a. The parties fairly negotiated the Agreement's provisions to the extent they believed necessary
and with the legal representation they deemed appropriate.
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16.

17.

18.

19.

b. The parties ate of equal bargaining position and this Agreement must be construed equally
between the parties without consideration of which of the parties may have drafted this
Agreement.

C. The Agreement will be interpreted in accordance with the laws of the State of Arizona.

153 Sumvival Except as specifically provided otherwise in this Agreement, each warranty, representation,
indemnification and hold harmless provision, insurance requirement, and every other right, remedy
and responsibility of a Party, will survive completion of the SOW, or the eatlier termination of this
Agreement.

154  Amendment. No amendment to this Agreement will be binding unless in writing and executed by
the patties. Electronic signature blocks do not constitute execution for purposes of this Agreement.
Any amendment may be subject to City Council approval.

155  Remedies. All rights and remedies provided in this Agreement are cumulative and the exercise of
any one or more right or remedy will not affect any other rights or remedies under this Agreement
or applicable law.

15.6 Severability. If any provision of this Agreement is voided ot found unenforceable, that determination
will not affect the validity of the other provisions, and the voided or unenforceable provision will be
reformed to conform with applicable law.

15.7  Counterparts. This Agreement may be executed in counterparts, and all counterparts will together
comprise one instrument.

Term.

16.1  Extensions. The term of this Agreement commences upon the effective date and continues for a
two (2) year initial period. The City may, at its option and with the apptroval of the Consultant, extend
the term of this Agreement an additional two (2) yeats, on an annual basis. Consultant will be notified
in writing by the City of its intent to extend the Agreement period at least thirty (30) calendar days
prior to the expiration of the original or any extension period. Price adjustments will only be reviewed
during the Agreement extension period and will be a determining factor for any extension. There
are no automatic extensions or renewals of this Agreement.

16.2  Extension for Procurement Process. Upon the expiration of the Term of this Agreement, including
the initial term and any extensions, at the City’s sole discretion, this Agreement may be extended on
a month-to-month basis for 2 maximum of six (6) months to allow for the City to complete its
procurement process to select a vendor to provide the services/materials similar to those provided
under this Agreement. The City will notify the Contractor in writing of its intent to extend the
Agreement at least thirty (30) calendar days prior to the expiration of the Term. Any extension
provided under this subsection will continue under the same terms and conditions as in effect
immediately prior to the expiration of the then-cutrent term.

Dispute Resolution. Any controversy or claim arising out of or relating to this contract, or the breach
thereof, shall be settled by arbitration administered according to the American Arbitration Association’s
Commercial Arbitration Rules, and judgment on the award rendered by the arbitrator may be entered in any
court having jurisdiction thereof.

Cooperative Use of Contract. This agreement may be extended for use by other governmental agencies
and political subdivisions of the State. Any such usage by other entities must be in accord with the ordinances,
charter, rules and regulations of the respective entity and the approval of the Contractor and City. For a list
of SAVE members, click on the followmg hnk

hetp:// : S /

Exhibits. The following exhibits, with reference to the tetm in which they ate first referenced, are
mncorporated by this reference.
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Exhibit A Scope of Work
Exhibit B Compensation

The parties enter into this Agreement effective as of the date shown above.

ATTEST:

Julie K. Bower (SEAL)
City Cletk

APPROVED AS TO FORM:

Michael D. Bailey
City Attorney

10

City of Glendale,

an Arizona municipal corporation

By: Kevin R. Phelps
Its: City Manager

Dibble & Associates Consulting Engineets, Inc.,

an Atizona Corporation

Its: Vice President
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EXHIBIT A
Professional Services Agreement

SCOPE OF WORK

The City of Glendale (City) is rehabilitating an existing sanitary sewer system located in north Glendale along Union
Hills Drive, from 67th Avenue to the Arrowhead Ranch Water Reclamation Facility (ARWRF). A section of large
diameter sewer pipe (30 to 42-inch) was installed in the 1980’s, with sections constructed of PVC lined reinforced
concrete pipe (T-Lock). The overall length of the sewer pipe to be rehabilitated is approximately 10,000 linear feet
with approximately fourteen (14) associated sewer access manholes.

The existing sewer pipe is oversized for the current and foreseeable future capacity needs of the City and is
experiencing operational issues due to debris settlement that is creating objectionable odor complaints from adjacent
area residents and businesses. During construction, slip liner installation issues resulted in significant portions of the
new liner being “floated” after annular space grouting. Immediately following the discovery of the issue, Dibble &
Associates Consulting Engineers, Inc. (Dibble) created a new task to track hours spent addressing the unforeseen
circumstances

Dibble preformed a detailed assesssment of the “floated” pipe conditions utilizing remotely operated CCTV
equipment to identify code defects present withing the intetior of the pipe according to NASSCO standards. The
Dibble team also conducted a hydraulic evaluation of the pipe system to verify the appropriate sewert pipe size for
the City's projected flows.

Phase 1 of the project completed in 2022 utilized slip lining and CIPP lining from manhole 0133991 to
approximately 126 feet downstream of manhole 0133937. Due to installation issues encountered during construction
the slip lining efforts were suspended and the remaining pipe segments from 126 feet downstream of manhole
0133937 to MH 0520189 into Arrowhead Ranch Water Reclamation Facility were not completed.

The Phase 1.1 project scope and fee is for updating the design drawings and specifications to reflect work that was
previously completed as part of Phase I and to revise the drawings and techical specifications to reflect the Phase 1.1
rehabilitation method to install cured in place pipe (CIPP) to complete the existing sewer pipe lining from MH
0133937 to MH 0520189 and into Arrowhead Ranch Water Reclamation Facility.

Sewer bypass pumping concepts proposed by the contractor will also be reviewed as patt of this scope. The Phase
1.1 pipe segments to receive CIPP lining totals approximately 1,184 linear feet pipe.

The City of Glendale is also requesting additional design services for rehablilitating or realigning an existing 6-inch
sanitary sewer waste activated sludge (WAS) line locate at the 67t Ave bridge crossing over the Skunk Creek Wash.
The overall length of the WAS sewer pipe to be rehabilitated or realigned over the Skunk Creek Wash is
approximately 500 linear feet.



EXHIBIT A
Scope of Work

City of Glendale
ARROWHEAD SEWER LINE PHASE 1.1
Design Phase Services
Project No. 202104.1

SCOPE OF WORK

The City of Glendale is rehabilitating an existing sanitary sewer system located in north Glendale
along Union Hills Drive, from 67th Avenue to the Arrowhead Ranch Water Reclamation Facility
(ARWRF). A section of large diameter sewer pipe (30 to 42-inch) was installed in the 1980°s, with
sections constructed of PVC lined reinforced concrete pipe (T-Lock). The overall length of the
sewer pipe to be rehabilitated is approximately 10,000 linear feet with approximately fourteen (14)
associated sewer access manholes. The existing sewer pipe is oversized for the current and
foreseeable future capacity needs of the City and is experiencing operational issues due to debris
settlement that may be creating objectionable odor. Dibble performed a detailed assessment of
pipe conditions utilizing remotely operated CCTV equipment to identify and code defects present
within the interior of the pipe according to NASSCO standards. The Dibble team also conducted
a hydraulic evaluation of the pipe system to verify the appropriate sewer pipe size for the City’s
projected flows.

Phase 1 of the project, completed in 2022, utilized slip lining and CIPP lining from manhole
0133991 to approximately 126 feet downstream of manhole 0133937. The following were
completed:

e 24” PVC pipe installed between MH 0133991 and MH 0133941
e 24" PVC slip liner installed between MH0133941 and MH 0133940
e 42 cured in place (CIPP) liner installed from MH 0133940 to approximately 126’
downstream of MH 0133937
e No pipe improvements were completed from MH 0133937 downstream into the
Arrowhead Ranch Water Reclamation Facility (ARWRF)
e Abandonment of Manhole 0133939
e Manhole rehabilitation
o MH 0133991
o MH 0133941
o MH 0133938
o MH 0133940

The Phase 1.1 project scope and fee is for updating the design drawings and specifications to reflect
work that was previously completed as part of Phase 1 and revise the drawings and technical
specifications to reflect the Phase 1.1 rehabilitation method for the existing sewer from MH
0133937 to MH 0520189 to installation of cured in place pipe (CIPP). Sewer bypass pumping
proposed by the contractor will be reviewed as part of this scope. The Phase 1.1 pipe segments
and manholes are identified in the following Table 1.
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TABLE 1: PHASE 1.1 PROJECT SEGMENT LIST

Existin Proposed |

Pipe Upstream | Downstream Pine g Existing Pipe CIPP Length (ff)
D Manhole | Manhole pe Diameter (in) | Diameter |
Material X
(in)
2362 0133937 0133936 T-lock 42 42 737
2364 0133936 0133934 T-lock 42 42 357
2377 0133934 0346368 T-lock 42 42 21
2358 0346368 0520189 T-lock 42 42 69
CIPP Lining Total 1,184

The City of Glendale is also requesting design services for rehabilitating or realigning an existing
6-inch sanitary sewer waste activated sludge (WAS) line located at the 67th Avenue bridge
crossing of Skunk Creek. The overall length of the sewer pipe to be rehabilitated or realigned is
approximately 500 linear feet.

K SERIES 100 — GENERA CT ADMINISTRATI

Task 110 Coordination and Project Management

Dibble will perform coordination with the City’s Project Team during the design of the project.
Coordination will include:

¢ Coordinating with private, public and City utilities (Water Services Department) and the
Arizona Department of Transportation (ADOT)) regarding incorporating pertinent information
into the Design Drawings.

e Coordination with consultants and contractors contracted by the City will be through the City
Project Manager

Task 120 Meetings

Dibble will attend two (2) project meetings to discuss the project and schedule; facilitating periodic
meetings; preparing agendas and preparing and distributing meeting minutes. Four (4) meetings
with City staff and management are also included to present project design updates at the following
milestones:

Project Kick-off Meeting

Review of 60% Design

Review of 100% Design Drawings via online Bluebeam review
Review of Bid Document Submittal (optional)

Task 130 Monthly Progress Report

Dibble will submit a written monthly progress report to the City. Dibble will also submit a monthly
project schedule update and status report. This information will be submitted to City Engineering
Administration with monthly invoices.
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Task 140 Project Schedule

Dibble will prepare a milestone schedule within fourteen (14) days of the Notice to Proceed (NTP).
The initial schedule will show the original start date with initial completion date as a reference.
One (1) copy of the original overall schedule with original timeline and data dates will be submitted
at the project kick-off meeting.

Task 150 Monthly Invoicing

Dibble shall submit a project cash flow schedule at the kickoff meeting. The cash flow schedule
will be consistent with the project tasks, the project schedule, and the fee proposal. The City Project
Manager will provide the format and submittal link for invoices. Projected invoices, with progress
and status reports will be delivered electronically (paperless) to the City using the provided
invoicing link. The invoices will be consistent with the project tasks, project schedule, fee
proposal, and the project cash flow schedule. The invoice will identify the contract number and
include the amount of each work task and man-hour level of effort and consultant service identified
in the approved fee proposal. The percent complete shall be determined from the project schedule,
tasks, and fee proposal per tasks. The total invoice submitted shall be less than or equal to the
report that details the task percent complete with the associated cost. The invoice will show the
amounts previously billed, the amount due for the current period, the project balance, and the
percent complete per tasks.

Task 160 Cash Flow

The cash flow schedule will provide information to the City regarding anticipated future design
funds needed to complete the project. Dibble will submit the project life cycle cash flow
spreadsheet on a monthly basis.

Dibble will collect or estimate the cash flow information from all the parties involved in the project
(e.g., design engineers, sub-consultants, etc.) and will combine this information into the cash flow
schedule template provided by the City. Dibble will complete the cash flow schedule and submit
it to the City monthly as an attachment to the monthly invoice.

A ERI = HASE SERVICES

Task 240 Base Mapping (Phase 1.1)

Dibble will incorporate Phase 1 as-built drawing information into the existing base maps with the
information provided by the City. The accuracy of the information shall not be warranted or
implied. Base mapping will be in AutoDesk Civil 3D (AutoCAD 2023) format in conformance
with Dibble's CAD standards. Approximate locations of existing utilities as obtained from
mapping provided by individual utility companies will be incorporated.

Task 241 Survey Waste Activated Sludge (WAS Line)

Dibble will perform a topographic survey of the project site. Survey will include surface features
and improvements, utilities at surface level along with accessible pertinent invert elevations, pipe
sizes, and contours.

Survey will be tied to NAD83 state plane coordinates (with a ground scale factor), and City of
Glendale (NAVD88) vertical datum and benchmarks.
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Dibble will prepare a Survey Base Map and provide a Survey Control sheet on 22”x34” PDF
signed by a Arizona Registered Land Surveyor.

Task 245 Base Mapping Waste Activated Sludge (WAS Line)

Dibble will update existing base maps with the information provided by the City and the
topographic survey. The accuracy of the information shall not be warranted or implied. Base
mapping will be in AutoDesk Civil 3D (AutoCAD 2023) format in conformance with Dibble's
CAD standards. Approximate locations of existing utilities as obtained from mapping provided
by individual utility companies will be incorporated.

Task 250 Bypass Plan Review

Dibble will review and provide comments on bypass plans provided by the City as prepared by the
City’s contractor and their sub-consultant.

TASK SERIES 300 — CONSTRUCTION DOCUMENTS

Task 310 Technical Specifications (Phase 1.1)

Dibble will revise the Technical Specifications developed under Phase 1 as directed by the City
that include items not specifically addressed in MAG or City of Glendale standard specifications.
Revisions to the Technical Specifications will reflect the Phase 1.1 construction scope of work.

These Technical Specifications and pertinent City Specifications will be included under
deliverables for each submittal.

Task 315 Technical Specifications (WAS Line)

Dibble will prepare Technical Specifications as directed by the City that include items not
specifically addressed in MAG or City of Glendale standard specifications pertinent to the
rehabilitation or realignment of the 6-inch WAS line.

These Technical Specifications and pertinent City Specifications will be included under
deliverables for each submittal.

Task 320 Design Drawings (Phase 1.1)

Dibble will revise the design drawings and details developed under Phase 1 for the proposed sewer
cured-in-place-pipe lining and adjoining manhole rehabilitation as identified above. The
Contractor shall be responsible for means and methods of construction. Design drawings will be
based on previous survey, aerial photographs, City Y4 sections maps, and available as-built records
provided by the City. Plan and profile drawings will be prepared at 1"=20" horizontal scale and
1"=2' vertical scale.

Design drawing preparation will be in accordance with the following standards and guidelines:

e Maricopa Association of Governments, Uniform Standard Specifications for Public Works
Construction, Revisions through latest edition

City of Glendale
Wastewater Collections Scope of Work
Arrowhead Sewer Lines Phase 1.1 Page 4 of 8 5/17/24



e Maricopa Association of Governments, Uniform Standard Details for Public Works
Construction, Revisions through latest edition
e City of Glendale Engineering Design and Construction Standards, latest edition

Task 325 Design Drawings Waste Activated Sludge (WAS Line)

Dibble will prepare design drawings and details for the proposed WAS line rehabilitation or
realignment. The Contractor shall be responsible for means and methods of construction. Design
drawings will be based on topographic survey, base mapping, aerial photographs, City 4 sections
maps, and available as-built records provided by the City. Plan and profile drawings will be
prepared at 1"=20' horizontal scale and 1"=2" vertical scale.

Design drawing preparation will be in accordance with the following standards and guidelines:

e Maricopa Association of Governments, Uniform Standard Specifications for Public Works
Construction, Revisions through latest edition

e Maricopa Association of Governments, Uniform Standard Details for Public Works
Construction, Revisions through latest edition

¢ City of Glendale Engineering Design and Construction Standards, latest edition

Task 326 Structural Design Waste Activated Sludge (WAS Line)

Dibble will review the as-built drawings and details for the bridge over skunk creek to develop
design concepts and details for attaching the realigned WAS line to the bridge. The Contractor
shall be responsible for means and methods of construction.

Task 330 Review CMAR Cost Models (Phase 1.1)
Dibble will review cast models prepared by the CMAR Contractor at the 60% Progress Submittal
and at the Design Complete 100% Submittal and will provide comments to the City.

Task 335 Opinion of Probable Construction Costs Waste Activated Sludge (WAS Line)

Dibble will prepare an independent opinion of probable construction cost at the 60% Progress
Submittal and at the Design Complete 100% Submittal. City directed contingency will be included
in the opinion of probable construction cost to account for unknown conditions at the time of
construction.

DELIVERABLES (Phase 1.1): Dibble will assemble and distribute the following deliverables:

60% Progress Submittal: Submittal will include complete sewer pipe plan view drawings for CIPP
lining, details and profile views, delivered electronically via flash drive or web sharing site.

¢ Electronic copy of 60% Design Drawings (PDF) --- Development Services
e Electronic copy of the 60% Technical Specifications (PDF)

100% Submittal: Submittal will include complete sewer pipe plan view drawings, details and
profile views, incorporating 60% review and permit comments as necessary, delivered
electronically via flash drive or web sharing site.

e Electronic copy of 100% Design Drawings (PDF) --- City Project Manager
¢ Electronic copy of the 100% Technical Specifications (PDF)
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DELIVERABLES Waste Activated Sludge (WAS Line): Dibble will assemble and distribute
the following deliverables:

60% Progress Submittal: Submittal will include complete sewer pipe plan view drawings for CIPP
lining, details and profile views, delivered electronically via flash drive or web sharing site.

¢ Electronic copy of 60% Design Drawings (PDF) --- Development Services
¢ Electronic copy of the 60% Technical Specifications (PDF)
e Electronic copy 100% Engineer's Opinion of Probable Construction Cost

100% Submittal: Submittal will include complete sewer pipe plan view drawings, details and
profile views, incorporating 60% review and permit comments as necessary, delivered
electronically via flash drive or web sharing site.

¢ Electronic copy of 100% Design Drawings (PDF) --- City Project Manager
¢ Electronic copy of the 100% Technical Specifications (PDF)
o Electronic copy 100% Engineer's Opinion of Probable Construction Cost

TASK SERIES 400 — PERMITTING

Dibble will assist the City in obtaining ADOT and City of Glendale permits and approvals required
for the Project. As the Project progresses, Dibble will furnish to the City copies of all
communications between Dibble and the respective agency or department and all approvals and
permits for the Project. All permitting applications will be submitted concurrently with the 100%
submittal package. The anticipated permits are listed below:

Task 410 Permitting — City of Glendale Development & Engineering Services (Phase 1.1)

Dibble will prepare application and electronic submittal packages to the Development &
Engineering Services (if directed) for no-fee review. Dibble will address the City's comments and
incorporate as instructed by the City's Project Manager. City shall coordinate any City permitting
process as necessary. Dibble will complete the electronic submittal permitting process on behalf
of the City. All filing and/or review and approval fees shall be paid by the City if required.

Task 415 Permitting — City of Glendale Development & Engineering Services (WAS Line)

Dibble will prepare application and electronic submittal packages to the Development &
Engineering Services (if directed) for no-fee review. Dibble will address the City's comments and
incorporate as instructed by the City's Project Manager. City shall coordinate any City permitting
process as necessary. Dibble will complete the electronic submittal permitting process on behalf
of the City. All filing and/or review and approval fees shall be paid by the City if required.

Task 420 Maricopa County Environmental Services Department (MCESD) Permit
Coordination (Phase 1.1)

Dibble will coordinate with MCESD and the City to determine the appropriate steps for continuing
the project under the existing Approval to Construct (ATC) permit.
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Task 425 Maricopa County Environmental Services Department (MCESD) Permit Waste
Activated Sludge (WAS Line)

Dibble will prepare application and submittal packages to MCESD for Application for Approval
to Construct (ATC) and Approval of Construction (AOC) including Capacity Maintenance
Memorandum. Permit fees for expedited review will be paid by Dibble and reimbursed by the City
as a Direct Expense.

Task 430 Arizona Department of Transportation (ADOT) Permit Coordination

Dibble will prepare one (1) submittal package to ADOT to help facilitate the contractor obtaining
an Encroachment Permit. Dibble will attend two (2) meetings with City, Contractor and ADOT
personnel to discuss the project and obtain any preliminary comments and requirements. The
contractor shall be responsible to apply, coordinate and pay all fees to obtain the ADOT
Encroachment Permit.

TASK SERIES 500 — CMAR CO

Task 510 CMAR Coordination

Dibble’s effort to coordinate with the CMAR will consist of’

Solicit CMAR input during design development

e Review CMAR prepared construction schedule

e Review CMAR prepared construction cost estimates

e Evaluate alternative systems proposed by CMAR

e Comment on constructability review comments. Constructability will be the responsibility of
the Contractor

Task 520 CMAR Coordination Meetings

Dibble will attend three (3) CMAR coordination meetings to answer design intent questions and
provide clarifications if needed.

ALLOWANCE ITEMS
Task 950.01 Owner’s Contingency Allowance

An allowance is included for items not identified in the original scope but associated with the
project. This allowance may cover items such as additional survey, additional meetings, additional
utility coordination, CMAR evaluations and design not covered in other Task Series, or other items
as directed by the City. The use of this allowance will only be allowed upon prior written approval
by the City.

Task 950.02 Construction Administration and Inspection Allowance

An allowance is included for Construction Administration and Inspection after design. This
allowance includes:

e Preconstruction assistance

e Construction meetings
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Construction schedule review
Submittal log and review
Requests for information (RFIs)
Full time inspection

Contractor Pay application review
Project closeout.

Record drawings

The construction duration is assumed to be 2 months.

The use of this allowance will only be allowed upon prior written approval by the City.

DIRECT EXPENSES

Task 940.01 Direct Cost

Reimbursements shall be made by the City for direct costs incurred for printing and document
reproduction along with associated transportation costs.

EXCLUSIONS

Scope and fee excludes the following:

Community outreach

Environmental and/or archeological clearances and/or evaluations.
Geotechnical investigation and report.

Force main pipe condition assessment

Phase 2 Design and Construction Services

Arizona Department of Water Resources permitting

Army Corps of Engineers permitting

Maricopa County Flood Control District permitting
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EXHIBIT B
Professional Services Agreement

COMPENSATION

METHOD AND AMOUNT OF COMPENSATION
Time and materials not to exceed.
NOT-TO-EXCEED AMOUNT

The total amount of compensation paid to Consultant for Services as defined herein during the entire term of the
Project must not exceed $235,934.00.

DETAILED PROJECT COMPENSATION
Task 100 General Project Administration § 25,890.00

Task 200 Design Phase Services $ 22,084.00
Task 300 Construction Documents $ 66,708.00
Task 400 Permitting $ 20,660.00
Task 500 CMAR Coordination $ 8,592.00
Design Phase Total $143,934.00
Allowances $ 90,000.00
Direct Expenses $ 2,000.00

TOTAL COMPENSATION $235,934.00.



