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This document has important 

legal consequences. 

Consultation with an attorney  

is encouraged with respect to  

its completion or modification. 
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ARTICLE 2.1   PROJECT ADMINISTRATION SERVICES 
§ 2.1.1 The Architect shall manage the Architect’s services and administer the Project. The 

Architect shall consult with the Owner, research applicable design criteria, attend Project 

meetings, communicate with members of the Project team and issue progress reports. The 

Architect shall coordinate the services provided by the Architect and the Architect’s 

consultants with those services provided by the Owner and the Owner’s consultants. 

 

§ 2.1.2 When Project requirements have been sufficiently identified, the Architect shall 

prepare, and periodically update, a Project schedule that shall identify milestone dates for 

decisions required of the Owner, design services furnished by the Architect, completion of 

documentation provided by the Architect, commencement of construction and Substantial 

Completion of the Work. 

 

§ 2.1.3 The Architect shall consider the value of alternative materials, building systems and 

equipment, together with other considerations based on program, budget and aesthetics in 

developing the design for the Project. 

 

§ 2.1.4 Upon request of the Owner, the Architect shall make a presentation to explain the 

design of the Project to representatives of the Owner. 

 

§ 2.1.5 The Architect shall submit design documents to the Owner at intervals appropriate 

to the design process for purposes of evaluation and approval by the Owner. The Architect 

shall be entitled to rely on approvals received from the Owner in the further development 

of the design. 

 

§ 2.1.6 The Architect shall assist the Owner in connection with the Owner’s responsibility 

for filing documents required for the approval of governmental authorities having 

jurisdiction over the Project. 
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§ 2.1.7 EVALUATION OF BUDGET AND COST OF THE WORK 
§ 2.1.7.1 When the Project requirements have been sufficiently identified, the Architect shall prepare a preliminary 

estimate of the Cost of the Work. This estimate may be based on current area, volume or similar conceptual 

estimating techniques. As the design process progresses through the end of the preparation of the Construction 

Documents, the Architect shall update and refine the preliminary estimate of the Cost of the Work. The Architect 

shall advise the Owner of any adjustments to previous estimates of the Cost of the Work indicated by changes in 

Project requirements or general market conditions. If at any time the Architect’s estimate of the Cost of the Work 

exceeds the Owner’s budget, the Architect shall make appropriate recommendations to the Owner to adjust the 

Project’s size, quality or budget, and the Owner shall cooperate with the Architect in making such adjustments. 

 

§ 2.1.7.2 Evaluations of the Owner’s budget for the Project, the preliminary estimate of the Cost of the Work and 

updated estimates of the Cost of the Work prepared by the Architect represent the Architect’s judgment as a design 

professional familiar with the construction industry. It is recognized, however, that neither the Architect nor the 

Owner has control over the cost of labor, materials or equipment, over the Contractor’s methods of determining bid 

prices, or over competitive bidding, market or negotiating conditions. Accordingly, the Architect cannot and does 

not warrant or represent that bids or negotiated prices will not vary from the Owner’s budget for the Project or from 

any estimate of the Cost of the Work or evaluation prepared or agreed to by the Architect. 

 

§ 2.1.7.3 In preparing estimates of the Cost of the Work, the Architect shall be permitted to include contingencies for 

design, bidding and price escalation; to determine what materials, equipment, component systems and types of 

construction are to be included in the Contract Documents; to make reasonable adjustments in the scope of the 

Project and to include in the Contract Documents alternate bids as may be necessary to adjust the estimated Cost of 

the Work to meet the Owner’s budget for the Cost of the Work. If an increase in the Contract Sum occurring after 

execution of the Contract between the Owner and the Contractor causes the budget for the Cost of the Work to be 

exceeded, that budget shall be increased accordingly.accordingly, or at Owner’s election, the Architect shall assist 

Owner, at no additional expense to Owner, in revising the Project to meet Owner’s budget requirements. 

 

§ 2.1.7.4 If bidding or negotiation has not commenced within 90 days after the Architect submits the Construction 

Documents to the Owner, the budget for the Cost of the Work shall be adjusted to reflect changes in the general 

level of prices in the construction industry. 

 

§ 2.1.7.5 If the budget for the Cost of the Work is exceeded by the lowest bona fide bid or negotiated proposal, the 

Owner shall: 

.1 give written approval of an increase in the budget for the Cost of the Work; 

.2 authorize rebidding or renegotiating of the Project within a reasonable time; 

.3 terminate in accordance with Section 1.3.8.5; or 

.4 cooperate in revising the Project scope and quality as required to reduce the Cost of the Work. 

 

§ 2.1.7.6 If the Owner chooses to proceed under Section 2.1.7.5.4, the Architect, without additional compensation, 

shall modify the documents for which the Architect is responsible under this Agreement as necessary to comply with 

the budget for the Cost of the Work.  The modification of such documents shall be the limit of the Architect’s 

responsibility under this Section 2.1.7. The Architect shall be entitled to compensation in accordance with this 

Agreement for all services performed whether or not construction is commenced. 

 

ARTICLE 2.2   SUPPORTING SERVICES 
§ 2.2.1 Unless specifically designated in Section 2.8.3, the services in this Article 2.2 shall be provided by the Owner 

or the Owner’s consultants and contractors. 

 

§ 2.2.1.1 The Owner shall furnish a program setting forth the Owner’s objectives, schedule, constraints and criteria, 

including space requirements and relationships, special equipment, systems and site requirements. 

 

§ 2.2.1.2 The Owner shall furnish  surveys to describe physical characteristics, legal limitations and utility locations 

for the site of the Project, and a written legal description of the site. The surveys and legal information shall include, 

as applicable, grades and lines of streets, alleys, pavements and adjoining property and structures; adjacent drainage; 

rights-of-way, restrictions, easements, encroachments, zoning, deed restrictions, boundaries and contours of the site; 

locations, dimensions and necessary data with respect to existing buildings, other improvements and trees; and 
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information concerning available utility services and lines, both public and private, above and below grade, 

including inverts and depths. All the information on the survey shall be referenced to a Project benchmark. 

 

§ 2.2.1.3 The Owner shall furnish services of geotechnical engineers which may include but are not limited to test 

borings, test pits, determinations of soil bearing values, percolation tests, evaluations of hazardous materials, ground 

corrosion tests and resistivity tests, including necessary operations for anticipating subsoil conditions, with reports 

and appropriate recommendations. 

 

ARTICLE 2.3   EVALUATION AND PLANNING SERVICES 
§ 2.3.1 The Architect shall provide a preliminary evaluation of the information furnished by the Owner under this 

Agreement, including the Owner’s program and schedule requirements and budget for the Cost of the Work, each in 

terms of the other. The Architect shall review such information to ascertain that it is consistent with the requirements 

of the Project and shall notify the Owner of any other information or consultant services that may be reasonably 

needed for the Project. 

 

§ 2.3.2 The Architect shall provide a preliminary evaluation of the Owner’s site for the Project based on the 

information provided by the Owner of site conditions, and the Owner’s program, schedule and budget for the Cost 

of the Work. 

 

§ 2.3.3 The Architect shall review the Owner’s proposed method of contracting for construction services and shall 

notify the Owner of anticipated impacts that such method may have on the Owner’s program, financial and time 

requirements, and the scope of the Project. 

 

ARTICLE 2.4   DESIGN SERVICES 
§ 2.4.1 The Architect’s design services shall include normal structural, mechanical and electrical engineering 

services. 

 

§ 2.4.2 SCHEMATIC DESIGN DOCUMENTS 
§ 2.4.2.1 The Architect shall provide Schematic Design Documents based on the mutually agreed-upon program, 

schedule, and budget for the Cost of the Work. The documents shall establish the conceptual design of the Project 

illustrating the scale and relationship of the Project components. The Schematic Design Documents shall include a 

conceptual site plan, if appropriate, and preliminary building plans, sections and elevations. At the Architect’s 

option, the Schematic Design Documents may include study models, perspective sketches, electronic modeling or 

combinations of these media. Preliminary selections of major building systems and construction materials shall be 

noted on the drawings or described in writing. 

 

§ 2.4.3 DESIGN DEVELOPMENT DOCUMENTS 
§ 2.4.3.1 The Architect shall provide Design Development Documents based on the approved Schematic Design 

Documents and updated budget for the Cost of the Work. The Design Development Documents shall illustrate and 

describe the refinement of the design of the Project, establishing the scope, relationships, forms, size and appearance 

of the Project by means of plans, sections and elevations, typical construction details, and equipment layouts. The 

Design Development Documents shall include specifications that identify major materials and systems and establish 

in general their quality levels. 

 

§ 2.4.4 CONSTRUCTION DOCUMENTS 
§ 2.4.4.1 The Architect shall provide Construction Documents based on the approved Design Development 

Documents and updated budget for the Cost of the Work. The Construction Documents shall set forth in detail the 

requirements for construction of the Project. The Construction Documents shall include Drawings and 

Specifications that establish in detail the quality levels of materials and systems required for the Project. 

 

§ 2.4.4.2 During the development of the Construction Documents, the Architect shall assist the Owner in the 

development and preparation of: (1) bidding and procurement information which describes the time, place and 

conditions of bidding; bidding or proposal forms; and the form of agreement between the Owner and the Contractor; 

and (2) the Conditions of the Contract for Construction (General, Supplementary and other Conditions). The 

Architect also shall compile the Project Manual that includes the Conditions of the Contract for Construction and 

Specifications and may include bidding requirements and sample forms. 
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ARTICLE 2.5   CONSTRUCTION PROCUREMENT SERVICES 
§ 2.5.1 The Architect shall assist the Owner in obtaining either competitive bids or negotiated proposals and shall 

assist the Owner in awarding and preparing contracts for construction. 

 

§ 2.5.2 The Architect shall assist the Owner in establishing a list of prospective bidders or contractors. 

 

§ 2.5.3 The Architect shall assist the Owner in bid validation or proposal evaluation and determination of the 

successful bid or proposal, if any. If requested by the Owner, the Architect shall notify all prospective bidders or 

contractors of the bid or proposal results. 

 

§ 2.5.4 COMPETITIVE BIDDING 
§ 2.5.4.1 Bidding Documents shall consist of bidding requirements, proposed contract forms, General Conditions and 

Supplementary Conditions, Specifications and Drawings. 

 

§ 2.5.4.2 If requested by the Owner, the Architect shall arrange for procuring the reproduction of Bidding Documents 

for distribution to prospective bidders. The Owner shall pay directly for the cost of reproduction or shall reimburse 

the Architect for such expenses. 

 

§ 2.5.4.3 If requested by the Owner, the Architect shall distribute the Bidding Documents to prospective bidders and 

request their return upon completion of the bidding process. The Architect shall maintain a log of distribution and 

retrieval, and the amounts of deposits, if any, received from and returned to prospective bidders.bidders, upon 

Owner’s written approval thereof. 

 

§ 2.5.4.4 The Architect shall consider requests for substitutions, if permitted by the Bidding Documents, and shall 

prepare and distribute addenda identifying approved substitutions to all prospective bidders. 

 

§ 2.5.4.5 The Architect shall participate in or, at the Owner’s direction, shall organize and conduct a pre-bid 

conference for prospective bidders. 

 

§ 2.5.4.6 The Architect shall prepare responses to questions from prospective bidders and provide clarifications and 

interpretations of the Bidding Documents to all prospective bidders in the form of addenda. 

 

§ 2.5.4.7 The Architect shall participate in or, at the Owner’s direction, shall organize and conduct the opening of the 

bids. The Architect shall subsequently document and distribute the bidding results, as directed by the Owner. 

 

§ 2.5.5 NEGOTIATED PROPOSALS 
§ 2.5.5.1 Proposal Documents shall consist of proposal requirements, proposed contract forms, General Conditions 

and Supplementary Conditions, Specifications and Drawings. 

 

§ 2.5.5.2 If requested by the Owner, the Architect shall arrange for procuring the reproduction of Proposal 

Documents for distribution to prospective contractors. The Owner shall pay directly for the cost of reproduction or 

shall reimburse the Architect for such expenses. 

 

§ 2.5.5.3 If requested by the Owner, the Architect shall organize and participate in selection interviews with 

prospective contractors. 

 

§ 2.5.5.4 The Architect shall consider requests for substitutions, if permitted by the Proposal Documents, and shall 

prepare and distribute addenda identifying approved substitutions to all prospective contractors.contractors, upon 

Owner’s approval thereof. 

 

§ 2.5.5.5 If requested by the Owner, the Architect shall assist the Owner during negotiations with prospective 

contractors. The Architect shall subsequently prepare a summary report of the negotiation results, as directed by the 

Owner. 
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ARTICLE 2.6   CONTRACT ADMINISTRATION SERVICES 
§ 2.6.1 GENERAL ADMINISTRATION 
§ 2.6.1.1 The Architect shall provide administration of the Contract between the Owner and the Contractor as set 

forth below and in the edition of AIA Document A201, General Conditions of the Contract for Construction, current 

as of the date of this Agreement. Modifications made to the General Conditions, when adopted as part of the 

Contract Documents, shall be enforceable under this Agreement only to the extent that they are consistent with this 

Agreement or approved in writing by the Architect. 

 

§ 2.6.1.2 The Architect’s responsibility to provide the Contract Administration Services under this Agreement 

commences with the award of the initial Contract for Construction and terminates at the issuance to the Owner of the 

final Certificate for Payment. However, the Architect shall be entitled to a Change in Services in accordance with 

Section 2.8.2 when Contract Administration Services extend 60 days after the date of Substantial Completion of the 

Work. 

expiration of the period of correction of the Work as described In the Contract for Construction  

§ 2.6.1.3    The Architect shall be a representative of and shall advise and consult with the Owner during the 

provision of the Contract Administration Services. construction until final payment to the Contractor is paid, and at 

the Owenr’s direction during the period of correction of the Work described in the Contract for Construction.  The 

Architect shall furnish architectural services and consultations necessary to correct minor construction defects 

encountered during such correction period.  The Architect shall assist the wOwner in performing a review of the 

Project during the eleventh month after the date of substantial completion/  Such services shall be furnished without 

additional charge except for travel and subsistence costs. The Architect shall have authority to act on behalf of the 

Owner only to the extent provided in this Agreement unless otherwise modified by written amendment. 

 

§ 2.6.1.4 Duties, responsibilities and limitations of authority of the Architect under this Article 2.6 shall not be 

restricted, modified or extended without written agreement of the Owner and Architect with consent of the 

Contractor, which consent will not be unreasonably withheld. 

 

§ 2.6.1.5 The Architect shall review properly prepared, timely requests by the Contractor for additional information 

about the Contract Documents. A properly prepared request for additional information about the Contract 

Documents shall be in a form prepared or approved by the Architect and shall include a detailed written statement 

that indicates the specific Drawings or Specifications in need of clarification and the nature of the clarification 

requested. 

 

§ 2.6.1.6 If deemed appropriate by the Architect, the Architect shall on the Owner’s behalf prepare, reproduce and 

distribute supplemental Drawings and Specifications in response to requests for information by the Contractor. 

 

§ 2.6.1.7 The Architect shall interpret and decide matters concerning performance of the Owner and Contractor 

under, and requirements of, the Contract Documents on written request of either the Owner or Contractor. The 

Architect’s response to such requests shall be made in writing within any time limits agreed upon or otherwise with 

reasonable promptness. 

 

§ 2.6.1.8 Interpretations and decisions of the Architect shall be consistent with the intent of and reasonably inferable 

from the Contract Documents and shall be in writing or in the form of drawings. When making such interpretations 

and initial decisions, the Architect shall endeavor to secure faithful performance by both Owner and Contractor, 

shall not show partiality to either, and shall not be liable for the results of interpretations or decisions so rendered in 

good faith. 

 

§ 2.6.1.9 The Architect shall render initial decisions on claims, disputes or other matters in question between the 

Owner and Contractor as provided in the Contract Documents. However, the Architect’s decisions on matters 

relating to aesthetic effect shall be final if consistent with the intent expressed in the Contract Documents. 

 

§ 2.6.2 EVALUATIONS OF THE WORK 
§ 2.6.2.1 The Architect, as a representative of the Owner, shall visit the site at intervals appropriate to the stage of the 

Contractor’s operations, or as otherwise agreed by the Owner and the Architect in Article 2.8, (1) to become  

generally familiar with and to keep the Owner informed about the progress and quality of the portion of the Work 

completed, (2) to endeavor to guard the Owner against defects and deficiencies in the Work, and (3) to determine in 

general if the Work is being performed in a manner indicating that the Work, when fully completed, will be in 
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accordance with the Contract Documents. However, the Architect shall not be required to make exhaustive or 

continuous on-site inspections to check the quality or quantity of the Work. . The Architect shall neither have 

control over or charge of, nor be responsible for, the construction means, methods, techniques, sequences or 

procedures, or for safety precautions and programs in connection with the Work, since these are solely the 

Contractor’s rights and responsibilities under the Contract Documents.  Such visits to the site shall be documented in 

writing on inspection report forms acceptable to Owner. 

 

§ 2.6.2.2 The Architect shall report to the Owner known deviations from the Contract Documents and from the most 

recent construction schedule submitted by the Contractor. However, the Architect shall not be responsible for have 

control over or charge of  the Contractor’s failure to perform the Work in accordance with the requirements of the 

Contract Documents. The Architect shall be responsible for the Architect’s negligent acts or omissions, but shall not 

have control over or charge of and shall not be responsible for acts or omissions of the Contractor, Subcontractors, 

or their agents or employees, or of any other persons or entities performing portions of the Work. 

 

§ 2.6.2.3 The Architect shall at all times have access to the Work wherever it is in preparation or progress. 

 

§ 2.6.2.4 Except as otherwise provided in this Agreement or when direct communications have been specially 

authorized, the Owner shall endeavor to communicate with the Contractor through the Architect about matters 

arising out of or relating to the Contract Documents. Communications by and with the Architect’s consultants shall 

be through the Architect. 

 

§ 2.6.2.5 The Architect shall have authority to reject Work that does not conform to the Contract Documents. 

Whenever the Architect considers it necessary or advisable, the Architect will have authority to require inspection or 

testing of the Work in accordance with the provisions of the Contract Documents, whether or not such Work is 

fabricated, installed or completed. However, neither this authority of the Architect nor a decision made in good faith 

either to exercise or not to exercise such authority shall give rise to a duty or responsibility of the Architect to the 

Contractor, Subcontractors, material and equipment suppliers, their agents or employees or other persons or entities 

performing portions of the Work. 

 

2.6.2.6 The Architect shall advise the Owner of required tests, inspections, and tests results; shall furnish 

coordination of such tests and inspections and shall advise the Owner of the results of same. Copies of test results 

shall be furnished upon request to the Owner. 

 

§ 2.6.3 CERTIFICATION OF PAYMENTS TO CONTRACTOR 
§ 2.6.3.1 The Architect shall review and certify the amounts due the Contractor and shall issue Certificates for 

Payment in such amounts. The Architect’s certification for payment shall constitute a representation to the Owner, 

based on the Architect’s evaluation of the Work as provided in Section 2.6.2 and on the data comprising the 

Contractor’s Application for Payment, that the Work has progressed to the point indicated and that, to the best of the 

Architect’s knowledge, information and belief, the quality of the Work is in accordance with the Contract 

Documents. The foregoing representations are subject (1) to an evaluation of the Work for conformance with the 

Contract Documents upon Substantial Completion, (2) to results of subsequent tests and inspections, (3) to 

correction of minor deviations from the Contract Documents prior to completion, and (4) to specific qualifications 

expressed by the Architect. 

 

§ 2.6.3.2 The issuance of a Certificate for Payment shall not be a representation that the Architect has (1) made 

exhaustive or continuous on-site inspections to check the quality or quantity of the Work, (2) reviewed construction 

means, methods, techniques, sequences or procedures, (3) reviewed copies of requisitions received from 

Subcontractors and material suppliers and other data requested by the Owner to substantiate the Contractor’s right to 

payment, or (4) ascertained how or for what purpose the Contractor has used money previously paid on account of 

the Contract Sum. 

 

§ 2.6.3.3 The Architect shall maintain a record of the Contractor’s Applications for Payment. 

 

§ 2.6.4 SUBMITTALS 
§ 2.6.4.1 The Architect shall review and approve or take other appropriate action upon the Contractor’s submittals 

such as Shop Drawings, Product Data and Samples, but only for the limited purpose of checking for conformance 

with information given and the design concept expressed in the Contract Documents. The Architect’s action shall be 



 

Init. 

/ 

AIA Document B141™ – 1997 Part 2. Copyright  © 1917, 1926, 1948, 1951, 1953, 1958, 1961, 1963, 1966, 1967, 1970,  1974, 1977, 1987 and 1997 by The 
American Institute of Architects.  All rights reserved.  WARNING: This AIA

® 
 Document is protected by U.S. Copyright Law and International Treaties. 

Unauthorized reproduction or distribution of this AIA
® 

 Document, or any portion of it, may result in severe civil and criminal penalties, and will be 
prosecuted to the maximum extent possible under the law.  This document was produced by AIA software at 10:14:25 on 04/06/2007 under Order 
No.1000253475_1 which expires on 8/9/2007, and is not for resale. 
User Notes:   (3560593524) 

 
7 

 

taken with such reasonable promptness as to cause no delay in the Work or in the activities of the Owner, Contractor 

or separate contractors, while allowing sufficient time in the Architect’s professional judgment to permit adequate 

review. Review of such submittals is not conducted for the purpose of determining the accuracy and completeness of 

other details such as dimensions and quantities, or for substantiating instructions for installation or performance of 

equipment or systems, all of which remain the responsibility of the Contractor as required by the Contract 

Documents. The Architect’s review shall not constitute approval of safety precautions or, unless otherwise 

specifically stated by the Architect, of any construction means, methods, techniques, sequences or procedures. The 

Architect’s approval of a specific item shall not indicate approval of an assembly of which the item is a component.. 

 

§ 2.6.4.2 The Architect shall maintain a record of submittals and copies of submittals supplied by the Contractor in 

accordance with the requirements of the Contract Documents. 

 

§ 2.6.4.3 If professional design services or certifications by a design professional related to systems, materials or 

equipment are specifically required of the Contractor by the Contract Documents, the Architect shall specify 

appropriate performance and design criteria that such services must satisfy. Shop Drawings and other submittals 

related to the Work designed or certified by the design professional retained by the Contractor shall bear such 

professional’s written approval when submitted to the Architect. The Architectshall be entitled to rely upon the 

adequacy, accuracy and completeness of the services, certifications or approvals performed by such design 

professionals. 

 

§ 2.6.5 CHANGES IN THE WORK 
§ 2.6.5.1 The Architect shall prepare Change Orders and Construction Change Directives for the Owner’s approval 

and execution in accordance with the Contract Documents. The Architect may authorize minor changes in the Work 

not involving an adjustment in Contract Sum or an extension of the Contract Time which are consistent with the 

intent of the Contract Documents. If necessary, the Architect shall prepare, reproduce and distribute Drawings and 

Specifications to describe Work to be added, deleted or modified, as provided in Section 2.8.2.  Preparation of 

Change Orders which do not substantially affect the Project shall be included in the compensation computed in 

paragraph 1.5.1. 

 

§ 2.6.5.2 The Architect shall review properly prepared, timely requests by the Owner or Contractor for changes in the 

Work, including adjustments to the Contract Sum or Contract Time. A properly prepared request for a change in the 

Work shall be accompanied by sufficient supporting data and information to permit the Architect to make a 

reasonable determination without extensive investigation or preparation of additional drawings or specifications. If 

the Architect determines that requested changes in the Work are not materially different from the requirements of 

the Contract Documents, the Architect may issue an order for a minor change in the Work or recommend to the 

Owner that the requested change be denied. 

 

§ 2.6.5.3 If the Architect determines that implementation of the requested changes would result in a material change 

to the Contract that may cause an adjustment in the Contract Time or Contract Sum, the Architect shall make a 

recommendation to the Owner, who may authorize further investigation of such change. Upon such authorization, 

and based upon information furnished by the Contractor, if any, the Architect shall estimate the additional cost and 

time that might result from such change, including any additional costs attributable to a Change in Services of the 

Architect. With the Owner’s approval, the Architect shall incorporate those estimates into a Change Order or other 

appropriate documentation for the Owner’s execution or negotiation with the Contractor. 

 

§ 2.6.5.4 The Architect shall maintain records relative to changes in the Work. 

 

§ 2.6.6 PROJECT COMPLETION 
§ 2.6.6.1 The Architect shall conduct inspections to determine the date or dates of Substantial Completion and the 

date of final completion, shall receive from the Contractor and forward to the Owner, for the Owner’s review and 

records, written warranties and related documents required by the Contract Documents and assembled by the 

Contractor, and shall issue a final Certificate for Payment based upon a final inspection indicating the Work 

complies with the requirements of the Contract Documents. 

 

§ 2.6.6.2 The Architect’s inspection shall be conducted with the Owner’s Designated Representative to check 

conformance of the Work with the requirements of the Contract Documents and to verify the accuracy and 

completeness of the list submitted by the Contractor of Work to be completed or corrected. 
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§ 2.6.6.3 When the Work is found to be substantially complete, the Architect shall inform the Owner about the 

balance of the Contract Sum remaining to be paid the Contractor, including any amounts needed to pay for final 

completion or correction of the Work. 

 

§ 2.6.6.4 The Architect shall receive from the Contractor and forward to the Owner: (1) consent of surety or sureties, 

if any, to reduction in or partial release of retainage or the making of final payment and (2) affidavits, receipts, 

releases and waivers of liens or bonds indemnifying the Owner against liens. 

 

ARTICLE 2.7   FACILITY OPERATION SERVICES 
§ 2.7.1 The Architect shall meet with the Owner or the Owner’s Designated Representative promptly after 

Substantial Completion to review the need for facility operation services. 

 

§ 2.7.2 Upon request of the Owner, and prior to the expiration of one year from the date of Substantial Completion, 

the Architect shall conduct a meeting with the Owner and the Owner’s Designated Representative to review the 

facility operations and performance and to make appropriate recommendations to the Owner. 

 

ARTICLE 2.8   SCHEDULE OF SERVICES 
§ 2.8.1 Design and Contract Administration Services beyond the following limits shall be provided by the Architect 

as a Change in Services in accordance with Section 1.3.3: 

.1 up to  TWO      (  2     ) reviews of each Shop Drawing, Product Data item, sample and similar 

submittal of the Contractor. 

.2 up to   BI-WEEKLY      (        ) visits to the site by the Architect over the duration of the Project 

during construction. 

.3 up to     AS REQUIRED   (        ) inspections for any portion of the Work to determine whether such 

portion of the Work is substantially complete in accordance with the requirements of the Contract 

Documents. 

.4 up to   AS REQUIRED      (        ) inspections for any portion of the Work to determine final 

completion. 

 

§ 2.8.2 The following Design and Contract Administration Services shall be provided by the Architect as a Change 

in Services in accordance with Section 1.3.3: 

.1 review of a Contractor’s submittal out of sequence from the submittal schedule agreed to by the 

Architect; 

.2 responses to the Contractor’s requests for information where such information is available to the 

Contractor from a careful study and comparison of the Contract Documents, field conditions, other 

Owner-provided information, Contractor-prepared coordination drawings, or prior Project 

correspondence or documentation; 

.3 Change Orders and Construction Change Directives requiring evaluation of proposals, including the 

preparation or revision of Instruments of Service; 

.4 providing consultation concerning replacement of Work resulting from fire or other cause during 

construction; 

.5 evaluation of an extensive number of claims submitted by the Owner’s consultants, the Contractor or 

others in connection with the Work; 

.6 evaluation of substitutions proposed by the Owner’s consultants or contractors and making 

subsequent revisions to Instruments of Service resulting therefrom; unless recommended by 

Architect; 

.7 preparation of design and documentation for alternate bid or proposal requests proposed by the 

Owner; or 

.8 Contract Administration Services provided 60 days after the date of Substantial Completion of the 

Work. 

 

§ 2.8.3 The Architect shall furnish or provide the following services only if specifically designated: 

 

Services Responsibility 
(Architect, Owner or 
Not Provided) 

Location of Service Description 
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Services Responsibility 
(Architect, Owner or 
Not Provided) 

Location of Service Description 

   

.1 Programming OWNER       

.2 Land Survey Services OWNER       

.3 Geotechnical Services OWNER       

.4 Space Schematics/Flow Diagrams ARCHITECT       

.5 Existing Facilities Surveys ARCHITECT       

.6 Economic Feasibility Studies OWNER       

.7 Site Analysis and Selection OWNER       

.8 Environmental Studies and Reports OWNER       

.9 Owner-Supplied Data Coordination OWNER       

.10 Schedule Development and Monitoring ARCHITECT       

.11 Civil Design OWNER       

.12 Landscape Design OWNER       

.13 Interior Design OWNER       

.14 Special Bidding or Negotiation OWNER       

.15 Value Analysis OWNER       

.16 Detailed Cost Estimating ARCHITECT       

.17 On-Site Project Representation ARCHITECT, AS 

AN ADDITIONAL 

SERVICE 

      

.18 Construction Management NOT APPLICABLE       

.19 Start-up Assistance OWNER       

.20 Record Drawings ARCHITECT       

.21 Post-Contract Evaluation NOT APPLICABLE       

.22 Tenant-Related Services NOT APPLICABLE       

.23                   

.24                   

.25                   

 

Description of Services. 

(Insert descriptions of the services designated.) 

 

 2.8.3.a To the extent any existing facilities are present at the location of the project, the Architect shall provide a 

review of such existing facilities, and shall make recommendations to Owner regarding the modification of such 

facilities which are necessary to complete the Project and to bring the existing facilities into compliance with 

applicable laws, codes, regulations and ordinances. 

 

2.8.3.b The Architect shall be responsible for coordination and review of all Owner-supplied data and the 

dissemination of such data to Owner’s and Architect’s consultants, and to any contractors, subcontractors and other 

parties as may nee such data to perform their duties or responsibilities with respect to the Project. 

 

2.8.3.c The Architect shall assist the owner in preparing any Project schedules or timelines, and in monitoring the 

progress of Owner, Architect, and any consultants, contractors, subcontractors or other parties which may be 

responsible for completing the tasks designated in such schedules or timelines.  Architect shall  make 

recommendations to Owner regarding changes and updates in schedules or timelines, as well as any other action 

required by Owner as a result of any failure or any person to comply with such schedules or timelines. 

 

2.8.3.d The Architect shall provide a detailed cost estimate based on Construction Contract Documents.  The 

estimate shall show a breakdown of the project cost in accordance with Owner’s requirements and procedures. 

 

2.8.3.e The selection and compensation of the Project Representative, if required, shall be concurred in by the 

Owner. 
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2.8.3.f  Five (5) sets of Record Drawings shall be provided to the Owner.  The costs of these sets shall be included in 

the compensation to the Architect notwithstanding Subparagraph 1.3.9.2. 

 

ARTICLE 2.9   MODIFICATIONS 
§ 2.9.1 Modifications to this Standard Form of Architect’s Services: Design and Contract Administration, if any, are 

as follows: 

 

 The Texas Board of Architectural Examiners, 333 Guadalupe, Ste. 2-350, Austin, Texas 78701-3952, telephone 

number (512) 305-9000, has jurisdiction over individuals licensed under the Architect’s Registration law, Texas 

Civil Statutes, Article 249a. 

 

By its execution, this Standard Form of Architect’s Services: Design and Contract Administration and modifications 

hereto are incorporated into the Standard Form of Agreement Between the Owner and Architect, AIA Document 

B141-1997, that was entered into by the parties as of the date:  04/06/07           

 

OWNER ARCHITECT 
  
(Signature) (Signature) 

 J.D. Salinas, Hidalgo County  Judge, Hidalgo County   Reynaldo Vargas, Architect/President 

(Printed name and title) 

 

(Printed name and title) 

 

 

ATTEST: 

 

 

___________________________ 

Arturo Guajardo, Jr., 

Hidalgo County Clerk 
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Certification of Document’s Authenticity 
AIA® Document D401™ – 2003 
 

 

I,  , hereby certify, to the best of my knowledge, information and belief, that I created the attached final document 

simultaneously with this certification at 10:14:25 on 04/06/2007 under Order No. 1000253475_1 from AIA Contract 

Documents software and that in preparing the attached final document I made no changes to the original text of 

AIA
®
 Document B141™ – 1997 Part 2 - Standard Form of Architect's Services: Design and Contract 

Administration, as published by the AIA in its software, other than changes shown in the attached final document by 

underscoring added text and striking over deleted text. 

 

 

 

_____________________________________________________________ 

(Signed)  

 

 

 

_____________________________________________________________ 

(Title)  

 

 

 

_____________________________________________________________ 

(Dated) 


