CONSTRUCTION

CONTRACT

This Agreement, entered into this   16th    day of  December  20 08      by and between HIDALGO COUNTY URBAN COUNTY PROGRAM, joined by  City of Palmview   (hereinafter    called    the  "OWNER",  acting   herein through its   County Judge , and    Closner Construction Company, LC  (a corporation) of               La Feria  , State of Texas, hereinafter called "CONTRACTOR".


WITNESSETH
That   for and  in  consideration  of  the  payments  and  agreements hereinafter  mentioned,  to  be  made  and  performed  by  the  OWNER,  the CONTRACTOR  hereby  agrees  with  the  OWNER to  commence and complete the construction described as follows:

                PROJECT NAME:
City of Palmview – Street Improvements


              PROJECT #:
5004/05-55-0311-5000-5500-ML

PROJECT DESCRIPTION:
“City of Palmview – Sun Valley Access Road Street Improvement Project”
hereinafter  called  the  project,  for the sum of ($89,506.25) Eighty Nine Thousand Five Hundred Six Dollars and  Twenty-Five Cents    and all  extra  work in connection therewith, under the terms as stated in  the  General  and  Special  Conditions  of the Contract; and at his (its or their)  own proper cost and expense to furnish all the materials, supplies, machinery,  equipment,  tools, superintendence, labor, insurance, and other accessories  and  services  necessary  to  complete  the said  project  in accordance  with  the  conditions  and  prices  stated in the Proposal, the General  Conditions, Supplemental General Conditions and Special Conditions of  the  contract,  the  plans, which include all maps, plats, blue prints, and  other  drawings and printed or written explanatory matter thereof, the specifications   and   contract  documents   therefore   as   prepared   by   Dannenbaum Engineering    entitled the Engineer, and as  enumerated   in  Paragraph 1 of the Supplemental General Conditions, all of which  are  made a part hereof and collectively evidence and constitute the contract.

The CONTRACTOR hereby agrees to commence work under this contract on or after a date to be specified in a written "Notice to Proceed" of the OWNER and  to  fully  complete  the  project  within   60   consecutive calendar  days  thereafter.   The CONTRACTOR further agrees to pay, as liquidated damages, the sum of                  $  100.00   for  each  consecutive calendar  day  thereafter  as  hereinafter  provided in Paragraph 19 of the General Conditions.

The  OWNER  agrees  to  pay  the  CONTRACTOR  in current funds for the performance  of  the  contract,  subject  to  additions  and deductions, as provided  in  the  General Conditions of the contract, and to make payments on  account  thereof as provided in Paragraph 25, "Payments to Contractor", of the General Conditions.   

IN  WITNESS  WHEREOF, the parties to these presents have executed this contract in four (4)  counterparts,  each  of  which  shall be deemed an original, in year and day first above mentioned.

   











​                        
  





          Contractor           

Name of Firm:
Closner Construction Company, LC

 
         Address: 2809 W. Expressway 83

                                       

La Feria, Texas 78559




Fed. I.D. #/S.S:   74-2917386






                         
 STATE OF TEXAS

'
'



COUNTY OF HIDALGO
'
This  instrument  was  acknowledged before me on this the       day of                                     , 20            ,

by                                    ,                             of and on behalf  of   

                                                             .



   (title)
              

         (a corporation) (a partnership) (an individual)



(seal)












Notary Public ‑ Signature    

City Secretary:






City of Palmview: 

Mayor Jorge Garcia

Witness:






Urban County Program:

                                                 
 


                                                      ​


      







Diana R. Serna                      
                           


       


Urban County Director
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