THE STATE OF TEXAS  §

o

COUNTY OF HIDALGO  §
AGREEMENT FOR PROFESSIONAL SERVICES
C-CAP-09-003-01-20

THIS AGREEMENT is made effectivethe __ day of , 2009 by and between
HIDALGO COUNTY, acting herein by and through the Commissioner’s Court, hereinafier called the
“Owner”, and IZAGUIRRE ENGINEERING GROUP, LLC, professional engineers of Mission, Texas,
hereinafter called the “Engineer”.

WITNESSETH:

Whereas, the Owner desires to Contract with the Engineer to provide professional engineering services
for Preliminary, Design and Construction Phase Services for the Texas Department of Transportation Border
Colonia Access Funded Colonias Round III for Hidalgo County Precinet No 1 (hereinafter referred to as the
“Project).

NOW, THEREFORE, the Owner and the Engineer in consideration of the mutual covenants and
agreements herein contained do mutually agree as follows:

ARTICLE 1. Employment of Engineer. The Owner agrees to employ the Engineer and the
Engineer agrees to perform professional engineering services in connection with the Project as stated in the
articles to follow, and for having rendered such services, the owner agrees to pay the Engineer compensation as
stated in the articles to follow.

ARTICLE 2. Character and Extent of Services. This Agreement will provide for the development of
the Project with the following:

2.1 Scope of Work For this Agreement, the professional services to be provided by the Engineer, are
more particularly identified in EXHIBIT “B”, attached hereto.

2.2 Classification of Services The Owner will furnish items and provide those services for the

1 of 46



development of the Project and fulfillment of this Agreement, as identified in EXHIBIT “A” Services to be
Provided by the Owner, attached hereto and made a part of this Agreement.

ARTICLE 3. Period of Service. Upon execution of this Agreement, the Engineer shall proceed
with the work outlined under Article 2 hereof.

3.1 Termination Date. This Agreement shall terminate at the close of business on April 16, 2010
(hereinafter referred to as the “Termination Date”), unless extended by written supplemental agreement, as
provided in Article 8 hereof, duly executed by the Engineer and the Owner prior to the Termination Date, or
otherwise terminated as provided in Article 3.4 herein and below. The Owner assumes no liability or obligation
for payment to the Engineer for work performed or costs incurred by the Engineer prior to the date authorized by
the Owner for the Engineer to begin work, during periods when work is suspended, or subsequent to the
Termination Date.

3.2 Extension of the Termination Date. The Engineer shall notify the Owner in writing as soon as
possible if it is determined, or reasonably anticipated, that the work under this Agreement cannot be completed
before the Termination Date, and the Owner may , at the Owner’s sole discretion, extend the Termination Date
by written supplemental agreement as provided in Article 8 hereof. The Engineer shall allow adequate time for
review and approval by the Owner of the written notice and request by the Engineer to extend the Termination
Date.

3.3 Suspension of Work. Should the Owner desire to suspend the work under this Agreement, but not
terminate this Agreement, the Owner shall provide thirty (30) calendar days verbal notification to the Engineer,
followed by written confirmation from the Owner to the Engineer to that effect. The thirty-day notice may be
waived as agreed in writing by both the Owner and the Engineer. The work under this Agreement may be
reinstated and resumed in full force and effect within sixty (60) days of receipt of written notice from the Owner to
the Engineer. The sixty-day notice may be waived as agreed in writing by both the Owner and the Engineer. If

the Owner suspends the work, the Termination Date as identified above is not affected, and this Agreement
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will terminate on the date specified, unless extended by written supplemental agreement, as provided in Article 8

hereof, duly executed by the Engineer and the Owner prior to the Termination Date.

3.4 Termination of Agreement. This Agreement may be terminated before the stated Termination Date

identified in Article 3.1 herein by any of the following conditions:

(D

)

3)

“)

Commitment of Current Revenues. In the event that, during any term hereof,
the Owner does not appropriate sufficient funds to meet to the obligations of this
Agreement, the Owner may terminate this Agreement upon thirty (30) days
written notice to the Engineer. The Owner agrees, however, to use reasonable
efforts to secure funds necessary for the continued performance of this
Agreement. The parties intend this provision to be a continuing right to
terminate this Agreement at the expiration of each budget period of the Owner
pursuant to the provisions of Tex. Loc. Govt. Code Ann. §271.903.

By mutual agreement and consent, in writing, of both the Engineer and the
Owner.

By the Owner, upon failure of the Engineer to fulfill the Engineer’s obligations
set forth herein in a satisfactory manner as determined by the Owner and in sole
opinion of the Owner, after the Owner provides written notice to the Engineer
of such failure and the Engineer has not corrected such failure within (30) days
of such written notice by the Owner.

By the Engineer, upon failure of the Owner to fulfill the Owner’s obligations
set forth herein, after the Engineer provides written notice to the Owner of such
failure and the Owner has not corrected such failure within thirty (30) days of

such written notice by the Engineer.
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5) By the Owner without cause upon thirty (30) days written notice to the
Engineer.

(6) By satisfactory completion of all services and obligations described herein.
Should the Owner terminate this Agreement as herein provided, no fees other than fees due and
payable at the time of termination shall thereafter be paid to the Engineer notwithstanding anything
herein to the contrary. In determining the value of the work performed by the Engineer prior to
termination, the Owner shall be the sole judge of the value of such work performed. Compensation for
work at termination will be based on a percentage of the work completed at that time. Should the
Owner terminate this Agreement under (5) of the paragraph above, the amount charged during the thirty

(30) day notice period shall not exceed the amount charged during the preceding ninety (90) days.

If the termination of this Agreement is due to the failure of the Engineer to fulfill the
Engineer’s obligations under this Agreement, the Owner may take over the Project and prosecute the
work to completion. In such case, the Engineer shall be liable to the Owner for any additional cost
occasioned by the Owner.

If the Engineer defaults in the performance of this Agreement or if the Owner terminates this
Agreement for fault on the part of the Engineer, the Owner will give consideration to payment of an
amount in settlement to include: the actual costs incurred by the Engineer in performing the work to the
date of default, the amount of work required which was satisfactorily completed to date of default, the
value of the work which is usable to the Owner, the cost to the Owner of employing another consultant
and/or firm to complete the work required and the time required to do so, and other factors which affect

the value to the Owner of the work performed at the time of default. This Agreement shall not be
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shall not be considered as specifying the exclusive remedy for any default by the Engineer, but all
remedies existing at law and in equity may be availed of by either party and shall be cumulative.

The termination of the Agreement and payment of an amount is settlement as prescribed above
and shall extinguish all rights, duties, and obligations of the Owner and the Engineer under this
Agreement, except the obligations set forth in Articles 11.2, 12, 13, 15, 16, 17, 18.3, 19, 22 and 26
hereto.

ARTICLE 4. Progress and Coordination. The Engineer shall, from time to time
during the progress of the work, confer with the Owner. The Engineer shall prepare and present such
information as may be pertinent and necessary, or as may be requested by the Owner, in order to
evaluate features of the Engineer’s services and work.

At the request of the Owner or the Engineer, conferences shall be provided at the Engineer’s
office, the office of the Owner, or at other locations designated by the Owner. These conferences shall
also include evaluation of the Engineer’s services and work when requested by the Owner.

All applicable study reports shall be submitted in preliminary form for approval by the Owner
before the final report is issued. The Owner’s comments regarding the Engineer’s preliminary report
will be addressed by the Engineer in the final report.

If funds by other agencies or entities are to be used for the development of the project under this
Agreement, the Engineer’s services and work will be subject to periodic review and approval by other
agencies or entities, including those of the city, county, state and/or federal agencies.

Should it be determined that the progress in the production of the Engineer’s services and work
does not satisfy the requirements of the approved Work Schedule as provided by Exhibit “C”, attached

hereto, the Owner shall review the approved Work Schedule with the Engineer to determine the
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the corrective action needed by either the Owner or the Engineer.

The Engineer shall promptly advise the Owner in writing of events which have a significant
impact upon the progress of the Engineer’s services and work and the approved Work Schedule,
including:

(1 problems, delays, adverse conditions which will materially affect the ability to
attain Agreement objectives, prevent the meeting of time schedules and goals, or
preclude the timely completion and submittal of Project deliverables by the
Engineer within established time periods; this disclosure will be accompanied
by a statement by the Engineer of recommended or immediate action taken, or
contemplated, and any Owner or other agency or entity assistance needed to
resolve the situation: and

2) favorable developments or events which enable meeting the Work Schedule
goals sooner than anticipated.

ARTICLE 5. Compensation and Fees. For and in consideration of the services identified in Article 2
and more practically described in Exhibit “B” attached hereto, the maximum amount payable by the
Owner to the Engineer for services rendered by Engineer, subject to adjustment in accordance with
Article 6.1 herein, will be provided in each Work Authorization issued. An outline and breakdown of
the Services Fee is more particularly identified in EXHIBIT “D1"-Fee Breakdown, attached hereto and
made a part of this Agreement. Payments to the Engineer for Services shall be made by the Owner,
upon presentation by the Engineer of the monthly Request for Payment, in accordance with the terms
and provisions of Article 6 herein to be rendered by the Engineer, the Owner shall compensate the

Engineer as follows:
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5.1 Special Services. Those services that may be required to be provided by the Engineer as
Special Services are set forth below and more particularly described in EXHIBIT “B”, attached hereto.
For and in consideration of these Special Services rendered as required by the Engineer, as required by
the Owner shall pay the Engineer a negotiated lump sum fee (hereafter referred to as “Special Services
Fee”) at the hourly labor rates and non-labor rates (hereinafter referred to as “Agreement Rates”)
specified in EXHIBIT “D” - Agreement Rates, attached hereto and made a part of this Agreement, and
as follows:

1. RESIDENT OR SITE ENGINEER, INSPECTOR. Actual performance of services of project site
engineer, resident engineer and/or inspector, if required by Owner.

2. DOCUMENT COPIES. Actual performance and/or providing of additional copies (over 10) pf
report; additional copies (over 10) of plans (Agreement drawings), specifications and estimates (PS&E);
additional copies (over 10) of bidding documents: additional copies (over 10) of as-built drawings.

3. EXTRA TRAVEL. Extra travel required of Engineer and authorized by Owner to points outside of
Hidalgo County.

4. EXPERT WITNESS. Assistance to the Owner as expert witness in any litigation with third parties,
arising from the development or construction of the Project.

5. MISCELLANEOUS. Investigations involving detailed consideration of operation, maintenance and
overhead expenses and (unless otherwise agreed) the preparation of rate schedules, earning and expense
statements; preparation of feasibility studies; environmental document preparation; appraisals,

valuations, and material audits; or inventories required for certification of force account construction
performed by the Owner; preparation of change orders for extra work done by the Contractor.

ARTICLE 6. Method of Payment.
6.1 Request for Payment. Payments to the Engineer for services rendered will be made while
work is in progress as executed through a lump sum fee assigned to each work authorization (hereinafter

referred to as “Work Authorization”) in accordance with Article 7 herein. For each Weork

Authorization, the Engineer shall prepare and submit to the Owner monthly progress reports in
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in sufficient detail to support the progress of the work and in support of a request for payment
(hereinafter referred to as “Request for Payment”). The progress report shall indicate the percent
completion of the work accomplished by the Engineer during the billing period and to the date of the
Request for Payment. On or before noon of the first Monday of each month during the performance of
the services, the Engineer shall submit to the Owner for approval a Request for Payment. Payment of
the lump sum fee for each Work Authorization identified in the Request for Payment will be in
proportion to the percent completion of the work tasks identified in such Work Authorizations together
with a detailed breakdown of the amount and the sum of all prior payments. The Owner shall review
each such Request for Payment and may make such exceptions as the Owner reasonably deems
necessary or appropriate under the circumstances then existing. About ten (10) working days atter the
Commissioners Court of the Owner meets approving such payment, the Owner shall make payment to

the Engineer in the amount approved as aforesaid subject to Article 6.4 herein and below.

If the Project, or any portion(s) thereof, are deleted or otherwise not constructed, compensation
to the Engineer by the Owner for the Project or such portions of the project shall be only the amounts
paid the Engineer for actual work performed in accordance with the Work Authorization(s) approved
by the Owner.

6.2 Final Payment. After final completion of the work and acceptance thereof by the Owner,
the Engineer shall submit a final request for payment (“Final Request for Payment”) which shall set
forth all amounts due and remaining unpaid to the Engineer and upon approval thereof by the Owner,
the Owner shall pay to the Engineer the amount due (“Final Payment”) under such Final Request for

Payment in accordance with the provisions of Article 6. 1 hereof. The Final Payment shall not be
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made until the Engineer delivers to the Owner an affidavit that so far as the Engineer has knowledge

or information any and all amounts due for materials and services over which the Engineer has control

have been paid.

6.3 Qualification on Obligations to Pay. Any provision hereof to the contrary notwithstanding,

the Owner shall not be obligated to make any payment (whether a payment under Article 6.1 hereof or

Final Payment) to the Engineer hereunder if any one or more of the following conditions precedent

exist:

(1

)

3)

4)

The Engineer is in default of any of its obligations hereunder or otherwise is in default
under this Agreement or under any Agreement documents related to this Agreement;

Any part of such payment is attributable to the Engineer’s services which are not
performed in accordance with this Agreement; provided, however, such payment shall be
made as to the part thereof attributable to the Engineer’s services which were performed
in accordance with this Agreement.

The Engineer has failed to make payments promptly to consultants or other third parties
used in connection with the Project for which the Owner has made payment to the
Engineer;

If the Owner, in good faith judgment, determines that the portion of the compensation
then remaining unpaid will not be sufficient to complete the Engineer’s services in
accordance with this Agreement, no additional payments will be due the Engineer
hereunder unless and until the Engineer, at its sole cost, performs a sufficient portion of
the Engineer’s services so that such portion of the compensation then remaining unpaid
is determined by the Owner to be sufficient to so complete the Engineer’s services.

6.4 No partial payment made hereunder shall be or construed to be final acceptance or approval

of that part of the Engineer’s services to which such partial payment related or relieves the Engineer of

any of its obligations hereunder with respect thereto.

6.5 The Engineer shall promptly pay all bills for labor and material performed and furnished by

others in connection with the performance of the Engineer’s services.
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6.6 Waiver. The making of the Final Payment shall constitute a waiver of all claims by the
Owner except those arising from (1) faulty or defective services of the Engineer appearing after
completion of the Project. (2) failure of the Engineer’s services to comply with the requirements of this
Agreement or any Agreements or Agreements related to the Project, or (3) terms of any special
warranties required by this Agreement or provided at law or in equity. The acceptance of Final
Payment shall constitute a waiver of all claims by the Engineer except those previously made in writing
and identified by the Engineer as unsettled at the time of the Final Request for Payment.

ARTICLE 7. Work Authorization. After execution of this Agreement, the Engineer shall
proceed with the work outlined under Article 2 hereof, only as authorized by the Owner through an
agreed Work Authorization document in the form identified in EXHIBIT “E”- Work Authorization
Form, attached hereto and made a part of this Agreement. The Engineer will identify, as approved by
the Owner, the needed services for the Project, as required through the course of the development to the
Project. The Owner shall authorize the Engineer to perform one or more of the agreed tasks identified
in EXHIBIT “B”, attached hereto, in the form of individual work authorizations. Upon authorization
from the Owner, the Engineer will prepare a Work Authorization document, which will include a
description of the work to be performed, including a description of the tasks and milestones, a work
schedule, and an estimated cost proposal agreed upon by the Owner and the Engineer. The estimated
cost proposal shall set forth in detail the computation of the cost of each work task, at the hourly rates
established and identified in EXHIBIT “D”, attached hereto. The Work Authorizations shall not

waive the Owner’s and the Engineer’s responsibilities and obligations established in this Agreement.

The estimated cost proposal for each Work Authorization, developed by the Engineer and
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approved by the Owner shall be used by the Owner to appropriate a purchase order for the Work
Authorization. Each executed Work Authorization shall become a part of this Agreement. Upon
satisfactory completion of the Work Authorization, the Engineer shall submit the Project’s

deliverables as specified in the executed Work Authorization to the Owner for review and acceptance.

Work included in a Work Authorization shall not begin until the Owner and the Engineer
have signed the Work Authorization. All work must be completed on or before the completion date
specified in the Work Authorization, unless extended by written agreement by the Engineer and the
Owner. The Engineer shall promptly notify the Owner of any event that will affect completion of the
Work Authorization. All Work Authorizations must be executed and completed by both the
Engineer and the Owner within the period established for this Agreement as specified in Article 3
hereof.

The final acceptance by the Owner of each Work Authorization for the Project shall serve as
evidence of completion, on the part of the Engineer, of all services under this Agreement insofar as they
pertain to that portion of work on the Project identified in the applicable work authorization.

ARTICLE 8. Supplemental Agreements. The terms of this Agreement may be amended by
supplemental agreement if the Owner determines that (1) there is a need to extend the Termination
Date identified in Article 3.1 hereof, (2) there has been a significant change in the scope, complexity or
character of the services to be performed by the Engineer, and/or (3) for any other reason agreeable to
the Owner and the Engineer. All supplemental agreements will be developed in the form identified in
EXHIBIT “F” - Supplemental Agreement Form, attached hereto and made a part of this Agreement,

and incorporated herein by reference as “Supplemental Agreement”.
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If determined appropriate by the Owner, additional compensation to the Engineer for (1), (2)
and/or (3) above shall be paid as a negotiated lump sum fee at the Agreement Rates specified in
EXHIBIT “D”, attached hereto. The negotiated lump sum fee shall be incorporated into the
Supplemental Agreement.

Any Supplemental Agreement must be executed by both the Engineer and the Owner prior to
the Termination Date specified in Article 3 hereof.

It is distinctly understood and agreed that no claim by the Engineer for additional work, as
identified in Article 9 hereof, or changes or revisions in work, as identified in Article 10 hereof, shall be
made by the Engineer until full execution of the Supplemental Agreement and authorization to
proceed is granted by the Owner. The Owner reserves the right to withhold payment to the Engineer
pending verification of satisfactory work performed by the Engineer.

Article 9. Additional Work. If the Engineer is of the opinion that any work it has been
directed to perform is beyond the scope of this Agreement and constitutes extra work, the Engineer
shall promptly notify the Owner in writing, In the event the Owner finds that such work does constitute
extra work, the Owner shall so advise the Engineer and a written supplemental agreement will be
executed between the Owner and the Engineer as provided herein. The Engineer shall not perform
any proposed additional work or incur any additional cost prior to the execution by both the Engineer
and the Owner of a supplemental agreement. Additional compensation from the Owner to the
Engineer shall be paid as a negotiated lump sum fee at the Agreement Rates specified in EXHIBIT
“D” attached hereto. The negotiated lump sum fee shall be incorporated into the supplemental
agreement as specified in Article 8 hereof. The Owner shall not be liable or under any obligation to

compensate the Engineer for work performed or costs incurred by the Engineer relating to additional
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to additional work not directly associated with the performance of the work authorized in this
Agreement or as amended through supplemental agreement.

ARTICLE 10. Changes or Revisions in Work. If the Owner finds it necessary to request
changes to the work, and the changes are within the applications of sound engineering principles, the
Engineer shall make such revisions if requested and directed by the Owner.

10.1 Preliminary Work. The Engineer will make, without expense to the Owner, such
revisions of any preliminary reports or drawings as may be required to meet the needs of the Owner and
the applications of sound engineering principles.

10.2 Previously Approved or Satisfactorily Completed Work. If the Owner finds it
necessary to request the Engineer to make changes to work previously approved by the Owner or work
satisfactorily completed for which the Owner approves or, after a definite plan has been approved by the
Owner, if a decision is subsequently made by the Owner, which for proper execution involves extra
services and expenses for changes in or additions to the drawings specifications or other documents, this
will be considered as additional work, and compensation from the Owner to the Engineer will be in
accordance with Article 9 hereof.

10.3 Project Delays. If the Engineer is required to perform additional work due to delays by the
imposition of causes not within the Engineer’s control, such as by the re-advertisement of bids or by the
delinquency or insolvency of Contractors, such work associated with these delays shall be considered
additional work, and the Engineer shall be compensated by the Owner for such extra services and
expense in accordance with Article 9 hereof.

10.4 Reduction of Project Cost. Notwithstanding any provision herein to the contrary, in the

event it is necessary for the Owner to require changes in the final plan of the Project to enable it to the
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reduce the construction cost of the Project to an amount within the sum estimated by the Engineer, the
Engineer will be required to make such revisions or changes. These changes will only be considered
additional work by the Engineer, if the Engineer previously provided these same changes as options to
the Owner at the stage of preliminary work or prior to the approval of the final plan for the Project, and
the option or options were not selected or approved by the Owner to be incorporated into the final plan
of the Project. Payment for this additional work will then be made to the Engineer in accordance with
Article 9 hereof. If the Engineer failed to provide these changes as an option or options to the Owner at
the stage of preliminary work or prior to the approval of the final plan of the Project, these changes will
not be considered additional work and no additional compensation will be made to the Engineer.

ARTICLE 11. Ownership and Release of Documents.

11.1 Ownership of Documents. Original drawings and specifications are the property of the
Engineer however the Project is the property of the Owner, and the Engineer may not use the drawings
and specifications thereof for any purpose not relating to the Project with the Owner’s consent. The
Owner shall be furnished with such reproductions of drawings and specifications as the Owner may
reasonably require. Upon completion of the work or any earlier termination of this Agreement under
Article 3.4 hereof, the Engineer will revise drawings to reflect changes made during construction and
will promptly furnish the Owner with one complete set of reproducible record prints. Prints shall be
furnished by the Engineer, as an additional service, at any other time requested by Owner. All such
reproductions shall be the property of the Owner who may use them without the Engineer’s permission
for any proper purpose relating to the Project, including but not limited to additions to or completion of
the Project. Any additions or revisions by the Owner to a drawing signed, sealed, and dated by a

registered professional engineer, shall be made in accordance with the Texas Engineering practice Act
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Engineering practice Act and the Rules of the State Board of Registration for Professional Engineers.

All documents furnished to the Engineer by the Owner shall be delivered to the Owner upon
completion or termination of this Agreement. The Engineer, at the Engineer’s own expense, may retain
copies of such documents or any other data under this Agreement.

11.2 Release of Documents or Information. Release of information to the public or others
regarding the Project will be accordance with the Texas Public Information Act.

ARTICLE 12 Discounts, Rebates, Refunds. In connection with procurement services rendered
by the Engineer, if procurement services are required of the Engineer hereunder, all discounts, rebates
and refunds shall accrue to the Owner. For some purchases, the Engineer may deem that payment
within the discount period is not safe; and/or inspection, guarantees, or other considerations may dictate
delay. In such cases, the Engineer shall promptly notify the Owner so that a course of action may be
mutually agreed upon by the Owner and the Engineer.

ARTICLE 13. Records, Accounting, Inspection. The Engineer shall keep full and detailed
records and accounts in a manner approved by the Owner. The Engineer shall afford the Owner’s
authorized personnel and independent auditors, if any, full access to the work performed by the Engineer
regarding the Project and to all of the Engineer’s books, records, correspondence, instructions,
drawings, receipts, vouchers and other documents relating to such work under this Agreement and the
Engineer shall preserve all such records for three (3) years after final payment. The Engineer shall
deliver to the Owner upon completion of such work, a statement of the cost of such work detailed
according to the accounting procedure and requirements of the Owner.

ARTICLE 14. Subcontracting and Assignment. The Engineer shall not assign, subcontractor

or transfer the Engineer’s interest in this Agreement without the prior written consent of the Owner.
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the Owner. The Engineer shall bind every subconsultant by written subcontract to observe all the terms
of this Agreement to the extent that they may be applicable to each subconsultant. No subcontractor
relieves the Engineer of any responsibilities under this Agreement.

The Engineer, and the Owner, do hereby bind themselves, their successors, executors,
administrators and assigns to each other party of this Agreement and to the successors, executors,
administrators, and assigns of such other party in respect to all covenants of this Agreement.

ARTICLE 15. Patents. The Engineer shall indemnity and save the Owner harmless from all
liability for alleged or actual infringement of any patent resulting from the use of apparatus or equipment
furnished or designed by the Engineer or from the use of any process designed by the Engineer or
effected by said apparatus or equipment, and the Engineer shall indemnify and save the Owner harmless
from and against all costs, legal fees, expenses and liabilities incurred in or about any claim of or action
for such infringement: provided, however, that the Owner shall promptly transmit to the Engineer all
papers served on the Owner in any suit involving such claim of infringement, and provided further, that
the Owner permits the Engineer to have entire charge and control of the defense of any such suit. If
because of actual infringement the use of such apparatus, equipment, or process is enjoined, the Engineer
shall refund the purchase price thereof in proportion to the length of service uncompleted, the life of such
apparatus or equipment being assumed as five years. The Engineer hereby grants to the Owner a non-
exclusive, royalty-free license under patents now or hereafter owned by the Engineer covering any

machines, apparatus, processes, articles, or products included in the Engineer’s work hereunder.

ARTICLE 16. Confidential Information, Inventions and Other Restrictions.
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16.1 Confidential Information. The Engineer shall not use in any way, commercial or
otherwise, except to the extent required by the proper performance of this Agreement; and shall hold in
confidence and not disclose to any person, for any reason or at any time, any information relating to the
secret processes, products, compositions, machinery, apparatus or trade secrets of the Owner, or any
other confidential information given to the Engineer by any of the Owner’s commissioners, elected
officials, employees, or representatives or acquired by the Engineer during the term of or as a result of
this Agreement. Any information not generally available to the public shall be considered secret and
confidential for the foregoing purposes; provided, however, that any technical information which was
lawfully in the Engineer’s possession prior to such disclosure to the Engineer by the Owner or which is
or shall lawfully be published or become part of general knowledge from sources other than the Engineer
or which otherwise shall lawfully become available to the Engineer from a source other than the Owner,
shall not be subject to these provisions. All the foregoing stipulations shall apply to such information and
work hereunder as well as to any information and ideas originated or developed by the Engineer in
performing such work. Such information may, of course, be disclosed to the proper officials or employees
of the Owner if necessary to perform the work hereunder. The Engineer shall, however, inform each of
its employees who receive such information of these restrictions and the Engineer shall take all
reasonable precautions and exert all reasonable efforts to assure conformance with such restrictions by all
of its officers, employees, and agents, obtaining from them if necessary, agreements satisfactory to the
Owner, effectuating the purposes of this Article.

16.2 Inventions. The Engineer shall communicate to the Owner at once, and require the
Engineer’s employees assigned to this Project to communicate to the Owner all inventions and

improvements which any of the Engineer’s employees, either alone or in conjunction with any of the
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Owner’s employees may conceive, make or discover during the course of or as a result of work on this
Project under this or any ensuing agreement with the Owner that relates to the processes, products,
compositions, machinery or plants of the Owner, or relating in any way to any of the operations in which
the Owner may be obligated to pay to the Engineer as compensation for services rendered by the
Engineer under Agreement with the Owner. The Engineer shall require its employees to execute patent
applications and assignments thereof to the Owner or its nominees, and powers of attorney relating
thereto for any country the Owner may designate, and shall take all other actions as the Owner may
request to maintain and protect such inventions and improvements. The Owner shall pay all costs or
charges incurred in protecting such inventions and improvements if the Owner desires to protect them.
Before assigning any of the Engineer’s employees to work under any Agreement with the Owner
concerning this Project, the Engineer shall obtain from them agreements satisfactory to Owner
complying in all respects with the terms and provisions of this Article.

16.3 The rights and obligations set forth in Article 16 shall survive the performance of this
Agreement, or any termination, discharge or cancellation thereof

ARTICLE 17. Engineer’s Seal, Responsibility and Warranties.

17.1 Engineer’s Seal. The Engineer shall assign a responsible engineer or engineers licensed to
practice in the State of Texas, who shall sign, seal and date all appropriate engineering submissions to the
Owner in accordance with the Texas Engineering Practice Act and the Rules of the State Board of
Registration for Professional Engineers.

17.2 Engineer’s Responsibility. The Engineer shall be responsible for the accuracy of the work
for the Project and shall promptly make necessary revisions or corrections resulting from errors,

omissions, or negligent acts by the Engineer. No additional compensation will be made to the Engineer
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Engineer for any necessary revisions or corrections resulting from errors, omissions, or negligent acts by
the Engineer.

The Engineer’s responsibility for all questions arising from design errors and/or omissions will
be determined by the Owner or a designee appointed by the Owner. The Engineer will not be relieved
of the responsibility for subsequent correction of any such errors or omissions or for clarification of any
ambiguities until after the construction phase of the Project has been completed.

17.3 Warranties.

(a) The Engineer warrants that engineering design work performed by the Engineer
hereunder shall be in accordance with sound engineering design practices and in conformance with
applicable code and standards established for such work.

(b) Notwithstanding anything to the contrary contained in this Agreement, the Owner
and the Engineer agree and acknowledge that the Owner is entering into this Agreement in reliance
on the Engineer’s experience and abilities with respect to performing the Engineer’s services
hereunder. The Engineer accepts the relationship of trust and confidence established between it and
the Owner by this Agreement. The Engineer covenants with the Owner to use the Engineer’s best
efforts, skill, judgment and abilities to design the Project and to further the interests of the Owner in
accordance with the Owner’s requirements and procedures, in accordance with all professional
standards, and in compliance with all applicable national, federal, state, county and municipal laws,
regulations, codes, ordinances, orders and with those of any other body having jurisdiction. If the
development of plans, specifications and estimates (hereinafter referred to as “PS&E”) are identified
in this Agreement under Article 2 hereof or EXHIBIT “B”, attached hereto, as part of the services to

be provided by the Engineer for the Project, prior to the commencement of construction, the
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Engineer shall certify in writing to the Owner that the PS&E for the Project, and the improvements
when built in accordance therewith, conform to all applicable governmental regulations, statutes and
ordinances then in effect. The Engineer represents, covenants and agrees that there are no
obligations, commitments or impediments of any kind that will limit or prevent performance of the
Engineer’s services.

(c) The Engineer represents, covenants and agrees that all of Engineer’s services to be
furnished by the Engineer under or pursuant to this Agreement form the inception of the Agreement
until the Project has been fully completed, shall be of the standard and quality which prevail among
engineers of similar experience, knowledge, skill and ability engaged in engineering practice
throughout Texas under the same or similar circumstances involving the design and construction of
Project.

(d) The Engineer represents, covenants and agrees that the Engineer’s special talent,
training and experience cause the Engineer to be the prime professional on the Project; that because
of such talent and training, the Engineer envisions the construction of the Project in its entirely and
possesses the special skills which enable the Engineer to recognize dangerous conditions that a
reasonable, prudent engineer having such special skills could anticipate may arise from the proper use
of the Project after acceptance by Owner; and that the Engineer recognizes that any commissioners,
elected officials, employees and agents of the Owner, plus residents and owners of property within
the area affected by the Project are within a class of foreseeable persons who will be relying on the
project being designed in a professional and safe manner.

() If the development of PS&E is identified in this Agreement under Article 2 hereof or

EXHIBIT “B”, attached hereto, as part of the services to be provided by the Engineer for the Project,
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the Engineer represents, covenants and agrees that the PS&E of the Project will be accurate and free
from any material errors. The Engineer additionally represents, covenants and agrees to the following:
that the design of the Project will conform to its foreseeable use as a Project with all the amenities as set
forth in any PS&E developed by the Engineer for the Project; that the result of such PS&E, if built in
accordance therewith, will be suitable for purposes for which the Project is designed; and the Project
will be inspected in a workmanlike, professional manner and will be suitable for the Project’s intended
purpose. The Engineer’s responsibilities as set forth herein shall at no time be in any way diminished by
reason of any approval by the Owner of any PS&E developed by the Engineer for the Project, nor shall
the Engineer be released from any liability by reason of such approval by the Owner, it being understood
that the Owner at all times is ultimately relying upon the Engineer’s skill and knowledge in preparing
such PS&E.

(D) In connection with the Engineer’s performance of procurement services hereunder, if
any, the Engineer use its best efforts to obtain from all vendors of equipment and materials, fullest
possible warranties against defective materials and workmanship for the benefit of the Owner.

ARTICLE 18. Engineer’s Resources. The Engineer shall furnish and maintain, at the
Engineer’s own expense, office space for the performance of all services, skilled and sufficient
personnel, as well as adequate and sufficient equipment to perform the services as required under this
Agreement.

18.1 Project Manager. The Engineer shall provide a manager (Project Manager) for the
Project that is a registered professional engineer in the State of Texas. The Project manager shall have
such knowledge and experience as will enable that Project Manager during the course of the Project

without prior consent of the Owner. If, due to situations beyond the control of the Engineer, the
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Engineer must change the Project Manager prior to the completion and acceptance of the Project, the
Engineer will submit a request to change the Project Manager to the Owner for approval.

18.2 Employees of the Engineer. All employees of the Engineer shall have such knowledge and
experience as will enable them to perform the duties assigned to them and required for the services under
this Agreement. Any employee of the Engineer who, in the opinion of the Owner, is incompetent, or
whose conduct becomes detrimental to the work required under this Agreement, shall immediately be
removed from association with the Project when so instructed by the Owner. The Engineer certifies
that the Engineer presently has employed sufficient and qualified personnel, and will maintain sufficient

and qualified personnel for performance of the services under this Agreement.
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18.3 Documents/Information Exchange The purpose of this Article is to define the required
automated resources, format for graphics files, and information exchange pertaining to the Project.
Taking into consideration that the Owner has a significant investment is the development of the Project,
there is a need for the Engineer to provide consistency in document development for information
exchange. Consistency in document development for information exchange and production will help
facilitate an economically efficient Project. Therefore, the Engineer shall provide the Owner with
documents and information in accordance with the special requirement outlined in EXHIBIT “B”
attached hereto.

ARTICLE 19. Indemnification. To the fullest extent permitted by applicable law, the Engineer
and its agents, partners, subcontractors, and consultants (collectively “Indemnitors”) shall and do agree
to indemnify, and hold harmless the Owner, the Owner’s respective directors, elected officials,
employees and agents (collectively “Indemnitees™) from and against all claims, damages, losses, liens,
causes of action, suits, judgments and expenses, including attorney fees, of any nature, kind or
description (collectively “Liabilities”) of any person or entity whomsoever arising out of, caused by or
resulting from the negligent performance of the Engineer’s services through activities of the Engineer,
its agents, partners, subcontractors and/or consultants performed under this Agreement, and which are
caused by or result from error, omission, or negligent act of the Engineer or of any person employed or
Contracted by the Engineer provided that any such Liabilities (1) are attributable to bodily injury,
personal injury, sickness, disease or death of any person, or to the injury to or destruction of tangible
personal property including the loss of use and consequential damages resulting therefrom and (2) are
caused in whole or in part by any negligent act or omission of the Engineer, anyone directly or indirectly

employed by the Engineer or anyone for whose acts the Engineer may be legally liable. The Engineer
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The Engineer shall also save harmless the Owner from any and all expense, including but not limited to,
attorney fees which may be incurred by the Owner in litigation or otherwise resisting said claim or
liabilities which may be imposed on the Owner as a result of such activities by the Engineer, its agents
partners, subcontractors and/or consultants. In this connection, it is agreed and understood that the
Engineer shall not be responsible for any portion of the liability proximately caused by the Owner’s
negligence.

ARTICLE 20. Joint and Several Liability. In the event more than one of the Indemnitors are
connected with an accident or occurrence covered by the indemnification in Article 19 hereof, then each
of such Indemnitors shall be jointly and severally responsible to the Indemnitees for indemnification
and the ultimate responsibility among such Indemnitors for the loss and expense of any such
indemnification shall be settled by separate proceedings and without jeopardy to any Indemnitee. The
provisions of this Article shall not be construed to eliminate or reduce any other indemnification or right
which the Owner or any of the Indemnitees has by law.

ARTICLE 21 Insurance. The Engineer shall obtain and maintain insurance in the limits of
liability for each of the types of insurance coverage identified as follows.

(1) Workers’ Compensation, endorsed with a waiver of subrogation in favor of the
Owner in accordance with the statutory obligations imposed by Worker’s
Compensation or Occupational Disease laws under the Texas Workers’
Compensation Law (“Statutory Texas”)

(2) Commercial General Liability, endorsed with the Owner as an additional insured
and endorsed with a waiver of subrogation in favor of the Owner all fo the extent

of the liabilities assumed by the Engineer under Article 19 and Article 20 herein,
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20 herein, in limits of liability not less than one million dollars ($1,000,000)
combined single limit each occurrence and in the aggregate for bodily injury and
property damage.

(D Texas Business Automobile Policy, endorsed with the Owner as an additional
insured and endorsed with a waiver of subrogation in favor of the Owner all 10
the extent of the liabilities assumed by the Engineer under Article 19 and Article
20 herein, in limits of liability not less than two hundred fifty thousand dollars
($250,000) each person for bodily injury, five hundred thousand dollars
(8$500,000) each occurrence for bodily injury, and one hundred thousand dollars
($100,000) each occurrence for property damage.

2) Professional Liability in limits of $1,000,000 each claim and aggregate.

The Engineer covenants and agrees to maintain an insurance policy in the minimum limits of
liability for each of the types of insurance coverage identified above. The Engineer shall furnish the
Owner with a certificate of insurance (Hidalgo County Certificate of Insurance) showing the said
policy to be in full force and effect during the period of service, identified in Article 3 hereto, for this
Agreement. The completed Hidalgo County Certificate of Insurance shall be attached hereto and
identified as EXHIBIT “G”- Hidalgo County Certificate of Insurance. The Engineer will be
considered in breach of Agreement should the Engineer fail to maintain an insurance policy in the
minimum limits of liability and requirements identified above while performing services for and under
this Agreement, and will be subject to default and termination of the Agreement as outlined in Article 3.4
hereto. Additionally, the Engineer covenants and agrees to use its best efforts to maintain an insurance

policy in the minimum limits of liability and requirements identified above until one year following the
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following the date of the acceptance of the Project by Owner.

ARTICLE 22. Compliance with Laws. The Engineer shall comply with all applicable Federal,
State and local laws, statutes, codes, ordinances, rules and regulations and the orders and decrees of any
court, or administrative bodies or tribunals in any manner affecting the performance of this Agreement
including, without limitation, worker’s compensation laws, minimum and maximum salary and wage
statutes and regulations and licensing laws and regulations. When required the Engineer shall furnish the
Owner with satisfactory proof of its compliance therewith.

ARTICLE 23. Noncollusion. The Engineer warrants that the Engineer has not employed or
retained any company or persons, other than a bona fide employee working solely for the Engineer, to
solicit or secure this Agreement, and that the Engineer has not paid or agreed to pay any company,
engineer or any other person or entity any fee, commission, percentage, brokerage fee, gifts or any other
consideration contingent upon or resulting from the award or execution of this Agreement. For breach or
violation of this warranty the Owner shall have the right to annul this Agreement without liability or, in
the Owner’s discretion, to deduct from the Services Fee, or otherwise recover, the full amount of each
fee, commission, percentage, brokerage fee, gift or contingent fee.

ARTICLE 24. Gratuities. The Owner mandates that employees of the Owner shall not accept
any benefits, gifts or favors from any person doing business or who reasonably speaking may do business
with the Owner under this Agreement; the only exceptions allowed are ordinary business meals. Any
person doing business with or who may reasonably seeking to do business with the Owner under this
Agreement may not make any offer of benefits, gifts or favors to Owner employees, except as mentioned
herein above. Failure on the part of the Engineer to adhere to this provision may result in the

termination of this Agreement.
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ARTICLE 25. Payment of Franchise Tax. The Engineer hereby certifies that the Engineer is
not delinquent in Texas franchise tax payments, or that the Engineer is exempt from, or not subject to,
such as tax. A false statement concerning corporation’s franchise tax status shall constitute grounds for
termination of the Agreement at the sole option of the Owner.

ARTICLE 26. Disputes. The Engineer shall be responsible for the settlement of all Contractual
and administrative issues arising out of any procurement made by the Engineer in support of the services
under this Agreement.

ARTICLE 27. Severability. In the event any one or more of the provisions contained in this
Agreement shall for any reason, be held to be invalid, illegal, or unenforceable in any respect such
invalidity, illegality or unenforceability shall not affect any other provision thereof and this Agreement
shall be construed as if such invalid, illegal or unenforceable provision had never been contained herein.

ARTICLE 28. Notices. All notices to either party by the other required under this Agreement

shall be personally delivered or mailed to such party at the following respective addresses:

OWNER: ENGINEER:

Hidalgo County IZAGUIRRE ENGINEERING GROUP, L.L.C.
Atin: Agapito Vargas Attn:Diana [zaguirre, President

301 East State Street 5522 North 10™ Street

Pharr, Texas 78577 McAllen, Texas 78504

The Address may be changed by either party by written notice, and notice so mailed shall be effective
upon mailing.
ARTICLE 29. Miscellaneous Provisions.

(a) This Agreement constitutes the entire Agreement between the Engineer and the Owner relating to the
work herein described and supersedes any prior understanding or written or oral Agreements between the parties
respecting the subject matter defined herein. These are no previous or contemporary representations or warranties

of the Owner or the Engineer not set forth herein.
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(b) Except as specifically provided herein no meodification, waiver, termination, rescission,
discharge or cancellation of this Agreement or of any terms thereof shall be binding on the Owner unless in writing
and executed by an officer or employee of the Owner specifically authorized to do so.

(c) No waiver of any provision of or a default under this Agreement shall affect the right of the
Owner thereafter to enforce said provision or to exercise any right or remedy in the event of any other default
whether or not similar.

(d) No modification, waiver, termination, discharge or cancellation of this Agreement or of any
terms thereof shall impair the Owner’s right with respect to any liabilities whether or not liquidated of the
Engineer to the Owner theretofore accrued.

(¢) All rights and remedies of the Owner specified in this Agreement are in addition to the
Owner’s other rights and remedies.

() The Engineer shall remain an independent Contractor and shall have no power nor shall the
Engineer represent that the Engineer has any power to bind the Owner or to assume or to create any obligation
express or implied on behalf of the Owner except as specifically authorized in advance by the Owner.

(g) The Agreement shall be construed under the laws of the State of Texas and is performable in
Hidalgo County, Texas.

(h) This Agreement may only be amended by a written document executed by the Owner and the
Engineer as provided by Article 8 herein.

ARTICLE 30. Signatory Warranty The undersigned signatory or signatories for the Engineer hereby
represent and warrant that the signatory is an officer of the organization for which he or she has executed this
Agreement and that he or she has full and complete authority to enter into this Agreement on behalf of the
Engineer. The above-stated representations and warranties are made for the purpose of inducing the Owner to

enter into this Agreement.
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IN WITNESS WHEREOF, the Engineer and the Owner have caused this Agreement for Professional

Services to be effective as of the day of , 2009

1IZAGUIRRE ENGINEERING GROUP, L.L.C.

BY:

Diana Izaguirre, President

OWNER:
HIDALGO COUNTY

BY:

Juan D. Salinas, ITI, County Judge

ATTEST:

Arturo Guajardo, Jr., Hidalgo County Clerk

APPROVED AS TO FORM
Atlas & HallLA..L:P.

By:

ATTACHMENTS:
EXHIBIT A - Scope of Services to be Provided by the Owner
EXHIBIT B - Scope of Services to be provided by the Engineer
EXHIBIT C - Work Schedule
EXHIBITD - Engineer’s Agreement Rates
EXHIBIT D1 - Fee Breakdown
EXHIBIT E - Work Authorization Form
EXHIBIT F - Supplemental Agreement Form
EXHIBIT G - Certificate of Insurance (Hidalgo County)
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EXHIBIT “A”
Services to be Provided by County

The following provides an outline of the services to be provided by the Owner in the development of
Project (as defined and more particularly identified in Exhibit “A” attached to this Agreement).

General

The Owner will provide to the Engineer the following:

1y
2)
3)

4)
5)

6)

7)

8)
9)

Authorization to the Engineer to begin work.

Payment for work performed by the engineer.

Assistance to the Engineer, as necessary, to obtain required data and information from other local,
regional, and state agencies that the Engineer cannot easily obtain.

Provide any available relevant data that may be on file concerning the Project.

Provide timely review and decisions in response to the Engineers request for information and/or
submittals and deliverables.

Attend and participate in progress meetings as required and as coordinated and conducted by the
Engineer.

Advertise and award, as assisted and recommendation by the Engineer, construction Agreements
for the PS&E developed by the Engineer.

Attend pre-bid and pre-construction conferences coordinated and conducted by the Engineer.
Review and approve monthly and final estimates, developed by the Engineer, for payment to the
Contractor. Compensation and pay the Agreements for work performed as identified in the

approved monthly and final estimates.

10) Provide assistance to Engineer where necessary and possible with Owner information/resources

to ensure project is completed within timely/efficient basis.

11) Provide Engineer with Geotechnical Data of existing pavement thickness.
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Exhibit “B”

Services to be Provided by Engineer

The work to be furnished by the Engineer shall consist of management and engineering services for
improvements in Hidalgo County Colonias approved by the State of Texas under the Third Call of
Proposition Three funding. The work shall be developed in accordance with the Owner, TXDOT, and
applicable design standards and in a format acceptable to the owner, and reviewing agencies.

The Engineer shall render specific management and engineering services for the devel9opment of the
Project and fulfillment of this Agreement as follows:

I. PRELIMINARY PHASE — GENERAL PROJECT MANGEMENT AND ADMINISTRATION

II. DESIGN PHASE - FINAL DESIGN AND PLANS, SPECIFICATIONS, AND ESTIMATES

(PS&E) FOR COLONIA ACCESS

III. CONSTRUTION PHASE — CONSTRUCTION MANGEMENT & SUPPORT & INSPECTIONS

1. PRELIMINARY PHASE SERVICES

GENERAL PROJECT MANGEMENT

Services for GENERAL PROJECT MANAGEMENT by the Engineer will include the following:

I.

2.

Project/Program Schedule. See Exhibit “C”.

Coordination/Meetings. The Owner may require the Engineer to attend local public hearings, policy
meetings and upon request attend Owner staff meetings. The Engineer shall assist the Owner, as
requested, at meetings with the Texas Department of Transportation (TXDOT), or other necessary
entities.

Planning & Assessment

The Engineer will provide the following:

1.

Review, verify and gather data necessary to proceed with design of approved
TXDOT Colonia Projects.

Perform interviews and each Precinct County Commissioner and staff to identify “present day”
complaints, roadway and drainage histories and preliminary design information for the approved
projects.

Obtain geotechnical data for pavement designs; determine subsurface conditions.
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4. Develop pavement designs, including cost data, pavement material properties, and pavement
drainage.

S. Identify preliminary alignments; develop typical sections.

6. Develop hydraulic design criteria in accordance with Hidalgo County/Local Municipal or TXDOT
guidelines.

7. Verity FEMA FIRM zones and requirements.
8. Develop basic schematic layout of improvement to determine right of way requirements.
Environmental Document Preparation and Public Comment

Provide Owner assistance in gathering data necessary to complete the Environmental Review Record
format established by Owner to satisfy TXDOT environmental requirements.

Right of Way Data

The Engineer shall provide utility and the right of way data for each approved individual project as
follows:

Utility Coordination/Inventory

1) The Engineer will develop utility layout sheets from schematics and incorporate utility information;
identify existing overhead and above ground utilities; identify all existing underground utilities;
document all information on utility layout sheets; identify potential conflicts. The layout sheets will
be reproducible drawings (117x17”) with the following information.

a) Existing and/or proposed right of way lines

b) Benchmark data

¢) Existing and proposed drainage system(s)

d) Location and size of utility (plan/profile view)
¢) Limits of existing casing pipe

f) Name of the owner/company

2) The Engineer will coordinate utility adjustments with Owner and all affected utility owners as
necessary.

Field Survey
The Engineer will provide the following:

1) Vertical and Horizontal Control. Establish and stake the Project control centerline (baselines) and
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offset for the Project or portions of the Project. Establish vertical control by looping all benchmark
(BM) circuits and tie to monument permanent BM elevation. BM’s are to be set at 1,000 ft
maximum intervals using Global Positioning System (GPS) survey, and in a location that will be
undisturbed by future construction.

2) Topography. Obtain topographic information surveyed for the length of the control centerline, as
required; provide location (station and offset), size, height, and depth and/or length and description of
topographic features; to include, but not limited to the following: driveways, signs, light poles, mail
boxes, all fences (including metal beam guard fence and turndowns), utilities (type, owner, location,
and depth), riprap, existing right of way lines, private property lines, cou7nty and/or city limits,
etc...Drainage elements to include:

3) Design Centerline. Establish and stake the design centerline.
Right of Way Map

Provide for the preparation of a project right-of-way map where right of way acquisition is necessary.
Provide for the necessary right-or-way research, mapping, surveying and all services related to the
development of a right-of-way map. Prepared parcel sketches and field notes of all parcels requiring
acquisition. Revisions to be done promptly at no cost to the owner.

II. DESIGN PHASE SERVICES
Final Design and Plans, Specifications & Estimates

The Engineer will develop the final design and prepare Agreement drawings, specifications and estimates
for construction of the Project or portions of the Project as authorized by the Owner. These documents
will be submitted to the applicable city, county, state, and/or federal agencies for approval.

All final plan sheets will be developed by the Engineer on 11”x17” reproducible, 4 mil, double-matte,
white, opaque film.

Recognizing that there will be several team members participating in the development of the overall
Project, and taking into consideration that the Owner has a significant investment in the development of
the Project, there is need for consistency in document development for the purpose of review and
production to help facilitate and economically efficient product. All computer document files furnished
to the Owner by the Engineer shall be furnished on a CD-ROM created utilizing DOS software.
Retrieval documentation relating to file storage on the designated delivery media shall be prepared by the
Engineer and provide to the Owner. It is the intent of the Engineer and this Agreement to secure
computer files from all Project Team members that are composed of elements of the same precision,
integrity, singularity, attributes.

The Engineer shall prepare graphic files that can be reviewed and plotted utilizing
Microstation/AutoCAD, software. The graphic files submitted must be compatible with Microstation
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Cad System without conversion or modification and must plot consistent with reproducible plots
submitted.

Plan Sheets. Plan sheets developed by the Engineer will include, but not limited to, title sheet, typical
sections, sequence of construction, estimates and quantity, plan-profile, channel details, roadway details,
bridge and culvert details, hydraulic details, and standards.

Specifications. The Engineer shall use the June 1, 2004 Texas Department of Transportation Standard
Specifications for Construction and Maintenance of Highways, Streets, and Bridges. Other specifications
may be developed by the Engineer, but must incorporate, reference to standard TXDOT requirements of
design & testing procedures and Hidalgo County Subdivision Required Standards.

Estimates. The Engineer will prepare detailed cost estimates and proposals of authorized construction,
which will include summaries of bid items and quantities based on the unit price system of bidding.

All plots and graphic media provided by the Engineer, as a result of this Agreement, shall be delivered to
the Owner. Final payment for plan sheet documents and/or associated, applicable engineer files will not
be made until the files furnished by the Engineer have been demonstrated to be useable in the formats
described above and herein.

Service for FINAL DESIGN AND PLANS, SPECIFICATIONS AND ESTIMATES by the Engineer will
include the following:

Roadway Design Controls

The Engineer will prepare the roadway design for the Project or portions of the Project as authorized by
the Owner. The roadway design will be submitted to the applicable city, county, state, and/or federal
agencies for approval.

Roadway design controls will include:

1) Geometric Design — horizontal and vertical alignments, intersection geometrics: to be incorporated
onto plan and profile sheets.

2) Geometric and grading design — development of typical roadway sections through horizontal and
vertical alignment determination and roadway cross sections.

3) Grading design — existing and design cross sections, cut/fill quantities, slope stability analysis,
embankment foundation stability and settlement analysis.

4) Earthwork Quantities — obtained from grading design.

5) Miscellaneous supplemental plan details.

Drainage

The Engineer will perform final hydrologic/hydraulic analysis and design for the proposed improvements
of the Project or portions of the Project as authorized by the Owner.
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Signing

The Engineer will determine location and type of warning, regulatory and guide signs as required by the
Hidalgo County Subdivision Standards or local Municipal standards as applicable. All signing design
will be based on the final proposed roadway design.

Permanent Pavement Markings

The Engineer with the Owner will evaluate the need for pavement markings and design all permanent
pavements markings in accordance with the Hidalgo County Subdivision Standard or Local Municipal
Standards as applicable. All such design will be based on the final proposed roadway design.

Miscellaneous

If required for the Project or portion of the Project approved by the Owner, the Engineer will provide the
following miscellaneous roadway items:

Miscellaneous Drafting, Standards, and Details

1. The Engineer will prepare a title sheet indicating, at a minimum, project limits, project location map,
name of owner and owner acknowledgment/acceptance, facility identification, specification
reference, Engineer’s seal, signature and date.

2. The Engineer will determine appropriate standard drawings to be incorporated into the plans, and
sign/seal any modifications to any agency or industry approved standards.

3. The Engineer will develop any details to clarify any construction requirements of the plan drawings.
PS&E Supporting Documents

4. Specifications List and general Notes. The Engineer will prepare an applicable specifications list, in
TXDOT format, as well as any general notes that may be applicable to each PS&E submission.

5. Estimates. The Engineer will prepare detailed cost estimates and proposals of authorized
construction, which will include summaries of bid items and quantities based, insofar as practicable,
on the unit price system of bidding.

6. Agreement Time Determination Statement. The Engineer will determine the time required for
construction for the project, outlining phases of construction and appropriate rates of production and
construction for bid items determined to be in the critical path for construction of the PS&E
submittal. ‘

7. Additional documents. Right of Way Certification letter, material testing and sampling table.
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III. CONSTRUCTION PHASE SERVICE

Construction Management and Support

The Engineer will provide engineering and support services for and during the construction of the Project
or portions of the Project approved by the Owner. Specific services for CONSTRUCTION
MANAGEMENT AND SUPPORT by the Engineer will include the following:

Construction Bidding

1.

The Engineer will furnish to the Owner the necessary copies of approved plans, specifications,
notices to bidders, and proposals as prepared under PS&E.

The Engineer will coordinate and conduct a Pre-Bid Conference for prospective bidders.
The Engineer will assist Owner the tabulation of bids, recommendations to the Owner as to the

proper action on all bid proposals received, and the preparation of form Agreement documents for the
award of each construction Agreement.

Construction Agreement Administration

4.

In general, the Engineer will provide the management and engineering support/data required for
consultation and advertisement to the Owner and act as the Owners representative as provided in the
General Condition of the Construction Agreement.

The Engineer will coordinate and conduct a pre-construction conference.

Defects and Deficiencies. The Engineer will use his best efforts to protect the Owner against defects
and deficiencies in the work of the Contractor. The Engineer will promptly notify the Owner of any
such defect of deficiency, and take all steps possible to require the Contractor to correct the defect or
deficiency.

Contractor Payment. The Engineer will take measurements and calculate quantities, in accordance
with the construction Agreement specifications, of those items of work accepted and conforming to
the construction Agreement specifications, for the preparation of the monthly and final estimates for
payment to the Contractor.

The Engineer will provide Project site inspection of the authorized construction Agreement(s) as
follows:

a. Project Engineer. The Engineer will provide visits by the Project Engineer or a
competent representative of the Engineer to the site of construction for the purpose of
monitoring the Contractor’s progress and conformance to the construction plans and
specifications.
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b. Resident Engineer and/or Construction Inspector(s). The Owner may request the
Engineer to furnish the service of a Resident Engineer and/or Construction Inspector(s)
for continuous on the site inspection construction to the monitor/inspect the Contractor’s
daily progress and conformance to PS&E specifications. See Article 5 for special
services compensation details.

Miscellaneous Technical Activities

9. Shop Drawings. The Engineer will review and check all shop or working drawings furnished by the
Contractor.

10. Control of Materials & Equipment. The Engineer will provide inspection of all materials and
equipment furnished/used by the Contractor as follows:

a. Review and record all laboratory, shop and mill tests of materials and equipment for
compliance with the construction Agreement specifications.

b. Observe and/or perform Project record testing and/or independent assurance testing as
outlined in the construction Agreement specifications.

11. Change Orders. When applicable the Engineer will prepare the engineering data, including plan sheet

drawings, specifications, and estimates, for the preparation of construction Agreement change orders,

which may be required due to actual field conditions encountered or new requirements directed by the
Owner.

12. As Built Drawings. The Engineer will develop as built drawings to depict the work as actually
constructed. The Owner will be furnished five (5) set of prints.
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EXHIBIT «“C”
Work Schedule

A detailed work schedule for each Work Authorization, identified and more particularly described in
Article 7 of this Agreement, shall be prepared by the Engineer to be submitted and approved by the
Owner in writing for each Work Authorization. The work schedule will provide specific work
sequence and definite review times by the Owner and the Engineer of the work performed.

The Engineer will diligently pursue the completion of each Work Authorization as defined by the
milestone and deliverable due dates outlined in each Work Authorization’s associated work schedule.

The Engineer will inform the Owner (in reasonable advance of the delay) should the Engineer

encounter delays that would prevent the performance of all work in accordance with the established work
schedule.
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PROJECT SCHEDULE
BRENDA GAY SUBDIVISION
County of Hidalgo , Texas
as of January 2009
DATE @=>>| FEB '09 | MAR'09 [APR'09 [ MAY'09] JUN'09 | JUL'09] AUG '09 |SEPT '09] OCT '09
ACTIVITY DESCRIPTION Jddd 16|23 2 [ 9 [16]23]30] 6 [13[20{27] 4 | 11{18[25] 1| 8| 15|22[29] 6 | 13| 20|27 3 [10]17|24]|31] 7 [14]21]28] 5 [12]19]26

PRELIMINARY PHASE

Planning & Assesment, Environmental
Documentation Assistance, Right-of-Way,
Utility Coordination and Inventory. Field
Data Collection, Topography, Etc.

DESIGN PHASE

Finalize Roadway Design, Finalize
Drainage Design, Establish Sequence of
Construction, Prepare Traffic Control
Plan, Prepare Project Specific Details,
Assemble Standard Drawings, Assemble
PS&E Supporting Documents. Etc.

CONSTRUCTION PHASE

Construction Bidding and Award, &
Construction of Project. Etc.




PROJECT SCHEDULE
CHAPA No.2 SUBDIVISION
County of Hidalgo , Texas
as of January 2009
DATE =] FEB '09 MAR '09 APR'09 |MAY'09 | JUN'09 JUL '09 AUG '09 __[SEPT'09 | OCT '09
ACTIVITY DESCRIPTION Y444 |2]9]16 2[o] 162330 |e[3]2027fa[ ] s 2s]u[8]1s][22] 20 6| a|20] 27 ]3| n0] 17| 24|31 ] 7[1a]21] 28]5]12]19]26

PRELIMINARY PHASE

Planning & Assesment, Environmental
Documentation Assistance, Right-of-Way,
Utility Coordination and Inventory, Field
Data Collection, Topography, Etc.

DESIGN PHASE

Finalize Roadway Design, Finalize
Drainage Design, Establish Sequence of
Construction, Prepare Traffic Control
Plan, Prepare Project Specific Details,
Assemble Standard Drawings, Assemble
PS&E Supporting Documents, Etc.

CONSTRUCTION PHASE

Construction Bidding and Award, &
Construction of Project, Etc.

TTOTAYY
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PROJECT SCHEDULE

L & P SUBDIVISION

County of Hidalgo , Texas
as of January 2009

DATE 22o=

FEB '09

MAR '09 APR '09 MAY '09 JUN'09 JUL '09

AUG '09

SEPT '09

ACTIVITY DESCRIPTION d¥ ¢

219]16

23

9116|2330 )6|13|20] 27 4|11|[18]25])1|8 2|1 29]6 20| 27]3

10017] 24

T4 21

28

PRELIMINARY PHASE

Planning & Assesment, Environmental
Documentation Assistance, Right-of-Way,
Utility Coordination and Inventory, Field
Data Collection, Topography, Etc.

DESIGN PHASE

Finalize Roadway Design, Finalize
Drainage Design, Establish Sequence of
Construction, Prepare Traffic Control
Plan, Prepare Project Specific Details,
Assemble Standard Drawings, Assemble
PS&E Supporting Documents, Etc.

CONSTRUCTION PHASE

Construction Bidding and Award, &
Construction of Project, Etc.

1 [ |

ITATHYH
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PROJECT SCHEDULE

LOS CASTILLOS SUBDIVISION

County of Hidalgo , Texas
as of January 2009

DATE oo

MAR '09 APR'09 MAY '09 JUN '09 JUL '09

AUG '09

ACTIVITY DESCRIPTION 44 {

2]9l16]23|30)6|13| 20|27 4f1r|u8|25)1|8]15[22|29])6]13[20

1017} 24

PRELIMINARY PHASE

Planning & Assesment, Environmental
Documentation Assistance, Right-of-Way,
Utility Coordination and Inventory, Field
Data Collection, Topography, Etc.

DESIGN PHASE

Finalize Roadway Design, Finalize
Drainage Design, Establish Sequence of
|Construction, Prepare Traffic Control
Plan, Prepare Project Specific Details,
Assemble Standard Drawings, Assemble
PS&E Supporting Documents, Etc.

CONSTRUCTION PHASE

Construction Bidding and Award, &
Construction of Project, Etc.

L[ 1 11

u7=0, LI9IHXH

SEPT '09 OCT '09




EXHIBIT “D”

Engineers Agreement Rates

5.4.1. The Salary Costs used as a basis for payment means salaries and wages (basic and incentive)
paid all ENGINEER’s personnel engaged directly on the Project(s) and/or work task(s), including,
but not limited to, engineers, architects, surveyors, designers, draftsmen, specification writers,
estimators, other technical and business personnel; plus the cost of customary and statutory benefits
including, but not limited to, social security contributions, unemployment, excise and payroll taxes,
workers’ compensation, health and retirement benefits, sick leave, vacation and holiday and other
group benefits. For the purposes of this Agreement, the Engineer’s current hourly rates are:

Engineer Rates:
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EXHIBIT "D-1"

IZAGUIRRE

Engineering Group LLC.

Engineering Rates:

Position/Title:
Principal

Senior Engineer
Project Engineer
Civil Engineer
Senior Engineer Tech
GIS Analyst
CADD-Design Tech
Utility Coordinator
Clerical

Runner

Surveying

FY 2009 Hourly Rate

R B - B~ B B R A R -

155.00
145.00
135.00
120.00
80.00
75.00
65.00
45.00
35.00
25.00

*Contract Rate*

7413 N. La Homa Rd. Mission Tx 78374

Phone: (956)240-0740
Fax: (956) 584-0049



EXHIBIT "D1"
Fee Breakdown

For and in consideration of the Services attached to this Agreement and to be rendered by the Engineer,
the Owner shall pay the Engineer the Fee as defined in Article 5.1 of this Agreement, and as more
particularly identified as follows:

Basic Services Fee

$52,241.03

Phase | = 40% of the Service Fee $20,896.41

Phase Il = 40% of the Service Fee 20,896.41

Phase |l = 20% of the Service Fee $10,448.21

Cost Proposal for Round I
No. Tength

Colonia St(s) | Name of Street(s) CSJ (LF) | Survey Fee|Engineer Fee Total
Brenda Gay 1 Alice Street 3C1080120] 1275 | $2,00066 | $ 6,802.25|$ 8,802.91
Chapa #2 2 |Interior Loop & Belen St,| 3C1080958] 3339 | $6,242.15 | $ 21,223.31 $ 27,465.46
L&P 1 Garza Street  |3C1080362| 1250 | $2,14681 | $ 7,299.16 | $ 9,445.97
Los Castillos Est. 1 Amanda Street |3C1080423] 1290 | $1,483.34| $ 5,04335|$ 6,526.69 .

Total $ 52,241.03
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EXHIBIT “E”

HIDALGO COUNTY
Professional Engineering Services
Agreement #C-CAP-08-029C-00-00
Work Authorization Form

WORK AUTHORIZATION NO.

THIS WORK AUTHORIZATION is made pursuant to the terms and conditions of Section L A. of
the Agreement made by and between HIDALGO COUNTY, action herein by and through the

Commissioner’s Court, hereinafter called the “Owner,” and,
professional engineers of Texas, hereinafter called “Engineer”.

PART 1. SCOPE OF WORK
The purpose of this Work Authorization is for the Engineer to provide

The scope of services to be provided by the Owner is identified in EXHIBIT “A” — Scope of
Services to be Provided by the Owner attached hereto.

The scope of services to be provided by the Engineer is identified in EXHIBIT “B” — Scope of
Services to be Provided by the Engineer attached hereto.

PART 2. ESTIMATED COST
The estimated cost for services under this Work Authorization is .This amount is based
upon the costs outlined in the Estimated Cost Proposal attached hereto as EXHIBIT “D”.

PART 3. PAYMENT
Compensation and payment to the Engineer for the services established under this Work
Authorization shall be made in accordance with Article/Part/Section of the Agreement.

PART 4. FUNDING
This Work Authorization No. _ shall be funded through funding source:
Account No. - - - - - - -

Requisition Number (MUST BE INCLUDED AFTER CC APPROVAL)

PARTS. PERIOD OF SERVICE
This Work Authorization shall become effective on the date of final acceptance of the parties hereto,
and terminate upon completion of scopes of the work authorization or (DATE).
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PART 6. RESPONSIBILITIES AND OBLIGATIONS
This Authorization does not waive the parties’ responsibilities and obligations provided under the
Agreement.

PART 7. ACKNOWLEDGEMENT AND CONFIRMATION
Acknowledgement and confirmation by Hidalgo County Precinct No.___
Commissioner as to content and detail of this Work Authorization No. # __.

HIDALGO COUNTY
COMMISSIONER PRECINCT NO. __:

BY:

PART 8. ACCEPTANCE AND APPROVAL
This Work Authorization is hereby accepted, approved by Hidalgo County Commissioners’ Court on

(DATE) __ as indicated below and effective as of day of , 2008.
THE ENGINEER: THE OWNER:
1ZAGUIRRE ENGINEERING GROUP, L.L.C. HIDALGO COUNTY
By: Diana Izaguirre, President By: Juan D. Salinas III, County Judge
ATTEST:

by: Arturo Guajardo Jr., County Clerk

LIST OF ATTACHMENTS

ATTACHMENT “A” - Service to be Provided by the Owner
ATTACHMENT “B” - Services to be Provided by the Engineer
ATTACHMENT “C” - Work Schedule

ATTACHMENT “D” -  Estimated Cost Proposal
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EXHIBIT “F”

SUPPLEMENTAL AGREEMENT FORM
Supplemental Agreement Form

THE STATE OF TEXAS  §
§
COUNTY OF HIDALGO  §

SUPPLEMENTAL AGREEMENT NO.

TO AGREEMENT FOR PROFESSIONAL SERVICES

THIS SUPPLEMENTAL AGREEMENT is made pursuant to the terms and conditions of Article 8 of the
Agreement made by and between HIDALGO COUNTY, acting herein by and through the Commissioner’s
Court, hereinafter called the “Owner”, and , Professional Engineers of, ,
Texas, hereinafter called the “Engineer”.

WITNESSETH

WHEREAS, the Owner and the Engineer executed the Agreement on the day of 2008 concerning
engineering for Preliminary, Design and Construction Phase Services for the Texas Department of Transportation
Border Colonia Access Funded Colonias for Hidalgo County Precinct Number ___ (hereinafter referred to as the
“Project”); and,

WHEREAS, Article 3.1 of the Agreement, (Termination Date), establishes that this Agreement is to
terminate at the close of business on November 6, 2008; and,

WHEREAS, it has become necessary to amend the Agreement to extend the termination date of this
Agreement.

A. AGREEMENT

NOW THEREFORE, premises considered, the Owner and the Engineer agree that said Agreement is
amended as follows:

L Article 3.1 of the Agreement, (Termination Date), is revised to extend the termination
date to the close of business on November 6, 2008.

All other provisions are unchanged and remain in full force and effect.

IN WITNESS WHEREOF, the Engineer and the Owner have caused this Supplemental Agreement to
the Agreement for Professional Services to be executed as of the day of ,20
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THE ENGINEER:
IZAGUIRRE ENGINEERING GROUP, L.L.C.

BY:

Diana Izaguirre, President
Address for Giving Notices:
5522 North 10" Street
McAllen, Texas 78504

THE OWNER:
HIDALGO COUNTY

BY:

Juan D. Salinas III, County Judge

ATTESTED

By:

Arturo Guajarde Jr., County Clerk

LIST OF ATTACHMENTS

(as required)
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EXHIBIT “G”
CERTIFICATE OF INSURANCE
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Nov. b U0 5rIYY

range
7 Siriliier nEE100075

EXHIBIT "G-1"

h

NG,

josd v
wate Enterea: 11/6/2008

ACORD, CERTIFICATE OF LIABILITY INSURANCE

DATE (MWODITYYY)
11/6/2008

PRODUCER
Mission, Texas

Phone: (356)581-9838
Fax: (356)519-1524

Davis Insurance Agengy
2030 B. Griffin Parkway
78572

THIS CERTIFICATE 1S ISSUED AS A MATTER OF INFORMATION
ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE

|
| HOLDER. THIS CERTIFICATE DOES NOT AMEND, EXTEND OR
ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW.

| INSURERS AFFORDING COVERAGE

UNAIC #

.NSURED IZAGUIRRE ENGINEERING GROUP LLC | NSURER A FIRST MERCURY INSURANCR COMPANY
' NBURER &
7413 ¥ LA HOMA RD . NSURERC
MISSION, TX 78574 | NSURER D,
‘ [ nsuRERE,
COVERAGES

THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIQD INOICATED NQTWITHSTANDING
ANY REQUIREMENT TERM OR CONDITION OF ANY CONTRACT CR OTHER DOCUMENT WITH RESPECT TO WHICH THiS CERTIF.CATE MAY BE ISSJED OR

MAY PERTAIN, THE :NSURANCE AFFORDED 8Y THE POLICIES DESCRIBED MEREIN 1S SUBJECT TO AlL THE TERMS. EXCLUSIONS AND CONQITIONS OF SUCH
POLICIES. AGCREGATE LiMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS,

W3R ADDL POLCY GF FRGTIVE | POLICY EXPIRATION |
POLICY N MAGONY) | DATE (WMODNYTY | LTS
__\.mJusi'!L IYPE OF INEURANCE YMBER Ay £ ‘ :

: " GENERAL LIABILITY _ EACH OCCURRENCE 3
i DAMAGE T3 RENTED
.« COMMERCIAL GENERAL LIABILITY PREMISES (FR poourence) Ll
- CLAIMS MADE l OCCUR MED EXP (Any ane person} | 8
-

i PERSOMAL & ADV INSURY | &
—

! L GENERAL AGGREGATE 3
| gent AGGREGATE uw' APPLIES PERC FROOUCTS - COMPIOP AGG |
,"—_ﬁ
| Pou:'v i )gcr LOC
]

AUTOMOBILE LiASRIYY COMBINED SINGLE LIMIT
[ amyauTo (Es atcident) §
?-—*;
3 ALL OWNED aAUTOS (BPOOlY INJ)URY 3
i [ BCH ¢ parsan
Y SCHEDULED AUTOS
: ! HIRED AUTDS BODLY INJURY s
b i NON-OWNED AUTOS (Par secidant)
E PROPERTY DAMAGE 5
i (Pur sccigsnt)
[ GARAGE LIABKITY AUTO ONLY - A ACCIDENT | &
{1 anvauro QTHER THAN EAACC 1 8
E AUTO ONLY AGG S
| EXCESS/UMBRELLA LIABKITY EACH OCCURRENCE 5
{ OCCUR CLAIMS MADE AGGREGATE 3
' s
} OEDUCTIBLE 5
| lmerention s s
T WC STATY. TOTH.
WORKERS COMPENSATION AND L | heeinate | %8
EMPLOYRRS LIABRITY !
ANY PROPRIETOR/PARTNER/EXECUTIVE E.L EACH ACCIOENT s
OFFICER/MEMBER EXCLUCED? £.L DISEASE - BA EMPLOYEE| §
1 yus descrive under
SPEGHRL PROVISIONS balow EL DISEASZ . POLICY LM | §
OTHER PROFESSIONAL FMFE100075 10/28/2008 | 10/28/2009 |PER OCCURRENCE $1,000,0C0
- LIABILITY AGGREGATE 51,000,000
b

DESCRIPTION OF OPERATIONS | LOCATIONS / VEMICLES / EXCLUBIONS ADDED BY GNDURIEMENT | SPECIAL PROVISIONS

CERTIFICATE HOLDER

CANCELLATION

HIDALGO COUNTY
EDINBURG, TEXAS

EHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED UEFORE THE EXPIRATION
DATE THEREQF, THR ISSUING INSURER WILL ENDEAVOR 1O MA)LO

NOTICE TO THE CERTIFICATE HOLDER NAMED TO THE LEFT, SUT FAILURS TO DO SO SHALL
IMPOSE NO CBUGATION OR LIAHGLTY GF ANY KIND UPON THE MSURER, TS AGENTS OR |

representaffves, g

DAYE VIRITTSNM

AUTHORWZED
B, O

—
|

1
ACORD 25 (2001/08)

Progusad uhng Forms Bozs Pius schwero. www FOrmsBoay com tmpreszve Pubushing 800-208-1977

® ACORD CORPORATION 1988



EXHIBIT "G-2"

ACORD. CERTIFICATE UF LIABILITY INSURANCE

S

i

DATE MADDYYYY:

PRTDUCER

FELIPE FARIAS INSURANCE AGERCY

! 5103 § MCCOLL RD
| EDINBURG, TX 78539
| 956-971-9100

01/22/2009 |

! YHIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION

{ QNLY AND CONFERS NO RIGHTS UPON THE CERTIFICAYE
HOLDER THIS CERTIFICATE DUES NOT AMEND, EXTEND OR
ALTER YHE COVERAGE AFFORDED BY THE POLICIES BELOW.

B ‘ iNSQRERS AFFORDING COVERAGE

NAIC %

L WSURED

IZAGUIRRE ENGINEERING GROUP, LLC

7413 N LA HOMA RD
MISSION, TX 78574

i

_wsurer »_SOUTHERN COUNTY MUTUAL

iNseRFR 1 FARMERS INSURANCE EXCHANGE

| INSURER C:

INSURER O
NJURLK L

COVERAGES

TRE PUIICIES OF (INSURANCE UISTED BELOW HAVE BEEN SSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD 'RDICATED NOTW THSTANINING {

CCESCIUPTION Of OFERAT ONS/LOCATIONS i VIHECLES / CACRUSIUNS AUUED BY ERUONSEMENT 7 SPECIAL PROVISIONS

ANY REQUIREMENT. TERM OR CONDITION OF ANY CONTRACT OR OTHER NOCUMENT W TH RESPECT TO WHICH THIS CERTIFICATE MAY BE SSUED OR :
VAY SERTAIN, THE INSURANCE AFFORDCED BY THE PONCIFS JESCRIBED HEREIN 1S SUBJECT TO ALL THE TERMS. EXCLUSICNS AND COADITIONS OF SUCH i
BOLICIES AGGREGATE LIMITS SHOWN MAY HAVE HERN RECUCED BY PAD CLAMS. :
TSR RODL | N : N FOLICY CFF oG i | POLICYERP NATION - i
o e TYLE OF INSURANCE. | PULICY NUMBER M venrs .
r T § ¢ i t
(! GENERAL LABRLITY ; FARR QCCUSRENCE 2 1.0 |
! ! ! ; ' DAMAGE TORENTETY 000,000 [
| X | COMMERTIAL GENERAL LiABILITY PRCMISES (Ea orowanzel % 75,000 ;
; i CLamdmape | X | occuR | MED EXP sy unspermion 5 000
I's ,: PERSUNALBADVIIURY 3 1,000,000
B o 604328332 01-22-0G | 01-22-10 |uENeraL AGGRIGATE 32 000,000
| CEN'L ACGREGATE LIMIT AFPLIES FER: i PROQUCTS-CoMPiovasG 15 1 000,000
. | ray- I
5} k voucvf J,nscr ‘ fion
]
AUTOMOBILE LIABRITY N .
[ dbelid CUMBINED SINGLE LAY
g ; ANY AUTO 1E& deuident) s 500 1 000
- ALL OWHNED AUTOS | DOBILY BLIURY . |
X | SCHEDULEN AITOR ’(f’ar parson} i
—
A HIRED AUTOS STC577983 11-06-08 | 11-06-09 | soourmunr \ ;
HUN-OWNEDAUTOY (Paf accraant i
ok e mad
- PROPLRTY UAMAGE 3 i
(Por accont) :
i CARACE LIRBILIYY AUTO ONLY -EAACCIDLNT | §
L ANYAUTD OTHER THAN FAAGH | g
! ALTOONLY-
1 ALC | 8
. EXCESHUMBRELLA UABILITY LAUH UCURRENCE 5
i occur || clamsmape AGCHECATE 3
i - i
1
i - AR
{ DENUCTIANE ]
! b . R
| | [eerenoon 3 :
WISTATIT oTH
E WORKERS COMPENSATION AND I DA } T
! EMFLOYERS LIABILELY : :
; ANY PROPAKTORIFARTNERTXL CUTVE E L EACH ACCIDENT ¢ . :
| CFFICCRAMGUOCR CACLUOC? EL O!SEASE EA EMPLOYEH §
} Hyes descobpunder - P _____________J'
: sPCCIAL PROVIS ONS boow EL DISEASE POLICY LIMIT | § i
’ OTHER ;
" ] | L
} ; | :
{ H ;

i
:
|
!
i
!

CANCELLATION

CERTIFICATE HOLDER
' HIDALGO COUNTY

; EDINBURG, TX 78539

SHOULD ANY (OF TRF AROVE SEEGRIBED POLICIEE BE CANCELLED BEMORE THIL CXP'RAT.ON
CATE THEREOF THE (RGEING INSIRER WILL ENDEAVOR TO MleO OAYS WHIL 1N ,

NOTICE 10 THE CERTIFICATE ROLDER NAMED TC THE LEST RUT FAILURE TO DO §C SHALL |

MAPOSE NLY OBLIGATION DR LIAGILITY OF ANY RIRD UPON THE INSURER TS AGENTS OK '

|
E REPMESENTAT VLS

AUTHOMIZED ?ﬁmaz;vc
b&»’/,(/

€
!
i
i
|
J

L X
ACORD 25{2001/08)

747/&;“
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Nov-05-2008 0242 PM Consumers Insurance Agency 210-658-9598 2/3

EXHIBIT "G-3"

CAYE (MM/DCIYYYY)

ACORD, CERTIFICATE OF LIABILITY INSURANCE 11/5/2008

R o o e w8 O GE SR AT O MY
consumera Ingurance Agency, LLC
433 Kitty Hawk Drive, Suite 230 HOLDER. THIS CERTIFICATE DOES NOT AMEND, EXTENG OR

CLES BELOW, |
Saiversal city TX 78148 ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW,

INSURERS AFFORDING GOVERAGE NAIC #
‘"3“1"“ . g L INSURER A Insuran
Primary Business Systema, LLC
433 Kitty Hawk Dr. # 226 %ﬁ:
Universal City TX 78148 :
{ INQURER D
INSURER E;

COVERAGES

THE POLICI®S OF INSURANCE LISTRD BELOW RAVE BREN 18&UED TO THR INBGURED NAMED ABOVE ¥OR THE POLICY PERIOD INDICATED.
NOTWITHSTANDING ANY RTQUIREMENT, TERM OR CONDITION OP ANY CONTRACT OR OTHER DOCUMENT WITH RESPBCT TO WHICH THIS8
CERTIFICATE MAY BE IGSUED OR MAY PERTAIN, THR INSURANCE AFFORDED BY THE POLICIES DESCRIBRD HERBIN I8 SURJECT TO ALL THE
TRRMB, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. AGGREGATE LIMITS SHOWN MAY HAVE REEN REDUCED BY PAID CLAIMB.

fed oo RIATE AL
QENGRAL LIABRITY BAGH OGCURRENGCE ]
GOMMERCIAL QENZRAL LIABKLITY | PREMSES Enpceunsce) | §
| cLaimamaos OCEUR MED BXP (Anyonapacsen) | §
L | PEROONAL B ADVINARY | &
] | GENERAL AGGREGATE )
GENL AGIREGATE LIMIT APPLIES PER; PRODUCTS - COMPIOPAGG | 8
poLICY E@ rh% e
AUTOMOBIELIABILITY » g i
T Janvauro 9 PN 33 i e i -
|| ALLOWNED AUTOS ! e HODILY INJURY s
|| acreouLenauTos : {Fer parsan) i
|| HREDAUTOR BODILY INJURY s
|| Non-ownaoAUTOS {Pet acpideni)
|| PROPERTY .
{Par wockient)
| GARAGRLIABILITY AUTOONLY - EAACCIDENT |3
|| ANYAUTO QTHER THAN BAAGE 1)
AUYOONLY: AGB )G
EXCESBIUMBRELLA LADILITY | gacH ocCURRENCE 3
GCCUR CLAIMD MADE AGGREGATE s
s
DEDUCTIBLE §
| Retention 8 3
A | WORKERS COMPENGATION AND T9F0001101931 11/18/2007|11/18/2008 | X | neviidal o
EMPLOYERS' LIABILITY €. EAcHACCIOENT +1.000.000
ANY PROPRIETORPARTNER/EXECUTIVE
OFFICERMEMEER 2XCLUDED? G\, DIBEABE -BA BMPLOYER| § ], 000,000
D Vs bl e1 pismAse.-FouGYLUMT | 91,000,000
OTHER

DESORIPTION OF OPERATIONS! LOCATIONS (VEHICLEB/ EXCLUSIONS ADDAD BY ENDORE BMENT / SPACIAL PADVISIONS

hlternate Employer: lzaguirre Zngineering Group LLC ) _
roverage ic provided to employees leaged to Tzagulrre Enginsering Group LLC or suboontracted through Primary Business

Bystams, LLC RV GNP

5y, E A
:

CANCELLATION

CERYIFICATE HOLDER
SHOULD ANY OF THE AROVE DESCRIBED POLICIES BE CANCELLED
BEFORE THE EXPIRATION DATE THBRERQPF, TKE ISSUING INBURER
WILL ENDEAVOR TO MAIL 10 DAYE WRITTEN NOTICE TO THE
CERTIFICATE HOLDER NAMED TO THR LEFT, BUT FAILURE TO oo 80
OHALL IMPOSE NO OBLIGATION OR LIABILITY OF ARY KIND UFON
THE INSURER, ITS AGENTS OR RERPREGRNTATIVES.

Izaguirre Engineering Group LLC
7413 N. La Homa Rd
Miseion TX 78572

AUTHORIZED REPRESENTATIVE

B totn u@m?,

ACORD 25 (2001/08) ®ACORD CORPORATION 1988



Certification
Regarding Debarment, Suspension and Ineligibility

As is required by the Federal Regulations Implementing Executive Order 12549,
Debarment and Suspension, 45 CFR Part 76, Government-wide Debarment and
Suspension, the applicant certifies, to the best of his or her knowledge and belief, that
both it and its principals:

A. Are not presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from participation in this
transaction by any federal department or agency;

B. Have not within a three-year period preceding this bid proposal and/or
application been convicted of or had a civil judgment rendered against them
for commission of fraud or a criminal offense in connection with obtaining,
attempting to obtain, or performing a public (federal, state, or local)
transaction or Agreement under a public transaction, violation of federal or
state antitrust statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false statements, or
receiving stolen property;

C. Are not presently indicted for or otherwise criminally or civilly charged
by a government entity with commission of any of the offenses enumerated
herein; and

D. Have not within a three-year period preceding this bid proposal and/or
application had one or more public transactions terminated for cause or
default.

Signature:
Print Name:

Title:

Telephone Number:
Date:

If the bidder is unable to certify to all of the statements in this Certification, such
bidder should attach an explanation to this proposal.
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