La Homa Estates Subdivision
CSJ: 3C1080380

Cost Breakdown

Precinct 3
Bid Item
No. Item Description Quantity Unit Unit Price  Amount Bid
ROADWAY
100|Preparing ROW 11.92 STA $830.00 $9,893.60
110]Excavation (Roadway) 826 CcY $5.00 $4,130.00
164|Cell Fiber Muich Seed (Perm) (Urban) (Clay) 2685 SY $4.00f $10,740.00
204]Sprinkling 47.68 MG $30.00 $1,430.40
216{Proof Rolling 4130 SY $1.00] $4,130.00
247|Flex Base (RD DEL) TY "E" GR4 1077 cY $5.00 $5,385.00
251]Rewrk Base Mirl (DC)TY "D") (8") 4130 SY $2.00 $8,260.00
310{Prime Coat (MC-30) 714.6 GAL $5.00 $3,573.00
340]Asph Conc ACP Surface (TY "D") (1.5" 3573 SY $9.00) $32,157.00
500{Mobilization 1 LS $500.00 $500.00
502|Barricades, Signs and Traffic Handling 1 LS $1,000.00 $1,000.00
506{Temp Sedmt Cont Fence (Install) 200 LF $8.00 $1,600.00
506]|Temp Sedmt Cont Fence (Remove) 200 LF $4.00 $800.00
560|Mailboxes 7 EA $200.00 $1,400.00
644|Smal RDSD SGN ASSM (TY "A") 3 EA $125.00 $375.00
2500]EN-1 Treat Sub-Base (DC) (771 CY) 4130 SY $1.00 $4,130.00
2500]EN-1 Roadbond (771 CY) 23.4 GAL $125.00 $2,925.00
6000} Utility/Service Adjustments** 1 LS $2,000.00 $2,000.00
SubTotal Base Bid —»  $94,429.00
** Item is not an allowable item. a1k o 3 o -
DRAINAGE

360 Driveways (Conc) (4") 181 SY $15.00 $2,715.00
464|RCP (CL ill) (18" 48 LF $25.00 $1,200.00
467|Safety End Treatment (Pre-Cast) (Ty Il) ( 18") RCP) (1:6) 2 EA $750.00 $1,500.00
472|Remove Exist Culvert Pipe 24 LF $5.00 $120.00
480|Remove Culvert S.E.T. 2 EA $50.00 $100.00
530]Driveways (Asphalt, Concrete, Pavement) 537.16 SY $15.00 $8,057.40
5000|Corrugated HDPE Culvert Pipe (15" 766 LF $12.00 $9,192.00
SubTotal Drainage » $22,884.40
GrandTotal Roadwork Base Bid and Drainage - $117,313.40

Roadwork Allocation: $ 87,269.25 Drainage Allocation: $ 22,884.40

Transfer Contingency Line Item: $ 6,597.60 Low Bid Drainage:  $22,884.40

Maximum 25% Allowed Transfer Increase* $ - Overrun/Underrun $0.00

Total Allocation and Transfer $ 93,866.85
Overrun/Underrun $ (562.15)

* $500,000.00/Mile Cap: $120,265.15

[NOTE: Utility/Service Adjustments will be deleted as this is an unallowable cost. $2000. will be removed thru a Change Order.




