THE STATE OF TEXAS §

§
COUNTY OF HIDALGO §

AGREEMENT FOR PROFESSIONAL ENGINEERING SERVICES
C-08-242-10-28
THIS AGREEMENT is made, by and between HIDALGO COUNTY, acting herein by and
through the Commissioner’s Court, hereinafter called the "Owner", and Dos Logistics, Inc.,

Professional Engineers of Weslaco, Texas, hereinafter called the “Engineer”.

WITNESSETH:

WHEREAS, the Owner desires to contract with the Engineer to provide Engineering
Services for the, “Storm Water Improvements for Colonia Spanish Palm, Colonia Encinal,
Colonia La Pifiata, Colonias Olivarez #2 and Chapa #2 (Estancia) for Hidalgo County
Precinct No. |.

NOW, THEREFORE, the Owner and the Engineer in consideration of the mutual
covenants and agreements herein contained do mutually agree as follows:

ARTICLE |
Employment of Engineer

The Owner agrees to employ the Engineer and the Engineer agrees to perform on-site
civil engineering plans as stated in the articles to follow, and for having rendered such services, the
Owner agrees to pay the Engineer compensation as stated in the articles to follow.

ARTICLE 2
Character and Extent of Services

This Agreement will provide for the project with the following:

2.1. Scope of Work. The Owner will furnish items and provide those services for
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the development of and fulfillment of this Agreement, as identified in EXHIBIT “A” -Services to
be Provided by the Owner, attached hereto and made a part of this Agreement. The Engineer
shall render professional engineering services for the development and fulfillment of this Agreement
as identified in EXHIBIT “B”-Services to be Provided by the Engineer, attached hereto and made
a part of this Agreement.

2.2 Classification of Services. For this Agreement, the professicnal services to be
provided by the Engineer, are more particularly identified in EXHIBIT “B”, attached hereto.

ARTICLE 3
Period of Service

Upon execution of this Agreement, the Engineer shall proceed with the work outlined
under Article 2 hereof.

3.] Termination Date. This Agreement shall terminate at the close of business
upon completion of this project (hereinafter referred to as the “Termination Date”), unless
extended by written supplemental agreement, as provided in Article 8 hereof, duly executed by the
Engineer and the Owner prior to the Termination Date, or otherwise terminated as provided in
Article 3.4 herein and below. The Owner assumes no liability or obligation for payment to the
Engineer for work performed or costs incurred by the Engineer prior to the date authorized by
the Owner for the Engineer to begin work, during pericds when work is suspended, or
subsequent to the Termination Date.

3.2 Extension of the Termination Date. The Engineer shall notify the Owner in
writing as soon as possible if it is determined, or reasonably anticipated, that the work under this
Agreement cannot be completed before the Termination Date, and the Owner may, at the

Owner’s sole discretion, extend the Termination Date by written supplemental agreement as
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provided in Article 7 hereof. The Engineer shall allow adequate time for review and approval by
the Owner of the written notice and request by the Engineer to extend the Termination Date.

3.3 Suspension of Work. Should the Owner desire to suspend the work under this
Agreement, but not terminate this Agreement, the Owner shall provide thirty (30) calendar days
verbal notification to the Engineer, followed by written confirmation from the Owner to the
Engineer to that effect. The thirty-day notice may be waived as agreed in writing by both the
Owner and the Engineer. The work under this Agreement may be reinstated and resumed in full
force and effect within sixty (60) days of receipt of written notice from the Owner to the Engineer.
The sixty-day notice may be waived as agreed in writing by both the Owner and the Engineer.

If the Owner suspends the work, the Termination Date as identified above is not

affected, and this Agreement will terminate on the date specified, unless extended by written
supplemental agreement, as provided in Article 7 hereof, duly executed by the Engineer and the
Owner prior to the Termination Date.

3.4 Termination of Agreement. This Agreement may be terminated before the
stated Termination Date identified in Article 3.! herein by any of the following conditions:

(1) Commitment of Current Revenues. In the event that, during any term
hereof, the Owner does not appropriate sufficient funds to meet to the
obligations of this Agreement, the Owner may terminate this Agreement upon
thirty (30) days written notice to the Enginéer. The Owner agrees, however,
to use reasonable efforts to secure funds necessary for the continued
performance of this Agreement. The parties intend this provision to be a

continuing right to terminate this Agreement at the expiration of each budget
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(6)

period of the Owner pursuant to the provisions of Tex. Loc. Govt. Code Ann. §
271.903 (Vernon Supp.1995).

By mutual agreement and consent, in writing, of both the Engineer and the
Owner.

By the Owner, upon failure of the Engineer to fulfill the Engineer’s obligations
set forth herein in a satisfactory manner as determined by the Owner and in
sole opinion of the Owner, after the Owner provides written notice to the
Engineer of such failure and the Engineer has not corrected such failure within
(30) days of such written notice by the Owner.

By the Engineer, upon failure of the Owner to fulifill the Owner's obligations
set forth herein, after the Engineer provides written notice to the Owner of
such failure and the Owner has not corrected such failure within thirty (30) days
of such written notice by the Engineer.

By the Owner without cause upon thirty (30) days written notice to the
Engineer.

By satisfactory completion of all services and obligations described herein.

Should the Owner terminate this Agreement as herein provided, no fees other than fees due

and payable at the time of termination shall thereafter be paid to the Engineer notwithstanding

anything herein to the contrary. In determining the value of the work performed by the Engineer

prior to termination, the Owner shall be the sole judge of the value of such work performed.

Compensation for work at termination will be based on a percentage of the work completed at that

time. Should the Owner terminate this Agreement under (5) of the paragraph above, the amount
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charged during the thirty (30) day notice period shall not exceed the amount charged during the
preceding ninety (90) days.

If the termination of this Agreement is due to the failure of the Engineer to fulfill the
Engineer's obligations under this Agreement, the Owner may take over the Work Schedule,
Exhibit “C” and prosecute the work to completion. In such case, the Engineer shall be liable to the
Owner for any additional cost occasioned by the Owner.

If the Engineer defaults in the performance of this Agreement or if the Owner terminates
this Agreement for fault on the part of the Engineer, the Owner will give consideration to payment
of an amount.in settlement to include: the actual costs incurred by the Engineer in performing the
work to the date of default, the amount of work required which was satisfactorily completed to
date of default, the value of the work which is usable to the Owner, the cost to the Owner of
employing another consuitant and/or firm to complete the work required and the time required to
do so, and other factors which affect the value to the Owner of the work performed at the time of
default. This Agreement shall not be considered as specifying the exclusive remedy for any default
by the Engineer, but all remedies existing at law and in equity may be availed of by either party and
shall be cumulative.

The termination of the Agreement and payment of an amount in settlement as prescribed
above shall extinguish all rights, duties, and obligations of the Owner and the Engineer under this

Agreement, except the obligations set forth in Articles | 1, 13, 14.3 and |5 hereto.
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ARTICLE 4
Progress and Coordination

The Engineer shall, from time to time during the progress of the work, confer with the
Owner. The Engineer shall prepare and present such information as may be pertinent and
necessary, or as may be requested by the Owner, in order to evaluate features of the Engineer’s
services and work.

At the request of the Owner or the Engineer, conferences shall be provided at the
Engineer’s office, the office of the Owner, or at other locations designated by the Owner. These
conferences shall also include evaluation of the Engineer's services and work when requested by
the Owner.

All applicable study reports shall be submitted in preliminary form for approval by the
Owner before the final report is issued. The Owner’s comments regarding the Engineer’s
preliminary report will be addressed by the Engineer in the final report.

If funds by other agencies or entities are to be used for the development of the Project
under this Agreement, the Engineer’s services and work will be subject to periodic review and
approval by other agencies or entities, including those of the city, county, state, and/or federal
agencies.

Should it be determined that the progress in the production of the Engineer’s services and
work does not satisfy the requirements of the Scope of Services as provided by the engineer, the
Owner shall review the approved Scope of Services with the Engineer to determine the corrective
action needed by either the Owner or the Engineer.

The Engineer shall promptly advise the Owner in writing of events which have a significant
impact upon the progress of the Engineer’s services and work and the approved Scope of Services,

including:
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(1) problems, delays, adverse conditions which will materially affect the ability to attain
contract objectives, prevent the meeting of time schedules and goals, this disclosure will
be accompanied by a statement by the Engineer of recommended or immediate action
taken, or contemplated, and any Owner or other agency or entity assistance needed to
resolve the situation; and

(2) favorable developments or events which enable meeting the Scope of Services goals
sooner than anticipated.

ARTICLE 5
Compensation and Fees

For and in consideration of the services to be rendered by the Engineer, the Owner shall
compensate the Engineer as follows:

5.1 Services. For and in consideration of the Services to be rendered by the Engineer, as
identified in Article 2 and more particularly identified in EXHIBIT “B”, attached hereto, the
amount payable by the Owner to the Engineer for Services will be in the amount of $ 162,664.00,
subject to adjustment in accordance with Article 6. herein, will be provided in EXHIBIT D1 - Fee
Breakdown attached. Payments to the Engineer for Services shall be made by the Owner, upon
presentation by the Engineer of the Request for Payment, in accordance with the terms and

provisions of Article é herein.
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ARTICLE 6
Method of Payment

6. | Request for Payment. Payments to the Engineer for services rendered will be made
while work is in progress as executed through a lump sum fee assigned. The Engineer shall prepare
and submit to the Owner monthly progress reports in sufficient detail to support the progress of
the work and in support of a request for payment (hereinafter referred to as “Request for
Payment”). The progress report shall indicate the percent completion of the work accomplished
by the Engineer during the billing period and to the date of the Request for Payment. On or
before noon of the first Monday of each month during the performance of the services, the
Engineer shall submit to the Owner for approval a Request for Payment. Payment of the lump
sum fee identified in the Request for Payment will be in proportion to the percent completion of
the work tasks identified together with a detailed breakdown of the amount and the sum of all prior
payments. The Owner shall review each such Request for Payment and may make such
exceptions as the Owner reasonably deems necessary or appropriate under the circumstances then
existing. About ten (10) working days after the Commissioners Court of the Owner meets
approving such payment, the Owner shall make payment to the Engineer in the amount approved
as aforesaid subject to Article 6.4 herein and below.

6.2 Final Payment. After final completion of the work and acceptance thereof by the
Owner, the Engineer shall submit a final request for payment ("Final Request for Payment")
which shall set forth ali amounts due and remaining unpaid to the Engineer and upon approval
thereof by the Owner, the Owner shall pay to the Engineer the amount due (*Final Payment")
under such Final Request for Payment in accordance with the provisions of Article 6.1 hereof.

The Final Payment shall not be made until the Engineer delivers to the Owner an affidavit that so
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far as the Engineer has knowledge or information any and all amounts due for materials and
services over which the Engineer has control have been paid.
6.3 Qualification on Obligations to Pay. Any provision hereof to the contrary
notwithstanding, the Owner shall not be obligated to make any payment (whether a payment under
Article 6.1 hereof or Final Payment) to the Engineer hereunder if any one or more of the
following conditions precedent exist:
{1 The Engineer is in default of any of its obligations hereunder or otherwise is in
default under this Agreement or under any contract documents related to this
Agreement;

(2) Any part of such payment is attributable to the Engineer’s services which are not
performed in accordance with this Agreement; provided, however, such payment
shall be made as to the part thereof attributable to the Engineer's services which

were performed in accordance with this Agreement;

(3) The Engineer has failed to make payments promptly to consultants or other third
parties used for which the Owner has made payment to the Engineer;

(4) If the Owner, in good faith judgment, determines that the portion of the
compensation then remaining unpaid will not be sufficient to complete the
Engineer’s services in accordance with this Agreement, no additional payments will
be due the Engineer hereunder unless and until the Engineer, at its sole cost,
performs a sufficient portion of the Engineer's services so that such portion of the
compensation then remaining unpaid is determined by the Owner to be sufficient to
so complete the Engineer's services.

6.4 No partial payment made hereunder shall be or construed to be final acceptance or
approval of that part of the Engineer's services to which such partial payment related or relieves the
Engineer of any of its obligations hereunder with respect thereto.

6.5 The Engineer shall promptly pay all bills for labor and material performed and furnished
by others in connection with the performance of the Engineer's services.

6.6 Waiver. The making of the Final Payment shall constitute a waiver of all claims by the

Owner except those arising from (I) faulty or defective services of the Engineer appearing after
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completion of the Project, or (2) failure of the Engineer's services to comply with the
requirements of this Agreement. The acceptance of Final Payment shall constitute a waiver of all
claims by the Engineer except those previously made in writing and identified by the Engineer as
unsettled at the time of the Final Request for Payment.

ARTICLE 7
Supplemental Agreements

The terms of this Agreement may be amended by supplemental agreement if the Owner
determines that (1) there is a need to extend the Termination Date identified in Article 3.1
hereof, (2) there has been a significant change in the scope, complexity or character of the services
to be performed by the Engineer, and/or (3} for any other reason agreeable to the Owner and the
Engineer.

If determined appropriate by the Owner, additional compensation to the Engineer for (1),
(2) and/or (3) above shall be paid as a negotiated lump sum fee at the Contract Rates specified in
EXHIBIT “D1”, attached hereto. The negotiated lump sum fee shall be incorporated into the
Supplemental Agreement.

Any Supplemental Agreement must be executed by both the Engineer and the Owner
prior to the Termination Date specified in Article 3 hereof.

It is distinctly understood and agreed that no claim by the Engineer for additional work, as
identified in Article 8 hereof, or changes or revisions in work, as identified in Article 9 hereof, shall
be made by the Engineer until full execution of the Supplemental Agreement and authorization
to proceed is granted by the Owner. The Owner reserves the right to withhold payment to the

Engineer pending verification of satisfactory work performed by the Engineer.
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ARTICLE 8
Additional Work

if the Engineer is of the opinion that any work it has been directed to perform is beyond the
scope of this Agreement and constitutes extra work, the Engineer shall promptly notify the Owner
in writing. In the event the Owner finds that such work does constitute extra work, the Owner
shall so advise the Engineer and a written supplemental agreement will be executed between the
Owner and the Engineer as provided herein. The Engineer shall not perform any proposed
additional work or incur any additional costs prior to the execution by both the Engineer and the
Owner of a supplemental agreement. Additional compensation from the Owner to the Engineer
shall be paid as a negotiated lump sum fee at the Contract Rates specified in EXHIBIT “D1”,
attached hereto. The negotiated lump sum fee shall be incorporated into the supplemental
agreement as specified in Article 7 hereof. The Owner shall not be liable or under any obligation to
compensate the Engineer for work performed or costs incurred by the Engineer relating to
additional work not directly associated with the performance of the work authorized in this
Agreement or as amended through supplemental agreement.

ARTICLE 9
Changes or Revisions in Work

If the Owner finds it necessary to request changes to the work, and the changes are within
the applications of sound engineering principles, the Engineer shall make such revisions if requested
and directed by the Owmer.

9.1 Preliminary Work. The Engineer will make, without expense to the Owner, such
revisions of any preliminary reports or drawings as may be required to meet the needs of the

Owner and the applications of sound engineering principles.
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ARTICLE 10
Ownership and Release of Documents

10.1 Ownership of Documents.

All documents furnished to the Engineer by the Owner shall be delivered to the Owner
upon completion or termination of this Agreement. The Engineer, at the Engineer’s own
expense, may retain copies of such documents or any other data under this Agreement.

ARTICLE |1
Records, Accounting, Inspection

The Engineer shall keep full and detailed records and accounts in a manner approved by the
Owner. The Engineer shall afford the Owner's authorized personnel and independent auditors, if
any, full access to the work performed by the Engineer regarding the Work Schedule Exhibit “C"
and to all of the Engineer's books, records, correspondence, instructions, drawings, receipts,
vouchers and other documents relating to such work under this Agreement, and the Engineer shall
preserve all such records for three (3) years after final payment. The Engineer shall deliver to the
Owner upon completion of such work, a statement of the cost of such work detailed according to
the accounting procedure and requirements of the Owner.

ARTICLE 12
Subcontracting and Assignment

The Engineer shall not assign, subcontract or transfer the Engineer’s interest in this
Agreement without the prior written consent of the Owner. The Engineer shall bind every sub-
consultant by written subcontract to observe all the terms of this Agreement to the extent that they
may be applicable to each sub-consultant. No subcontract relieves the Engineer of any

responsibilities under this Agreement.
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The Engineer, and the Owner, do hereby bind themselves, their successors, executors,
administrators and assigns to each other party of this Agreement and to the successors, executors,
administrators, and assigns of such other party in respect to all covenants of this contract.

ARTICLE i3
Engineer’s Seal, Responsibility and Warranties

13.1 Engineer’s Seal. The Engineer shall assign a responsible engineer or engineers
licensed to practice in the State of Texas, who shall sign, seal and date all appropriate engineering
submiissions to the Owner in accordance with the Texas Engineering Practice Act and the Rules of
the State Board of Registration for Professional Engineers.

13.2 Engineer’s Responsibility. The Engineer shall be responsible for the accuracy of the
work performed, and shall promptly make necessary revisions or corrections resulting from errors,
omissions, or negligent acts by the Engineer. No additional compensation will be made to the
Engineer for any necessary revisions or corrections resulting from errors, omissions, or negligent
acts by the Engineer.

The Engineer’s responsibility for all questions arising from errors and/or omissions will be
determined by the Owner or a designee appointed by the Owner. The Engineer will not be
relieved of the responsibility for subsequent correction of any such errors or omissions or for
clarification of any ambiguities until after the construction phase of the Project has been completed.

ARTICLE 14
Engineer’s Resources

The Engineer shall furnish and maintain, at the Engineer’s own expense, office space for
the performance of all services, skilled and sufficient personnel, as well as adequate and sufficient

equipment to perform the services as required under this Agreement.
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14.1 Project Manager. The Engineer shall provide a manager (Project Manager) that is
a registered professional engineer in the State of Texas. The Project Manager shail have such
knowledge and experience as will enable the Project Manager to perform the duties required for
the services under this Agreement. The Engineer may not change the Project Manager during
the course of the Work Authorization without prior consent of the Owner. [f, due to situations
beyond the control of the Engineer, the Engineer must change the Project Manager prior to the
completion and acceptance of the improvements, the Engineer will submit a request to change the
Project Manager to the Owner for approval.

14.2 Employees of the Engineer. All employees of the Engineer shall have such
knowledge and experience as will enable them to perform the duties assigned to them and required
for the services under this Agreement. Any employee of the Engineer who, in the opinion of the
Owner, is incompetent, or whose conduct becomes detrimental to the work required under this
Agreement, shall immediately be removed from association with the Work Authorization when so
instructed by the Owner. The Engineer certifies that the Engineer presently has employed
sufficient and qualified personnel, and will maintain sufficient and qualified personnel for
performance of the services under this Agreement.

14.3 Documents/Information Exchange. The purpose of this Article is to define the
required automated resources, format for graphics files, and information exchange. Taking into
consideration that the Owner has a significant investment in the development of the information
provided, there is a need for the Engineer to provide consistency in document development for
information exchange. Consistency in document development for information exchange and

production will help facilitate an economically efficient improvement. Therefore, the Engineer shall

Page 14 of 28




provide the Owner with documents and information in accordance with the special requirements
outlined in EXHIBIT “B” attached hereto.

ARTICLE 15
Indemnification

To the fullest extent permitted by applicable law, the Engineer and its agents, partners,
subcontractors, and consultanfs (collectively "Indemnitors"”) shall and do agree to indemnify, and
hold harmless the Owner, the Owner's respective directors, elected officials, employees and agents
(collectively "Indemnitees") from and against all claims, damages, losses, liens, causes of action,
suits, judgments and expenses, including attorney fees, of any nature, kind or description
(collectively "Liabilities") of any person or entity whomsoever arising out of, caused by or resulting
from the negligent performance of the Engineer's services through activities of the Engineer, its
agents, partners, subcontractors and/or consultants performed under this Agreement, and which
are caused by or result from error, omission, or negligent act of the Engineer or of any person
employed or contracted by the Engineer provided that any such Liabilities (1) are attributable to
bodily injury, personal injury, sickness, disease or death of any person, or to the injury to or
destruction of tangible personal property including the loss of use and consequential damages
resulting therefrom and (2) are caused in whole or in part by any negligent act or omission of the
Engineer, anyone directly or indirectly employed by the Engineer or anyone for whose acts the
Engineer may be legally liable. The Engineer shall also save harmless the Owner from any and all
expense, including, but not limited to, attorney fees which may be incurred by the Owner in
litigation or otherwise resisting said claim or liabilities which may be imposed on the Owner as a
result of such activities by the Engineer, its agents, partners, subcontractors and/or consultants. In
this connection, it is agreed and understood that the Engineer shall not be responsible for any

portion of the liability proximately caused by the Owner’s negligence.
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ARTICLE |6
Joint and Several Liability

In the event more than one of the Indemnitors are connected with an accident or
occurrence covered by the indemnification in Article 19 hereof, then each of such Indemnitors
shall be jointly and severally responsible to the Indemnitees for indemnification and the ultimate
responsibility among such Indemnitors for the loss and expense of any such indemnification shall be
settled by separate proceedings and without jeopardy to any Indemnitee. The provisions of this
Article shall not be construed to eliminate or reduce any other indemnification or right which the
Owner or any of the Indemnitees has by law.

ARTICLE 17
Insurance

The Engineer shall obtain and maintain insurance in the limits of liability for each of the types
of insurance coverage identified as follows:

(1) Workers' Compensation, endorsed with a waiver of subrogation in favor of the Owner
in accordance with the statutory obligations imposed by Worker's Compensation or
Occupational Disease laws under the Texas Workers’ Compensation Law (“Statutory
Texas”).

(2) Commercial General Liability, endorsed with the Owner as an additional insured and
endorsed with a waiver of subrogation in favor of the Owner alf to the extent of the
liabilities assumed by the Engineer under Article 15 and Article 16 herein, in limits of liability
not less than one million dollars ($1,000,000) combined single limit each occurrence
and in the aggregate for bodily injury and property damage.

(3) Texas Business Automobile Policy, endorsed with the Owner as an additional insured

and endorsed with a waiver of subrogation in favor of the Owner alf to the extent of the
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liabifities assumed by the Engineer under Article 15 and Article 16 herein, in limits of liability

not less than two hundred fifty thousand dollars ($250,000) each person for bodily

injury, five hundred thousand doilars ($500,000) each occurrence for bodily injury, and

one hundred thousand dollars ($100,000) each occurrence for property damage.

(4) Professional Liability in limits of ($1,000,000) each claim and aggregate.

The Engineer covenants and agrees to maintain an insurance policy in the minimum limits of liability
for each of the types of insurance coverage identified above. The Engineer shall furnish the Owner
with a certificate of insurance (Hidalgo County Certificate of Insurance) showing the said policy
to be in full force and effect during the period of service, identified in Article 3 hereto, for this
Agreement. The completed Hidalgo County Certificate of Insurance shall be attached hereto and
identified as EXHIBIT “E”- Hidalgo County Certificate of Insurance. The Engineer will be
considered in breach of contract should the Engineer fail to maintain an insurance policy in the
minimum limits of liability and requirements identified above while performing services for and
under this Agreement, and will be subject to default and termination of the Agreement as outlined in
Article 3.4 hereto. Additionally, the Engineer covenants and agrees to use its best efforts to
maintain an insurance policy in the minimum limits of liability and requirements identified above until
one year following the date of the acceptance of the notice to proceed by the Owner.

ARTICLE I8
Gratuities

The Owner mandates that employees of the Owner shall not accept any benefits, gifts or
favors from any person doing business or who reasonably speaking may do business with the
Owner under this Agreement; the only exceptions allowed are ordinary business meals. Any
person doing business with or who may reasonably seeking to do business with the Owner under

this Agreement may not make any offer of benefits, gifts or favors to Owner employees, except as
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mentioned herein above. Failure on the part of the Engineer to adhere to this provision may result

in the termination of this Agreement.

ARTICLE 19
Payment of Franchise Tax

The Engineer hereby certifies that the Engineer is not delinquent in Texas franchise tax
payments, or that the Engineer is exempt from, or not subject to, such a tax. A false statement
concerning corporation’s franchise tax status shall constitute grounds for termination of the
Agreement at the sole option of the Owner.

ARTICLE 20
Severability

In the event any one or more of the provisions contained in this Agreement shall for any
reason, be held to be invalid, illegal, or unenforceable in any respect, such invalidity, illegality, or
unenforceability shall not affect any other provision thereof and this Agreement shall be construed
as if such invalid, illegal, or unenforceable provision had never been contained herein.

ARTICLE 21|
Notices
All notices to either party by the other required under this Agreement shall be personally
delivered or mailed to such party at the following respective addresses:
Owner: Hidalgo County
100 East Cano, 2 Floor
Edinburg, Texas 78539
Engineer: Dos Logistics, Inc.
212 West 3™ Street
Weslaco, Texas 78596

The address may be changed by either party by written notice, and notice so mailed shall

be effective upon mailing.
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ARTICLE 22
Miscellaneous Provisions

(a) This Agreement constitutes the entire Agreement between the Engineer and the
Owner relating to the work herein described, and supersedes any prior understanding or written
or oral contracts between the parties respecting the subject matter defined herein. There are no
previous or contemporary representations or warranties of the Owner or the Engineer not set
forth herein.

(b) Except as specifically provided herein, no modification, waiver, termination,
rescission, discharge, or cancellation of this Agreement or of any terms thereof shall be binding on
the Owner unless in writing and executed by an officer or employee of the Owner specifically
authorized to do so.

(¢) No waiver of any provision of or a default under this Agreement shall affect the
right of the Owner thereafter to enforce said provision or to exercise any right or remedy in the
event of any other default, whether or not similar.

(d) No modification, waiver, termination, discharge or cancellation of this Agreement
or of any terms thereof shall impair the Owner's rights with respect to any liabilities, whether or not
liquidated, of the Engineer to the Owner theretofore accrued.

(e) All rights and remedies of the Owner specified in this Agreement are in addition
to the Owner's other rights and remedies.

(f) The Engineer shall remain an independent contractor and shall have no power,
nor shall the Engineer represent that the Engineer has any power, to bind the Owner or to
assume or to create any obligation express or implied on behalf of the Owner except as specifically

authorized in advance by the Qwner.
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(g) The Agreement shall be construed under the laws of the State of Texas and is
performable in Hidalgo County, Texas.
(h) This Agreement may only be amended by a written document executed by the
Owner and the Engineer as provided by Article 7 herein.
ARTICLE 23
Signatory Warranty
The undersigned signatory or signatories for the Engineer hereby represent and warrant
that the signatory is an officer of the organization for which he or s;he has executed this Agreement,
and that he or she has full and complete authority to enter into this Agreement on behalf of the
Engineer. The above-stated representations and warranties are made for the purpose of inducing

the Owner to enter into this Agreement.
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IN WITNESS WHEREOF, the Engineer and the Owner have caused this Agreement for

Professional Services to be effective as of the ﬁ@‘ﬁ-’] day of 0{ ﬂ;;@[ , 2008.
ENGINEER:
e = _;:D \ .
BY: . ™
Eric C. Ybarra, PresideﬂiEO
S
OWNER:

Hlpﬂ ; ;
BY:

mas Countyjudge/

rturo Guajardo, J¢., County Clerk

APPROVED AS TO FORM:
Atlas & Hall L.L.P.

4

By: Stef)_ﬁe‘r‘ L. Crain

ATTACHMENTS:
EXHIBIT A -Scope of Services to be Provided by the Owner
EXHIBITB -Scope of Services to be Provided by the Engineer
EXHIBITC -Woark Schedule
EXHIBIT D -Engineer’s Contract Rates
EXHIBIT DI -Fee Breakdown
EXHIBITE -Certificate of Insurance (Hidalgo County}
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EXHIBIT A

-Scope of Services to be
Provided by the Owner
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EXHIBIT “A”
Services to be provided by the OWNER

The following provides an outline of the services to be provided by the OWNER in the development of

the Project.

The OWNER will provide to the ENGINEER the following:

(b

@

3)

(4)
(3)

(6)

N

(8)

&)

Authorization to the ENGINEER to begin work in accordance with Section 3 of this
Agreement.

Payment for work performed by the ENGINEER and accepted by the OWNER in
accordance with Section é of the Agreement.

Assistance to the ENGINEER, as necessary, to obtain the required data and information
from other local, regional, State and Federal agencies that the ENGINEER cannot easily
obtain.

Provide any available relevant data the OWNER may have on file concerning the project.

Provide timely review and decisions in response to the ENGINEER'S request for
information andfor required submittals and deliverables, in order for the ENGINEER to
maintain the agread-upon work schedule prepared in accordance with Attachment "C" of
this Agreement.

Attend and participate in progress meetings as required and as coordinated and conducted
by the ENGINEER.

Assist the ENGINEER in the preparation of the project mailing list; provide representation,
a site and stenographer for all public meetings; additionally:

Public Meetings

(a)  Approve agenda and all exhibits prior to public meeting.
(b)  Approve date and lecation of the meeting.

(¢}  Review/fapprove Public Meeting Report.

Attend the Preliminary Concept Conference coordinated and conducted by the ENGINEER
and more particularly identified in Attachment “B" of the Agreement.

Assist the ENGINEER as required in the coordination with the USACE and the Federal
Emergency Management Agency (FEMA) and any other coordinating agency or entity.

(10) Review and approve the Project design criteria.

{11) Review and approve change orders as required and prepared by the ENGINEER.




EXHIBIT B

-Scope of Services to be
Provided by the Engineer
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EXHIBIT “B”

Services to be Provided by the Engineer

The project will consist of data collection, preliminary engineering analysis, engineering design,
bidding assistance, and construction administrative services for a proposed Storm Improvements for
Colonia Spanish Palm, Colonia Encinal, Colonia La Pinata, Colonia Olivarez #2 and Chapa #2. The
exact alignment will be determined during the preliminary engineering phase.

The project is divided into six phases, Preliminary Engineering and Design, Final Design,
Construction Phase Services, QA/QC Services, and Special Services.

The Data Collection Services includes compilation of survey, engineering and related data.

The Preliminary Engineering and Design phase will provide the general data collection, and develop
the Preliminary Engineering Report and plans to the schematic level, and will include typical
channetl sections, locations and sizes of drainage structures at roadway and irrigation canal crossings,
and related information to provide information for Final Design. This phase will develop the
proposed plans to the 30-percent level required for completed plans, specifications and estimates
(PS&E).

The Final Design Phase will include all plans and specifications needed to go out for construction.
This section of the project will be developed to complete PS&E, for use by the County.

PHASE 1 __ Data Collection

A. Survey

L. Ties to physical features within a the existing drainage easement edge of pavement, water,
server, electric, telephone, cable, and irrigation systems, driveways, sheds, trees , etc.

2. Ground shots for topo, within the easement. Ground shots will include tops and toes of
slopes of existing drainage ditch, tops and toes of berms, top and low line shots of any
culverts, roadway crossing, slab elevations, and related features.

3. Cross sections will be taken at approximately 250-ft intervals. Additional sections will be
taken at upstream and downstream of roadway crossings, and ditch crossings.

B. Engineering
1. Proposed plans and calculations for outfall drainage.
2. LIDAR and aerial photos when available.

3. County design requirements.

Dos Logistics, Inc.
“Storm Improvement for Colonias Spanish Palm, Encinal, La Pinata, Olivarez #2 and Chapa #2"
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4, Plans for other projects impacted by proposed drainage channel.

PHASE 11 Preliminary Engineering and Design

A. Preliminary Engineering

1. Confirm route selection and limits of work.

2. Prepare project layout and drainage area map.

3. Prepare basic hydrologic & hydraulic calculations based on County requirements.
4, Determine structure sizing and limits of pavement repair on crossing structures.

5. Develop hydraulic model of project.

6. Develop preliminary Engineers Opinion of Construction Cost estimates.
7. County Review.

I. Preliminary Design Plans (30%)

a. Prepare General Drawings

b. Prepare Plan and Profile Schematic

c. Preliminary plan and profile for drainage structures

d. Preliminary hydraulic calculations sheets

e. Preliminary typical section sheets

f.  Submit for county Review and approval prior to final design

PHASE 11 FINAL DESIGN

1. Drainage Design

The Engineer shall perform drainage design for the proposed improvements to
existing facilities within the Project. The design of drainage improvements shall
conform to the Project design criteria, and when possible, the standard designs
required by the Owner (City, County, or State) of any associated roadways. These
designs shall in all respects combine the application of sound engineering
principles, and shall submitted to the applicable City, County, State, and/or Federal
agencies for approval. If additional geotechnical borings or geotechnical
engineering is required, the Engineer will request additional funds in the form of 2
supplemental agreement to this work authorization.

Dos Logistics, Inc.
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2.

it.

iil.

iv.

Roadway Design

The Engineer shall perform roadway design for any intersecting roadway
approaches to the proposed improvements of the Project. The design of theses
roadways shall conform to the Project design criteria, and when possible, the
standard designs required by the Owner (City, County, or State) of the associated
roadways. These designs shall in all respects combine the application of sound
engineering principles, and shall submitted to the applicable City, County, State,
and/or Federal agencies for approval.

Bridge Design
The Engineer shall perform bridge design required for any roadway crossings to

the proposed improvements to the existing channels and/or proposed channels of
the Project. The design of these bridges shali conform to the Project design
criteria, required by the Owner (City, County, or State), of any associated bridge
structure and/or roadway, and the requirements set forth by the latest version of the
American Association of State Highway and Transportation Officials (AASHTO),
“Standard Specifications for Highway Bridges™. These designs shall in all respects
combine the application of sound engineering principles with a high degree of
economy, and shall submitted to the applicable City, County, State, and/or Federal
agencies for approval.

Plans, Specifications & Estimates (PS&E)

The Engineer shall prepare contract drawings, specifications and estimates for
construction of the Project or portions of the Project as authorized by the Owner.
These documents shall in all respects combine the application of sound engineering
principles, and shall be submitted to the applicable City, County, State and/or
Federal agencies for approval.

All final plan sheets shall be developed by the Engineer, on 11" x 177
reproducible, 4 mil, double-matte, white, opaque film.

Graphics files shall be developed by the Engineer in AutoCADD design file
format, and must plot consistent with the reproducible plots submitted.

Plan Sheets Plan sheets developed by the Engineer shall include, but not be
limited to, title sheet, typical sections, sequence of construction, traffic control (as
applicable), specification data (including schedules for minimum sampling and
testing), estimate and quantity, plan-profile, channel details, roadway details (as
applicable), bridge and culvert details, hydraulic details, and standards. ( Standards
may be used from governing entities, but must be signed and dated by the Project
Engineer of responsible supervision as being applicable to the Project.)

Specifications. Whenever possible, the Engineer shall use for roadways and
bridges the latest version of the Texas Department of Transportation’s Standard
Specification for Construction and Maintenance of Highways, Streets and Bridges.
Other specifications may be developed by the Engineer, but must incorporate, to

Dos Logistics, Inc.
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vi.

the extent possible, references to standard requirements of AASHTO design and
AASHTO testing procedures.

Estimates. The Engineer shall prepare detailed cost estimates and proposals of
authorized construction, which shall include summaries of bid items and quantities
based, insofar as practicable on the unit price system of bidding. The Engineer
shall not be required to guarantee the accuracy of those estimates.

5. Construction Phase Services. The Engineer shall provide engineering services for
each authorized construction contract of the Project. Specific engincering work
activities, tasks, and/or special services to be provided by the Engineer will include:

a)

b)

Construction Bidding
The Engineer shall prepare the documents for all necessary copies of approved

plan, specifications, notices to bidders, and proposals.

Note: Services for assistance in advertising for each authorized construction
contract for the Project action on the bid proposals received, and the preparation
of formal contract documents for the award of each construction contract will be
performed by the Engineer

Project Site Representation
The Engineer shall prepare the documents for all necessary copies of approved
plan, specifications, notices to bidders, and proposals.

1. In general, the Engineer shall provide the engineering support and data
required for consultation and advisement to the Owner, and protect the
Owner against defects and deficiencies in the work of the Contractor.

2. Monthly Reports. The Engineer shall provide the engineering support
and data required to monitor the Contractor’s progress on a monthly
basis. This information will be utilized for the development of the
monthly progress report to be provided to the Owner.

3. Contractor Payment. The Engineer shall take measurements and
calculate quantities, in accordance with the construction contract
specifications, of those items of work accepted and conforming to the
construction contract specifications, for the preparation of the monthly
and final estimates for payment to the Contractor.

Note: The Engineer is not responsible for actual payments to
Contractor

4, The Engineer will provide Project site representation of the authorized
construction contract as follows:

Dos Logistics, Inc.
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a. Project Engincer. The Engineer will provide visits by the
Project Engineer or a competent representative of the Engineer
to the site of construction at least one time per month for the
purpose of monitoring the Constractor’s progress and
conformance to the construction contract plans and
specifications.

b. Resident Engineer. If authorized by the Owner, the Engineer
will furnish the services of a Resident Engineer and/or
construction representative(s) for continuous on-the-site
representation. If the Owner requests the Engineer provide the
services of the Resident Engineer, this will be considered
special services and will require a supplemental agreement to
this work authorization.

5. Miscellaneous Technical Activities

a) Shop Drawings. The Engineer shall review and check all shop or
working drawing furnished by the Contractor. If an individual shop
or working drawing requires more than two (2) reviews, then all
additional reviews by the Engineer will be considered special
services.

b) Control of Materials & Equipment. The Engineer shall review
inspection reports of all materials and equipment furnished/used by
the Contractor as follows:

a. Review all laboratory, shop and mill tests of materials and
equipment for compliance with the contract specifications.

b. Review Project record testing and/or independent assurance
testing reports as outlined in the contract specifications.

¢) Change Orders. When applicable, the Engineer will prepare the
engineering data, including plan sheet drawings, specifications,
and estimates, for the preparation of construction contract change
order, which may be required due to actual field conditions
encountered or new requirements directed by the Owner. If the
change order will be considered as special services.

Dos Logistics, Inc.
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EXHIBIT “C”
Work Schedule

A detailed work schedule for each Work Authorization, identified and more
particularly described in Article 7 of this Agreement, shall be prepared by the Engineer
to be submitted and approved by the Owner in writing for each Work Authorization.
The work schedule will provide specific work sequence and definite review times by the
Owner and the Engineer of the work performed.

The Engineer will diligently pursue the completion of each Work Authorization as
defined by the milestones and deliverable due dates outlined in each Work
Authorization's associated work schedule.

The Engineer will inform the Owner (in reasonable advance of the delay) should the
Engineer encounter delays that would prevent the performance of all work in
accordance with the established work schedule.
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EXHIBIT “C"

CONTRACT RATE SCHEDULE

DOS LOGISTICS, INC,

LABOR:
Contract Contract Contract Contract Contract Contract Contract
Rate** Rate* Rate™ Rate™ Rate* Rate™ Rate*
JOB DESCRIPTION 2008 2008 2010 2011 2012 2013 2014
Engineering ata : o B . !
Principal $226.22 $237.53 $249.41 $261.88 $274.97 $288.72 $303.16
Project Manager (VIl} $200.11 $210.11 $220.62 $231.65 $243.23 $255.40 $268.17
Sr. Engineer (V) $181.92 $191.02 $200.57 $210.60 $221.13 $232.18 $243.79
Project Engineer(QA/QC) $156.45 $164.27 $172.49 $181.11 $190.17 $199.67 $209.66
Engineer {1} / {ll) $127.34 3311 $140.40 $147.42 $154.79 $162.53 $170.65
Sr. Engineering Designer {lIl) $134.87 $141.62 $148.70 $156.13 $163.94 $172.14 $180.74
Environmental Scientist $120.07 $126.07 $132.37 $138.99 $145.94 $153.24 $160.90
Engineering Designer |) / {t) $90.96 $95.51 $100.2% $105.30 $110.56 $116.09 $121.90
CADD Operator (1} / (Il} $78.31 §82.22 $86.34 $80.65 $95.19 $99.94 $104.94
Secretary $65.49 $68.76 $72.20 $75.81 $79.60 $83.58 $87.76
Surveying .
Reg. Public Land Surveyor $133.1 $140.38 $147.41 $154.78 $162.52 $170.65 $179.18
Project Supervisor SIT $103.45 $108.62 $114.05 $119.75 $125.74 $132.03 $138.63
Survey Technician $64.95 $68.20 $71.61 $75.19 $78.95 $82.90 $67.04

NON-LABOR™

Mileage ikl

Car Rental i
Lodging (In states) el

Meals Wik

Air Travel at cost
Ovemnight Carrier cost $20/letter
GPS Equuuipment $475/day
Copies $.12/ea
Bond Plots $0.80/sq.ft.
Color Plots $170/sq.1t
Mylar Plots $1.60/sq.ft.

*These are the rates to be determined for each work authorization

***These are the anticipated non-labor rates to be used to negotiate

purchase orders for special or excluded services, andior additional work; and

may be re-negotiated on a yearly basis.

determined at time of negotiation. At the raates authorized by Hidalgo County

Officials
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POS LOGISTICS, INC.

CORPORATE OFFICE

September 30, 2008

Ms, Leticia H. Saenz, CPPB/Contracts Manager
Hidalgo County Purchasing Department

2802 South Business Hwy. 281

Edinburg, Texas 78539

RE: BAFO FORSTORM WATER PROJECT, PCT. 1 COLONIAS
Dear Ms. Saenz:

Dos Logistics, Inc. (DL, Inc) is excited about the opportunity to provide professional
services for the Hidalgo County Precinct 1 Storm Water Colonias’ Project.

After careful consideration of the work detail to perform the required engineering services
for the five (5) targeted colonias, including Ofivarez No. 2 and Chapa No. 2; Spanish Paim; La
Pinata; Encinal; and Estancia, DL, Inc’s best and final offer for professional services are
attached hereto. If the proposed cost estimates meet your approval, we are ready to begin
services promptly and certainly look forward to working with Hidalgo County, Precinct 1
on this valuable project.

Thank you for your attention and consideration. If you have any questions, concerns, or
require additional information, please do not hesitate to contact me at (956) 797-4601, or

Mr. Eric Ybarra, at your earliest convenience.

Sincerely,

. - |
¢ b ?ifr},;',x.@‘é'\ r’.L---;-LW

il 'f:’--)

TINA BUCHANAN
Contracts Manager

Enclosure

712 West 354 Street, Weslaco, Texas 78596 & Phone: 956.968.8800 # Fax: 956.447.8164

www.doslogistics.com




Preliminary Construction Cost Estimate

Hidalgo County Precinct No. 1 Paving Improvements

Prepared By Dos Logistics, Inc.

A. Olivarez # 2 and Chapa # 2

e B e

Regrade Existing Roadside Drainage Ditch
Proposed Drainage Ditch

18" Dia. Reinforced Concrete Pipe (Class 111)
24" Dia. Reinforced Concrete Pipe (Class 111)
36" Dia. Reinforced Concrete Pipe (Class 11T}
Concrete Rip-Rap

Conerete Headwall for 2-BBL 36" RCP
Driveway Replacement

B. Spanish Palm

i Bl

Proposed Roadside Drainage Ditch

18" Dia. Reinforced Concrete Pipe {Class 11}
24” Dia. Reinforced Concrete Pipe {Class HI)
36" Dia. Reinforced Concrete Pipe (Class 1T}
Cemnerete Rip-Rap

Asphalt Repair

Driveway Replacement

C. LaPinata

el e A

Regrade Existing Roadside Drainage Ditch
Proposed Drainage Ditch

18" Dia. Reinforced Concrete Pipe (Class III)
24" Dia. Reinforced Concrete Pipe (Class [1H)
36" Dia. Reinforced Concrete Pipe (Class I1)
Concrete Rip-Rap

Dmiveway Replacement

D. Encinal

A e

Regrade Existing Roadside Drainage Ditch
18 Dia. Reinforced Concrete Pipe (Class 111)
24" Dia. Reinforced Conerete Pipe (Class IIT)
Concrete Rip-Rap

Safety End Treatment for 24" Reinforced Concerete Pipe

Driveway Replacement

10,200
1,100
922
650
920

378

7,250
320
320
360

&50

7,000
3,600
1,000

360

350

10,925
876
360

12
378

LF
LF
LF
LF

IS
5Y

EREEEE® BEEEEEE PEGEEREE®

EEE®

Subtotal

20% Contingency
Engineering Fee
Total

$ 10.00=

£ 60.00=

b3 TG00

b3 90.00=
$10,000.00=

$ 2,00000=

5 2000=
Subtotal

20% Contingency

Engineering Fee
Total

3.75=
10.00=
60.00=
70.00=
90.00=
10,000.00=
20.00=

o5 0 G0 OY BN Bt o8

Subtotal

20% Contingency
Engineering Fee
Total

0 375=
$ 60.00=
$ 70.00=
$6,000.00=
$ 32500=
$ 2000=

Subtotal

20% Contingency
Engineering Fee
Total

$28,250
$11.000
$55,320
$48,300
582,800
$ 6,000
$ 5,000
$ 7,560

$234,230
§ 50,846
$ 38,135
$343,211

$72,500
$19,200
§22,400
$32,400
$ 6,000
$ 2,000
$17,000

$175,500
$ 35,100
$ 26,325
$236,925

$26,250
$36,000
$60,000
$42,000
$32,400
$10,000
$17.000

$223,650
§ 44,730
§ 33,548
$301,928

340,969
$52,560
325,200
$ 6,000
$ 3,900
$ 7.560

$136.189
$ 27,238
$ 20,428
$183.855




E. Estancia

Regrade Existing Roadside Drainage Ditch

18” Dia. Reinforced Concrete Pipe (Class 110)

24" Dia. Reinforced Concrete Pipe {Class 111}

30™ Dia. Reinforeed Concrete Pipe {Class [11}

36" Dia. Reinforced Concrete Pipe {Class 111}

4" x 4* Reinforced Concrete Box (Precast)

Concrete Rip-Rap

Concrete Headwall for BBL 4’ x 4’ RCB

. Safety End Treatment for 24” Reinforced Concrete Pipe
10. Safety End Treatrment for 30" Reinforced Concrele Pipe
11. Driveway Replacement

PE NG U AL

12,800
1,134
410
384

160

10

517

I.LF

LF
LF
LF
LF
LS
EA
EA

8Y

PEAREEEAEEE

%
b
§
$
$
$

375
60.00=
F0.00=
80.00=
90.00=
400.00=

$12,000.00=
$ 6,000.00=
$ 325.00=
$ 425.00=

b3

20.00=

Subtotal

20% Contingency
Engineering Fee

Total

$48,000
$68,040
$28,700
$30,720
$14,400
564,000
$312,000
$12,600
$ 3250
$ 3,400
$10,340

$294,850
$ 58,970
§ 44,228
$398,048




EXHIBIT “D1”
Fee Breakdown

For and in consideration of the Services attached to this Agreement and to be rendered by the
Engineer, the Owner shall pay the Engineer the Fee as defined in this Agreement, and as more
particularly identified as follows:

Basic Services Fee = $162,664.00
Preliminary Design/Field Surveying = 25% of the Services Fee
Final Design and Specification = 50% of the Services Fee

Construction Staking = 25% of the Services Fee
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DATE (MM/DD/YYYY)

ACORD. CERTIFICATE OF LIABILITY INSURANCE 10/2/2008

PRODUCER THIS CERTIFICATE IS ISSUED AS ASMA'I'I'ER OSEINFgS%é;gg_?E
. ONLY AND CONFERS NO RIGHTS UPON T Cc
Ron Robertson Insurance Agency HOLDER. THIS CERTIFICATE DOES NOT AMEND, EXTEND OR
7322 S.W. Frwy. Ste. 1850 ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW.
Houston, 'TX. 77074
713-272-0558 _ INSURERS AFFORDING COVERAGE NAIC#
NSURED  Dos Logistics, Inc. msurer o Interstate Fire & Casualty
: INSURER B. Sentinel Insurance/Hartford
212 West Third St. INSURER ¢; Te%as Mutual Insurance Company
Weslaco, TX 78596 ' nsURer o, HCC Spacialty Insurance Co.
956-968-8800 INSURER E:
COVERAGES _
THE POLICIES OF INSURANGE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDIGATED. NOTWITHSTANDING
ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR
MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH
POLICIES, AGGREGATE LIMITS SHOWN MAY HAVE BEEN REDUCEDBY PAIDCLAIMS.
] EFFEGTIVE | %
m TYPE OF INSURANCE POLICY NUMBER R Ay | TOATE MBI LIMITS
GENERAL LIABILITY EACH OCCURRENCE s 1,000,000
— MAMAGE TD RENTED ;
X | COMMERCIAL GENERAL LIABILITY ' " | PREMISES {Ea occurence) | $ 100,000
| cLamsmane @ DCCUR _ MEC EXP{Anyoneperson} | $ 5,000
AX | | CMR6200015-1 10-28-07 | 10-27~08 |rersonazaoviioury |8 1,000,000
GENERA. AGGREGATE s 2,000,000
GEN'L AGGREGATE LIMIT APPLIES PER; o PRODUCTS - coMPioPAGG |$ 1,000,000
Y‘ POLICY TEer | ! LOC :
| AUTGMOBILELIABILITY - ' . COMBINED SINGLE LIMIT
ANYALTO (Bauccident) s 1,000,000
|| ALLOWNEDAUTDS : ' BODILYINJURY $
| X | SCHEDULED AUTOS {Per person)
B | X | HIRED AUTOS 61UECK04021 08-18-08 | 08-18-09 |ponivinury s
X | NON-DWNEDAUTOS {Peraccident)
| ' PROPERTY DAMAGE P
(Peraccident)
GARAGE LIABILITY : AUTOONLY-EAACCIDENT | §
ANYAUTO : _ OTHER THAN EAACC | 8
AUTOONLY: AGG | 8
EXCESS/UMBRELLA LIABILITY _ _ EACH OCCURRENCE $
OCCUR D CLAIMS MADE _ AGGREGATE 5
3
DEDUCTIBLE $
RETENTION $ $
WORKERS COMPENSATION AND X| %%%{'&UTS R
.EMPLOYERS' LIABILITY : e
AT PROPAETORPARTNERIEXECUTIVE - 001176767 1 02-10-08 | 02-10-09 |EL EACHACCIDENT $ 500,000
c rrlcT:EgER EXCLUDED? _ _ E.L. DISEASE - EA EMPLOYER § 500,000
SPECIAL PROVISIONS beiow : E.L. DISEASE - POLICY LIMIT | § 500,000
OTHER :
‘D{ Professional E&O 8707-10575 10-28-07 |10-28-08 | $2,000,000 cccurrence
: -] 35,000 retention
DESCRIFTION OF GPERATIONS /LOGATIONS/ VEHICLES/ EXCLUSIONS ADDED BY ENDORSEMENT / SPECIAL PROVISIONS '
CERTIFICATE HOLDER . CANCELLATION
. SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION
Hidalgo County Pct. 1 DATE THEREGF, THE ISSUING INSURER WiLL EN El 0 i’
100 E. Cano, 4th Floor, Admin Bldg. : " ENDEAVOR TO MAIL, DAYS WRITTEN
] NOTICE TO THE CERTIFICATE HOLDER NAMED TQ THE LEFT, BUT FAILURE TG DO 50 SHALL
Edinburg, TX 78539
IMPOSE NO OBLIGATICN OR LABILITY OF ANY KIND UPON THE INSURER, ITS AGENTS OR
. REPRESENTATIVES. 7} N y;
_ AUTHORIZED REPRESENTATIVE g

ACORD25{2001/08) _ . ©®ACORD CORPORATION 1988
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EXHIBIT “F”

Supplemental Agreement Form

THE STATE OF TEXAS §
§

COUNTY OF HIDALGO  §

SUPPLEMENTAL AGREEMENT NO.

TO AGREEMENT FOR PROFESSIONAL SERVICES

THIS SUPPLEMENTAL AGREEMENT is made pursuant to the terms and conditions of Article
8 of the Agreement made by and between HIDALGO COUNTY, acting herein by and through

the Commissioner’s Court, hereinafter called the “Owner”, and ,

Professional Engineers of, , Texas, hereinafter called the “Engineer”.
WITNESSETH

WHEREAS, the Owner and the Engineer executed the Agreement on the day of

2007 concerning engineering for
(hereinafter referred to as the “Project”); and,

WHEREAS, Article  of the Agreement, (article title), establishes
; and,

WHEREAS, it has become necessary to amend the contract to

A, AGREEMENT

NOW THEREFORE, premises considered, the Owner and the Engineer agree that
said Agreement is amended as follows:

l. Article of the Agreement, (article title), is revised to




All other provisions are unchanged and remain in full force and effect.
IN WITNESS WHEREOF, the Engineer and the Owner have caused this Supplemental

Agreement to the Agreement for Professional Services to be executed as of the
day of , 20

THE ENGINEER:
ENGINEER

BY:

THE OWNER:
HIDALGO COUNTY

BY:

Juan D. Salinas 1, County Judge

LIST OF ATTACHMENTS

{as required)
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Al-11677 19.B.5.
Pct. 1-Prof Engineering Svc-Dos Logistics inc-Storm Water Improvments
for Various Colonias-C-08-242-10-21

CC REGULAR

Date: 10/28/2008

Submitted By: Letty Saenz, PURCHASING DEPT.

Submitted For:  Marty Salazar

Department: PURCHASING DEPT.

Agenda Category: Purchasing Department Purchasing only: Prct. 1
Information

CAPTION

Requesting approval of a professional engineering services contract with DOS LOGISTICS,
INC. for the "Water Storm Improvements for various colonias (Spanish Palm, Encinal, La
Pinata, Olivarez #2 and Chapa #2 (Estancia)”" for Hidalgo County Precinct No. 1. and (as
approved by legal counsel to proceed with final execution of contract).

BACKGROUND
Contract No. C-08-242-10-21-Dos Logistics, Inc.

_ Fiscal Impact
FISCAL YEAR: 2008 ACCT. #: 8-1201-431-00-121-005-0-733
FUNDS AVAILABLE Y/N?: MATCHING FUNDS Y/N?:

BUDGETARY IMPACT:
Available balance is $645,000.00 as of 10/21/08.

Attachments
Link: contract apprvd by legal counsel

Form Routing/Status
Route Seq Inbox Approved By Date Status

1 Purchasing Department Marty Salazar 10/20/2008 11:50 AM APRV
2 Budget & Management Veronica Lopez 10/21/2008 07:55 AM APRV
3 Dale Kennan Dale Kennan  10/21/2008 09:19 AM APRV
4 Auditor's Office Linda Fong 10/24/2008 08:55 AM APRV
5 Court Administrator Angela Garcia 10/24/2008 09:58 AM APRV
Form Started By: Letty Saenz Started On: 10/10/2008 11:20 AM

Final Approval Date: 10/24/2008

http://agenda.hgoco.net/frs/publish/print_ag_memo.cfra?seq=11677&rev_num=0&form=... 10/25/2008




