



**PART 5. PERIOD OF SERVICE**

This Work Authorization shall become effective on the date of final acceptance of the parties hereto, and terminate upon completion of scopes of the work authorization or \_\_\_\_\_.

**PART 6. RESPONSIBILITIES AND OBLIGATIONS**

This Authorization does not waive the parties' responsibilities and obligations provided under the Agreement.

**PART 7. ACKNOWLEDGEMENT AND CONFIRMATION**

Acknowledgement and confirmation by Hidalgo County Precinct No.3 Commissioner **Joe M. Flores** as to content and detail of this Work Authorization No. #9.

HIDALGO COUNTY  
COMMISSIONER PRECINCT NO.3:


BY: 

**PART 8. ACCEPTANCE AND APPROVAL**

This Work Authorization is hereby accepted, approved by Hidalgo County Commissioners' Court on \_\_\_\_\_ as indicated below and effective as of \_\_\_\_\_ day of \_\_\_\_\_, 2010.

THE ENGINEER:  
JAVIER HINOJOSA ENGINEERING

THE OWNER:  
HIDALGO COUNTY

  
By: Javier Hinojosa, P.E., Owner

\_\_\_\_\_  
By: Rene Ramirez, County Judge or Presiding Officer

ATTEST:

\_\_\_\_\_  
by: Arturo Guajardo Jr., County Clerk

**LIST OF ATTACHMENTS**

- ATTACHMENT "A" - Service to be Provided by the Owner
- ATTACHMENT "B" - Services to be Provided by the Engineer
- ATTACHMENT "C" - Work Schedule
- ATTACHMENT "D" - Cost Proposal

**EXHIBIT "D"**  
**Preliminary Construction Cost Estimate**  
**Hidalgo County Precinct No. 3 Paving Improvements**  
**County Road located approximately 1,700 LF west of Iowa Road**  
**(Mile 7 North south 4,000 LF)**  
**Prepared By: Javier Hinojosa Engineering**  
**April 13, 2010**

**A. County Road located approximately 1,700 LF west of Iowa Road**  
**(Mile 7 North south 4,000 LF; 20' HMAC/24' Caliche)**

1 Unc. Excavation	7,100	CY	@	\$3.00	=	\$21,300.00
2 Subgrade Preparation	10,700	SY	@	\$2.50	=	\$26,750.00
3 8" Caliche Base	10,700	SY	@	\$7.00	=	\$74,900.00
4 1 1/2" HMAC (Type "D")	9,000	SY	@	\$8.00	=	\$72,000.00
5 4" Striping	2,000	LF	@	\$0.50	=	\$1,000.00
6 18" RCP Culverts	160	LF	@	\$25.00	=	\$4,000.00
7 Grade Bar Ditches	8,000	LF	@	\$1.50	=	\$12,000.00
8 Safety End Treatments	2	EA	@	\$800.00	=	\$1,600.00

<b>Subtotal</b>	:	<b>\$213,550.00</b>
<b>Engineering Design Fee</b>	:	<b>\$22,422.75</b>
<b>R.O.W. Survey</b>	:	<b>\$5,000.00</b>
<b>Contingency (10%)</b>	:	<b>\$21,355.00</b>
<b>Laboratory Testing</b>	:	<b>\$5,338.75</b>
<b>Total</b>	:	<b>\$267,666.50</b>