CONSTRUCTION

CONTRACT

This Agreement, entered into this   12th    day of  April  20 11   by and between HIDALGO COUNTY joined by  Hidalgo County Precinct No. 2 (hereinafter    called    the  "OWNER",  acting   herein   through its          County Judge, and   IOC Company, LLC., (a corporation) of  Edinburg, State of Texas, hereinafter called "CONTRACTOR".


WITNESSETH
That   for and  in  consideration  of  the  payments  and  agreements hereinafter  mentioned,  to  be  made  and  performed  by  the  OWNER,  the CONTRACTOR  hereby  agrees  with  the  OWNER to  commence and complete the construction described as follows:

               PROJECT NAME:
Precinct No. 2 Street Improvements Project for Texas Department of Rural Affairs Disaster Recovery Program (TDRA-DR)
                         PROJECT #:
6536-91-0309-5100-UCP
PROJECT DESCRIPTION:
TDRA Precinct No. 2- Street/Drainage Improvements Project for Cesar Chavez, Eldora, Minnesota, and Moore Roads.
hereinafter  called  the  project,  for the sum of ($ 1,022,122.60)  One million Twenty-Two Thousand  One Hundred and Twenty Two – Dollars and Sixty Cents      and all  extra  work in connection therewith, under the terms as stated in  the  General  and  Special  Conditions  of the Contract; and at his (its or their)  own proper cost and expense to furnish all the materials, supplies, machinery,  equipment,  tools, superintendence, labor, insurance, and other accessories  and  services  necessary  to  complete  the said  project  in accordance  with  the  conditions  and  prices  stated in the Proposal, the General  Conditions, Supplemental General Conditions and Special Conditions of  the  contract,  the  plans, which include all maps, plats, blue prints, and  other  drawings and printed or written explanatory matter thereof, the specifications   and   contract  documents   therefore   as   prepared   by    R. Gutierrez Engineering Corporation. entitled  the Architect/Engineer, and as  enumerated   in  Paragraph 1 of the Supplemental General Conditions, all of which  are  made a part hereof and collectively evidence and constitute the contract.

The CONTRACTOR hereby agrees to commence work under this contract on or after a date to be specified in a written "Notice to Proceed" of the OWNER and  to  fully  complete  the  project  within  120  consecutive calendar  days  thereafter.   The CONTRACTOR further agrees to pay, as liquidated damages, the sum of  $  200.00  for  each  consecutive calendar  day  thereafter  as  hereinafter  provided in Paragraph 19 of the General Conditions.

The  OWNER  agrees  to  pay  the  CONTRACTOR  in current funds for the performance  of  the  contract,  subject  to  additions  and deductions, as provided  in  the  General Conditions of the contract, and to make payments on  account  thereof as provided in Paragraph 25, "Payments to Contractor", of the General Conditions.   

IN WITNESS  WHEREOF, the parties to these presents have executed this contract in four (4)  counterparts,  each  of  which  shall be deemed an original, in year and day first above mentioned.

   






             
                                 ​                        
  





       Contractor           

Name of Firm:  IOC Company, LLC.              ​                          
         Address:  P.O. Box 4737
 Edinburg, Texas 78540                                               
Fed. I.D. #/S.S. #:   36-4576062                                          
STATE OF TEXAS

'
'



COUNTY OF HIDALGO
'
This  instrument  was  acknowledged before me on this the       day of                                     , 20            ,

by                                    ,                             of and on behalf  of   

                                                          .



(title)
              

         (a corporation) (a partnership) (an individual)

   







                                             ​                       
                                                Notary Public ‑ Signature    


WITNESS:







URBAN COUNTY PROGRAM

                                                  




                                                      ​
      









Diana R. Serna

          






                             Urban County Director
Revised 05/19/04
2
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