HIDALGG COUNTY

Professional Engineering Services
Contract # (C-10-235-07-20
Work Authorization Form

WORK AUTHORIZATION NO. 1

THIS WORK AUTHORIZATION is made pursuant to the terms and conditions

of Section I.A. of the Agreement made by and between HIDALGO COUNTY,

action herein by and through the Commissioner’s Court, hereinafter called
the “Owner,” and, J.E. Saenz & Associates, Inc., professional engineers of
Edinburg, Texas, hereinafter called “Engineer”.

PART 1. SCOPE OF WORK

The purpose of this Work Authorization is for the Engineer to provide
Professional Engineering Services for Preliminary Design and Construction Phase Services
for Phase I of Mile 17 Road from FM 1015 West to Mile 4 (Yellow Jacket Drive).

The scope of services to be provided by the Owner is identified in EXHIBIT
“A” - Scope of Services to be Provided by the Owner attached hereto.

The scope of services to be provided by the Engineer is identified in EXHIBIT
“B” - Scope of Services to be Provided by the Engineer attached hereto.

PART 2. ESTIMATED COST

The estimated cost for services under this Work Authorization is $182,005.83.
The breakdown cof the totai amount is $17,500.00 for right of way
acquisition, $109,670.55 for engineering services and $54,835.28 for RPR
services. This amount is based upon the costs outlined in the Estimated
Cost Proposal attached hereto as EXHIBIT “D”.




PART 3. PAYMENT

Compensation and payment to the Engineer for the services established
under this Work Authcrization shall be made in accordance with
Article/Part/Section 6 of the Agreement.

PART 4. FUNDING

This Work Authorization Nc.]1 shall be funded through funding source:
Account No. 2010-1342-431-00-121-085-0-731

Requisition Number _________ {MUST BE INCLUDED AFTER CC APPROVAL)

PART 5. PERIOD OF SERVICE

This Work Authorization shail become effective on the date of final
acceptance of the parties hereto, and terminate on March 16, 2011 as
indicated in the “Exhibit C-Preliminary Work Schedule”.

PART 6. RESPONSIBILITIES AND GBLIGATIONS
This Authorization does not waive the parties’ responsibilities and
obligations provided under the Agreement.

PART 7. ACKNOWLEDGEMENT ARND CONFIRMATION
Acknowledgement and confirmation by Hidalgo County Precinct #1,
Commissioner as to content and detail of this Work Authorization No. 1.

HIDALGO COUNTY PRECINCT # 1 AC Cuellar, Jr.

OC‘/(Léﬁh

AC Cuellar, Jr., Commissione




PART 8. ACCEPTANCE AND APPROVAL

This Work Authorization is hereby accepted, approved by Hidalgo County
Commissioners’ Court on 120010 as indicated below and effective as
of ‘?_Qi/\day of';,;)u‘(_ <, 2010.

THE ENGINEER: THE OWNER:
(Firms Name) HIDALGO COUNTY
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B(f: Rene A. Ramirez, County judge

] z )
By: (Nartu?’of Engineer)

ATTEST:

40

By: Arturo GL(AjardoA,r., County Clerk

LIST OF ATTACHMENTS

ATTACHMENT “A” Service to be Provided by the Owner
ATTACHMENT “B” -  Services to be Provided by the Engineer
ATTACHMENT “C” Work Schedule

ATTACHMENT “D” Cost Proposal



Hidalgo County Precinct #1
Mile 17 Road Widening

June 2010

Eng 10.018

J.E. Saenz & Associates, Inc.
211 E. Wisconsin Rd.
Edinburg, Texas 78539
(956) 383-2984




GG JE SAENZ & ASSOCIATES, INC.

. ey
ENGINEERS W& SURVEYORS W PLANNERS
' CONSTRUCTION MANAGERS W GEOGRAPHICAL INFORMATION SYSTEMS
TBPE Firm Registration No.1273

June 22, 2010

Commissioner A.C. Cuellar Jr.
County of Hidalgo, Precinct #1
1802 Joe Stephens Ave.
Weslaco, Tx 78596

Re: Mile 17 Road Widening (FM 88 to FM 1015)
Right-of-Way Acquisition and Engineering Services Proposal

Commissioner Cuellar,

Itis our pleasure to submit to Hidalgo County Precinct #1, this proposal for Professional
Right-of-Way Mapping and Engineering Services in relation to the above mentioned
project. Our site visits and preliminary research on Mile 17 has led us to the
understanding that there are approximately 11 parcels for right-of-way acquisition.
Based on this information the following are our basic fees for right-of-way acquisition
and engineering services $38,500.00 and $215,095.68 respectively for the parcels and
design of Mile 17. RPR services including project management during construction is an
optional but recommended service. This would ensure daily construction oversight and
compliance. Our fee for daily site observations during site civil construction is estimated
to be $107,547.85. The total fees above are based on the following breakdown:

Phase!/ Section Fee

Phase | (From FM 1015 West to Mile 4) $182,005.83

Phase Il (From Mile 4 0.5 Miles to West To Drain Ditch) $107,829.27

Phase Ill (From FM 88 0.5 Miles to East To Drain Ditch) $ 7130843
Total: $361,143.53

We are prepared to move forward and expedite all necessary documentation and
coordinate the acquisition procedures with Hidalgo County Right-of-Way Department for
Hidalgo County Precinct #1. We will be conducting services for the 11 parcels as
follows:

POST OFFICE BOX 3293 (956) 383-2984 TEL
EDINBURG, TEXAS 78540 (956) 383-3736 FAX
www. fesaenz.com info@jesasnz.com




i J.E SAENZ & ASSOCIATES, INC.

= ENGINEERS W SURVEYORS W PLANNERS
_I CONSTRUCTION MANAGERS W GEOGRAPHICAL INFORMATION SYSTEMS
TBPE Firm Registration No.1273

Property Owner Investigation
Title Research

Boundary Survey

Property Map

Right-of-Way Map

Aerial map

Metes and Boundary Description
Set all Parcel Lot Corners

VVY¥VYVYVVVYY

We will then proceed with construction plans of the widening of Mile 17. The plans will
be created for a total reconstruction profile, meeting all criteria requirements set forth by
the County. We will be performing services for the new streets as follows:

Topographic Survey

Plans

Specifications

Construction Cost Estimate
Construction Cut Sheets
Close Out Documentation
As-Built Plans

VVYVvVvVvYVvY

This is our best and final offer. Should you have any questions or concerns please feel
free to contact our office at (956) 383-2984.

Respectfully Submitted,

e pertr T

e E. “Eddie” Saenz, P.E. \)
ncipal

JES/fq
POST OFFICE BOX 3293 (956) 383-2984 TEL
EDINBURG, TEXAS 78540 (956) 383-3736 FAX

www. fesagnz.com info@jesaenz.com




EXHIBIT “A”

Scope of Services
Provided by Owner




R JE. SAENZ & ASSOCIATES, INC.

ENGINEERS W SURVEYORS W PLANNERS

'—I CONSTRUCTION MANAGERS W GEOGRAPHICAL INFORMATION SYSTEMS

TBPE Firm Registration No.1173

EXHIBIT “A”

HIDALGO COUNTY PRECINCT 1

Mile 17 Road Widening

Scope of Services

. The following provides an outline of the srvices to be provided by the OWNER in the
development of Project.

. The OWNER will provide to the ENGINEER the following:

. Authorization to the ENGINEER to begin work in accordance with Section 3 of this
Agreement.

. Payment for work performed by the ENGINEER and accepted by the OWNER in
accordance with Section 6 of the Agreement.

. Assistance to the ENGINEER, as necessary, to obtain the required data and information
from other local, regional, State and Federal agencies that the ENGINEER cannot easily
obtain.

. Provide any available relevant data the OWNER may have on file concerning the project.

. Provide timely review and decisions in response to the ENGINEER’S request for
information and/or required submittals and deliverable, in order for the ENGINEER to
maintain the agreed-upon work schedule prepared in accordance with Attachment “C” of
this Agreement.

- Attend and participate in progress meeting as required and as coordinated and conducted
by the ENGINEER.

. Assist the ENGINEER in the preparation of the project mailing list; provide
representation, a site and stenographer for all public meetings; additionally:

Public Meetings
a. Approve agenda and all exhibits prior to public meeting.
b. Approve date and location of the meeting.
¢. Review/approve Public Meeting Report

POST OFFICE BOX 3293 (956) 383-2984 TEL
EDINBURG, TEXAS 78540 (956) 383-3736 FAX
www.fesaenz.com info@jesaenz.com




£s JE SAENZ & ASSOCIATES, INC.

ENGINEERS W SURVEYORS M PLANNERS
= -l CONSTRUCTION MANAGERS W GEOGRAPHICAL INFORMATION SYSTEMS
TBPE Firm Registration No. 1273

10. Attend the Preliminary Concept Conference coordinated and conducted by the
ENGINEER and more particularly identified in Attachment “B” of the Agreement.

11. Assist the ENGINEER as required in the coordination with the USAGE and the Federal
Emergency Management Agency (FEMA) and any other coordinating agency or entity.

12. Review and approve the Project design criteria.

13. Review and approve change orders as required and prepared by the ENGINEER.

POST OFFICE BOX 3293 (956) 383-2984 TEL
EDINBURG, TEXAS 78540 (956) 383-3736 FAX
www. jesaenz.com info@jesaenz.com




EXHIBIT “B”

Scope of Services
Provided by Engineer




= J.E. SAENZ & ASSOCIATES, INC.

: ENGINEERS W SURVEYORS R PLANNERS
'—1 CONSTRUCTION MANAGERS B GEOGRAPHICAL INFORMATION SYSTEMS
TBPE Firm Registration No.1273

EXHIBIT “B”

HIDALGO COUNTY PRECINCT 1

Mile 17 Road Widening

Scope of Services

This project consists of obtaining all necessary documentation and the acquisition procedures
with Hidalgo County Right-of-Way Department for Hidalgo County Precinct #1 as well as
construction plans for the Mile 17 Road Widening.

The following is the work to be done for this project:

1. Hidalgo County Right-of-Way Department
- Property Owner Investigation
. Title Research
. Boundary Survey
. Property Map
. Right-of-Way Map
Aerial Map
. Metes and Boundary Description
. Set Parcel Lot Comners

0O QA0 O

2. Paving Improvements
a. Conduct a topographic survey for the project area.
b. Generate plans and profiles for the proposed project.
c. Provide site visits to monitor construction progress.
d. Review pay request and make recommendations.
e. Administer the project closeout on behalf of the County including testing
observations, documentation, etc.
f. Generate As-Built plans for the County upon project completion.

Please find attached an exhibit showing the layout and extent of the work mentioned previously.
Also enclosed is a preliminary Statement of Probable Cost in order to ensure that the discussed
scope is in agreement with Hidalgo County Prescient #1.

POST OFFICE BOX 3293 (956) 383-2984 TEL
EDINBURG, TEXAS 78540 {956) 383-3736 FAX
www.jesaenz.com info@jesaenz.com




EXHIBIT “C”

Work Schedule




EXHIBIT “C"
PRELIMINARY WORK SCHEDULE

J.E. SAENZ & ASSOCIATES, INC. DATE: June 10, 2010
P.O. BOX 3293 EDINBURG, TEXAS 78540
TEL: 383-2084  FAX: 383-3738

PROJECT: Hidiago County Precinct #1 Mile 17 improvements
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Kick-off meeting

Data Coftection

Inventory & Needs Assesments

Preliminary Plan and Specs
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EXHIBIT “D”

Estimated Cost Proposal




J.E. Saenz & Associates, Inc.

672212010

Project Name:Mile 17 (Ciro Casares) FromMile 4 to FM 1015

STATEMENT OF PROBABLE COST

Project Number: ENG.10.018 Page1of1
5,400 L.F. OF ROAD WIDENING W/ CURB & GUTTER
PAVING AND DRAINAGE
TEM #| DESCRIPTION QUANTJ:TY UNIT COST AMOUN‘F
1 IPREPARATION OF RIGHT-OF-WAY S41STA $450.00 $24,300.00
2 13" HMAC PAVEMENT, TYPE "D"” 16,9501S.Y. $11.00 $186,450.00
3 8" FL BS COMPACT 95% DENSITY 18.750]S.Y. $7.50 $140,625.00
4 __{6" COMPACTED LIME TREATED SUBGRADE 98% DENSITY] 21,150S.Y. 36.00 $126,900.00
S __|PRIME COAT (MC-30) (0.2 GAL/SY) 3.390]CAL $4.50 $15.255.00
6 ITYPE"F" INLETS 20|E.A. §3,000.00 §60,000.00
7 . IRCPIPE (CL 11){24 INYSPL) (RUBBER GASKET) 5900JL.F, $30.00 $177.000.00
8 16 CONCRETE VALLEY GUTTER 475|L.F. $21.00 $9.975.00
9 |DRVWYS (CONCPAY) 850]S.Y. $28.00 $23,800.00
19 |5 CONCRETE SIDEWALK 3.000iS.Y. $30.00 §90.000.00
11__|CONC CURB AND GUTTER (TYPE "A") (BARRIER) 10,808]L.T. $8.00 $86,400.00
12 |ADA RAMPS 10|E.A. $900.00 $9.000.00
13 ICULVERT EXTENSION 46|L.F. $300.00 $13,800.00
14 ISTRIPING & SIONING 1IL.S. $10,000.00 $10,000.00
15 |DITCH CLEARING (500 EACH SIDE) IL.S. $2,500.00 $2.500.00
16 IMOBILIZATION/ DEMOBILIZATION HL.S. $10,000.00 $10,000.00
17 |EROSION CONTROL HL.S, $5.000.00 $5,000.00
18 |TRAFFIC CONTROL 1{L.S. $6,000.00 $6,000.00
SUB TOTAL: $997.005.00
L ESTI D COSTY
1) CONSTRUCTION $997,005.00
2) 10 % CONTINGENCY $99,700.50
3) ENGINEERING SERVICES $109,670.55
4) RPR SERVICES $54,835.28 <
5) PARCEL ACQUISITION (5 @ $3,500) $17,500.00 ~
TOTAL: $1,278,711.33



J.E. Saenz & Associates, Inc.

62212010

Project Name:Mile 17 (Ciro Casares) From Mile 4 (Yellow Jacket
Drive) 0.5 Miles West to Drain Ditch

STATEMENT OF PROBABLE COST

Project Number: ENG.10.018 Page 1of}
PHASE It
2,800 L.F. OF ROAD WIDENING W/ CURB & GUTTER
PAVING AND DRAINAGE
FITEM # DESCRIPTION QUANTITY UNIT COST AMOUNT]
1 [PREPARATION OF RIGHT-OF-WAY 28[STA $450.00 512.600.00
2 [3" HMAC PAVEMENT, TYPE *D" 9,370{S.Y. $11.00 $103,070.00
3 |8 Tt BS COMPACT 95% DENSITY 10,2901S.Y. $7.50 $77.175.00
4 16" COMPACTED LIME TREATED SUBGRADE 98% DENSITY] 11,5101S.Y. $6.00 $69.060.00
5 IPRIME COAT (MC-30) (0.2 GAL/SY) 1,874|GAL $4.50 $8.433.00
6 |REMOVYAL INLET STRUCTURE 6[E.A. $450.00 $2.700.00
7 |RC PIPE (CL l1iY24 INYSPL) (RUBBER GASKET) 2 800|L.F. $30.00 $84,000.00
8 |6'CONCRETE VALLEY GUTTER 300|LF. $21.00 $6.300.00
5" 15" CONCRETE SIDEWALK 1,530[S.Y. $30.00 $43.900.00
10 [CONC CURB AND GUTTER (TYPE "A") (BARRIER) 5,500|L.F. $8.00 $44.000.00
i1 |ADARAMPS 1HEA. $900.00 $9.900.00
12 |TYPE"F" INLEIS 11[EA. $3,000.00 $33,000.00
13 _|DRVWYS (CONC PAV) 150]S.Y. $28.00 $4.200.00
14 JSTRIPING & SIGNING 1|LS. $35,000.00 $5,000.00
15 |DITCH CLEARING (500°' EACH SIDE) LS. $2.500.00 $2.500.00
16 |REMOVAL CONCRETE SIDEWALK 600{S.Y. $9.00 $5.400.00
17 |MOBILIZATION/ DEMOBILIZATION 1JLS. $7.500.60 $7.500.00
18 |EROSION CONTROL LS. $250000 ] $2.500.00
19 [TRAFFIC CONTROL s, $3,000.00 $3.000.00
SUB TOTAL: §526.238.00
—————
LITOTAL ESTIMATED COST
1) CONSTRUCTION $526,238.00
2) 10 % CONTINGENCY £52,623.80
3) ENGINEERING SERVICES $57,886.18
4) RPR SERVICES $28,943.09
$) PARCEL ACQUISITION (6@ $3,500) $21,000.00
TOTAL:  $686,691.07



J.E. Saenz & Associates, Inc. 62272010

Project Name:Mile 17 (Cire Casares) From FM 88 0.5 Miles East to
Drain Ditch STATEMENT OF PROBABLE COST

Project Number: ENG.10,018 Page 1 of |

PHASE 1N
2,600 L.F. OF ROAD RECONSTRUCTION W/ CURB & GUTTER

PAVING AND DRAINAGE
ITEM # DESCRIPTION QUANTITY UNIT COST AMOUNT
| PREPARATION OF RIGHT-QF-WAY 26{STA $4350.00 $11,700.00
3" HMAC PAVEMENT, TYPE *D* 7,367|S.Y. $11.00 §81,037.00
3 8" FL, BS COMPACT 95% DENSITY 8,22018.Y, $7.50 $61,650.00
4 §" COMPACTED LIME TREATED SUBGRADE 98% DENSITY]  9,350/S.Y. $6.00 $56,100.00
b] PRIME COAT (MC-30) (0.2 GAL/SY) 1,4231GAL $4.50 $6,630.30
6 REMOVAL INLET STRUCTURE 4EA. §450.00 $6,300.00
7 RCPIPE (Ci. 11124 INXSPL) (RUBBER GASKET) 2001L.F. $30.00 $6,000.00
8 6 CONCRETE VALLEY GUTTER 6551L.F, $21.00 $13,755.00
9 5' CONCRETE SIDEWALK 1,420/S.Y. $30.00 $42,600.00
10 |CONC CURB AND GUTTER (TYPE "A") (BARRIER) 3. 100{L.F. §8.00 $40,800.00
1] ADA RAMPS 121E.A §500.00 $10,800.00
12 |TYPE"F" INLETS 17[E.A, $3,000.00 $51,000.00
13 |DRVWYS (CONC PAV) ) 6001S.Y. $28.00 $16,800.00
14 ISTRIPING & SIGNING 1|L.S, $5,000.00 $5,000.00
15 .. |REMOVAL CONCRETE SIDEWALK 1,000{S,Y. $9.00 $9,000.00
16 IMOBILIZATION/ DEMOBILIZATION 1{L.S, $7,500.00 $7,500.00
17 IEROSION CONTROL 1L.S. $2,500.00 $2,300.00
18 |TRAFFIC CONTROL 1iL.S. $3,000.00 $3,000.00
SUB TOTAL: 43217230
L. TOTAL ESTIMATED COST

1) CONSTRUCTION §432,172.30

2) 10 % CONTINGENCY $43,212.23

3) ENGINEERING SERVICES $47,538.95

4) RPR SERVICES §23,769.48

TOTAL: §546,697.96



/ Ai-22034 20.B.1
Contract & Work Authorization #1-J.E. Saenz & Associates-Pct. 1 M 17N (FM
1615-M5W/FM 88)

CC REGULAR

Date: 07/20/2010
Submitted By: Vangie Garcia, PURCHASING DEPT.
Submitted For:  Marty Salazar

Department: PURCHASING DEPT.

Agenda Category: Purchasing Department Sub-category: Prct. 1

N informat:on S ———
CAPTION

a. Requesting approval of a professional service agreement with J.E. Saenz &
Associates, Inc. for the provision of engineering services for Hidalgo County Pct. #1
project titled: Mile 17 N. between FM 1015 & Mile 5 W./ FM 88 as approved through CC
06/08/10 on Al#21458; and

b. Requesting acceptance and approval of Work Authorization #1-Professional
Engineering Services for Preliminary Design and Construction Phase Services for Phase
| of Mile 17 Road from FM 1015 West to Mile 4 (Yellow Jacket Drive) in the amount of

$182,005.83.

BACKGROUND

- Vw?i‘s!ca/iwivmvﬁéct

FISCAL YEAR: 2010 ACCT. #: 0-1342-431-00-121-085-0-731
FUNDS AVAILABLE Y/IN?: Y MATCHING FUNDS Y/N?.
BUDGETARY IMPACT:

Pending appropriation of funds, Al #22055, CC 7-20-10 for the CO's 2010 Series A & B
(fund 1342).

oty

A ttachments
Link: Mile 17 Road Widening Documentation for \Work Authorizations #1
Link: Mile 17 Proposal

Link: agreement

Route Seq inbox Approved By Date Status
1 Purchasing Department Marty Salazar 07/15/2010 04:52 PM  APRV
2 Budget & Management Erika Zamora 07/15/2010 04:55 PM  APRV
3 Ilvan Cantu lvan Cantu  07/16/2010 03:55PM  APRV
4 Auditor's Office 07/16/2010 05:17PM NEW

Started On: 07/14/2010 04:19

Form Started By: Vangie Garcia .y

Final Approval Date: 07/16/2010



THE STATE OF TEXAS &

§
COUNTY OF HIDALGO  §

AGREEMENT FOR PROFESSIONAL SERVICES
C-10-235-07-20

THiS AGREEMENT is made, by and between HIDALGO COUNTY, acting herein by and
through the Commissioner’s Court, hereinzfter called the “Owner”, and J. E. Saenz &
Associates, inc. professional engineers of Edinburg, Texas, hereinafter called the “Engineer”.

WITNESSETH:

WHEREAS, the Owner desires to contract with the Engineer to provide professional
engineering services for “Mile 17N between FM 1015 & Mile 5W” for Hidalgo County
Precinct Number 1 (hereinafter reterred 0 as the “Project”).

WHEREAS, the Owner has determined that the services of a professional enginzering
firm is necessary to carrv out the required services;

WHEREAS, pursuant to Texas Covernment Code Chapter 2254.002, (the “Texas
orofessional Services Procurement ac:™s, the Owner requested proposais from a professicnal
zngineer to assist the Owner kv sroviging the Services;

WHEREAS, Cwner has scieciad the Zngincer to provide the Services {hersinafter
dafined) within Hidalgo County Zracinct No. 1, in accordance to Exhibit “A-1" Reguest for
Tualifications (RFQ) Procurement Facxel,

NOW, THEREFORE, the Owner end whe Engineer in consideration of the mutual
zovenants and agreements nere:n certzined do mutually agree as foilows:

ARTICLE 1. Employmeint of Enginess. The Owner agrees to employ the Engineer
and the Engineer agrees o gerfarm nrofessional engineering services in connection with the
Project as stated in the articies 1o “oilnw, 2nd 7or having rendered such services, the owner
agrees to pay the Enginzer cormnernsaion 25 stated in the articles to follow.

ARTICLE 2. Character ans Extent of Sarvices. This Agreement will provide for the



development of the Project with the following:

2.1 Scope of Work. The Owner will furnish items and provide those services for
the development of the Project and fulfiliment of this Agreement, as identified in EXHIBIT “A”
Services to be Provided by the Owner, attached hereto and made a part of this Agreement.

2.2 Classification of Services For this Agreement, the professional services to be
provided by the Engineer, are more particularly identified in EXHIBIT “B”, attached hereto and
made a part of this Agreement.

2.3  Schedule of Work. The Engineer shall prepare a schedule of work (hereinafter
referred to as “Work Schedule” in accordance with the terms identified in EXHIBIT “C," - Work
Schedule, attached hereto and made a part of this Agreement.

2.4 Non-Exclusive Services of Engineer. Hidalgo County reserves the right to
request these services from other sources other than the Engineer and shall not be in
violation of any terms or conditions of this Agreement if Hidalgo County request the services
described herein from other sources.

ARTICLE 3. Period of Service. Upon execution of this Agreement, the Engineer shall
proceed with the work outlined under Article 2 hereof.

3.1 Term. This Agreement shall commence upon approval of this agreement for a
term of one (1) year, unless extended by written supplemental agreement, as provided in
Article 8 hereof, duly executed by the Engineer and the Owner prior to the Termination
Date, or otherwise terminated as provided in Article 3.4 herein and below.. The Owner
assumes no liability or obligation for payment to the Engineer for work performed or costs
incurred by the Engineer prior to the date authorized by the Owner for the Engineer to begin

work, during periods when work is suspended, or subsequent to the Termination Date.



3.2 Extension of the Termination Date. The Engineer shall notify the Owner in
writing as soon as possible if it is determined, or reasonably anticipated, that the work under
this Agreement cannot be completed before the Termination Date, and the Owner may , at
the Owner’s sole discretion, extend the Termination Date by written supplemental
agreement as provided in Article 8 hereof, The Engineer shall allow adequate time for review
and approval by the Owner of the written notice and request by the Engineer to extend the
Termination Date.

3.3 Suspension of Work. Should the Owner desire to suspend the work under this
Agreement, but not terminate this Agreement, the Owner shall provide thirty (30) calendar
days verbal notification to the Engineer, followed by written confirmation from the Owner to
the Engineer to that effect. The thirty-day notice may be waived as agreed in writing by both
the Owner and the Engineer. The work under this Agreement may be reinstated and
resumed in full force and effect within sixty (60) days of receipt of written notice from the
Gwner to the Engineer. The sixty-day notice may be waived as agreed in writing by both the
Owner and the Engineer.

If the Owner suspends the work, the Termination Date as identified above is
not affected, and this Agreement will terminate on the date specified, unless extended by
written supplemental agreement, as provided in Article 8 hereof, duly executed by the
Engineer and the Owner prior to the Termination Date.

3.4 Termination of Agreement. This Agreement may be terminated before the
stated Termination Date identified in Article 3.1 herein by any of the following conditions:

(1) Commitment of Current Revenues. In the event th‘at, during any term

hereof, the Owner does not appropriate sufficient funds to meet to the
obligations of this Agreement, the Owner may terminate this
Agreement upon thirty (30) days written notice to the Engineer. The
Owner agrees, however, to use reasonable efforts to secure funds
necessary for the continued performance of this Agreement. The

parties intend this provision to be a continuing right to terminate this
Agreement at the expiration of each budget period of the Owner


evangelina.garcia
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pursuant to the provisions of Tex. Loc. Govt. Code Ann. '271.903
(Vernon Supp. 1995).

(2) By mutual agreement and consent, in writing, of both the Engineer and
the Owner.

3) By the Owner, upon failure of the Engineer to fulfill the Engineer=s
obligations set forth herein in a satisfactory manner as determined by
the Owner and in sole opinion of the Owner, after the Owner provides
written notice to the Engineer of such failure and the Engineer has not
corrected such failure within (30) days of such written notice by the
Owner.

(4) By the Engineer, upon failure of the Owner to fulfill the Owner=s
obligations set forth herein, after the Engineer provides written notice
to the Owner of such failure and the Owner has not corrected such
failure within thirty (30) days of such written notice by the Engineer.

(5) By the Owner without cause upon thirty (30) days written notice to the
Engineer.

(6) By satisfactory completion of all services and obligations described
herein. '

Should the Owner terminate this Agreement as herein provided, no fees other than
f=es due and payable at the time of termination shall thereafter be paid to the Engineer
notwithstanding anything herein to the contrary. In determining the value of the work
performed by the Engineer prior to termination, the Owner shall be the sole judge of the
value of such work performed. Compensation for work at termination will be based on a
percentage of the work completed at that time. Should the Owner terminate this Agreement
under (5) of the paragraph above, the amount charged during the thirty (30) day nctice
period shall not exceed the amount charged during the preceding ninety (90) days.

If the termination of this Agreement is due to the failure of the Engineer to fulfill the
Engineer’s obligations under this Agreement, the Owner may take over the Project and
prosecute the work to completion. in such case, the Engineer shall be liable to the Owner for
any additional cost occasioned by the Owner.

If the Engineer defaults in the performance of this Agreement or if the Owner

terminates this Agreement for fault on the part of the Engineer, the Owner wili give
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consideration to payment of an amount in settlement to include: the actual costs incurred by
the Engineer in performing the work to the date of default, the amount of work required
which was satisfactorily completed to date of default, the value of the work which is usable
to the Owner, the cost to the Owner of employing another consultant and/or firm to
complete the work required and the time required to do so, and other factors which affect
the value to the Owner of the work performed at the time of default. This Agreement shall
not be considered as specifying the exclusive remedy for any default by the Engineer, but all
remedies existing at law and in equity may be availed of by either party and shall be
cumulative.

The termination of the Agreement and payment of an amount is settlement as
prescribed above shall extinguish all rights, duties, and obligations of the Owner and the
Engineer under this Agreement, except the obligations set forth in Articles 11.2, 12,13, 15,
16,17, 18.3, 19, 22 and 26 hereto.

ARTICLE 4. Progress and Coordination. The Engineer shall, from time to time
guring the progress of the work, confer with the Owner. The Engineer shall prepare and
present such information as may be pertinent and necessary, or as may be requested by the
Owner, in order to evaluate features of the Engineer’s services and work.

At the request of the Owner or the Engineer, conferences shall be provided at the
Engineer’s office, the office of the Owner, or at other locations designated by the Owner.
These conferences shall also include evaluation of the Engineer’s services and work when
requested by the Owner.

All applicable study reports shall be submitted in preliminary form for approvali by the
Owner before the final report is issued. The Owner’s comments regarding the Engineer’s
preliminary report will be addressed by the Engineer in the final report.

If funds by other agencies or entities are to be used for the development of the

project under this Agreement, the Engineer’s services and work will be subject to periodic



review and approval by other agencies or entities, including those of the city, county, state
and/or federal agencies.

Should it be determined that the progress in the production of the Engineer’s services
and work does not satisfy the requirements of the approved Work Schedule as provided by
Exhibit “C", attached hereto, the Owner shall review the approved Work Schedule with the
Engineer to determine the corrective action needed by either the Owner or the Engineer.

The Engineer shall promptly advise the Owner in writing of events which have a
significant impact upon the progress of the Engineer’s services and work and the approved
Work Schedule, including:

(1) problems, delays, adverse conditions which will materially affect the
ability to attain contract objectives, prevent the meeting of time
schedules and goals, or preclude the timely completion and submittal
of Project deliverables by the Engineer within established time periods;
this disclosure will be accompanied by a statement by the Engineer of
recommended or immediate action taken, or contemplated, and any
Owner or other agency or entity assistance needed to resolve the

situation: and

(2) favorable developments or events which enable meeting the Work
Schedule goals sooner than anticipated.

ARTICLE 5. Compensation and Fees. For and in consideration of the services to be
rendered by the Engineer, the Owner shall compensate the Engineer as follows:

5.1  Services. For and in consideration of the Services to be rendered by the
Engineer, as identified in Article 2 and more particularly identified in EXHIBIT “B”, attached
hereto, the maximum amount payable by the Owner to the Engineer for Services, subject to
adjustment in accordance with Article 6.1 herein, will be provided in each work authorization
issued. An outline and breakdown of the Services Fee is more particularly identified in
EXHIBIT “D1"- Fee Breakdown, attached hereto and made a part of this Agreement. Payments
to the Engineer for Services shall be made by the Owner, upon presentation by the Engineer
of the monthly Request for Payment, in accordance with the terms and provisions of Article

6 herein.



5.2  Special Services. Those services that may be required to provided by the
Engineer as Special Services are set forth below and more particularly described in EXHIBIT
“B”, attached hereto. For and in consideration of these Special Services rendered as required
by the Engineer, the Owner shall pay the Engineer a negotiated lump sum fee (hereafter
referred to as “Special Services Fee”) at the hourly labor rates and non-labor rates
(hereinafter referred to as “Contract Rates”) specified in EXHIBIT “D" - Contract Rates,
attached hereto and made a part of this Agreement, and as follows:

I RESIDENT OR SITE ENGINEER, INSPECTOR. Actual performance of services of
the project site engineer, resident engineer and/or inspector, if required by Owner.

2. DOCUMENT COPIES. Actual performance and/or providing of additional copies
(over 10) of report; additional copies (over 10) of plans (contract drawings),
specifications and estimates (PS&E); additional copies (over 10) of bidding documents:
additional copies (over 10) of as-built drawings.

3. EXTRA TRAVEL. Extra travel required of Engineer and authorized by Owner to
points outside of Hidalgo County.

4. EXPERT WITNESS. Assistance to the Owner as expert witness in any litigation
with third parties, arising from the development or construction of the Project.

5. MISCELLANEOUS. Investigations involving detailed consideration of operation,
maintenance and overhead expenses and (unless otherwise agreed) the preparation of
rate schedules, earning and expense statements; preparation of feasibility studies;
environmental document preparation; appraisals, valuations, and material audits; or
inventories required for certification of force account construction performed by the
Owner; preparation of change orders for extra work done by the Contractor.
ARTICLE 6. Method of Payment.

6.1  Request for Payment. Payments to the Engineer for services rendered will be
made while work is in progress as executed through a lump sum fee assigned to each work
authorization (hereinafter referred to as “Work Authorization”) in accordance with Article 7
herein. For each Work Authorization, the Engineer shall prepare and submit to the Owner
monthly progress reports in sufficient detail to support the progress of the work and in
support of a request for payment (hereinafter referred to as “Request for Payment”). The

progress report shall indicate the percent completion of the work accomplished by the

Engineer during the billing period and to the date of the Request for Payment. On or before



noon of the first Monday of each month during the performance of the services, the Engineer
shall submit to the Owner for approval a Request for Payment. Payment of the lump sum fee
for each Work Authorization identified in the Request for Payment will be in proportion to
the percent completion of the work tasks identified in such Work Authorizations together
with a detailed breakdown of the amount and the sum of all prior payments. The Owner
shall review each such Request for Payment and may make such exceptions as the Owner
reasonably deems necessary or appropriate under the circumstances then existing. About
ten (10) working days after the Commissioners Court of the Owner meets approving such
payment, the Owner shall make payment to the Engineer in the amount approved as
aforesaid subject to Article 6.4 herein and below.

If the Project, or any portion(s) thereof, are deleted or otherwise not constructed,
compensation to the Engineer by the Owner for the Project or such portions of the project
shall be only the amounts paid the Engineer for actual work performed in accordance with
the Work Authorization(s) approved by the Owner.

6.2  fFinal Payment. After final completion of the work and acceptance thereof by
the. Owner, the Engineer shall submit a final request for payment (“Final Request for
Payment” which shall set forth all amounts due and remaining unpaid to the Engineer and
upon approval thereof by the Owner, the Owner shall pay to the Engineer the amount due
(aFinal Paymente) under such Final Request for Payment in accordance with the provisions
of Article 6.1 hereof. The Final Payment shall not be made until the Engineer delivers to the
Owner an affidavit that so far as the Engineer has knowledge or information any and all
amounts due for materials and services over which the Engineer has control have been paid.

6.3  Qualification on Obligations to Pay. Any provision hereof to the contrary
notwithstanding, the Owner shall not be obligated to make any payment (whether a payment
under Article 6.1 hereof or Final Payment) to the Engineer hereunder if any one or more of

the following conditions precedent exist:



(n The Engineer is in default of any of its obligations hereunder or otherwise is in
default under this Agreement or under any contract documents related to this
Agreement;

(2) Any part of such payment is attributable to the Engineer’s services which are
not performed in accordance with this Agreement; provided, however, such
payment shall be made as to the part thereof attributable to the Engineer’s
services which were performed in accordance with this Agreement.

(3) The Engineer has failed to make payments promptly to consultants or other
third parties used in connection with the Project for which the Owner has
made payment to the Engineer;

(4) If the Owner, in good faith judgment, determines that the portion of the
compensation then remaining unpaid will not be sufficient to complete the
Engineer’s services in accordance with this Agreement, no additional payments
will be due the Engineer hereunder unless and until the Engineer, at its sole
cost, performs a sufficient portion of the Engineer’s services so that such
portion of the compensation then remaining unpaid is determined by the
Owner to be sufficient to so complete the Engineer’s services.

6.4 No partial payment made hereunder shall be or construed to be final
acceptance or approval of that part of the Engineer’s services to which such partial payment
related or relieves the Engineer of any of its obligations hereunder with respect thereto.

6.5 The Engineer shall promptly pay all bills for labor and material performed and
furnished by others in connection with the performance of the Engineer’s services.

6.6  Waiver. The making of the Final Payment shall constitute a waiver of all claims
by the Owner except those arising from (1) faulty or defective services of the Engineer
appearing after completion of the Project. (2) failure of the Engineer’s services to comply
with the requirements of this Agreement or any contracts or Agreements related to the
Project, or (3) terms of any special warranties required by this Agreement or provided at law
or in equity. The acceptance of Final Payment shall constitute a waiver of all claims by the
Engineer except those previously made in writing and identified by the Engineer as unsettled
at the time of the Final Request for Payment.

ARTICLE 7. Work Authorization. After execution of this Agreement, the Engineer

shall proceed with the work outlined under Article 2 hereof, only as authorized by the Owner

through an agreed Work Authorization document in the form identified in EXHIBIT “E"- Work



Authorization Form, attached hereto and made a part of this Agreement. The Engineer will
identify, as approved by the Owner, the needed services for the Project, as required through
the course of the development to the Project. The Owner shall authorize the Engineer to
perform one or more of the agreed tasks identified in EXHIBIT “B”, attached hereto, in the
form of individual work authorizations. Upon authorization from the Owner, the Engineer
will prepare a Work Authorization document, which will include a description of the work to
be performed, including a description of the tasks and milestones, a work schedule, and an
estimated cost proposal agreed upon by the Owner and the Engineer. The estimated cost
proposal shall set forth in detail the computation of the cost of each work task, at the hourly
rates established and identified in EXHIBIT “D”, attached hereto. The Work Authorizations
shall not waive the Owner’s and the Engineer’s responsibilities and obligations established in
this Agreement.

The estimated cost proposal for each Work Authorization, developed by the Engineer
and approved by the Owner shall be used by the Owner to appropriate a purchase order for
the Work Authorization. Each executed Work Authorization shall become a part of this
Agreement. Upon satisfactory completior of the Work Authorization, the Engineer shali
submit the Project’s deliverables as specified in the executed Work Authorization to the
Owner for review and acceptance.

Work inciuded in a Work Authorization shall not begin until the Owner and the
Engineer have signed the Work Authorization. All work must be completed on or before the
completion date specified in the Work Authorization, unless extended by written agreement
by the Engineer and the Owner. The Engineer shall promptly notify the Owner of any event
that will affect completion of the Work Authorization. All Work Authorizations must be
executed and completed by both the Engineer and the Owner within the period established
for this Agreement as specified in Article 3 hereof.

The final acceptance by the Owner of each Work Authorization for the Project shall
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serve as evidence of completion, on the part of the Engineer, of all services under this
Agreement insofar as they pertain to that portion of work on the Project identified in the
applicable work authorization.

ARTICLE 8. Supplemental Agreements. The terms of this Agreement may be
amended by supplemental agreement if the Owner determines that (1) there is a need to
extend the Termination Date identified in Article 3.1 hereof, (2) there has been a significant
change in the scope, complexity or character of the services to be performed by the
Engineer, and/or (3) for any other reason agreeable to the Owner and the Engineer. All
supplemental agreements will be developed in the form identified in EXHIBIT “F" -
Supplemental Agreement Form, attached hereto and made a part of this Agreement, and
incorporated herein by reference as “Supplemental Agreement”.

If determined appropriate by the Owner, additional compensation to the Engineer for
(1), (2) and/or (3) above shall be paid as a negotiated lump sum fee at the Contract Rates
specified in EXHIBIT “D”, attached hereto. The negotiated lump sum fee shall be
incorporated into the Supplemental Agreement.

Any Supplemental Agreement must be executed by both the Engineer and the Owner
prior to the Termination Date specified in Article 3 hereof.

it is distinctly understood and agreed that no claim by the Engineer for additional
work, as identified in Article 9 hereof, or changes or revisions in work, as identified in Article
10 hereof, shall be made by the Engineer until full execution of the Supplemental
Agreement and authorization to proceed is granted by the Owner. The Owner reserves the
right to withhold payment to the Engineer pending verification of satisfactory work
performed by the Engineer.

ARTICLE 9. Additional Work. If the Engineer is of the opinion that any work it has
been directed to perform is beyond the scope of this Agreement and constitutes extra work,

the Engineer shall promptly notify the Owner in writing, In the event the Owner finds that
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such work does constitute extra work, the Owner shall so advise the Engineer and a written
supplemental agreement will be executed between the Owner and the Engineer as provided
herein. The Engineer shall not perform any proposed additional work or incur any additional
cost prior to the execution by both the Engineer and the Owner of a supplemental
agreement. Additional compensation from the Owner to the Engineer shall be paid as a
negotiated lump sum fee at the Contract Rates specified in EXHIBIT “D” attached hereto. The
negotiated lump sum fee shall be incorporated into the supplemental agreement as specified
in Article 8 hereof. The Owner shall not be liable or under any obligation to compensate the
Engineer for work performed or costs incurred by the Engineer relating to additional work
not directly associated with the performance of the work authorized in this Agreement or as
amended through supplemental agreement.

ARTICLE 10. Changes or Revisions in Work. If the Owner finds it necessary to
request changes to the work, and the changes are within the applications of sound
angineering principles, the Engineer shall make such revisions if requested and directad by
tne Owner.

10.1 Preliminary Work. The Engineer will make, without expense to the Owner,
such revisions of any preliminary reports or drawings as may be required to meet the needs
of the Owner and the applications of sound engineering principles.

10.2 Previously Approved or Satisfactorily Completed Work. If the Owner funds it
necessary to request the Engineer to make changes to work previously approved by the
Owner or work satisfactorily completed for which the Owner approves or, after a definite
plan has been approved by the Owner, if a decision is subsequently made by the Owner,
which for proper execution involves extra services and expenses for changes in or additions
to the drawings specifications or other documents, this will be considered as additional
work, and compensation from the Owner to the Engineer will be in accordance with Article 9

hereof.
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10.3 Project Delays. If the Engineer is required to perform additional work due to
delays by the imposition of causes not within the Engineer’s control, such as by the re-
advertisement of bids or by the delinquency or insolvency of contractors, such work
associated with these delays shall be considered additional work, and the Engineer shall be
compensated by the Owner for such extra services and expense in accordance with Article 9
hereof.

10.4 Reduction of Project Cost. Notwithstanding any provision herein to the
contrary, in the event it is necessary for the Owner to require changes in the final plan of the
Project to enable it to the reduce the construction cost of the Project to an amount within the
sum estimated by the Engineer, the Engineer will be required to make such revisions or
changes. These changes will only be considered additional work by the Engineer, if the
Engineer previously provided these same changes as options to the Owner at the stage of
pgeliminary work or prior to the approval of the final plan for the Project, and the option or
aptions were not selected or approved by the Owner to be incorporated into the final plan of
:rre Project. Payment for this additiona! work wiil then be made to the Engineer in accerdance
with Article 9 hereof. If the Engineer failed to provide these changes as an option cr options
to the Owner at the stage of preliminary work or prior to the approval of the final plan of the
Project, these changes will not be considered additional work and no additional compensation
will be made to the Engineer.

ARTICLE 11. Ownership and Release of Documents.

11.1 Ownership of Documents. Original drawings and specifications are the property
of the Engineer however the Project is the property of the Owner, and the Engineer may not
use the drawings and specifications thereof for any purpose not relating to the Project with
the Owner’s consent. The Owner shall be furnished with such reproductions of drawings and
specifications as the Owner may reasonably require. Upon completion of the work or any

earlier termination of this Agreement under Article 3.4 hereof, the Engineer will revise



drawings to reflect changes made during construction and will promptly furnish the Owner

with one complete set of reproducible record prints. Prints shall be furnished by the

Engineer, as an additional service, at any other time requested by Owner. All such

reproductions shall be the property of the Owner who may use them without the Engineer=s

permission for any proper purpose relating to the Project, including but not limited to

additions to or completion of the Project. Any additions or revisions by the Owner to a

drawing signed, sealed, and dated by a registered professional engineer, shall be made in

accordance with the Texas Engineering practice Act and the Rules of the State Board of

Registration for Professional Engineers.

Ail documents furnished to the Engineer by the Owner shall be delivered to the Owner
upon completion or termination of this Agreement. The Engineer, at the Engineer’s own
expénse, may retain copies of such documents or any other data under this Agreement.
- 11.2 Release of Documents or information. Release of information tc the public or
stheis regarding the Project will be accordance with the Texas Public Information Act.

T ARTICLE 12. Discounts, Rebates, Refunds. In connection with procurement services
""" rendered by the Engineer, if procurement services are required of the Engineer hereurder, all
discounts, rebates and refunds shall accrue to the Owner. For some purchases, the Engineer
may deem that payment within the discount period is not safe; and/or inspection, guarantees,
or othey considerations méy dictate delay. In such cases, the Engineer shall promptiy notify
the Owner so that a course of action may be mutually agreed upon by the Owner and the
Engineer.

ARTICLE 13. Records, Accounting, Inspection. The Engineer shall keep full and
detailed records and accounts in a manner approved by the Owner. The Engineer shall afford
the Owner’s authorized personnel and independent auditors, if any, full access to the work
performed by the Engineer regarding the Project and to all of the Engineer’s books, records,

correspondence, instructions, drawings, receipts, vouchers and other documents relating tc



such work under this Agreement and the Engineer shall preserve all such records for three (3)
years after final payment. The Engineer shall deliver to the Owner upon completion of such
work, a statement of the cost of such work detailed according to the accounting procedure
and requirements of the Owner.

ARTICLE 14. Sub-Contracting and Assignment. The Engineer shall not assign,
subcontract or transfer the Engineer’s interest in this Agreement without the prior written
consent of the Owner. The Engineer shall bind every subconsultant by written subcontract to
observe all the terms of this Agreement to the extent that they may be applicable to each
subconsultant. No subcontract relieves the Engineer of any responsibilities under this
Agreement.

The Engineer, and the Owner, do hereby bind themselves, their successors, executors,
administrators and assigns to each other party of this Agreement and to the successors,
executors, administrators, and assigns of such other party in respect to ail covenants of this
contract.

ARTICLE 15. Patents. The Engineer shali indemnify and save the Owner harmiess from
all liability for alleged or actual infringement of any patent resulting from the use of apparatus
or equipment furnished or designed by the Engineer or from the use of any process designed
by the Engineer or effected by said apparatus or equipment, and the Engineer shall indemnify
and save the Owner harmless from and against all costs, legal fees, expenses and liabilities
incurred in or about any claim of or action for such infringement: provided, however, that the
Owner shall promptly transmit to the Engineer all papers served on the Owner in any suit
involving such claim of infringement, and provided further, that the Owner permits the
Engineer to have entire charge and control of the defense of any such suit. If because of
actual infringement the use of such apparatus, equipment, or process is enjoined, the
Engineer shall refund the purchase price thereof in proportion to the length of service

uncompleted, the life of such apparatus or equipment being assumed as five years. The
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Engineer hereby grants to the Owner a non-exclusive, royalty-free license under patents now
or hereafter owned by the Engineer covering any machines, apparatus, processes, articles, or
products included in the Engineer’s work hereunder.

ARTICLE 16. Confidential Information, Inventions and Other Restrictions.

16.1 Confidential Information. The Engineer shall not use in any way, commercial or
otherwise, except to the extent required by the proper performance of this Agreement; and
shall hold in confidence and not disclose to any person, for any reason or at any time, any
information relating to the secret processes, products, compositions, machinery, apparatus or
trade secrets of the Owner, or any other confidential information given to the Engineer by any
of the Owner’s commissioners, elected officials, employees, or representatives or acquired by
the Engineer during the term of or as a resuit of this Agreement. Any information not
generally available to the public shall be considered secret and confidential for the foregoing
purposes; provided, however, that any technical information which was lawfully in the
Engineer’s possession prior to such disclosure to the Engineer by the Owner or which is or
shall lawfully be published or become part of general knowledge from sources other than the
Engineer or which otherwise shall lawfully become available to the Engineer from a source
other than the Owner, shall not be subject to these provisions. All the foregoing stipulations
shall apply to such information and work hereunder as well as to any information and ideas
originated or developed by the Engineer in performing such work. Such information may, of
course, be disclosed to the proper officials or employees of the Owner if necessary to perform
the work hereunder. The Engineer shall, however, inform each of its employees who receive
such information of these restrictions and the Engineer shall take all reasonable precautions
and exert all reasonable efforts to assure conformance with such restrictions by all of its
officers, employees, and agents, obtaining from them if necessary, agreements satisfactory to
the Owner, effectuating the purposes of this Article.

16.2 Inventions. The Engineer shall communicate to the Owner at once, and require

16



the Engineer’s employees assigned to this Project to communicate to the Owner all
inventions and improvements which any of the Engineer’s employees, either alone or in
conjunction with any of the Owner’s employees may conceive, make or discover during the
course of or as a result of work on this Project under this or any ensuing agreement with the
Owner that relates to the processes, products, compositions, machinery or plants of the
Owner, or relating in any way to any of the operations in which the Owner may be obligated
to pay to the Engineer as compensation for services rendered by the Engineer under contract
with the Owner. The Engineer shall require its employees to execute patent applications and
assignments thereof to the Owner or its nominees, and powers of attorney relating thereto
for any country the Owner may designate, and shall take all other actions as the Owner may
request to maintain and protect such inventions and improvements. The Owner shall pay all
costs or charges incurred in protecting such inventions and improvements if the Owner
désires to protect them. Before assigning any of the Engineer’s employees to work under any
contract with the Owner concerning this Project, the Engineer shall obtain from them
agreements satisfactory to Owner complying in all respects with the terms and provisions of
this Article.

16.3 The rights and obligations set forth in Article 16 shall survive the performance
of this Agreement, or any termination, discharge or cancellation thereof

ARTICLE 17. Engineer’s Seal, Responsibility and Warranties.

17.1 Engineer’s Seal. The Engineer shall assign a responsible engineer or engineers
licensed to practice in the State of Texas, who shall sign, seal and date all appropriate
engineering submissions to the Owner in accordance with the Texas Engineering Practice Act
and the Rules of the Stare Board of Registration for Professional Engineers.

17.2 Engineer’s Responsibility. The Engineer shall be responsible for the accuracy of
the work for the Project and shall promptly make necessary revisions or corrections resuilting

from errors, omissions, or negligent acts by the Engineer. No additional compensation will be
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made to the Engineer for any necessary revisions or corrections resulting from errors,
omissions, or negligent acts by the Engineer.

The Engineer’s responsibility for all questions arising from design errcors and/or
omissions will be determined by the Owner or a designee appointed by the Owner. The
Engineer will not be relieved of the responsibility for subsequent correction of any such errors
or omissions or for clarification of any ambiguities until after the construction phase of the
Project has been completed.

17.3 Warranties.

(a) The Engineer warrants that engineering design work performed by the
Engineer hereunder shall be in accordance with sound engineering design practices and in
conformance with applicable code and standards established for such work.

(b) Notwithstanding anything to the contrary contained in this Agreement, the
Owner and the Engineer agree and acknowledge that the Owner is entering intc this
Agreement in reliance on the Engineer’s experience and abilities with respect to performing
in@ Engineer’s services hereunder. The Engineer accepts the relationship of trust and
confidence established between it and the Owner by this Agreement. The Engineer covenants
with the Owner to use the Engineer’s best efforts, skill, judgement and abilities to design the
Project and to further the interests of the Owner in accordance with the Owner’s
requirements and procedures, in accordance with all professional standards, and in
compliance with all applicable nationél, federal, state, county and municipal laws, regulations,
codes, ordinances, orders and with those of any other body having jurisdiction. If the
development of plans, specifications and estimates (hereinafter referred to as “PS&E”) are
identified in this Agreement under Article 2 hereof or EXHIBIT “B”, attached hereto, as part of
the services to be provided by the Engineer for the Project, prior to the commencement of
construction, the Engineer shall certify in writing to the Owner that the PS&E for the Project,

and the improvements when built in accordance therewith, conform to all applicable
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governmental regulations, statutes and ordinances then in effect. The Engineer represents
cévenants and agrees that there are no obligations, commitments or impediments of any kind
that will limit or prevent performance of the Engineer’s services.

(c) The Engineer represents, covenants and agrees that all of Engineer’s services
to be furnished by the Engineer under or pursuant to this Agreement form the inception of
the Agreement until the Project has been fully completed, shall be of the standard and quality
which prevail among engineers of similar experience, knowledge, skill and ability engaged in
engineering practice throughout Texas under the same or similar circumstances involving the
design and construction of Project.

(d) The Engineer represents, covenants and agrees that the Engineer’s special
talent, training and experience cause the Engineer to be the prime professional on the
Project; that because of such talent and training, the Engineer envisions the construction of
th&: Project in its entirely and possesses the special skills which enable the Engineer to
recognize dangerous conditions that a reasonable, prudent engineer having such specia! skills
could anticipate may arise from the proper use of the Project after acceptance by Owner; and
that the Engineer recognizes that any commissioners, elected officials, employees and agents
of the Owner, plus residents and owners of property within the area affected by the Project
are within a class of foreseeable persons who will be relying on the project being designed in
a professional and safe manner.

(e) If the development of PS&E is identified in this Agreement under Article 2
hereof or EXHIBIT “B”, attached hereto, as part of the services to be provided by the Engineer
for the Project, the Engineer represents, covenants and agrees that the PS&E of the Project
will be accurate and free from any material errors. The Engineer additionally represents,
covenants and agrees to the foilowing: that the design of the Project will conform to its
foreseeable use as a Project with all the amenities as set forth in any PS&E developed by the

Engineer for the Project; that the result of such PS&E, if built in accordance therewith, will be
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suitable for purposes for which the Project is designed; and the Project will be inspected in a
workmanlike, professional marner and will be suitable for the Project’s intended purpose.
The Engineer’s responsibilities as set forth herein shall at no time be in any way diminished
by reason of any approval by the Owner of any PS&E developed by the Engineer for the
Project, nor shall the Engineer be released from any liability by reason of such approval by
the Owner, it being understood that the Owner at all times is ultimately relying upon the
Engineer’s skill and knowledge in preparing such PS&E.

() In connection with the Engineer’s performance of procurement services
hereunder, if any, the Engineer use its best efforts to obtain from all vendors of equipment
and materials, fullest possible warranties against defective materials and workmanship for the
benefit of the Owner.

- ARTICLE 18. Engineer’s Resources. The Engineer shall furnish and maintain, at the
Engineer’s own expense, office space for the performance of all services, skiiled and
sufficient personnel, as well as adequate and sufficient equipment to perform the services as
required under this Agreement.

18.1 Project Manager. The Engineer shall provide 2 manager (Project Manager) for
the Project that is a registered professional engineer in the State of Texas. The Project
manager shall have such knowledge and experience as will enabie that Project Manager
during the course of the Project without prior consent of the Owner. If, due to situations
beyond the control of the Engineer, the Engineer must change the Project Manager prior to
the completion and acceptance of the Project, the Engineer will submit a request to change
the Project Manager to the Owner for approval.

18.2 Employees of the Engineer. All empioyees of the Engineer shall have such
knowledge and experience as wiil enable them to perform the duties assigned to them and
required for the services under this Agreement. Any employee of the Engineér who, in the

opinion of the Owner, is incompetent, or whose conduct becomes detrimental to the work



required under this Agreement, shall immediately be removed form association with the
Project when so instructed by the Owner. The Engineer certifies that the Engineer presently
has employed sufficient and qualified personnel, and will maintain sufficient and qualified
personnel for performance of the services under this Agreement.

18.3 Documents/Information Exchange The purpose of this Article is to define the
required automated resources, format for graphics files, and information exchange pertaining
to the Project. Taking into consideration that the Owner has a significant investment is the
development of the Project, there is a need for the Engineer to provide consistency in
document development for information exchange. Consistency in document development for
information exchange and production will help facilitate an economically efficient Project.
Therefore, the Engineer shall provide the Owner with documents and information in
accordance with the special requirement outlined in EXHIBIT “B” attached hereto.

- ARTICLE 19. Indemnification. To the fullest extent permitted by applicable law, the
£ngineer and its agents, partners, subcontractors, and consultants (coliectively “Indemnitors”)
siall and do agree to indemnify, and hoid harmless the Owner, the Owner’s respective
directors, elected officials, employees and agents (collectively “Indemnitees”) from and
against all claims, damages, iosses, liens, causes of action, suits, judgments and expenses,
including attorney fees, of any nature, kind or description (collectively aliabilities¢) of any
person or entity whomsoever arising out of, caused by or resulting from the negligent
nerformance of the Engineer’s services through activities of the Engineer, its agents,
partners, subcontractors and/or consultants performed under this Agreement, and which are
caused by or result from error, omission, or negligent act of the Engineer or of any person
employed or contracted by the Engineer provided that any such Liabilities (1) are attributable
to bodily injury, personal injury, sickness, disease or death of any person, or te the injury to
or destruction of tangible personal property including the loss of use and consequential

damages resulting therefrom and (2) are caused in whole or in part by any negligent act or
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omission of the Engineer, anycne directly or indirectly employed by the Engineer or anyone
for whose acts the Engineer may be legal’y liable. The Engineer shall also save harmless the
Owner from any and all expense, including but nct limited to, attorney fees which may be
incurred by the Owner in litigation or otherwise resisting said claim or liabilities which may be
imposed on the Owner as a result of such activities by the Engineer, its agents partners,
subcontractors and/or consultants. in this connection, it is agreed and understood that the
Engineer shali not be responsible for any portion of the fiability proximately caused by the
Owner’s negligence.

ARTICLE 20. jJoint and Several Liability. In the event more than one of the Indemnitors
are connected with an accident or occurrence covered by the indemnification in Article 19
hereof, then each of such Indemnitors shall be jointly and severally responsible to the
Indemnitees for indemnification and the uitimate responsibility among such Indemnitors for
the joss and expense of any such indemnification shall be settled by senarate proceedings
znid without jeopardy to any indemnitee The provisions cf this Article shall not be construed
“@-eliminate or reduce any other indemnification or right which the Owner or any of the
indemnitees has by law.

ARTICLE 21. Insurance. The Engineer shall obtain and maintain insurance in the {imits
of liability for each of the types of insurance coverage identified as follows.

@D Workers' Compensation, endorsed with a waiver of subrogation in favor
of the Owner in accordance with the statutory obligations imposed by
Worker’s Compensation or Occupational Disease laws under the Texas
Workers’ Compensation Law (“Statutory Texas”)

(2) Commercial General Liability, endorsed with the Owner as an additional
insured and endorsed with a waiver of subrogation in favor of the Owner
all to the extent of the liabilities assumed by the Engineer under Article
19 and Article 20 herein, in limits of liability not less than one million
dollars ($1,000,000) combined single limit each occurrence and in the
aggregate for bodily injury and property damage.

(3) Texas Business Automobile Policy, endorsed with the Owner as an
additicnai insured and endorsed with a waiver of subrogation in favor of
the Owner aff to the extent of the liabilities assumed by the Engineer
under Article 19 and Article 20 herein, in limits of liability not less than
two hundred fifty thousand doilars ($8250,000) each person for bodily

22



injury, five hundred thousand doliars {$500,000) each occurrence for
bodily injury, and one hundred thcousand dollars ($100,000) each

occurrence for property darnage.
(4) Professional Liability in limits of $1,000,000 each claim and aggregate.
The Engineer covenants and agrees to maintain an insurance policy in the minimum
fimits of liability for each of the t‘ypes of insurance coverage identified above. The Engineer
shail furnish the Owner with a certificate of insurance (Hidalgo County Certificate of
insurance) showing the said policy to be in full force and effect during the period of service,
identified in Article 3 hereto, for this Agreement. The completed Hidalgo County Certificate
of insurance shali be attached hereto and identified as EXHIBIT “G"- Hidalgo County

Certificate of Insurance. The Engineer will be considered in breach of contract shouid the

Engineer fail to maintain an insurance policy in the minimum limits of liability and

reguirements identified above while performing services for and under this Agreement, and

ikt e subject to default and terminaticn cf the Agreement as outlined in Articie 3.4 hereto.
Jditionally, the Engineer covenants and agrees to use its best efforts to maintain an
A rance poiicy in the minimum Limits of Hability and requirements identified above until one
year following the date of the acceptance of the Project by Owner.

ARTICLE 22. Compliance with Laws. The Engineer shall comply with all applicable
Federa!, State and local laws, statutes, codes, ordinances, rules and regulations and the
orders and decrees of any court, or administrative bodies or tribunals in any manner affecting
the performance of this Agreement including, without limitation, worker’s compensation laws,
minimum and maximum salary and wage statutes and regulations and licensing laws and
regulations. When required the [ngineer shall furnish the Owner with satisfactory proof of its
compiiance therewith.

ARTICLE 23. Non-~Collusion. The Engineer warrants that the Engineer has not
emploved or retained any coimpany or persens, other thar a bona fide employee working

solely for the Engineer, to sclicii or secure this Agreement, and that the Engineer has not paid

o
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or agreed to pay any company, engineer or any other person or entity any fee, commission,
percentage, brokerage fee, gifts or any otherkconsideration contingent upon or resulting from
the award or execution of this Agreement. For breach or violation of this warranty the Owner
shall have the right to annul this Agreement without liability or, in the Owner’s discretion, to
deduct from the Services Fee, or otherwise reccver, the full amount of each fee, commission,
percentage , brokerage fee, gift or contingent fee.

ARTICLE 24. Gratuities. The Owner mandates that employees of the Owner shall not
accept any benefits, gifts or favors from any person doing business or who reasonably
speaking may do business with the Owner under this Agreement; the only exceptions zllowed
are ordinary business meals. Any person doing business with or who may reascnably seeking
to do business with the Owner under this Agreement may not make any offer of benefits,
giftsor favors to Owner employees, except as mentioned herein above. Failure on the part of
tise-Engineer to adhere to this provisior may result in the termination of this Agreement.

ARTICLE 25. Payment of Franchise Tax. The Engineer hereby certifies that the
sagineer is not delinguent in Texas franchise tax payments, or that the Engineer is exempt
frons or rfot subject to, such as tax. A false statement concerning corporation’s franchise tax
status shall constitute grounds for termination of the Agreement at the scle option of the
Ownaer.

ARTICLE 26. Disputes. The Engineer shall be responéible for the settlement of all
contractual and administrative issues arising out of any procurement made by the Engineer in
suppert of the services under this Agreement.

ARTICLE 27. Severability. In the event any one or more of the provisions contained in
this Agreement shall for any reason, be held to be invalid, illegal, or unenforceable in any
respect such invalidity, illegality or unenforceability shall not affect any other provision
thereo? and this Agreement'shal! be construed as if such invalid, illegal or unenforceable

provision had never bear contained herein.



ARTICLE 28. Notices. All notices to either party by the other required under this

Agreement shall be personaliy deiivered or mailed to such party at the following respective

addresses:
OWNER: ENGINEER:
Hidalgo County J. E. Saenz & Associates, Inc.
100 E. Cano, 2nd, Floor 211 East Wisconsin Road
Edinburg, Texas 78539 Edinburg, Texas 78539

The Address may be changed by either party by written notice and notice sol mailed
shail be effective upon mailing.
ARTICLE 29. Miscellaneous Provisions.

(a) This Agreement constitutes the entire Agreement between the Engineer and
the Owner relating to the work herein described and supersedes any prior understanding or
written or oral contracts between the parties respecting the subject matter defined herein.
These are no previous cr contemporary representations or warranties of the Owner or the
Engineer not set forth herein.

(b) Except as specifically provided herein no modification, waiver, termination,
r@scission, discharge or cancellation of this Agreement or of any terms thereof shail be
binding on the Owner unless in writing and executed hy an officer or employee of the Owner
snecifically authorized to do so.

{c) No waiver of any provisicn of or a defauit under this Agreement shall affect
tHa right of the Owner thereafter to enforce said provision or to exercise any right or remedy
inn the event of any other defauit whether or not similar.

(d) No modification, waiver, termination, discharge or cancellation of this
Agreement or of any terms thereof shali impair the Owner’s right with respect to any
liabilities whether or not liquidated of the Engineer to the Owner theretofore accrued.

() All rights and remedies of the Owner specified in this Agreement are in
addition to the Owner's other rights and remedies.

() The Engineer shall remain an independent contractor and shall have no
rower nor shall the Engineer represent that the Engineer has any power to bind the Owner or
to assume or to create any obligation express or implied on behalf of the Owner except as
specifically authorized in advance by the Owner. ;

(g) The Agreement shall be construed under the laws of the State of Texas and
is performable in Hidalgo County, Texas.

(h) This Agreement may only be amended by a written document executed by
the Owner and the Engineer as provided by Article 8 herein.

ARTICLE 30. Signatory Warranty The undersigned signatory or signatories for the
Engineer hereby represent and warrant that the signatory is an officer of the organization for

which he or she has executed this Agreement and that he or she has full and complete



authority to enter into this Agreement on behalf of the Engineer. The above-stated
representations and warranties are made for the purpose of inducing the Owner to enter into
this Agreement.

WITNESS WHEREOF, the Engineer and the Owner have caused this Agreement for
Professional Services to be effective as of the __ day of ,2010.

ENGINEER: .
J'E SAENZ & ASSOCIATES, INC.

o

sy | IO s

: Y /
Josk E. “Eddie” Saenz, P.E./{Bﬁsident
‘\\J

OWNER:
HIDALGO COU

NTY
/ y
/\,._____&_________y

BY:
ARene A. Ramirez, County Judge

ATTEST:

7

Artﬁro(Guajard'o,/r., Co,wﬁt‘y Clerk
Appro ved by Commissioners’ Court onM#}‘ 0&9%9-1 0

APPROVED AS TO FORM:
Atlas & Hall, L.L.P.

. S

ATTACHMENTS:
EXHIBIT A-1 -Request for GQualifications (RFQ) Procurement Packet
EXHIBIT A -Scope of Services to be provided by the Owner
EXHIBIT B -Scope of Services to be provided by the Engineer
EXHIBIT C -Wocrk Schedule
EXHIBIT D -Engineer=s Rates
EXHIBIT D-1 -Fee Breakdown
EXHIBIT E ~Work Authorization Form
EXHIBIT F -Supplemental Agreement Form
EXHIBIT G -Certificate of Insurance (Hidalgo County)
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EXHIBIT A-1

-Request for Qualifications(RFQ)
Procurement Packet
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PURCHASING DEPARTMENT
County Of Hidalgo

December 21, 2009

Re:  HIDALGO COUNTY
Request For Qualifications - “Professional Engineering Services-Hidalgo County
(including all funding sources, programs, and entities)

RFQ NO: 2010-011-01-13-MSS

b

Dear Respondents:

Enclosed please find a Request for Qualifications (RFQ) packet for you review and
consideration.

Hidalgo County Purchasing Department welcomes and appreciates your participation in the RFQ
process.

If any further assistance is required, please do not hesitate to call the Purchasing Department at
(956) 318-2626.

Sincerely,

i\t dag Ly

&

Martha L. Salazar, CPPB
Hidalgo County Purchasing Agent
MLS/mss

Enclosures

2812 S. Business Highway 281 % Edinburg, Texas 78539 % (956) 318-2626 % Fax (956) 318-2629



PURCHASING DEPARTMENT
County Of Hidalgo

AT REQUEST FOR QUALIFICATIONS (RFQ) CHECKLIST
HIDALGO COUNTY
(Including all funding sources, programs, and entities)

“Professional E ngineering Services”
RFQ NO: 2010-011-01-13-MSS

1. Request for Qualifications Letter.

2. Request for Qualifications Legal Notice, consisting of _8 _ pages.
{\Page & must e submitted urthi resporse]

3. Exhibit “A”, Requireme nts, consisting of __ 11 _ pages.

4. Exhibit “B”, Evaluation Criteria, consisting of _ 3 pages.
(Must be submitted with response)

5. Exhibit “C”, Insurance Requirements, consisting of 4  pages.

(bust be submitted with response;

6. Exhibit “D”, Conflict of Interest Question naire (CIQ), consisting of _1 _page.
{ Vst fe submitted with responsc)

7. Exhibit “E”, Proposer’s Affidavit, consisting of _1 page.
{$tust B submitted with response;

8. Bidder/Vendor Application and Historically Underutilized Business (HUB) Declaration consisting of 2 pages.
(SMusi be submitted with response)

9. Request for Taxpayers Identification Number and Certification Form (W-9) consisting of _4 _ pages.
(Mt b subnatted with resposse)

10. Certification Regarding Debarment, Suspension, and other Responsibility Matters, consisting of _1_page.
(\rust fe submitied with response;

11. Attachment “A” Documentation Requi red on Building & Road & Bridge Construction Project, consisting of _ 1
pages.

12. Attachment “B” Professional Services Procurement Form, consisting of 1_p age.

The above mentioned items shall be found in the Request for Qualifications (RFQ) packet that is attached herewith.
Should you find that any of the items are not attached In its entirety please contact Purchasing by calling (956) 318-
2626, advise of missing documentation, and Purchasing will forward information either through facsimile or by U.S.
Mail.

Thank you.
mMﬁ Jo Lty 2109
Marthall. Salazar, CPPB, Purcha{wfg Agent Date

2812 S. Bmmus Highway 281 s Edinburg, Texas 78339 % (956) 313-2626 % Fax (950) 318-2629



RFQ NO: 2010-011-01-13-MSS | BUYER II: MOISES SALAZAR TEL: 956-292-7000-EXT. 4863

REQUEST FOR QUALIFICATIONS

Hidalgo County
Edinburg, Texas

PROFESSIONAL ENGINEERING SERVICES -HIDALGO COUNTY
(Including all Funding Sources, Programs and Entities)

JANUARY 13,2010

Contact Person:

Martha L. Salazar, CPPB, Purchasing Agent

Hidalgo County Purchasing Department
Administration Building

Physical Address: 2802 S. Business Hwy. 281
Mailing/US Postal Address: 2812 S. Business Hwy. 281
Edinburg, Texas 78539

(956) 318-2626 Form HCPD-04



LEGAL NOTICE RFQ NO: 2010-011-01-13-MSS

1.

Sealed Statements of Qualifications will be received for “Professional Engineering
Services -Hidalgo County", (Including all Funding Scurces, Programs and Entities)
in accordance with the requirements attached hereto as Exhibit "A." RFQs should
address all requirements set forth. Vendors may suggest substitutions of features which
they feel would be in the best interest of Hidalgo County ("County"). Strong rationale
must be presented for any deviation from the requirements. Hidalgo County reserves the
right to reject the deviation and its effect on the overall RFQ.

One (1) original, seven (7) copies and Two (2) CD’s on PDF format of all RFQs are
required, with the vendor's name and address clearly typed/printed on upper left hand
corner and the proper notation clearly typed/printed on the lower left hand corner of the
envelope and/or package, REQUEST FOR QUALIFICATIONS-RFQ NO: 2010-011-
01-13-MSS-PROFESSIONAL  ENGINEERING SERVICES -HIDALGO
COUNTY" and in County's Purchasing Department, physical address: 2802 S.
Business Hwy. 281; mailing address: 2812 S. Hwy. Buisness 281, New Administration
Building, Edinburg, Texas, on or before 9:30 a.m., Wednesday, JANUARY 13, 2010.

NO FACSIMILES OR LATE ARRIVALS WILL BE ACCEPTED. ANY RFQ
RECEIVED AFTER THAT TIME WILL NOT BE OPENED AND WILL BE
RETURNED. OVERNIGHT MAIL MUST ALSO BE PROPERLY LABELED ON
THE OUTSIDE OF EXPRESS ENVELOPE OR PACKAGE WITH THE
FOLLOWING REFERENCE: RFQ NO: 2010-011-01-13-MSS—PROFESSIONAL
ENGINEERING SERVICES -HIDALGO COUNTY.

WRITTEN QUESTIONS WILL BE ACCEPTED WILL BE ACCEPTED via
facsimile to (956) 292-7612 or via e-mail to moises.salazar@co.hidalgo.tx.us BY NO
LATER THAN Monday, January 4, 2010 at 5:00 p.m. Responses will be sent to all
applicants by Wednesday, January 6, 2010. TELEPHONE INQUIRIES WILL NOT

BE ACCEPTED.

Hidalgo County reserves the right to separate and accept, or eliminate any item(s) listed
under this request for qualifications that it deems necessary to accommodate budgetary
and/or operational requirements. Hidalgo County also reserves the right to reject any or
all proposals submitted and further reserves the right to design the evaluation criteria to
be used in selecting the lowest and best proposal for approval. Receipt of any proposal
shall under no circumstances obligate County to accept the lowest dollar proposal. The
award of this contract shall be made to the responsible offeror whose proposal is
determined to be the best evaluated offer resulting from negotiation, taking into
consideration the relative importance of price and other evaluation factors as herein set
forth.



10.

11.

12.

13.

Failure of the delivered item(s) to perform as specified, or failure to meet the stated
delivery schedule shall release Hidalgo County from all obligations to the contracting
party with regard to the item(s) in question. In such event, County may elect to award the
contract to the next-lowest responsible vendor, or to reject all RFQs and re-advertise.

For work to be performed at a County-owned or operated location, each vendor shall, in
its sole discretion, visit the job site before preparing the RFQ and thoroughly familiarize
himself/herself with existing conditions. Vendor 'should take field dimensions and note
all circumstances which affect the RFQ.

No RFQ may be withdrawn within ninety (90) days from the scheduled time to accept
RFQs.

Any interpretations, amendments, corrections or changes to this RFQ document must be
in a written addendum and signed by the County Judge or his designee. Addenda will be
mailed to all who are known to have received a copy of the Request for Qualifications.
Vendors shall acknowledge receipt of all addenda as a part of their RFQ.

County reserves the right to accept or reject any or all RFQs.
Costs are to be net F.O.B. destination, County Prepaid.

County is exempt from Federal Excise Tax, State Tax and Local Tax. Tax exemption
certificates will be furnished upon request.

Funds for this procurement have been provided through the County budget for this fiscal
year only. County, on an annual basis, has the right to reconsider a contract during the
budget process for ensuing years if financial resources of County are insufficient to meet
the liabilities of said contract. The award of a proposal or contract hereunder will not be
construed to create a debt of the County which is payable out of funds beyond the current
fiscal year.

Upon award and prior to execution of a contract, Sole Proprietorships are required to
submit a copy of their social security card to the Hidalgo County Auditor's Office in
order to establish an account with the County. All awarded vendors must submit a
completed W-9 and a copy of their Federal ID Number Certificate.

DELIVERY INSTRUCTIONS (for applicable goods and/or services):

No deliveries accepted after 3:00 P.M., Monday-Friday.

At least seventy two (72) hours prior notice of delivery must be given to Martha
L. Salazar, CPPB, Purchasing Agent, before delivery will be accepted.

If you need additional information call the office listed below:

Hidalgo County Purchasing Department
Martha L. Salazar, CPPB, Purchasing Agent
(956) 318-2626



14.

15.

16.

BILLING AND PAYMENT INSTRUCTIONS:

Invoices must include:

a) Name and address of successful vendor

b) Name and address of receiving department or official

c) Purchase Order Number (if any)

d) Notation - "Professional Engineering Services -Hidalgo County"

e) Descriptive information as to the items or services delivered, including
product code, item number, quantity, etc.

Discount payments will be considered when offered.

Contact person for Billing and Payment questions:

Hidalgo County Auditor's Office
Ray Eufracio, County Auditor
2802 S. Business Hwy. 281
Edinburg, TX 78539
956-318-2511

Schedule of Events

RFQ Acceptance, 9:30 A.M. January 13, 2010
Award of Contract , 2010
Commence Work or Deliver Products , 2010

Bid-er Performance-Bond-and-Debarment Certification;Rayment Under-Contraet:

B < -y R e

certification or

are also required to furnish a

O -1 -, Con

All participants

acknowledgment stating that the contractor or vendor is free from
suspension or debarment pursaant to federal regulation 45CFR76.




17. Ethical Standards:

It shall be a breach of ethics to offer, give or agree to give any elected official,
department head or employee, or former elected official, department head or
employee, of the County, or for any elected official, department head or employee
or former elected official, department head or employee of the County, to solicit,
demand, accept or agree to accept from another person, entity or organization, a
gratuity or an offer of employment in connection with any decision, approval,
disapproval, recommendation, preparation or any part of a program requirement
or purchase request, influencing the content of any specification or procurement
standard, rendering of advice, investigation, auditing, or in any other advisory
capacity in any proceeding or application, request for ruling, determination, claim
or controversy, or other particular matter pertaining to any program requirement
or a contract or subcontract, or to any solicitation or proposal therefore pending
before any department or agency of the County.

It shall be a breach of ethics for any payment, gratuity or offer of employment to
be made by or on behalf of a subcontractor under a contract to the prime
contractor or higher tier subcontractor for any contract for the County, or any
person associated therewith, as an inducement for the award of a subcontract or
order.

No public official shall have an interest in a contract awarded hereunder except in
accordance with Tex. Loc. Govt. Code Chapter 171.

Closner, Edmburg. Texas 78539-H1dalz{0 County »Courthouse

COMPLETION AND SUBMISSION OF FORM CIQ IS THE SOLE RESPONSIBILITY
OF THE PROSPECTIVE BIDDER.




19.

20.

21.

22

23.

24.

25.

If, during the life of any contract or proposal awarded, the successful proposer's net
prices generally available to other customers for items awarded herein are reduced below
the contracted price, it is understood and agreed that the benefits of such reduction shall

be extended to County.

Proposals, and all goods and services provided thereunder, shall comply with all federal,
state and local laws concerning this type(s) of goods and/or services.

Minimum Standards For Responsible Prospective Proposers: A prospective proposer
must affirmatively demonstrate proposer's responsibility. A prospective proposer, by
submitting a proposal, represents to County that it meets the following requirements:

Possess or is able to obtain adequate financial resources as required to perform
under the proposal;

Be able to comply with the required or proposed delivery schedule;
Have a satisfactory record of performance;

Have a satisfactory record of integrity and ethics;

Be otherwise qualified and eligible to receive an award.

Successful proposer will pay or cause to be paid, without cost or expenses to County, all
FICA, FUTA/SUTA and Federal Income Withholding Taxes of all employees, and all
wages and benefits as required by Federal or State law. Successful proposer's officers,
agents and/or employees will not be entitled to any benefits of an employee or elected
official of County, including, but not limited to, benefits associated with County's civil
service system.

Any contract award to a successful proposer will be in effect until (a) the contract
expires, (b) delivery and acceptance of products, and/or performance of services ordered,
or (c) terminated by County with thirty (30) day's written notice prior to cancellation.

County reserves the right to enforce performance of any contract awarded hereunder in
any manner prescribed by law or deemed to be in the best interest of the County in the
event of breach or default by successful proposer; County reserves the right to terminate
any contract immediately in the event a successful proposer fails to:

A. Meet schedules;
B. Pay any required fees or taxes; or
C. Otherwise perform in accordance with the requirements.

Successful proposer shall defend, indemnify and save harmless County and all its elected
officials, officers, agents and employees from all suits, actions, or other claims of any
character, name and description brought for or on account of any injuries or damages
received or sustained by any person, persons, or property on account of any negligent act
or fault of the successful proposer, or of any agent, employee, subcontractor or supplier
in the execution of, or performance under, any contract which may result from proposal
award. Successful proposer indemnifies and will indemnify and save harmless County
from liability, claim or demand on their part, agents, servants, customers, and/or



26.

27.

28.

29,

30.

employees whether such liability, claim or demand arise from event or casualty
happening or within the occupied premises themselves or happening upon or in any of the
halls, elevators, entrances, stairways or approaches of or to the facilities within which the
occupied premises are located. Successful proposer shall pay any judgment with costs
which may be obtained against County growing out of such injury or damages, and shall,
upon request, provide a defense to County by counsel reasonably acceptable to County.
Successful proposer's indemnity hereunder shall include, but is not limited to, claims
relating to patent, copyright or trademark infringement, and the like, arising out of the
goods or services provided by successful proposer.

Successful proposer shall warrant that all items/services shall conform with the
specifications and/or all warranties provided under the Uniform Commercial Code and be
free from all defects in material, workmanship and the like. Items supplied under a
contract pursuant to this Request for Qualifications shall be subject to County's approval.
Items found to be defective or not meeting specifications shall be replaced by successful
proposer within two business days at no expense to County. Items not picked up within
one (1) week after notification shall be deemed a donation to County and may be used or
disposed of at County's discretion and without waiver of any other rights of County as to
the item's nonconformity.

This document and any disputes arising hereunder shall be governed and construed
according to the laws of the State of Texas, and will be performable exclusively in
Hidalgo County, Texas.

The successful proposer shall not assign, sell, transfer or convey its rights under any
awarded contract, in whole or in part, without the prior written consent of County.

Proposers shall provide with the proposal response, a list of at least three (3) references
where like services have been supplied by their firm. Include the name of the business or
government, address, telephone number and name of representative or contact person.

Proposers must provide all documentation requested with this Proposal in their response.
Failure to provide this information may result in rejection of the proposal as non-
conforming.



Request For Qualifications
for
Professional Engineering Services -Hidalgo County
(Including all Funding Sources, Programs and Entities)
RFQ No: 2010-011-01-13-MSS

JANUARY 13, 2010

To:  Martha L. Salazar, CPPB, Purchasing Agent
Hidalgo County Purchasing Department
Physical Address: 2802 S. Business Hwy. 281
Mailing/US Postal Address: 2812 S. Business Hwy. 281
Edinburg, Texas 78539

In accordance with the Requirements, and subject to all laws and regulations of the
United States and state and local laws, the undersigned bidder proposes and commits to furnish
all labor, equipment, material, software and services as set forth in the documents hereinbefore
mentioned. The undersigned bidder further agrees, upon acceptance of its proposal, to execute a
contract and/or Purchase Order issued by Hidalgo County for performing and completing the
work described in the Requirements within the time stated and for the prices proposed in the
documents attached hereto and made a part hereof.

Participant(s) acknowledges receipt of all of the pages of the documents referenced in the
Request For Qualifications Checklist presented in connection with this procurement. Bidder
understands that Hidalgo County reserves the right to reject any or all RFQs and further reserves
the right to design the evaluation criteria to be used in selecting the lowest and best proposal.

Participant(s) agrees that this proposal shall be good and may not be withdrawn for a
period of ninety (90) calendar days after the scheduled closing time for accepting RFQs, as

contained in the Requirements.

Respectfully submitted,

Bidder:

Address:

By:

Printed Name:

Title:




EXHIBIT A

REQUIREMENTS
HIDALGO COUNTY

(INCLUDING ALL FUNDING SOURCES, PROGRAMS, AND ENTITIES)

REQUEST FOR QUALIFICATIONS

PROFESSIONAL ENGINEERING
SERVICES

2010-011-01-13-MSS

Page 1 of 11
EXHBIT A :

RFQ: 2010-011-01-13-MSS



The County of Hidalgo will be accepting Statements of Qualifications from qualified State of
Texas registered Professional Engineering firms in order to establish a pre-qualified pool of
Engineers on an “As Needed Basis” per project by all County Departments and/or applicable
Programs requiring said services as set forth in the requirements. Upon approval and acceptance
by Hidalgo County Commissioners’ Court, the term of the pre-qualified pool of Engineers will
be for a period starting February 09, 2010 and ending on February 09, 2011. The Hidalgo
County Purchasing Department will receive sealed envelopes containing Statements of
Qualifications for the provision of “PROFESSIONAL ENGINEERING SERVICES-Hidalgo
County (including all funding sources, Programs, and Entities)-Request For Qualifications” as
specified herein. Statements of Qualifications will be accepted until 9:30 A.M., Wednesday,
JANUARY 13, 2010. ANY RFQ RECEIVED AFTER THAT TIME WILL NOT BE
OPENED AND WILL BE RETURNED.

Deliver Submittal to:
RFQ Number: 2010-011-01-13-MSS

US Postal Mail Address: Physical Address:

Martha L. Salazar, CPPB, Purchasing Agent | Martha L. Salazar, CPPB, Purchasing Agent
Hidalgo County Purchasing Department Hidalgo County Purchasing Department
Administration Building Administration Building

2812 S. Business Hwy 281 2802 S. Business Hwy. 281

Edinburg, Texas 78539 Edinburg, Texas 78539

The Submittal Envelope Must Show The RFQ Number, Name And Opening Date.
The following outlines the Request For Qualifications:
SECTIONI -GENERAL TERMS AND CONDITIONS

ADDITIONAL INFORMATION: Hidalgo County is requesting that statements of
qualifications be routed to Martha L. Salazar, CPPB, Purchasing Agent, at:

US Postal Mail Address: Physical Address:

Martha L. Salazar, CPPB, Purchasing Agent | Martha L. Salazar, CPPB, Purchasing Agent
Hidalgo County Purchasing Department Hidalgo County Purchasing Department
Administration Building Administration Building

2812 S. Business Hwy 281 2802 S. Business Hwy. 281

Edinburg, Texas 78539 Edinburg, Texas 78539

WRITTEN QUESTIONS WILL BE ACCEPTED VIA FACSIMILE NO LATER THAN
Monday, January 4, 2010 at 5:00 P.M. at (956) 318-2629. Responses will be sent to all
applicants via facsimile by Wednesday, January 6. 2010 TELEPHONE INQUIRIES WILL
NOT BE ACCEPTED.

Page 2 of 11

EXHBIT A:
RFQ: 2010-011-01-13-MSS



DISCLOSURE OF CONFLICT OF INTEREST:

Effective January 1, 2006, Chapter 176 of the Texas Local Government Code requires that any
vendor, person, consultant of contractor considering doing business with Hidalgo County (“the
County™) to disclose in the Conflict of Interest Questionnaire (“the CIQ”) attached as Exhibit D,
the vendor, person consultant or contractor’s affiliation of business relationship that might cause
a conflict of interest with the County. By law, the CIQ must be filed with the Hidalgo County
Clerk’s Office no later than the seventh business day after the date the person becomes aware of
facts that require that statement to be filed. The disclosure requirement applies to a person or
business who contract or seeks to contract with Hidalgo County for the sale or purchase of
property, goods or service. Any purchase order or contract resulting from this process shall be
considered null and void if the Vendors, consultants, contractors and others who desire to
conduct business with Hidalgo County are encourage to refer to Texas Local Government Code
Chapter 176 for the details of this law. An offense under Texas Local Government Code
Chapter 176 is a Class C Misdemeanor.

Please submit complete CIQ forms to the Hidalgo County Clerk’s Office located at 100 No.
Closner, Edinburg, TX 78539-Hidalgo County Courthouse. COMPLETION _AND
SUBMISSION OF FORM CIQ IS THE SOLE RESPONSIBILITY OF THE
PROSPECTIVE BIDDER.

PROPOSER’S AFFIDAVIT:

Respondents to this RFQ must submit a signed Proposer’s Affidavit (attached herein in Exhibit
D) certainly that the submission is (1) not the result of Collusion as described in the Proposer’s
Affidavit, (2) that the Respondent does not have a Conflict of Interest as described in the
Proposer’s Affidavit, or that the Respondent has not and will not attempt to lobby directly or
indirectly as described in the Proposer’s Affidavit.

NON-DISCRIMINATION:

Submitters, during the performance of this contract, will not discriminate against any employee
or applicant for employment because of race, religion, sex, national origin or disability except
where religion, sex, national origin or disability is a bona fide occupational qualification
reasonably necessary to the normal operation of the contractor.

PROCESSING TIME FOR PAYMENT:
Submitters are advised that a minimum of thirty (30) days is required to process invoices for

payment,

ELECTRONIC TRANSMISSION OF RFQ’s:
Hidalgo County's Purchasing Department will not accept telegraphic or electronically
transmitted submissions.

PROOF OF FINANCIAL AND BUSINESS CAPABILITY:
Submitters must, upon request, furnish satisfactory evidence of their ability to furnish products
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or services in accordance with the terms and conditions of these requirements. Hidalgo County
will make the final determination as to the vendor's ability.

SUBMITTER DEFAULT:
Hidalgo County reserves the right, in case of submitter default, to procure the articles or services

from other sources and hold the defaulting submitter responsible for any excess costs occasioned
thereby.

RESTRICTIVE OR AMBIGUOUS REQUIREMENTS:

It is the responsibility of the submitter to review the Request for Qualifications (RFQ) packet and
to notify the Purchasing Department if the requirements are formulated in a manner that would
unnecessarily restrict competition. Any such protest or question regarding the requirements or
request for qualifications procedures must be received in the Purchasing Department not less
than seventy-two hours prior to the time set for the opening. These criteria also apply to
requirements that are ambiguous.

RFQ DELIVERY:
Hidalgo County requires submitters, when hand delivering statements of qualifications, to have a

Purchasing Department representative time/date stamp and initial the envelope when dropping
RFQ off.

SIGNING OF QUALIFICATIONS:
In order to be considered, all submittals must be signed. Please sign the original in blue ink.

WAIVING OF INFORMALITIES:
Hidalgo County reserves the right to waive minor informalities or technicalities when it is in the

best interest of Hidalgo County.

SUBCONTRACTING:
The successful submitter may not subcontract the award without the written consent of the

Commissioners’ Court of Hidalgo County.

TERM OF POOL:
The pool term is for a period starting February 9, 2010 and ending on February 9, 2011, or upon
completion of project(s) unless project specific for more than one (1) year.

DAVIS BACON ACT:
All selected and awarded firms are required to include the Davis-Bacon Act when advertising

and developing project specifications.

Page 4 of 11
EXHBIT A:
RFQ: 2010-011-01-13-MSS



VII -RFQ REQUIREMENTS

REQUEST FOR QUALIFICATIONS:

The required contents and limitations for the preparation of the RFQ are described in this section.
Failure to provide the requested information or adhere to any County limitations will result in
disqualification of the submitted RFQ. A total of one (1) original, seven (7) copies, and two (2)
CDs on PDF format of the RFQ shall be submitted to the address on the cover letter.

UNDERSTANDING OF THE PROJECT:
This section should demonstrate the submitter's understanding of the project needs, the work
required, and any local issues or concerns. This description should be concise, candid, and

limited to 3 pages in length.

FIRM QUALIFICATIONS:
The County of Hidalgo is seeking to contract with a competent engineering firm(s), registered

and licensed to practice in the State of Texas, that has had experience in, but not limited to, the
following areas:

. Roadway, Bridge and General Design and Construction
. Federal, State and County-funded construction projects
. Solid Waste related projects

. Geotechnical Engineering Projects

. Mechanical Engineering Projects

Additionally, this section should include a description of the firm's project personnel and their
most recent (and varied) projects. For each project, a client contact name and phone number
should be included for reference purposes. Additionally, the names of the personnel proposed
for this project who participated in the listed projects should be provided. This project list is
limited to 5 pages.

What does your firm specialize in?

Minimum experience:

Years?

Projects?

PERSONNEL AND STAFFING:

The firm should provide an organizational chart for the project and a summary paragraph of the
project work to be performed by each proposed staff member. Biographic summaries that
highlight the experience relevant to the specific project responsibilities should be provided for all
proposed personnel. There is a one (1) page limitation for each biographic summary provided.
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REQUIRED CERTIFICATIONS AND SUBMITTAL:
This section will contain any licenses, certifications and assurance as required by the FEDERAL

HIGHWAY ADMINISTATION, the STATE OF TEXAS, HIDALGO COUNTY, LOCAL
MUNICIPALITIES, etc. The engineering firm(s) should include copies of their Professional

Liability Insurance.

SCOPE OF SERVICES:
The engineering services contract will encompass all project-related engineering services to the

County of Hidalgo including, but not limited to, the following:

A.
. Route and Design Studies
. Social, Economic, Environmental Studies and Public Involvement

. Right of Way Maps and Data
. Utility Adjustments

. Surveying

. Pre-Design

B.
. Roadway Design

. Drainage Design

. Solid Waste

. Signing, Markings and Signalization
. Traffic Control Plans

. Bridge Design

. Plans and Specifications
. Bid Preparation
C.
. Building Design
. Plans, Drawings and Specifications
. Bid Package Preparation
Page 6 of 11
EXHBIT A:

RFQ: 2010-011-01-13-MSS



D.

. Construction Contract Management

. Conduct Construction Materials Engineering and Testing Services
. Design for New Construction

. Design for Alterations/Renovations

. Needs Assessment

. ADA Compliance

. Code Analysis

. Cost Estimating

E.
. Soil/Rock and Foundation Studies
. Excavations and Trenches

. Dams and Cut or Filled Slopes

. Pavements
. Water and Waste Retention/Disposal
. Specialized Testing and Instrumentation

Other Engineering Services include:

Project Development Management, Facility Analysis & Master Planning, Site Planning &
Analysis, Roof Design, Parking Design, Security Design, Energy Conservation, Ventilation
Design, Acoustical Design, Asbestos Abatement Monitoring, etc.

Additionally, this section should include, but not restricted to the following information:

A. Firm name, address, phone number and person(s) to contact regarding the
Statement of Qualifications.

B. Qualifications and recent experience of the firm and key personnel relative to the
performance of similar services for public entities. This should also include the
following information:

1. Copy of current license certification with state seal
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E.

F.

2. History of engineering certification from the State of Texas.
3. List of projects related to the subject areas within the past year.

List of in-State references including the name, address and phone number of the
person most closely associated with the firm’s prior project performance.

Ability to commence services immediately after successfully negotiating a
contract for services.

Familiarity with the geographical area.

Statement regarding an Affirmative Action Program.

PARTICIPATING FIRMS ARE NOT TO PROVIDE A FEE PROPOSAL WITH THIS

SUBMITTAL: The fee will be negotiated in accordance with the Professional Services
Procurement Act, Tex. Govt. Code Ann. 2254.001, et seq. Once selected, proposer is to provide
a fee proposal for the following scope of work.

NUMBER OF COPIES TO BE SUBMITTED: Hidalgo County requires one (1) original

submittal, seven (7) copies and two (2) CDs on PDF format.
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PARTIII -SELECTION / EVALUATION

SELECTION/EVALUATION PROCESS:

The evaluation system consists of a 100-point system. The firms will be ranked after evaluation
on a per project basis upon approval of roster by Hidalgo County Commissioner’s Court.
Categories under the 100-point system include response to RFQ. RFQ submittal evaluation will
be based on the criteria outlined below, and will be scored on the scales shown on the enclosed

"RFQ Evaluation Form."

L.

STAFFING OF PROJECT TEAM

The firms should provide information on their proposed professional team members,
ie. applicable certifications/registrations and other pertinent information that
demonstrates their qualifications to perform the contract. The professional team
members shall have experience in performing similar contracts for counties, cities,
irrigation districts, TX DOT or other clients as stated in the Request For Qualifications
(RFQ). Similar experience gained through other clients should be substantiated by
reference. A list of, and scope of, the various projects, for comparative purposes, shall
be included in an appendix.

2. EXPERIENCE OF PROJECT TEAM/ABILITY TO COMMIT RESOURCES

The provider shall designate experienced engineering staff to completely and efficiently
perform the work. The designated individuals may not be replaced during the project
unless approved by the County. The proposal shall identify the project team
composition, project leadership, reporting responsibilities and address how sub-
providers, if any, will fit into the management structure. Résumés of the key technical
staff members, limited to two (2) pages per person. must be included in an appendix, as
well as narrative descriptions of projects proposed as similar work experience. Also, in
this section, outline the firm's contingency plans for servicing the project in the event
that one or more key personnel are not available for any reason during the period of
performance.

METHODOLOGY

The RFQ should provide a description of the firm's approach to the methodology and
management to the scope of services for the project.

UNDERSTANDING OF PROJECT/SIMILAR PROJECTS
The proposal shall include the following:

* demonstrate an understanding of the scope of services
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* address appropriate Federal/State/Local regulations and policies
* identify information to be gathered or obtained

The firms should provide as much background information as to ifs experience in
providing similar services to State, City, County or any other governmental agencies.
Reference information should be as current as possible, especially contact persons and
telephone numbers.

5. FAMILIARITY WITH APPLICABLE RULES AND REGULATIONS

The RFQ should indicate through past experience of the proposed Team that they
possess sufficient knowledge of governmental regulations, appropriate codes,
guidelines, professional standards and policies (as required).

STATEMENT OF QUALIFICATIONS GRADING AND RANKING:

Once a Project has been identified and it is determined that Architectural services are
required, approval to seek engagement for professional services is sought from Hidalgo
County Commissioners Court. The following protocol and procedures are utilized,;

1. Hidalgo County Commissioners’ Court and/or the User Department in need of
Architecture Services will nominate (at the minimum) three (3) firms from Hidalgo
County’s approved pool of firms;

2. Hidalgo County Commissioners’ Court and/or an Evaluation Committee (selected
and/or designated by County Commissioner’s Court) will review, score, and
evaluate the proposals received in response to this Hidalgo County Request for
Proposals;

3. A grid of the scores will be presented to Commissioners’ Court for the purpose of
ranking and approval for the Purchasing Department to enter into negotiations with
the number one (1) ranked firm;

NEGOTIATION PROCESS:

Negotiations will commence with Commissioners” Court approved number one ranked

firm;

1. Firms will be asked to submit (as part of those negotiations) a “scope of service”
including fees;

2. The negotiated contract including best and final offer with the successful firm will
be presented to Commissioners’ Court (including compliance with all requirements
as well as insurances) for consideration and final approval.

3. If negotiations with the number one (1) ranked firm fail, the Purchasing Department

will recommend to Commissioners’ Court that negotiations cease with the number
one (1) ranked firm and commence to negotiate with the next highest ranked firm;
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RFQ SUBMITTED TO: An original, seven (7) copies and Two (2) CDs on PDF format of

RFQs should be submitted to:

US Postal Mail Address:

Martha L. Salazar, CPPB, Purchasing Agent
Hidalgo County Purchasing Department
Administration Building

2812 S. Business Hwy 281

Edinburg, Texas 78539

Physical Address:

Martha L. Salazar, CPPB, Purchasing Agent
Hidalgo County Purchasing Department
Administration Building

2802 S. Business Hwy. 281

Edinburg, Texas 78539

RFQs must be submitted by no later than 9:30 a.m. on Wednesday, January 13;2010.

All costs and expenses associated with the preparation and submission of (1fq’s, bids, proposals
and/or quotes) shall be the responsibility of the participant and no reimbursement for such
charges or expenses shall be passed onto Hidalgo County.
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EXHIBIT B

EVALUATION CRITERIA

HIDALGO COUNTY
REQUEST FOR QUALIFICATIONS

PROFESSIONAL ENGINEERING
SERVICES

2010-011-01-13-MSS
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EVALUATION CRITERIA

The respondent's RFQ will be evaluated based on the criteria presented below. These criteria
will be scored on the scales shown on the enclosed "RFQ Evaluation Form."”

1. STAFFING OF PROJECT TEAM (20)

The firms should provide information on their proposed professional team members, i.e.
applicable certifications/registrations and other pertinent information that demonstrates their
qualifications to perform the contract. The professional team members shall have experience in
performing similar contracts for counties, cities, drainage/irrigation districts, TX DOT or other
clients as stated in the Request For Qualifications (RFQ). Similar experience gained through
other clients should be substantiated by reference. A list of, and scope of, the various projects,
for comparative purposes, shall be included in an appendix.

2. EXPERIENCE OF PROJECT TEAM/ABILITY TO COMMIT RESOURCES (25)

The provider shall designate experienced engineering staff to completely and efficiently perform
the work. The designated individuals may not be replaced during the project unless approved by
the County. The proposal shall identify the project team composition, project leadership,
reporting responsibilities and address how sub-providers, if any, will fit into the management
structure. Résumés of the key technical staff members, limited to two (2) pages per person. must
be included in an appendix, as well as narrative descriptions of projects proposed as similar work
experience. Also, in this section, outline the firm's contingency plans for servicing the project in
the event that one or more key personnel are not available for any reason during the period of

performarnce.

3. METHODOLOGY (20)

The RFQ should provide a description of the firm's approach to the methodology and
management to the scope of services for the project.

4. UNDERSTANDING OF PROJECT/SIMILAR PROJECTS (25)

The proposal shall include the following:

* demonstrate an understanding of the scope of services

* address appropriate Federal/State/Local regulations and policies
* identify information to be gathered or obtained

The firms should provide as much background information as to it's experience in providing
similar services to State, City, County or any other governmental agencies. Reference

information should be as current as possible, especially contact persons and telephone numbers.

5. FAMILIARITY WITH APPLICABLE RULES AND REGULATIONS (10)

The RFQ should indicate through past experience of the proposed Team that they possess
sufficient knowledge of governmental regulations, appropriate codes, guidelines, professional
standards and policies (as required ).
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HIDALGO COUNTY
PROFESSIONAL ENGINEERING SERVICES
RFQ No. 2010-011-01-13-MSS

RFQ EVALUATION FORM
Selection Criteria Points Score
1. STAFFING OF PROJECT TEAM (20)
a) Information on their proposed professional team members, i.e. applicable certifications/registrations 10
and other pertinent information that demonstrates their qualifications to perform the contract.
b} Professional team members experience in performing similar contracts for counties, cities, 5
drainage/irrigation districts, TX DOT or other clients as stated in the Request For Qualifications (RFQ).
<) Similar experience gained through other clients substantiated by reference. A list of, and scope of, 5

the various projects, for comparative purposes, shall be included in an appendix.
Comments/Rationale For Points:

2. EXPERIENCE OF PROJECT TEAM / ABILITY TO COMMIT RESOURCES (25)

a) The provider shall designate experienced engineering staff to completely and efficiently perform the 10
work. The designated individuals may not be replaced during the project unless approved by the County.

b) The proposal shall identify the project team composition, project leadership, reporting responsibilities
and address how sub-providers, if any, will fit into the management structure. Résumés of the key 5

technical staff members, limited to two (2) pages per person must be included in an appendix, as well as
narrative descriptions of projects proposed as similar work experience.

c) Also, in this section, outline the firm's contingency plans for servicing the project in the event that 10
one or more key personnel are not available for any reason during the period of performance.

Comments/Rationale For Points:

3, METHODOLOGY (15)

a) The RFQ should provide a description of the firm's approach to the methodology and management to 15
the scope of services for the project

Comments/Rationale For Points:

4, UNDERSTANDING OF PROJECT/SIMILAR PROJECTS (30)

a) Demonstrate an understanding of the scope of services 10
b} Address appropriate Federal/State/Local regulations and policies 15
¢) Identify information to be gathered or obtained 5

Comments/Rationale For Points:

S. FAMILIARITY WITH APPLICABLE RULES AND REGULATION (10}

a) The RFQ should indicate through past experience of the proposed Team that they possess sufficient
knowledge of governmental regulations, appropriate codes, guidelines, professional standards and policies 10
(as required).

Comments/Rationale For Points:

Total
Provider:

Evaluator: Date:
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EXHIBIT “C”

Insurance Requirements

Professional Services
(i.e...Engineers, Architects, Appraisers & Surveyors)

The proposer awarded the contract shall furnish proof of insurance, which will also include any
subcontracior that is subcontracted by the proposer in at least the following limits, fo be in place
prior to providing any services under this Contract and to confinue af all times in force in effect

during the term of this Confract:

1. Professional liability insurance policy with Iimits of at least One Milion Dollars
($1,000,000) per occurence, orlimited to claims made, include atleast a five (5) year
extended reporting period.

2. A Five Hundred Thousand Dollars ($500,000.00) Comprehensive General Liability
insurance policy providing additional coverage to all underlying liabilitles of County.

3, Automobile liability insurance policy with limlfs of at least Three Hundred Thousand
Dollars ($300,000.00) per person and Five Hundred Thousand Dollars ($500,000.00) per
occurrence. Coverage should include injury o or death of persons and property
damage claims with limifs up to Five Hundred Thousand Dollars ($500,000.00) arising
out of the services provided to County hereunder.

4, Uninsured/Underinsured motorist coverage in an amount equal 1o the bodily injury limits
set forth immediately above;

5. Workers compensation insurance in amounts established by Texos law, unless the
Bidder is specifically exempted from the Texas Workers Compensation Act, Texas Labor
Code Chapter 401, et. seq.

Hidalgo County will only accept cerificates of insurance on an Acord form (as atiached herefo).

Cerfificates of insurance naming County as an additional insured shalt be subomifted to County for
approval prior to any sevices being performed by Contfracior, Each policy of insurance required
hereunder shall extend for a period equivalent 10, or longer than the term of the Contract, and any
Insurer hereunder shall be required to give at least thirty (30) days written notice fo the County prior o
the cancellafion of any such coverage on the termination date, or otherwise. This Contract shall be
automatically suspended upon the cancellation, or other fermination, of any required policy of
insurance hereunder, and such suspension shall continue until evidence adequate replacement
coverage is provided to County, [f replacement coverage is not provided within thirty (30} days
following suspension of the Contract, this Confract shall automatically terminate.
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2812 S Highway Bus. 281
Edinburg, Texas 78539

SHGULD ANY OF THE ABOVE DESCRIBED PULICIES BY CANCELLED BEFGRE THE

EXPIRATIIN DATE THEREQF. THE ISSUING INSURER WiLL ENDEAVOR TO MaiL 30
DAYS VRITEN NOTICE 70 THE CERTIFICATE HOLDER NAMED 10 THE LEFT, AT
FAILURE TO DO $O SHALL IMPOSE NQ DBLIGATION OR UIABILITY OF ANY KIND UPON
THE INSURER, (TS AGENTS OR REPRESENTATVES

MITHORIZED REPRESENTATVE




Insurance Requirement Acknowledgment

L, , authorized representative for

Company/Vendor

hereby acknowledge receipt of the County's required insurance limits, Said requirements:

a will be acquired within 10 working days after notification fromn Purchasing Department of
award of project by the Hidalgo County Commissioners’ Court;

0 will acquire additional amounts required to meet the County's requirements within 10 working
days after notification from Purchasing Department of award of project by the Hidalgo County
Commissioners’ Court; currently carry the following

Professional Liability (Errors & Ornissions): $

Automobile Liabliity: $ Generdl Liability; $

] have dlready been met, see attached copy of insurance certificate.

Authorized Representative Date

Notice 10 Proposer:
A cerificate of insurance for the required insurance limits shall be provided to the Purchasing

Departmeni’s Confract Managers in order 1o qualify for award and to execute a contract
between your Company and the County

Failure to provide Certificates of Insurance 1o the Purchasing Department’s Contract Managers will
cause the award 1o be rescinded and re-awarded 1o next qualified vendor. Certificates of Insurance
will be monitored and verified on a quartery basis to ensure coverage policy is in place. [t is the
Company's obligation o maintain the appropriate insurance coverage throughout the term of the
confract.

B e R T Y A G il
THIS FORM MUST ACCOMPANY YOUR PACKET



PROJECT REQUIREMENTS ACKNOWLEDGMENT

This is o certify Thq‘r l, , possess all of the APPLICABLE:

1. Licenses:

2. Bonds:

3. Cerfiflcates:

4, Permits:

5, Othen

necessary fo carry out the required project. Furthermore, | am providing copies of the required
documeniation so that, if my company Is awarded this project, | may be eligible to enter info a
confract with Hidalgo County and proceed to complete the project in a timely manner.

* Any licenses, bonds, certificates, permits, efc. which are required must be presented as part of
the packet in order fo expedite the evaluation process. Fdilure fo provide sald documentation will

resutt in the disqudiification of your proposal/qualification.

Authorized Signature Date

Company

Address

City, State, Zip



CONFLICT OF INTEREST QUESTIONNAIRE

FORM CIQ

For vendor or other person doing business with local governmental entity

This questionnaire reflects changes made to the law by H.B. 1491, 80th Leg., Regular Session.

This questionnaire is being filed in accordance with Chapter 176, Local Government Code
by a person who has a business relationship as defined by Section 176.001(1-a) with a local
governmental entity and the person meets requirements under Section 176.006{a).

By law this questionnaire must be filed with the records administrator of the local governmental
entity not later than the 7th business day after the date the person becomes aware of facts
that require the statement to be filed. See Section 176.008, Local Government Code.

A person commits an offense if the person knowingly violates Section 176.008, Local
Government Code. An offense under this section is a Class C misdemeanor.

OFFICE USE ONLY

Date Received

lj Name of person who has a business relationship with local governmental entity.

2]

[:' Check this box if you are filing an update to a previously filed questionnaire.

(The law requires that you file an updated completed questionnaire with the appropriate filing authority not
later than the 7th business day after the date the originally filed questionnaire becomes incomplete or inaccurate.)

Name of Officer

Name of local government officer with whom filer has employment or business relationship.

This section (item 3 including subparts A, B, C & D) must be completed for each officer with whom the filer has an
employment or other business relationship as defined by Section 176.001(1-a), Local Government Code. Aftach additional
pages {o this Form CIQ as necessary.

A. Is the local government officer named in this section receiving or likely to receive taxable income, other than investment
income, from the filer of the questionnaire?

l:] Yes D No

B. Is the filer of the questionnaire receiving or fikely to receive taxable income, other than Investment income, from or at the
direction of the local government officer named in this section AND the taxable income is not received from the local
governmental entity?

I:] Yes l:’ No

C. Is the filer of this questionnaire employed by a corporation or other business entity with respect to which the local
government officer serves as an officer or director, or holds an ownership of 10 percent or more?

l:, Yes D No

D. Describe each employment or business relationship with the local government officer named in this section.

Signature of person doing business with the govemmental entity Date

Adopted 06/29/2007



PROPOSER’S AFFIDAVIT
Exhibit “E”

PROPOSER’S AFFIDAVIT OF NON-COLLUSION
NON-CONFILICT OF INTERST, AND ANTI-LOBBYING

STATE OF TEXAS

COUNTY OF HIDALGO

Affiant, , being first duly sworn, deposes that:

(1) Affiant does hereby state neither the Proposer nor any of the Proposer’s officers, partners, owners, agents,

representatives, employees, or parties in interest, has in any way colluded, conspired, agreed, directly or indirectly
with any person, firm, corporation, or other proposer, or potential proposer, to provide any money or other valuable
consideration for assistance in procuring or attempting to procure a contract or fix the prices in the attached proposed
or the proposal of any other proposer, and further states that no such money or other reward will be hereinafter paid.

(2) Affiant further states they have neither recommended or suggested to Hidalgo County or nay of its officials or
employees, any of the terms or provisions set forth in their Request for Proposal and subsequent agreement, except at
a meeting open to all interested proposers, of which proper notice was given.

(3) Affiant, further states their officers, employees, or agents have not, and will not attempt to lobby, directly or
indirectly, the Hidalgo County Commissioner’s Court between proposal submission date and award by the Hidalgo
County County Commissioner’s Court.

(4) Affiant further states no officer, or stockholder of the Proposer is a member of the staff, or related to any
employee of the Hidalgo County except as noted herein below:

Signature/Title:

Subscribed and sworn to before me this day of , 2010,

Notary Public

My commission expires: , 200




Lui HIDALGO COUNTY
| PURCHASING DEPARTMENT
Proposer/Vendor Application

Complete in print or type. Please return this application to the Hidalgo County Purchasing Department
thru Facsimile: (956) 318-2629,
in person or regular mail to: 2802 South Hwy 281, Edinburg, Texas 78539
or e-mall: purchasing@co.hidalgo.tx.us

Company Name: Telephone No. ( )
dba Name:

Legal Name:

Mailing Address : Fax No. ( )
Physical Address:

City, State, Zip Tax L.D. No.

Remit to Address : City, State, Zip

E-Matil Address:

Representative(s) Name(s) & Title(s)

Type of Organization (check one): Individual Partnership Corporation Non-Profit
LLC Sole Proprietor Other, Specify

State Identification No. (Please aftached completed W-9 form with this application)

Federal Identification No, or (if individual) S No,

State of Incorporation: Date: Other:

Type of Business (check one): Manufacturer Whelesaler Retailer Broker

Distributor Service Organization Other, Specify

Name & Title of Person(s) Authorized to Sign Bids, Proposals, and/or Contracts:

Small and/or Disadvantaged Business Information (check application criteria)

Small Business: Disadvantaged Business (At Least 51% Ownership)

(] Less than 125,000 annual gross receipt (J Black American {J Native American
(3 Less than 250,000 annual gross receipt O Hispanic American {J Women

O Less than 499,000 annual gross receipt O Asian Pacific American O Other

3 More than 500,000 annual gross receipt

Have you been certified as a HUB or an MBE/WBE source?: OYes ONo
Indicate Certification No.(s): or are Certificate(s) attached?: OYes [No

What type of product(s) is/are solicited by your company?:

Would you like to be provided with specifications for procurements of such products?: OYes ONo

To Be Completed by the County: Rec'd by (Purchasing): Date Rec’d by (Purchasing):

Date Forwarded Information to Auditor’s Office: Entry Date: VYendor No.:

Revised12/14/06



HISTORICALLY UNDERUTILIZED BUSINESS B} DECLARATION

The primary objective of the Hidalgo County HUB Program is to ensure Historically Underutilized Businesses receive a fair and
equal opportunity for participation in the County’s procurement process. This fact holds true for Services (Professional & Non-
Professional), Commodities, and Construction contracts and any subcontracts thereto. The program strongly encourages Prime
Contractors to provide subcontracting opportunities to Certified Hub Contractors/Vendors. Our goal for HUB contractor/vendor
participation, as well as HUB subcontractor participation is 30%. To be considered as a “Certified HUB Contractor/Vendor” the
contractor/vendor must have been certified by, and hold a current and valid certification with any of the three agencies listed

below.

Have you been Certified as a HUB or an MBE/WBE source?: Oves (ONo

If yes, by whom?: (J Texas Building & Procurement Commission O Other,

Indicate Certification No(s).: or Are Certificate(s) Attached?: [ Yes (J No

LIST OF CERTIFIED HUB SUBCONTRACTORS

(Attach additional pages if necessary)

What percentage of the Bid, RFP,or RFQ is to be subcontracted with Certified HUB sources?: % (List HUB Subcontractor
information below).

HUB Subcontractor Name: HUB Status;

Certifying Agency (Check all applicable): [JTexas Building & Procurement Commission (J Other
Address: City: State: Zip:
Contact Person: Title: Phone No.: ()

Subcontract Amount: $ Description of Work to be Performed:

HUB Subcontractor Name: HUB Status:

Certifying Agency (Check all applicable): (JTexas Building & Procurement Commission (J Other
Address: City: State: Zip:
Contact Person; Title: PhoneNo.: ()

Subcontract Amount: $ Description of Work to be Performed:

HUB Subcontractor Name: HUB Status:

Certifying Agency (Check all applicable): [JTexas Building & Procurement Commission OJ Other
Address: City: State: Zip:
Contact Person; Title: PhoneNo.: ()

Subcontract Amount: $ Description of Work to be Performed:




n W-9

Rev. Janugry 2005}

Departrrent of the Treasury
ternat Revenus Sarvice

Request for Taxpayer
Identification Number and Certification

Give form to the
requester, Do not
send to the IRS.

Name {(as shawn on your income [ax retum)

Business nama. il different {rom above

Individual/
Chack appropriate box: D Sole proprigtor

D Corporation D Partnarship D Other »  eieieainionnnn

Exempt from backup
D withholding

Address (number, street, and apt. or suite no.}

Requester's name and address [optional)

City, state, and ZIP code

List account numbar(s) here {optional}

Print or type
See Specific Instructions on page 2.

Taxpayer Identification Number (TIN)

Enter your TIN in the appropriate box. The TIN provided must match the name given on Line 1 to avoid
backup withholding. For individuals, this is your social security number (SSN). However, for a resident [
alien, sole proprietor, or disregarded entity, see tha Part | instructions on page 3. For other entities, it is
your employer identification numbar (EIN). if you do not have a number, see How fo get a TIN on page 3. or

Note. !f the account is in more than one name, see the chart on page 4 for guidelines on whose number

to enter.

Social security number

L4+ 141 ]

Employer identification number

2 I O

B Certification

Under penalties of parjury, | certify that:

1. The number shown on this form is my correct taxpayer identification number (or | am walting for a number to be issued to me), and

2, | am ot subject to backup withholding because: {a) | am exempt from backup withholding, or (b} | have not baen notitied by the Internal
Revenue Service (IRS) that | am subject to backup withholding as a result of a fallure to report all interest or dividends, or {¢) the IRS has

notified me that | am no longer subject to backup withholding, and

3. [am a U.S. person (including a U.S. resident alien}.

Cartitication instructions. You must cross out itam 2 above if you have been notified by the IRS that you are currently subject 1o backup
withholding becauss you have falled to report alf interast and dividends on your tax return. For real estate transactions, item 2 does not apply.
For mortgage Interest peld, acquisition or abandonment of secured proparty, cancellation of debt, contributione to an individual retirement
arrangement {IRA), and generally, payments other than intereet and dividends, you are not required to sign the Gertification, but you must

provida your corract TIN. (See the Instructions on page 4.)

Sign Signature of
Here Uu.s, porson b

Date P

Purpose of Form
A person who is required to file an information return with the
IRS, must obtain your correct taxpayer identification number
{TIN) to report, for example, income pald to you, real estate
transactions, mortgage interest you paid, acquisition or
abandonment of secured property, cancellation of debt, or
contributions you made to an {RA.
U.S. person. Use Form W-8 only if you are a U.S. person
@including a resident alien), to provide your correct TIN to the
person requesting it (the raquester) and, when applicable, to:
1. Certity that the TIN you are giving is correct {or you are
waiting for a number to be issusd),

2. Certify that you are not subject to backup withholding,
or

3. Claim exemption from backup withholding if you are a
U,S. exempt paysa.
Note. If a requester gives you a form other than Form W-9 to
raquest your TIN, you must use the requester’s form if it is
substantially similar to this Form W-9,

For federal tax purposes you are considered a person If you
are:
e An indlividual who iIs a citizen or resident of the United
Statas,
* A partnership, corporation, company, or association
created or organized In the United States or under the laws
of the United States, or

Cal. No. 10231X

® Any estate (other than a foreign estate) or trust. See
Regulations sections 301.7701-6(a} and 7(a} for additional
information.
Foreign person, If you are a foreign person, do not use
Form W-9. instead, use the appropriate Form W-8 (see
Publication 515, Withholding of Tax on Nonrasident Aliens
and Foreign Entities).
Nonresident alien who becomes a resident alien.
Generally, only a nonresident alien individual may use the
terms of a tax treaty to reduce or eliminate U.S. tax on
certain typas of income. However, most tax treaties contain a
provision known as a “saving clause.” Exceptions specified
in the saving clause may permit an exsmption from tax to
continue for certain types of income even after the recipient
has otherwise become a U.S. resident alien for tax purposes.

If you are a U.S. resident alien who is relying on an
exception contained in the saving clause of a tax treaty to
claim an exemption from U.S. tax on certain types of income,
you must attach a statement to Form W-9 that specifies the
following five items:

1. The treaty country. Generally, this must be the same
treaty under which you claimed exemption from tax as a
nonresident alien.

2. The trealy article addressing the income.

3. The article number {or location) in the tax treaty that
contains the saving clause and its exceptions.

form W-9 (Rav. 1-2005)
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Page 2

4. The type and amount of income that qualifies for the
exemption from tax.

5. Sufficient facts to justify the exemption from tax under
the terms of the treaty article.

Example. Article 20 of the U.S.-China income tax treaty
allows an exemption from tax for scholarship incoms
received by a Chinese student temporarily prasent in the
United States. Under U.S. law, this student will become a
resident alien for tax purposes if his or her stay in the United
States exceeds 5 calendar years, However, paragraph 2 of
the first Protocol to the U.S.-China treaty {dated April 30,
1984) aflows the provisions of Article 20 to continue to appiy
even after the Chinese student becomes a resident alien of
the United States. A Chinese student who qualifies for this
exception {under paragraph 2 of the first protocol) and is
relying on this exception to ¢laim an exemption from tax on
his or her scholarship or fellowship income would attach to
Form W-0 a staternent that includas the information
described above to support that exemption.

if you are a nonresident alien or a foreign entity not subject
to backup withhalding, give the requester the appropriate
completed Forrm W-8.

What is backup withholding? Persons making certain
payments to you must under certain conditions withhold and
pay to the IRS 28% of such payments (after December 31,
2002). This is called “backup withholding.” Payments that
may be subject to backup withholding include interest,
dividends, broker and barter exchange transactions, rents,
royalties, nonemployee pay, and certain payments from
fishing boat operators. Real estate trangactions are not
subjact to backup withhalding.

You will not be subject to backup withholding on payments
you receive if you give the requester your carrect TIN, make
the proper certifications, and report ali your taxable interest
and dividends on your tax retum.

Payments you receive will be subject to backup
withholding if:

1. You do not furnish your TIN to the requester, or

2. You do not certify your TIN when required (see the Part
Il instructions on page 4 for details), or

3. The [RS tells the requester that you furnished an
incorrect TIN, or

4. The IRS tells you that you are subject to backup
withholding because you did not report all your interest and
dividends on your tax retumn (for reportable interest and
dividends only), or

5, You do not certify to the requester that you are not
subject to backup withholding under 4 above (for reportable
interest and dividend accounts opened after 1983 only).

Certain payees and payments are exampt from backup
withholding. See the instructions below and the separate
Instructions for the Requester of Form W-g.

Penalties

Fallure to furnish TIN. If you fail to furnish your correct TIN
to a requester, you are subject 1o a penalty of $50 for each
such failure unless your failure is due to reasonable cause
and not to wiliful neglect.

Civil penalty for false information with respect to
withholding. If you make a false statement with no
raasonable Dasis that results in no backup withholding, you
are subject to a $500 penality.

Criminal penaity for falsifying information. Wilfully
falsifying certifications or affirmations may subject you to
criminal penalties including fines and/or imprisonment.

Misuse of TINs, If the requester discloses or uses TINs in
violation of federal law, the requester may be subject to civil
and criminal penalties.

Specific Instructions

Name

if you are an individual, you must generally enter the name
shown on your social security card. However, if you have
changed your last name, for instance, due to marriage
without informing the Social Security Administration of the
name change, enter your first name, the last name shown on
your soclal security card, and your new last name.

If the account is in joint names, list first, and then circle,
the name of the person or entity whose number you entered
in Part | of the form.

Sole proprietor. Enter your individual name as shown on
your social security card on the "Nams” line. You may enter
your business, trade, or “doing business as {DBA}" name on
the “Businass name” line.

Limited liability company (LLC). If you are a single-member
LLC (including a foreign LLC with a domestic owner} that is
disregarded as an entity separate from its owner under
Treasury regulations section 301.7701-3, enter the owner's
name on the “Name” line. Enter the LLC’s name on the
“Business name” line. Check the appropriate box for your
filing status {sole proprietor, corporation, etc.), then check
the box for “Other” and enter "LLC" in the space provided.
Other entitles. Enter your business name as shown on
raquired Federal tax documants on the “Name" line. This
name should match the name shown on the charter or other
legal document creating the entity. You may enter any
business, trade, or DBA name on the “Business name” line.

Note. You are requested to check the appropriate box for
your status (individual/sole proprietor, corporation, etc.).

Exempt From Backup Withholding

If you are exempt, enter your hame as described above and
check the appropriate box for your status, then check the
“Exempt from backup withholding” box in the line following
the business name, sign and date the form.

Generally, individuals {including sole proprietors) are not
exempt from backup withholding. Caorporations are exempt
from backup withholding for certain payments, such as
interest and dividends.

Note. if you are exempt from backup withhelding, you
should still complete this form to avoid possible srroneous
backup withholding.

Exempt payees, Backup withholding is not required on any
payments made to the following payees:

1. An organization exempt from tax under section 501(a},
any IRA, or a custodial account under section 403()(7) if the
account satisfies the requiremants of saction 401(f}(2},

2. The United States or any of its agencies or
instrumentalities,

3. A state, the District of Columbia, a passession of the
United States, or any of their political subdivisions or
instrumentalities,

4, A foreign government or any of its political subdivisions,
agencies, or instrumentalities, or

5. An intermational organization or any of its agencies or
instrumentalities.

Other payees that may be exempt from backup
withholding Include:

8. A corporation,
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7. A foraign central bank of issue,

8. A dealer in securities or commodities required to register

in the United States, the District of Columbia, ar a
possession of the United States,

9. A futures commission marchant registered with the
Commodity Futures Trading Commission,

10. A real estate investment trust,

11. An entity registered at all times during the tax year
under the Investment Company Act of 1840,

12, A common trust fund operated by a bank under

section 584(a),
13. A financial institution,

14. A middleman known in the investment community as a

nominee or custodian, or

18, A trust exempt from tax under section 664 or

described in section 4947.

The chart below shows types of payments that may be
exempt from backup withholding. The chart applies to the
exempt recipients listed above, 1 through 15.

IF the payment is for. ..

THEN tha payment is exatmpt
for...

Interest and dividend payments

All exempt recipients except
for 9

Broket transactions

Exsmpt recipients 1 through 13.

Also, a person registered under
the Investment Advisers Act of
1940 who regulady acts as a
broker

Barter exchange transactions
and patronage dividends

Exempt racipients 1 through 5

Payments over $500 required
to be reported and direct
anles over $5,000 '

Genasrally, exempt recipients
1 through 7 ¢

'Sea Form 1099-MISC, Miscellangous Income, and its instruchons.

k4

Howaver, the following payments made o a corporation (including gross
procasds paid to an attomay under section 6045(f), even if the atlomey Is a
coeparation) and reportabls on Form 1039-MISC are not exempt from
backup withhoiding; medical and health care payments, attorneys' fees; and
paymants for servicas paid by a Federal executive agency.

Part |. Taxpayer ldentification
Number (TIN)

Enter your TIN in the appropriate box, If you are a resident
afien and you do not have and are not eligible to get an SSN,

our TIN is your IRS indlvidual taxpayer identification number
{TIN), Enter it in the social security numbaer box. If you do
not have an ITIN, see How fo get a TIN below.

If you are a sole proprietor and you have an EIN, you may

anter sither your SSN or EIN. However, the IRS prefers that
you use your SSN,

If you are a single-owner LLC that is disregarded as an
entity separate from its owner (see Limited fiability company
(LLC) on page 2), enter your SSN {or EIN, if you have one). If
the LLC is a corporation, partnership, etc., enter the entity’s
EIN.

Note. See the chart on page 4 for further clarification of
name and TIN combinations.

How to get a TIN. if you do not have a TIN, apply for one
immediataly. To apply for an SSN, gst Form SS-5,
Application for a Social Security Card, from your local Social
Security Administration office or get this form cnline at
www.sociafsecunty.govionline/ss-5.pdf. You may also get this
form by calling 1-800-772-1213. Use Form W-7, Application
for IRS Indlvidual Taxpayer Identification Number, to apply
for an ITIN, or Form SS-4, Application for Employer
Identification Number, to apply for an EIN, You can apply for
an EIN onfine by accessing the IRS website at
www.irs.gov/ibusinesses/ and clicking on Employer 1D
Numbers under Related Topics. You can get Forms W-7 and
$8-4 from the IRS by visiting www.irs.gov or by calling
1-800-TAX-FORM (1-800-829-3676).

If you are asked to complete Form W-9 but do not have a
TIN, write "Applied For” in the space for the TiN, sign and
date the form, and give it to the requester. For interest and
dividend payments, and certain payments made with respect
to readily tradable instruments, generally you will have 80
days to get a TIN and givs it to the requester before you are
subject to backup withholding on payments. The 60-day rufe
doss not apply to other types of payments. You will be
subject to backup withholding on all such payments until you
provide your TIN to the requester.

Note. Writing “Applied For' means that you have already
applied for a TIN or that you intend to apply for one soon.

Caution: A disregardad domestic entity that has a foreign
owner must use the appropriate Form W-8.
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Part ll. Certification

To establish to the withholding agent that you are a U.S.
person, or resident alien, sign Form W-0. You may be
requested to sign by the withhoiding agent even if items 1, 4,
and 5 below indicate otherwise.

For a joint account, only the person whose TIN is shown in
Part | should sign (when required}. Exempt recipients, see
Exempt From Backup Withholding on page 2.

Signature requirements. Complete the certification as
indicated in 1 through 5 below.

1. interest, dividend, and barter exchange accounts
opened befora 1884 and broker accounts considered
active during 1983. You must give your correct TIN, but you
do not have to sign the certification,

2. Interest, dividend, broker, and barter exchangs
accounts opened after 1983 and broker accounts
considered inactive during 1983. You must sign the
cartification or backup withholding will apply. If you are
subject to backup withholding and you are merely providing
your correct TIN to the requester, you must cross out item 2
in the certification before signing the form.

3. Real estate transactions. You must sign the
certification. You may cross out item 2 of the certification.

4. Other payments. You must give your correct TIN, but
you do not have to sign the certification unless you have
been notified that you have previously given an incorect TiN.
“Other payments” include payments made in the course of
the requester's trade or business for rents, royaities, goods
(other than bills for merchandise), medical and health care
gervices (including payments to corporations), payments to a
nonemployee for services, payments to certain fishing boat
crew mermbers and fishermen, and gross proceeds paid to
attorneys (including payments to corporations).

5. Mortgage interest pald by you, acquisition or
abandonment of secured property, cancellation of debt,
qualified tuition program payments (under section 529),
IRA, Covardell ESA, Archer MSA or HSA contributions or
distributions, and pension distributions. You must give
your correct TIN, but you do not have to sign the
certification.

What Name and Number To Give the
Requester

For this type of account: Glva name and SSN of:

1. Individual

2. Two or more individuals {oint
account)

The individua!

The actual owner of the account
or, if combined funds, the firat

individual oh the account *

3. Custodian account of a minor | The minor 2
(Uniform Gift to Minors Act)
4. a. The usual revocable
savings trust (grantor is
also trustee)
b. So-called trust account
that Is not a legal or valid
trust under state law

5. Sole proprigtorship or
single-ownar LLC

For this type of account:

The grantor-trustee '

The actual owner '

The owner *

Glve nama and EIN of:

6. Sole propretorship or The owner *
single-owner LLC
7. A valid trust, estate, or Legal entity *

pension trust

8. Corporate ar LLC electing
corporate status on Form
8832

The corporation

9. Assoclation, club, religious,
charitable, educational, or
other tax-exampt organization

The organization

10. Partnership or multl-mamber The partnership
e

11. A broker or registered The broker or nominee

nominee

12. Account with the Department
of Agriculture In the name of
a public entity (such as a
state or local government,
school district, or prison) that
recaives agricultural program
paymants

The public entity

‘List first and circla the name of the parson whose mumber you furnish, if
only cne person on a joint account has an SSN, that person’s number musl
be furmished.

*Gircie the minor's namae and furnish the minor's SSN.

"You rmust show your individual name and you may also enter your busitiess
or *“DBA" name ont the second name line, You may use either your SSN o
EIN (f you have ons), If you are a sole proprietor, IRS sncourages you to
use your SSN,

* List first and circle tha namae of the lagal trust, estate, or pension trust. (Do
not furnish the TIN of the personal reprasentative or trustee uniess the lagal
entily dself is not designated in the account litle.)

Note. If no name is circled when more than one hame is

listad, the number will be considered to be that of the first

name listed.

Privacy Act Notice

Section 6109 of the Internal Revenue Cods raquires you to provide your correct TIN to persons who must file information retums
with the IRS to report interest, dividends, and certain other income paid to you, mortgage interest you paid, the acquisition or
abandonment of secured property, cancellation of debt, or contributions you made to an IRA, or Archer MSA or HSA. The IRS
uses the numbers for identification purposes and to heip verify the accuracy of your tax return. The IRS may also provide this
information to the Department of Justice for civil and criminal litigation, and to citles, states, and the District of Columbia to carry
out thair tax laws. We may also disclose this information to other countries under a tax treaty, to federal and state agencies to
enforce federal nontax criminal laws, or to federal law enforcement and intelligence agencies to combat terrorism,

. You must provide your TIN whether or not you are required to file a tax retumn, Payars must generafly withhold 28% of taxable
interest, dividend, and certain other payments to a payee who does not give a TIN to a payer. Certain penalties may also apply.



Certification
Regarding Debarment, Suspension Ineligibility

As is required by the Federal Regulations Implementing Executive Order 12549,
Debarment and Suspension, 45 CFR Part 76, Government-wide Debarment and
Suspension, in the applicant certifies, to the best of his or her knowledge and belief, that
both it and its principals:

a. Are not presently debarred, suspended, proposed for debarment, declared
ineligible, or voluntarily excluded from participation in this transaction by any federal
department or agency;

b. Have not within a three-year period preceding this bid/proposal and/or application
been convicted of or had a civil judgment rendered against them for commission of
fraud or a criminal offense in connection with obtaining, attempting to obtain, or
performing a public (federal, state or local) transaction or contract under a public
transaction, violation of federal or state antitrust statutes or commission of
embezzlement, theft, theory, forgery, bribery, falsification or destruction of records,
making false statements, or receiving stolen property;

c. Are not presently indicted for or otherwise criminally or civilly charged by a
government entity with commission of any of the offenses enumerated herein; and

d. Have not within a three-year period preceding this bid/proposal and/or application
had one or more public transactions terminated of cause or default.

Signature:

Print Name;

Title:

Telephone Number:

Date:

If the proposer is unable to certify to all of the statements in this Certification, such proposer
should attach an explanation to this proposal.
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ATTACHMENT

9 COUNTY PURCHASING DEPARTME™ °

HA”

DOCUMENTATION REQUIRED ON BUILDING & ROAD & BRIDGE CONSTRUCTION PROJECTS

NOTE: All Payments require Commissioners' Court Approval and the Documents Listed Below.
PROJECT IN PROGRESS uX" Denotes Where Applicable
DOCUMENT
TTEM # DOCUMENTS REQUIRED FOR PAYMENT SOURCE B&‘;‘;’ﬂg piding Pfo‘;:::‘“
1 | Application & Certification of Payment Contractor/Axchitect X X X
2 |Schedule of Values Contractor X X X
3 |List of Supplier and Sub-Contractors (as applicable) Contractor X X X
4 |Partial Waiver of Liens (Sub-Contractors/Suppliers) Contractor X X
5 | Progress Report of Project ) Engineer X X X
6 |Copies of Permits (Building/Plumbing/Mechanical, etc.) Contractor X X
7 | Certificate of Liability Insurance Contractor X X X
For item #s 1-7, the architect and/or engineer is respansible for ensuring the performance of the work. The list of suppliers and waiver of liens

is necessary to ensure that the County is not held liable for activities not under its control,

PROJECT NEAR COMPLETION X" Denotes Where Applicable
DOCUNERT New Buildin Road
HTTEM # DOCUMENTS REQUIRED FOR PAYMENT SOURCE Building Renmﬁf;n Projects
Punch List Architect X X
¢ |Certificate of Partial Substantial Completion Architect X X X
10 | Consent of Surcties* Bonding Agent X X X
For payment of retainage, the above items are required to confirm partial conpletion of work and compliance with the confract.
*Must be accompanied by a power of attoroey,
PROJECT COMPLETED “X” Denotes Where Applicable
DOCUMENT New Building Road
ITEM# DOCUMENTS REQUIRED FOR PAYMENT SOURCE Buildiog |Renovation| Projects
12 |Certificate of Construction Completion Architect X X X
2 13 | General Contractor Warranty Contractor X X X
14 | Certificate of Occupancy Architect X X
15 |*Contractor's Affidavits of Release of Liens Bonding Agent X X X
16 |*Contractor’s Affidavit of Payments of Debts and Claims Bonding Agent X X X
17 |*Consent of Surety Company to Final Payment. Bonding Agent X X X
18 |Final Blue Prints Architect X X X
19 |Manufacturer Warrantics Contractor X X

These items are necessary before the County can assume ownership as well as for insurance and capitalization.
*Must be accompanied by a power of attomey.

|

%ICPD Attachment “A”

5.
(%5

Updated: June 24, 2003




ATTACHMENT B

PROFESSIONAL ENGINEERING SERVICES PROCUREMENT FORM
HIDALGO COUNTY PURCHASING DEPARTMENT

Name and Address of Firm:

Principals of Firm and Titles:

Firm’s Registration No.:

Area of Specialization:

Civil Engineering Mechanical Engineering
Structural Engineering Environmental Engineering
Geotechnical Engineering Electrical Engineering
MEP Engineering (Mech/Elec/Plumb) Highway Engineering

Local References (Rio Grande Valley) List Four (4) Only:

Reference #1:

Reference #2:

Reference #3:

Reference #4:

Recent Projects (Within Two [2] Years) List Four (4) Only:

Project #1:

Project #2:

Project #3:

Project #4:

Submitted By:

Signature:

Typed Name:




EXHIBIT A

-Scope of Services 1o be
Provided by the Owner



EXHIBIT “A”
Services to be provided by the OWNER

The following provides an outline of the services to be provided by the OWNER in the
development of the Project.

The OWNER will provide to the ENGINEER the following:

(1)

(2)

(3)

(4)

(5)

(6)

(7)

(8

Authorization to the ENGINEER to begin work in accordance with Section 3 of
this Agreement.

Payment for work performed by the ENGINEER and accepted by the OWNER
in accordance with Section 6 of the Agreement.

Assistance to the ENGINEER, as necessary, to obtain the required data and
information from other local, regional, State and Federal agencies that the
ENGINEER cannot easily obtain.

Provide any available relevant data the OWNER may have on file concerning
the project.

Provide timely review and decisions in response to the ENGINEER’S request
for information and/or required submittals and deliverables, in order for the
ENGINEER to maintain the agreed-upon work schedule prepared in
accordance with Attachment “C” of this Agreement.

Attend and participate in progress meetings as required and as coordinated
and conducted by the ENGINEER.

Assist the ENGINEER in the preparation of the project mailing list; provide
representation, a site and stenographer for all public meetings; additionally:

Public Meetings

(a) Approve agenda and all exhibits prior to public meeting.
(b) Approve date and location of the meeting.

(c) Review/approve Public Meeting Report.

Attend the Preliminary Concept Conference coordinated and conducted by
the ENGINEER and more particularly identified in Attachment “B” of the



Agreement.

(9) Assist the ENGINEER as required in the coordination with the USACE and the
Federal Emergency Management Agency (FEMA) and any other coordinating
agency or entity.

(10) Review and approve the Project design criteria.

(11)Review and approve change orders as required and prepared by the
ENGINEER.



EXHIBIT B

-Scope of Services to be
Provided by the Engineer



L J.E SAENZ & ASSOCIATES, INC.

ENGINEERS W SURVEYORS i PLANNERS
l CONSTRUCTION MANAGERS W GEOGRAPHICAL INFORMATION SYSTEAS
TBPE Firm Registration No. 1273

EXHIBIT “B”

HIDALGO COUNTY PRECINCT 1

Mile 17 Road Widening

Scope of Services

This project consists of obtaining all necessary documentation and the acquisition procedures
with Hidalgo County Right-of~-Way Department for Hidalgo County Precinct #1 as well as
construction plans for the Mile 17 Road Widening,.

The following is the work to be done for this project:

1. Hidalgo County Right-of-Way Department
. Property Owner Investigation

. Title Research

. Boundary Survey

. Property Map

Right-of-Way Map

Aerial Map

. Metes and Boundary Description

. Set Parcel Lot Corners

=e om0 A0 o

2. Paving Improvements
a. Conduct a topographic survey for the project arca.
b. Generate plans and profiles for the proposed project.
Provide site visits to monitor construction progress.
Review pay request and make recommendations.
Administer the project closeout on behalf of the County including testing
observations, documentation, etc.
f. Generate As-Built plans for the County upon project completion.

IS

Please find attached an exhibit showing the layout and extent of the work mentioned previously.
Also enclosed is a preliminary Statement of Probable Cost in order to ensure that the discussed
scope is in agreement with Hidalgo County Precinct #1.

POST OFFICE BOX 3293 (956) 383-2984 TEL
EDINBURG, TEXAS 78540 (956) 383-3736 FAX
www.jesaenz.com info@jesaenz.com
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EXHIBIT “C"

Work Schedule

A detailed work schedule for each Work Authorization, identified and more
particularly described in Article 7 of this Agreement, shall be prepared by the
Engineer to be submitted and approved by the Owner in writing for each Work
Authorization. The work schedule will provide specific work sequence and
definite review times by the Owner and the Engineer of the work performed.

The Engineer will diligently pursue the completion of each Work Authorization
as defined by the milestones and deliverable due dates outlined in each Work
Authorization’s associated work schedule.

The Engineer will inform the Owner (in reasonable advance of the delay) should
the Engineer encounter delays that would prevent the performance of all work
in accordance with the established work schedule.



EXHIBITD

-Engineer’s Contract Rates



EXHIBIT “D”

Engineers Agreement Rates

J.E. Saenz & Associates, Inc,
Hourly Rates (2009)

Principal

Registered Professional Land Surveyor
Professional Bngineer JI
Professional Engineer I
Professional Bngineer I
Certified Planner AICP
Assistant Planner

Engineer Assistant III

Engineer Assistant II

Engineer Assistant I

GIS Analyst III

GIS Analyst IT

GIS Analyst I

Construction Superintendent
Right-of-Way Agent
Technician I

Technician II

Technician 1

Survey Coordinator

Resident Project Representative
Secretary/Clerical/Support Staff
Runner Services (including mileage within metro area)
GPS Crew

4-Man Survey Crew

3-Man Survey Crew

2-Man Survey Crew

LEXPENSES

Direct Expenses
Large Format Copies/Printer
Scan to File
Bond Paper
Mylar 24"x 36"
Plotter 750
Mylar 24"x 36"
Roll Stock
Fax
Photocopies
Mileage

$175.00
$150.00
$145.00
$135,00
$125.00
$100,00
$ 75.00
$ 95.00
$ 85.00
$ 75.00
$ 75.00
$ 65.00
$ 55,00
$ 85.00
$ 80.00
$ 65,00
$ 60.00
$ 55.00
$ 70.00
$ 70.00
$ 45.00
$ 25.00
$125.00
$ 95.00
$ 85.00
$ 75.00

Aclual Costx 1.10

$0.25/Sq. Tt
$0.50/Sq. Ft.
$2.25/8q. Ft.

$2.50/8q. Ft.
$0.25/8q. Ft.
$1.00/Page
$0.10/Page
$0.40/Mile




EXHIBIT D-1

-Fee Breakdown



J.E. Saenz & Associates, Inc.

6/22/2010

Project Name:Mile 17 (Ciro Casares) FromMile 4 to FM 1015

STATEMENT OF PROBABLE COST

Project Number: ENG.10.018 Page 1 of 1
PHASE 1
5,400 L.F. OF ROAD WIDENING W/ CURB & GUTTER
PAVING AND DRAINAGE
INTEM #] DESCRIPTION QUANTITY UNIT COST AMOUNT]
I IPREPARATION OF RIGHT-OF-WAY 541STA $450.00 $24,300.00
2 13" HMAC PAVEMENT, TYPE "D" 16,9501S.Y. $11.00 $186,450,00
3 [8"FL BS COMPACT 95% DENSITY 18,75018.Y. $7.50 $140,625.00
4 16" COMPACTED LIME TREATED SUBGRADE 98% DENSITY]} 21,150[S.Y. $6.00 $126.900.00
5 __IPRIME COAT (MC-30) (0.2 GAL/SY) 3,390iGAL $4.50 $15.255.00
& |TYPE"F* INLETS 20]E.A. $3,000.00 $60.000.00
7 __IRC PIPE (CL )24 INXSPL) (RUBBER GASKET) 5.900]L.F, $30.00 $177,000.00
8 16 CONCRETE VALLEY GUTTER 4715]L.F. $21.00 $9,975.00
9 |DRVWYS (CONC PAV) 830/S.Y. $28.00 $23,800.00
10 15 CONCRETE SIDEWALK 3,000{S.Y. $30.00 $90,000.00
i1 JCONC CURB AND GUTTER (1YPE "A") (BARRIER) 10,800}L.F. $8.00 $86,400.00
12 IADA RAMPS 10JE.A. $900.00 $9,000.00
13 {CULVERT EXTENSION 46]L.F. $300.00 $13,800.00
14 ISTRIPING & SIGNING 1L.S. $10,000.00 $10,000.00
15 IDITCH CLEARING (500' EACH SIDE) 1IL.S. $2,500.00 $2.500.00
16 IMOBILIZATION/ DEMOBILIZATION 1jL.S. $10,000.00 $10,000.00
17 [EROSION CONTROL 1|L.S. $5,000.00 $5,000.00
18 JTRAFFIC CONTROL 11L.S. $6,000.00 $6,000.00
SUB TOTAL: $997,005.00
LTOQTAL ESTIMATED COST

1) CONSTRUCTION $997,005.00

2) 10 % CONTINGENCY $99,700.50

3} ENGINEERING SERVICES $109,670.55

4) RPR SERVICES $54,835.28

5) PARCEL ACQUISITION (5 @ $3,500) $17,500.00

TOTAL: §$1,278,711.33



J.E. Saenz & Associates, Inc. 62272010

Project Name:Mile 17 (Ciro Casares) From Mile 4 (Yellow Jacket

Drive) 0.5 Miles West to Drain Ditch STATEMENT OF PROBABLE COST

Project Number: ENG.10.018 Page1of 1
PHASE I
2,800 L.F. OF ROAD WIDENING W/ CURB & GUTTER
PAVING AND DRAINAGE
ngEM # DESCRIPTION QUANTITY UNIT COST AMOUNT]
1 IPREPARATION OF RIGHT-OF-WAY 28|STA $450.00 $12,600.00
2 13"HMAC PAVEMENT, TYPE "D" 9,370]8.Y. $11.00 $103,070.00
3 18" FL BS COMPACT 95% DENSITY 10,290]8.Y. $7.50 $77,175.00
4 |6" COMPACTED LIME TREATED SUBGRADE 98% DENSITY] 11,510{S.Y. $6.00 $69,060.00
5 ___IPRIME COAT (MC-30) (0,2 GAL/SY) 1,874]GAL $4.50 $8,433.00
6 IREMOVAL INLET STRUCTURE G6|E.A, $430.00 $2,700.00
7 ___IRC PIPE (CL HIX24 INXSPL) (RUBBER GASKET) 2.800]L.F. $30.00 $84,000.00
8§ |6'CONCRETE VALLEY GUTTER 300]L.F. $21.00 $6,300.00
9 |5 CONCRETE SIDEWALK 1,5301S.Y. $30.00 $45,900.00
10 ICONC CURB AND GUTTER (TYPE "A*) (BARRIER) 5,500]L.F. $8.00 $44,000.00
11 JADA RAMPS 111E.A. $900.00 5$9,900.00
12 |TYPE "F" INLETS HHEA $3,000.00 $33,000.00
13 IDRYWYS (CONC PAV) 150}S.Y. $28.00 $4.200.00
14 ISTRIPING & SIGNING 1]L.S. $5,000.00 $5,000.00
15 |DITCH CLEARING (500' EACH SIDE) HL.S. $2,500.00 $2.500.00
16 |REMOVAL CONCRETE SIDEWALK 600}S.Y. $9.00 $5,400.00
17 _IMOBILIZATION/ DEMOBILIZATION 11L.S. $7,500.00 $7,500.00
18 |EROSION CONTROL 1L.S. $2,500.00 $2,500.00
19 |TRAFFIC CONTROL 11L.S. §3,000.00 §3,000.00
SUB TOTAL: %26&.00
LTOTAL ESTIMATED COST
1) CONSTRUCTION $526,238.00
2) 10 % CONTINGENCY $52,623.80
3) ENGINEERING SERVICES $57.886.18
4) RPR SERVICES $28,943.09
5) PARCEL ACQUISITION (6@ $3,500) $21,000.00
TOTAL: $686,691.07



J.E. Saenz & Associates, Inc. 6/2212010

Project Name:Mile 17 (Ciro Casares) From FM 88 0.5 Miles East to
Drain Ditch STATEMENT OF PROBABLE COST

Project Number: ENG.10.018 Page 1 of 1

PHASE Il
2,600 L.F. OF ROAD RECONSTRUCTION W/ CURB & GUTTER

PAVING AND DRAINAGE
ITEM # DESCRIPTION QUANTITY | UNIT COST AMOUNT

1___|PREPARATION OF RIGHT-OF-WAY 26[STA $450.00 $11,700.00
2|3 HMAC PAVEMENT, TYPE *D" 7367|S.Y. $11.00 $81,037.00
318" FL BS COMPACT 95% DENSITY 8 00|SY. $7.50 $61,650.00
416" COMPACTED LIME TREATED SUBGRADE 98% DENSITY] 9.350]S.Y. $6.00 $36,100.00

5 "|PRIME COAT (MC-30) (0.2 GAL/SY) 1473[GAL $4.50 $6,630.30

6 |REMOVAL INLET STRUCTURE 14|EA. $450.00 $6,300.00

7 |RCPIPE (CL TiT)y24 INYSPL) (RUBBER GASKET) F0JLF. $30.00 $6,000.00
8|6 CONCRETE VALLEY GUTTER 655|LF, $21.00 $13,755.00

9 |5 CONCRETE SIDEWALK 1420S.Y. $30.00 $42.600.00
i0_]CONC CURB AND GUTTER (TYPE “A") (BARRIER) 5. 100]L.F. $8.00 $40,800.00

11 |ADA RAMPS 2|EA. $500.00 $10,800.00

12 TIYPE *F" INLETS 17|EA. $3,000.00 $51,000.00

i3 [DRVWYS (CONC PAV) 600[S.Y. $28.00 $16,800.00

14 |STRIPING & SIGNING 1ILS. $5,000.00 $3,000.00

i3 [REMOVAL CONCRETE SIDEWALK 1,000[$.Y. $9.00 $9,000.00

16 |MOBILIZATION/ DEMOBILIZATION LS. $7,500.00 $7,500.00
17 |EROSION CONTROL i|L.s. $2,500,00 $2,500.00

18 [TRAFFIC CONTROL [} [ $3,000.00 $3,000.00

SUB TOTAL: $432,172.30

LTOTAL ESTIMATED COSY

1) CONSTRUCTION $432,172.30
2) 10 % CONTINGENCY $43,217.23
3) ENGINEERING SERVICES $47,538.95
4) RPR SERVICES $23,769.48

TOTAL: §546,697.96
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HIDALGO COUNTY

Professional Engineering Services
Contract# __________ . __
Work Authorization Form

WORK AUTHORIZATION NO. ___

THIS WORK AUTHORIZATION is made pursuant to the terms and conditions
of Section I.A. of the Agreement made by and between HIDALGO COUNTY,
action herein by and through the Commissioner’s Court, hereinafter called
the “Owner,” and, , professional engineers of
, Texas, hereinafter called “Engineer”.

PART 1. SCOPE OF WORK
The purpose of this Work Authorization is for the Engineer to provide

The scope of services to be provided by the Owner is identified in EXH/BIT
“A” - Scope of Services to be Provided by the Owner attached hereto.

The scope of services to be provided by the Engineer is identified in EXH/BIT
“B” - Scope of Services to be Provided by the Engineer attached hereto.

PART 2. ESTIMATED COST

The estimated cost for services under this Work Authorization is $
This amount is based upon the costs outlined in the
Estimated Cost Proposal attached hereto as EXHIBIT “D”.




PART 3. PAYMENT

Compensation and payment to the Engineer for the services established
under this Work Authorization shall be made in accordance with
Article/Part/Section____ of the Agreement.

PART 4. FUNDING

This Work Authorization No.1 shall be funded through funding source:
Account No.
Requisition Number _________ (MUST BE INCLUDED AFTER CC APPROVAL)

PART 5. PERIOD OF SERVICE

This Work Authorization shall become effective on the date of final
acceptance of the parties hereto, and terminate on , 2010 as
indicated in the “Exhibit C-Preliminary Work Schedule”.

PART 6. RESPONSIBILITIES AND OBLIGATIONS
This Authorization does not waive the parties’ responsibilities and
obligations provided under the Agreement.

PART 7. ACKNOWLEDGEMENT AND CONFIRMATION
Acknowledgement and confirmation by Hidalgo County Precinct #1,
Commissioner as to content and detail of this Work Authorization No. ___.

HIDALGO COUNTY PRECINCT # 1 AC Cuellar, Jr.

BY:
AC Cuellar, Jr., Commissioner




PART 8. ACCEPTANCE AND APPROVAL
This Work Authorization is hereby accepted, approved by Hidalgo County

Commissioners’ Court on as indicated below and effective as
of ____dayof _________ , 2010.

THE ENGINEER: THE OWNER:

(Firms Name) HIDALGO COUNTY

By: (Name of Engineer) By: Rene A. Ramirez, County Judge
ATTEST:

By: Arturo Guajardo, Jr., County Clerk

LIST OF ATTACHMENTS

}

ATTACHMENT “A” Service to be Provided by the Owner
ATTACHMENT “B” -  Services to be Provided by the Engineer
ATTACHMENT “C” Work Schedule

ATTACHMENT “D” Cost Proposal



EXHIBIT F

-Supplemental Agreement Form

34



EXHIBIT “F”

Supplemental Agreement Form

THE STATE OF TEXAS  §
§
COUNTY OF HIDALGO §

SUPPLEMENTAL AGREEMENT NO. ___

TO AGREEMENT FOR PROFESSIONAL SERVICES

THIS SUPPLEMENTAL AGREEMENT is made pursuant to the terms and conditions
of Article 8 of the Agreement made by and between HIDALGO COUNTY, acting
herein by and through the Commissioner’s Court, hereinafter called the
“Owner”, and , Professional Engineers of, ____________ , Texas,
hereinafter called the “Engineer”.

WITNESSETH

WHEREAS, the Owner and the Engineer executed the Agreement on the _____ day
______ 2010 concerning engineering for
(hereinafter referred to as the “Project”); and,

WHEREAS, Article ___ of the Agreement, (article title), establishes
; and,

WHEREAS, it has become necessary to amend the contract to

A. AGREEMENT

NOW THEREFORE, premises considered, the Owner and the Engineer
agree that said Agreement is amended as follows:

l. Article ___ of the Agreement, (article title), is revised to



All other provisions are unchanged and remain in full force and effect.
IN WITNESS WHEREOF, the Engineer and the Owner have caused this

Supplemental Agreement to the Agreement for Professional Services to be
executed as of the ______ dayof ___________ , 2010.

THE ENGINEER:
ENGINEER

BY:

THE OWNER:
HIDALGO COUNTY

BY:

Rene A. Ramirez, County Judge

LIST OF ATTACHMENTS

(as required)
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Client#: 12078

JESAENZ1

ACORD. CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DDIYYYY)
07/09/2010

PRODUCER
Willis of Texas, Inc.
1400 N McColl Rd Suite 105

THIS CERTIFICATE iS ISSUED AS A MATTER OF INFORMATION
ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE
HOLDER. THIS CERTIFICATE DOES NOT AMEND, EXTEND OR
ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW.

P O Drawer 3785
McAllen, TX 78502 INSURERS AFFORDING COVERAGE NAIC #
INSURED insurer A. Hartford Lloyds 38253
J E Saenz & Associates inc nsurerB: Texas Mutual Insurance Company 22945
P O Box 3293 insurer ¢: Lexington Insurance Company 19437
Edinburg, TX 78540 wsurer p: Hartford Underwriters Ins Co 30104
INSURER E:

COVERAGES

THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE {NSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING
ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR

MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCR!BED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH
POLICIES. AGGREGATE LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

HETS; o TYPE OF INSURANCE POLICY NUMBER P‘?ALT'E‘;SFMF,_DEQCM)TNE "%‘;‘?g{i{,ﬁ,&,“@#&’," LIMITS
A | GENERAL LIABILITY 65SBAPZ5144 02/23/10 02/23/11 EACH OCCURRENCE $1,000,000
X | COMMERCIAL GENERAL LIABILITY DA ey | $300,000
] CLAIMS MADE OCCUR MED EXP (Aniy one person) $10,000
N PERSONAL & ADV INJURY | $1,000,000
B GENERAL AGGREGATE $2,000,000
GEN'L AGGREGATE LIMIT APPLIES PER: PRODUCTS - COMP/OP AGG | $2,000,000
_| POLICY m RO |_| LoC
D | AUTOMOBILE LIABILITY 65UECTW9306 02/23/10 02/23/11 COMBINED SINGLE LIMIT $1.000.000
X | any autO (Ea accident) ’ )
|| ALL OWNED AUTOS BODILY INJURY s
| | scHEDULED AUTOS {Per parson)
| X_| HIRED AUTOS BODILY INJURY $
| X | NoN-owNED AuTOS (Per accident)
- PROPERTY DAMAGE 5
(Per accident)
| GARAGE LIABILITY AUTO ONLY - EA ACCIDENT 1§
ANY AUTO OTHER THAN EAACC {8
AUTO ONLY: AGG 1§
EXCESS/UMBRELLA LIABILITY EACH OCCURRENCE $
OCCUR CLAIMS MADE AGGREGATE $
$
:l DEDUCTIBLE $
RETENTION __ § $
B | WORKERS COMPENSATION AND SBP0001212531 05/27/10 05/27/11 [phestAtva| o8
ixs ;??Z)EPRRSI'E#I(?:/';\T%'NER/EXECUTIVE EL. EACH ACCIDENT $1,000,000
OFFICER/MEMBER EXCLUDED? E.L. DISEASE - EA EMPLOYEE| $1,000,000
Ez‘é%&?fg?;"&,”.’g?gks balow E.L. DISEASE - PoLicy umi | $1,000,000
C | OTHER Professional 044177473 06/15/10 06/15/11 $1,000,000 Each Claim
Liability $2,000,000 Aggregate
$50,000 Ded Each Claim

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES / EXCLUSIONS ADDED BY ENDORSEMENT / SPECIAL PROVISIONS

CERTIFICATE HOLDER

CANCELLATION

Hidalgo County Purchasing
Department

2802 S. Business Hwy. 281
New Administration Building
Edinburg, TX 78539

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION
DATE THEREOF, THE ISSUING INSURER WILL ENDEAVOR TOMAIL _1( = DAYS WRITTEN
NOTICE TO THE CERTIFICATE HOLDER NAMED TO THE LEFT, BUT FAILURE TO DO SO SHALL
IMPOSE NO OBLIGATION OR LIABILITY OF ANY KIND UPON THE INSURER, ITS AGENTS OR
REPRESENTATIVES.

AUTHORIZED REPRESENTATIVE

%A'Mmc_p dpl}li./))

ACORD 25 (2001/08) 1 of 2 #S37605/M37604

i MBB © ACORD CORPORATION 1988




IMPORTANT

If the certificate holderis an ADDITIONAL INSURED, the policy(ies) must be endorsed. A statement
on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may
require an endorsement. A statement on this certificate does not confer rights to the certificate
holder in lieu of such endorsement(s).

DISCLAIMER

The Certificate of Insurance on the reverse side of this form does not constitute a contract between
the issuing insurer(s), authorized representative or producer, and the certificate holder, nor does it
affirmatively or negatively amend, extend or aiter the coverage afforded by the policies listed thereon.

ACORD 25-5 (2001/08) 2 of 2 #S37605/M37604



Al-22034 20.B.1.

Contract & Work Authorization #1-J.E. Saenz & Associates-Pct. 1 M 17N (FM
1015-M5W/FM 88)

CC REGULAR

Date: 07/20/2010
Submitted By: Vangie Garcia, PURCHASING DEPT.
Submitted For:  Marty Salazar

Department: PURCHASING DEPT.

Agenda Category: Purchasing Department Sub-category: Prct. 1
!nformation I ——
CAPTION

a. Requesting approval of a professional service agreement with J.E. Saenz &
Associates, Inc. for the provision of engineering services for Hidalgo County Pct. #1
project titled: Mile 17 N. between FM 1015 & Mile 5 W./ FM 88 as approved through CC
06/08/10 on Al#21458; and

b. Requesting acceptance and approval of Work Authorization #1-Professional
Engineering Services for Preliminary Design and Construction Phase Services for Phase
| of Mile 17 Road from FM 1015 West to Mile 4 (Vellow Jacket Drive) in the amount of
$182,005.83.

BACKGROUND
— - R zmpact "
FISCAL YEAR: 2010 ACCT. # 0-1342-431-00-121-085-0-731
FUNDS AVAILABLE Y/N?: Y MATCHING FUNDS Y/N?:

BUDGETARY IMPACT.:

Pending appropriation of funds, Al #22055, CC 7-20-10 for the CO's 2010 Series A & B
(fund 1342).

 Attachmenits
Link: Mile 17 Road Widering Documentation for Work Authorizations #1
L.ink: Mile 17 Proposal

Link: agreement

* Form Routing/Status

Route Seq Inbox Approved By Date Status
1 Purchasing Department Marty Salazar 07/15/2610 04:52 PM  APRV
2 Budget & Management Erika Zamora 07/15/20%0 04:55PM  APRV
3 lvan Cantu fvan Cantu 7/16/2010 03:55 PM  APRV
4 Auditor's Office 07/16/2640 0517 PM NEW
Started On: 07/14/2010 04:19

Form Started By: Vangie Garcia PM

Final Approval Date: 07/16/2010



