

BID FORM

Handwritten initials/signature

PROJECT: SHERIFF'S OFFICE SUBSTATION IN WESLACO, TX
HIDALGO COUNTY
EDINBURG, TEXAS

PLACE: Hidalgo County Purchasing Department
Hidalgo County New Administration Building
2802 S. Business Hwy 281
Edinburg, Texas

DATE & TIME: Tuesday, November 1, 2011
@ 4:00 p.m., C.S.T.

TO: Martha L. Salazar, CPPB
HIDALGO COUNTY PURCHASING AGENT
2802 S. Business Hwy 281
Edinburg, Texas 78539

1. Pursuant to and in compliance with the Request for Bids and the proposed Contract Documents dated September 23, 2011, prepared by Gignac & Associates LLP relating to the above referenced project, the undersigned, hereby proposes and agrees to fully perform the work within the time stated and in strict accordance with the proposed Contract Documents, and addenda thereto, for the following sum of money:

A. BASE BID:

All labor, materials, services, and equipment necessary for completion of the work shown on the drawings and in the specifications except the work indicated by the alternates.

Three Million Three Hundred Ninety Thousand + 00/100
DOLLARS (\$ 3,390,000⁰⁰)

The following are alternates to the Base Bid: It is understood that if no figure is listed for an Alternate, that the Alternate may be accepted and there will be no change in the Base Bid amount indicated above. Strike out (add) or (deduct) as required for each alternate. Refer Division 1 Section "Alternates" for complete description of the alternates.

B. ALTERNATES

ALTERNATE NUMBER ONE: All labor, materials, services and equipment necessary for the complete construction of a community room in accordance with the plans and specifications.

If the Owner elects to proceed with Alternate Number One, (add) (deduct) the sum of:

One Hundred Thousand + 00/100
DOLLARS (\$ 100,000⁰⁰)

OPENED

4:22 pm B.

11/01/11

Witnessed

Handwritten signature

ALTERNATE NUMBER TWO: All labor, materials, services and equipment necessary for the complete construction of an intoxication lab in accordance with the plans and specifications.

If the Owner elects to proceed with Alternate Number Two, (add) (deduct) the sum of:

Sixty Thousand + 00/100 DOLLARS (\$ 60,000⁰⁰)

ALTERNATE NUMBER THREE: All labor, materials, services and equipment necessary for the complete construction of four (4) additional holding cells in accordance with the plans and specifications.

If the Owner elects to proceed with Alternate Number Three, (add) (deduct) the sum of:

Two Hundred Thousand + 00/100 DOLLARS (\$ 200,000⁰⁰)

ALTERNATE NUMBER FOUR: All labor, materials, services and equipment necessary for the complete installation of Landscape plant material (L1.00 & Section 02900) and associated irrigation systems (L1.01 & Section 28100 Irrigation Systems) in accordance with the plans and specifications.

If the Owner elects to proceed with Alternate Number Four, (add) (deduct) the sum of:

Thirty Six Thousand + 00/100 DOLLARS (\$ 36,000⁰⁰)

ALTERNATE NUMBER FIVE: NOT USED

ALTERNATE NUMBER SIX: All labor, materials, services and equipment necessary for the complete construction of 8' security fence along site perimeter w/ 2' of razor wire (above 8' height), including sliding gate w/ razor wire and enclosing retention pond in accordance with the plans and specifications.

If the Owner elects to proceed with Alternate Number Three, (add) (deduct) the sum of:

Ninety Eight Thousand + 00/100 DOLLARS (\$ 98,000⁰⁰)

UNIT PRICING:

a. Provide unit pricing for all labor, materials, services and equipment necessary for the complete construction of 8' high security fencing with razor wire above 8' height (LINEAL FOOTAGE)

Twenty Three per L.F. DOLLARS (\$ 23.00 L.F.)

OPENED

4:22 pm

11/01/11

Witnessed

B.

2. **Contract Execution:**

If awarded this contract the undersigned will execute a satisfactory Construction Contract, Performance Bond, Labor and Material Payment Bond and proof of insurance coverage, with the Owner for the entire work as per the contract Documents within 10 days after notice of award. It is agreed that this proposal is subjected to the Owners

acceptance for a period of 30 (thirty days) from the above date.

- 3. Enclosed is a Certified Check or offerer's Bond in the amount of \$ 5% in compliance with the specification requirements. (5% of highest amount bid.)

The above Check or Bidder's bond is to become the property of the Owner in the event the Construction Contract (when offered by the Owner) and the bonds and proof of insurance coverage are not executed within the time set forth above.

- 4. Extra Work:

The undersigned agrees that should any change in the work or extra work be ordered, the allowance for overhead and profit combined shall be as scheduled below, but in no case shall it exceed 5%. The following applicable percentages shall be added to the extra work cost as defined by Article 12 of the General Conditions.

- A. Allowance to the Contractor for overhead and profit for extra work provided by his own forces: Maximum 5%
B. Allowance to the Contractor for overhead and Profit for extra work provided by a subcontractor and supervised by the Contractor: Maximum 5%.
C. The General Contractor shall not be allowed to charge the Owner for "extended overhead" changes relating to Change of Orders or weather delays.

- 5. The undersigned agrees to the following:

- A. To furnish all labor and materials as shown and specified.
B. To complete the base proposal (and any alternates selected) including anticipated delays due to inclement weather or muddy ground conditions in 325 calendar days.
C. To work 5 working days per week.
D. To start work 5 days after notice of award of contract.

- 6. The full amount of all Allowances as specified in the General Requirements, Division I, of the Specifications, is included in the proposal item price shown.

OPENED

- 7. Receipt is acknowledgment of the following addenda:

Table with 2 columns: No. and Dated. Rows include addenda 1, 2, and 3 with dates from October 25, 2011 to October 28, 2011.

Handwritten: 4:22 pm, 11/01/11, Witnessed

- 8. The Bidder attests and affirms that he and his subcontractors are skilled and experienced in the use and interpretation of plans, specifications, addenda and related proposal documents and, that he has carefully reviewed the plans, specifications, addenda and related proposal documents for this project and has found them to be free of conflicts and/or ambiguities and sufficient for proposal and construction purposes. Further, he has carefully examined the soils reports and the

site of the work, and through his own personal observations, has satisfied himself as to the nature, location and requirements of the work; the character, quality and quantity of materials required; the difficulties likely to be encountered; the other items and/or conditions which may affect the satisfactory performance of the work. He has based his bid solely on these documents, and personal observations, and has not relied in any way on any explanation or interpretation, oral or written, from any source other than those written and issued by the Architect/Engineer.

9. Bidder agrees that the Owner has the right to accept or reject any or all bids and to waive all informalities.

Respectfully submitted,

By: 

Signature

BILL WILSON

Title

(Seal, if Offerer is a corporation)

D. WILSON CONSTRUCTION COMPANY

Company