
From: Agapito Vargas
To: yvette.islas@co.hidalgo.tx.us
Cc: "Raul Silguero"; "Eralio Palacios"; "Raul Lozano"; marcie.jackson@co.hidalgo.tx.us
Subject: Agenda Item - Authority to award BCAP Southside Village
Date: Wednesday, March 07, 2012 3:17:51 PM
Attachments: ltr txdox provide concurrence low bid award southside village 03052012.pdf

Cost Breakdown Southside Village 02282012.xls
Engineers letter of Recommendation Southside Village Subdivision.pdf
exp report southside village 01262012.PDF

Yvette, please place the following item on CC agenda for Tuesday 20th March 2012:
            Approval to award contract to low bidder for 3rd Call Border Colonias Access Program Project

Project Name: Southside Village Subdivision (CSJ: 3C1080693)
Project Location: Precinct 2

            Low Bidder: Asago Construction; Mission, TX
            Project Engineer: R. Gutierrez Engineering, Inc.
            Account: 2-1312-431-00-122-693-0-731 & 733
 
              
Attached is correspondence to TXDOT requesting concurrence, engineer’s letter of recommendation,
cost breakdown, engineer’s tabulation sheet and expense report.
Thanks,
 
 

Agapito Vargas, Executive Director

Hidalgo County Border Colonias Access Program
301 East State
Pharr, TX 78577
Office Tel: 956/787-1891
Fax: 956/787-4683
Cell: 956/460-6364
email: agapito.vargas@co.hidalgo.tx.us
email smart phone: canics49@gmail.com

P  Please refrain from printing this email unless completely necessary. Go Green!
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Southside Village

								Original Contract Amounts								Change Order 1

		Item No.		Bid Item No.		Item Description		Unit		Original Quantities		Original Rates		Amount Bid		Revised Rates		Revised Quantities		Amount Increase/Decrease

				ROADWAY

		1		310		Asph Matrl (MC-30)		1228		GAL		$9.00		$11,052.00

		2		340		Asph Conc ACP Surface (TY  "D") (1 1/2")		6137		SY		$7.00		$42,959.00

		3		400		Cut  & Restore Pavement		65		SY		$30.00		$1,950.00

		4		502		Barricades, Signs and Traffic Handling		1		MO		$45.00		$45.00

		6		506		Construction Exits (Ty II)(Install)		168		SY		$0.50		$84.00

		7		506		Construction Exits (Ty II)(Remove)		168		SY		$0.50		$84.00

						SubTotal Base Bid								$56,174.00

		DRAINAGE

		1		164		Cell Fiber Seeding (Temp)(Warm)		2876		SY		$0.10		$287.60

		2		164		Cell Fiber Seeding (Temp)(Cool)		2876		SY		$0.10		$287.60

		3		164		Cell Fiber Seeding (Perm)(Urban)(Clay)		5752		SY		$0.40		$2,300.80

		4		467		Safety End Treatments (12")(4:1)		10		EACH		$650.00		$6,500.00

		5		506		Temp Sedmt Control Fence (Remove)		160		LF		$1.00		$160.00

		9		464		12" RCP (CL III)		120		LF		$30.00		$3,600.00

						SubTotal Drainage								$13,136.00

						GrandTotal Roadwork Base Bid and Drainage								$69,310.00

						Project Length: (LF)		1890

						Cost Per Linear Feet @ $500K/mile:		$   94.70

						Tot. Proj. Allowable (Cost per LF @$500K/mi X Proj. Lngth):		$   178,983.00

						Roadwork Allocation (Eng, Road Const and Contingency):		$   77,089.77

						Allowed Increase:		$   101,893.23		Amt Inc.:		$   19,272.44

						Road Construction Allocation:		$   68,303.27				Drainage Allocation:				$   18,280.00

						Possible 25% Transfer In Other Projects:		$   - 0				Transfer In: Other Projects

						Contingency Transfer In:		$   - 0				Total Allocation and Transfer				$18,280.00

						Total Allocation, 25% Transfer and Contingency Transfer		$   68,303.27						Drainage Cost:		$13,136.00

						Low Base Bid Roadwork		$56,174.00				Overrun/Underrun				$5,144.00

						Overrun/Underrun		$12,129.27

						Change Order								Change Order

						Road Construction Allocation:		$   - 0				Drainage Allocation:				$   - 0

						Transfer In:		$   - 0				Transfer In: Other Projects

						Total Allocation, 25% Transfer and Contingency Transfer		$   - 0				Total Allocation and Transfer				$0.00

						Low Base Bid Roadwork After Change Order		$   - 0						Drainage Cost:		$0.00

						Overrun/Underrun		$0.00				Overrun/Underrun				$0.00



&CSouthside Village Subdivision
CSJ: 3C1080693
Cost Breakdown
Precinct 2
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Expenditure Summary Report


1-1312-431-00-122-693-1-312      SOUTH SIDE VILLAGE-INDIRECT COSTS


1-1312-431-00-122-693-1-334      SOUTH SIDE VILLAGE-ENG & ARCH SRV


1-1312-431-00-122-693-1-339      SOUTH SIDE VILLAGE-OTHER PROF SRV


1-1312-431-00-122-693-1-731      SOUTH SIDE VILLAGE-ROADS


1-1312-431-00-122-693-1-733      SOUTH SIDE VILLAGE-DRAINAGE DITCHES


1-1312-431-00-122-693-1-899      SOUTH SIDE VILLAGE-CONTINGENCY
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1312 BORDER COLONIA ACCESS PROGRAM ROUND 3


1312 BORDER COLONIA ACCESS PROGRAM ROUND 3
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