STATE OF TEXAS §

§

COUNTY OF HIDALGO §
Professional Services Agreement

This Agreement, entered into this 22" _day of May. 2012 by and between Urban County Program, (hereinafter
called the "Party") and Dos Logistics, Inc. duly authorized Engineer, herein acting by Eric C. Ybarra, P.E.
(hereinafter called the "Engineer").

WITNESSETH THAT:

WHEREAS, Hidalgo County has received CDBG funds from the U.S. Dept. of Housing and Urban
Development to be used by Urban County Participants. It is understood and agreed that the Party's obligation under
this Agreement is contingent upon the actual receipt of adequate federal funds to meet the liabilities under this
Agreement; and

WHEREAS, the Party is interested in obtaining Engineering Services; and

WHEREAS, the Enginecer, duly licensed and registered to practice engineer in the State of Texas, has the
professional abilities to undertake the study, evaluation, analysis and recommendations in a manner which shall
provide the necessary public service while preserving and enhancing to the greatest degree possible the natural
and proposed environment in the Project (as hereinafter defined) area; and

WHEREAS, the Party desires to engage the Engineer to render certain services in connection therewith;
NOW, THEREFORE, the participants do mutually agree as follows:

SECTION I
EMPLOYMENT OF THE ENGINEER

The Party agrees to employ the Engineer to furnish and provide the engineering services as stated in the
following sections and upon receipt of such satisfactory services, the Party agrees to pay the Engineer as
stated in the sections to follow.

SECTION II
BASIC SERVICES OF THE ENGINEER

The Engineer shall perform the following Basic Services in connection with the proposed GLO Flood & Drainage
Improvements Project known as the ““Delta Area Connector/East Lateral’” Account(s)
(the “Project’) as more particularly described in Exhibit A attached hereto.
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2.1 Preliminary Phase

a. Attend preliminary conferences with the Party and, if requested, with the funding agency
and other government agencies or interested parties regarding the project.

b. As may be required, comply and receive from the Party and the funding agencies approval on all
work.
c. Prepare preliminary engineering plans on the Project in sufficient detail to indicate clearly the

problems involved and solutions recommended with the cost estimates.

d. Obtain the Party's written approval of the work of this Preliminary Phase before proceeding with
the next phase.

2.2 Design Phase

a. Attend the respective Party's meetings as requested for the purpose of explaining completed design
work activities,

b. Advise the Party of any soil investigations or tests which, in the opinion of the Engineer, may be
required for the proper execution of the Project.

c. Provide all field information and surveys required for the design of the Project.
d. Plot field data and other survey information for the design of the Project.
e. Prepare detailed plans, specifications and contract documents and drawings (reproducible tracings)

for construction authorized by the Party.

f. Furnish, if requested, the engineering data necessary for the Party to obtain permits required by local,
state, and federal authorities.

g Prepare cost estimates of authorized construction, based on prices for work. If such estimated costs
exceed the monies available, the Party shall be consulted so that revisions can be made to reduce the
cost as required.

h. Prepare all documents required for the advertisement and bidding of the Project in cooperation with
the Party's staff.

i Preparation of property or easement descriptions.

%)
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2.3 Construction Phase

The Construction Phase will commence with the execution of the prime construction contract(s). The Party will
issue a ten (10) day commence work notice which will signal the commencement of work under any
construction contracts and will terminate upon the Party's approval of the Engineer's written approval of final
payment to the Contractor(s). During the Construction Phase, the Engineer will:

a.

Assist the Party in opening and tabulating bids for the construction of the Project, and
advise the Party in establishing the procedure for entering into construction phase.

Prepare the formal Contract Documents for the Contractor.

Make periodic visits to the site as required pursuant to the standards of Professional Engineers on
projects of this nature, provide project construction supervision, to observe the progress and
quality of the executed work and to determine if the work is proceeding in accordance with the
contract documents.

Consult with and advise the Party and issue all instructions and Change Orders to the Contractor
selected by the Party.

During the progress of actual construction, Engineer will keep continually the Owner informed with
brief and concise information. A monthly progress report will be prepared and delivered to the
Party including but limited to monies spent, construction time elapsed, percent of Project
completed, a brief narrative of problems encountered and the anticipated completion date.

Review shop and working drawings furnished by Contractor(s) for general compliance with design
concept and with information given in contract documents,

Review and provide a recommendation concerning samples, catalog data, schedules, shop
drawings, laboratory, shape and mill tests of material and equipment and other data which the
Contractor is required to submit, in compliance with the Contract Documents.

Prepare monthly and final estimates for payments to Contractor(s).

Engineer shall accompany the Party on the Final Inspection to assure that the total work has
been completed in accordance with the Contract Documents.

Prior to the Party's dispersal of any retainage of funds, render a written opinion to the Party that
the construction has been completed according to the Contract Documents and provide the Party

with a certificate of completion and release of liens documents from subcontractors.

Provide the Party with sepia copies of as-built drawings of the constructed improvements, within
sixty (60) days of issuance of certificate of completion.

The Engineer will be responsible for interim and final inspection.

Furnish to the Party six (6) sets of plans and six (6) sets of specifications and contract documents.
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SECTION III
ADDITIONAL SERVICES OF THE ENGINEER

If authorized in writing by the Party, the Engineer will furnish or obtain from others Additional Services of the
following types which are not considered normal or customary basic services; these will be paid for by
the Party as indicated in Section VI.

3.1 Services of a Resident Project Representative, and other field personnel as required, for on-the-site
observations of construction, other than periodic visits covered in Section 2.3 herein.

3.2 Detailed mill, shop and/or laboratory inspection of materials or equipment.

33 Major revision of Contract drawings as distinguished from modifications due to change orders,
modifications to reduce the cost of the project or modifications requested to meet federal, state, or local
regulations.

SECTION IV
REIMBURSABLE EXPENSES

4.1 Travel and subsistence required for the Engineer and authorized by the Party to points other than within
Hidalgo County and Project site.

4.2 Additional copies of reports and specifications over six (6) copies and additional prints of drawings over
six (6) copies.

4.3  Reimbursable expenses as provided in Section IV herein shall be paid to the Engineer on the basis of 1.1
times the Engineers actual cost.

SECTION V
THE PARTY'S RESPONSIBILITIES

The Party will:

5.1 Provide full information as to requirements for the Project.

5.2 Assistthe Engineer by providing all available information pertinent to the Project including reports and any
other data relative to design and construction of the Project.

5.3 Furnish the services or data as required such as appropriate professional interpretations of all of the
foregoing; property, boundary, easement, right-of-way, zoning, and deed restrictions; all of which the
Engineer may rely upon in performing his services under this agreement.

54  Guarantee access to and make all provisions for the Engineer to enter upon public and private
property as required for the Engineer to perform his services under this Agreement.

5.5 Examine all studies, reports, sketches, estimates, specifications, drawings, proposals, and other documents

presented by the Engineer.
4
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5.6  Pay for all costs incident to advertising and obtaining bids or proposals from Contractors.

5.7  Provide such legal and accounting services required to discharge the Party's responsibility under the terms
of this Agreement and any Agreement with any governmental agency as may be required for the project,
and such auditing services as the Party may require to ascertain how or for what purpose any Contractor
has used the monies paid to him under the construction contract.

5.8 Give prompt written notice to the Engineer whenever the Party observes or otherwise becomes aware
of any defect in the Project.

SECTION VI
PAYMENTS TO THE ENGINEER

The Party agrees to pay the Engineer for completed services as identified by the Party:

6.1  The Engineer shall be paid a total fixed amount of $874,911.00 for services rendered under this contract.
Payment shall be based on request for.reimbursements with documentation requested by the Party. The
Engineer's fee shall be due and payable as outlined in Sections 6.2, 6.3, and 6.4 as follows.

6.2 At Engineer's completion and Party's approval of the Engineer's services under the Preliminary Phase,
Section 2.1 of this Agreement, Party shall pay a maximum of 15% of the sum set forth in Section 6.1 above.

6.3 At Engineer's completion and Party's approval of the Engineer's services under the Design Phase,
Section 2.2 of this Agreement, Party shall pay a maximum of 60% of the sum set forth in Section 6.1 above.

6.4 At Engineer's completion and Party's approval of the Engineer's services under the Construction Phase,
Section 2.3 of this Agreement, Party shall pay a maximum of 25% of the sum set forth in Section 6.1
above. Such sum to be paid periodically proportionately to the percentage of construction completed
by the Contractor as determined by Engineer's reports.

6.5  For Additional Services as provided in Section Il herein the Engineer shall be paid a sum of 1.1 times
the Engineer's actual cost for such services.

SECTION VII
OWNERSHIP OF DOCUMENTS

Original documents, plans, designs and survey notes developed in connection with services performed

hereunder belong to, and remain the property of the Party, in consideration of which it is mutually agreed that the
Party will use them solely in connection with the Project and as base material for possible future projects.
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SECTION VIII
TERMINATION

The Party may terminate this Agreement without cause at any time by a 30-day notice in writing to the Engineer.
Upon receipt of such notice, the Engineer shall, unless the notice directs otherwise immediately discontinue all
services in connection with the performance of this Agreement and shall proceed to cancel promptly all existing
orders and contracts insofar as such orders or contracts are chargeable to this Agreement. As soon as practical after
receipt of notice of termination, the Engineer shall submit a statement showing in detail the actual services
that were performed under this Agreement to date of termination, the date such services were performed and the
length of time spent by each person or party engaged in performing such services on each day,

The Party shall pay the Engineer a sum of money equal to the reasonable value of the professional engineer
services rendered by the Engineer to the Party in connection with the services performed under this Contract, less
payments previously made by the Party to Engineer on work performed and expenses incurred by Engineer under
the provisions of this Agreement. Copies of all completed or partially completed designs, plans, and specifications
prepared under this Agreement shall be delivered to the Party when and if this Agreement is terminated, but
subject to the restrictions as to their use, as set forth above.

Notwithstanding the above, the Engineer shall not be relieved of liability to the Party for damages sustained by
the Party arising from Engineer's negligent acts, errors or omissions related to Engineer's obligations
created under this Agreement.

SECTION IX
COUNTY AND CITY OFFICIALS

Engineer agrees that no County or City official or Party employee shall be personally liable for any of the
obligation created under this Agreement, or for any matter which may arise out of the Project, or any activities
related thereto and hereby holds the Party, its political bodies and its employees harmless from and indemnifies
them from any liability from any matter arising from Engineer's negligent acts, errors or omissions related

to Engineer's obligations created under this Agreement.

SECTION X
SUCCESSORS AND ASSIGNS

Party and Engineer each binds themselves, their partners, successors, executors, administrators, and assigns to
the other party of Agreement in respect to all covenants of this Agreement. Neither the Party nor Engineer shall
assign or transfer any interest in this Agreement without the written consent of the other.

SECTION XI
TIME OF PERFORMANCE

The Engineer contracts and agrees to commence work within ten (10) days from the date of written
authorization to proceed and will complete the preparation of the preliminary phase and estimates by 90 days and
will proceed upon authorization with final drawings, specifications, and contracts documents and complete
same within the earliest practical time from such notice to proceed.
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SECTION XII
VENUE

Venue and jurisdiction of any suit, right or cause of action arising under or in connection with this Contract shall
lie exclusively in Hidalgo County, Texas.

SECTION XIII
AMENDMENT

This Agreement may be amended only by a written document executed by the parties hereto.

SECTION XIV
COMPLIANCE WITH LOCAL LAWS

The Engineer shall comply with all applicable laws, ordinances, and codes of the State and local governments, and
the Engineer shall save the Party harmless with respect to any damages arising from any negligence of the engineer
in performing any of the work embraced by this Contract,

SECTION XV
ASSIGNABILITY

The Engineer shall not assign any interest in this Contract, and shall not transfer any interest in the same
(whether by assignment or novation) without the prior written consent of the Party thereof; provided however,
that claims for money due or to become due to the Engineer from the Party under this Contract may be assigned
to a bank, trust company, or other financial institution without such approval. Notice of any such assignment or
transfer shall be furnished promptly to the Party,

SECTION XVI
GENERAL

16.1 Audit. The Party and/or any of its duly authorized representatives shall have access to any books,
documents, papers, and records of the Engineer which are directly pertinent to the Project for the purpose
of making the audit, examination, excerpts, and transcriptions.

16.2  The Engineer agrees to comply with the following Executive orders, Titles and  Program
Regulations, including any additional requirements that may be set forth by the Party.

a. Title VI of the Civil Rights Act - requires that no one may be denied access to benefits from projects
which receive federal assistance.
b. Section 109 of the Housing and Community Development Act of 1974 - Nondiscrimination

related to benefits from projects funded specifically under Title I of the Act.
c. Section 3 of the HUD Act of 1968 - requires that maximum effort be made to provide

employment, training, and business opportunities to low income families and/or residents of the
project area.
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d. The Engineer shall give the United States Department of Housing and Urban Development, the
Inspector General, the Comptroller General of the United States, the Auditor of the State of
Texas, access to and the right to examine all books, accounts, records, reports, files, and other
papers, things, or property belonging to or in use by Engineer pertaining to this Agreement,
Such rights to access shall continue as long as the records are retained by Engineer. Engineer agrees
to maintain such records in an accessible location for a period of three (3) years.

e. Executive Order 11246 (paragraph a-c for contracts under $10,000; paragraphs a-g for
contracts over $10,000) - Equal Employment Opportunity.

Executive Order 11246. Executive Order 11246 and the regulations issued pursuant thereto
(24 CFR Part 130) which provides that no person shall be discriminated against on the basis of
race, color, religion, sex, or national origin in all phases of employment during the performance
of federal or federally assisted contracts. Such consultants or subcontractors shall take
affirmative action to ensure fair treatment in employment, upgrading, demotion, or transfer;
recruitment or recruitment advertising; layoff or termination rates of pay or other forms of
compensation and selection for training and apprenticeship.

Equal Employment Opportunity for Activities and Contracts not Subject to Executive Order 11246,

as amended. In carrying out the program, the Consultant shall not discriminate against any employee

or applicant for employment because of race, color, religion, sex or national origin. The
Engineer shall take affirmative action to ensure that applicants for employment are employed and
that employees are treated during employment, without regard to their race, color, religion, sex or
national origin. Such action shall include, but not limited to the following: Employment,
upgrading, demotion, or transfer; recruitment or other forms of compensation; and selection for
training, including apprenticeship. The Engineer shall post in conspicuous places, available to
employees and applicants for employment, notices to be provided by the Government setting forth
the provisions of this paragraph in all of its contracts for program work and will require all of its
consultants for such work to incorporate such requirements in all subcontracts for program.

16.3  Interest of Certain Federal Officials: No member of or Delegate to the Congress of the United States and
no Resident Commissioner, shall be admitted to any share or part of this Agreement or to any benefit to
arise from the same.

16.4 Interest of Members, Officers, or Employees of Public Body, Member of Local Governing Body, or other
Public Officials: No member, officer, or employee of the County or City, or its designees or agents, no
member of the governing body of the locality in which the program is situated, and no other public
official of such locality or localities who exercises any functions or responsibilities with respect to the
program during his tenure or for one year thereafter, shall have any interest, direct or indirect, to be
performed in connection with the program assisted under the Agreement. The Engineer shall incorporate
or cause to be incorporated in all such documents in the paragraph in this Section.
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SECTION XVII
INSURANCE

The Engineer shall obtain and keep in force during the term of its engagement on the Project, insurance as follows:

17.1

17.2

17.3

17.4

17.5

18.1

A comprehensive automobile liability policy covering liability exposure to bodily injury and
property damages. The Engineer shall furnish  Party Certificates of Insurance showing the
comprehensive automobile liability insurance policies to be in effect, commencing when Engineers
commence operations under this Agreement, in the sum of $300,000 for bodily injury and $100,000 for
property damages.

Uninsured/Underinsured motorist coverage in an amount equal to the bodily injury limits set forth
immediately above;

A Five Hundred Thousand Dollar ($500,000.00) Comprehensive General Liability Insurance Policy
providing additional coverage to all underlying liabilities of County consistent with potential exposure of
County under the Texas Tort Claims Act;

Workers Compensation Insurance in amount established by Texas law, unless the engineer is specifically
exempted from the Texas Worker’s Compensation Act, Texas Labor Code Chapter 401, et. seq.

All insurance policies must be written by an insurance company or companies acceptable to the Party.
SECTION XVIII
WARRANTY
Engineer represents and warrants to Owner all services rendered to Owner under this Agreement shall, at a

minimum, comply with the Texas Engineering Practices Act (Tex. Civ. St. Ann., Article 3271) and rules of
the Texas Board of Professional Engineers.
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SECTION XIX
EFFECTIVE DATE

The effective date of this contract shall be May 22, 2012. Such date being the date the County Commissioners’
Court approved entering into contract with Engineer.

This Agreement is hereby approved this day of , 20

Signature:

Eric C. Ybarra, P.E.

Firm Name: Dos Logistics Inc.
Address: 212 West 3™ Street
City/ST/ZIP: Weslaco, TX 78596

FED ID #/SS #: 47-0946163

STATE OF TEXAS §
§
COUNTY OF HIDALGO §
This instrument was acknowledged before me on this the day of .20,
by of and on behalf of ,
(title) (a corporation)(a partnership)(a sole proprietorship).
{(seal) Notary - Signature

County of Hidalgo Urban County Program:

Witness Diana R. Serna, UCP Director

Revised as to Form:

Atlas & Hall, L.L.P.
By Stephen L. Crain
on April 26, 2012
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Exhibit “A”

(Scope of Services}

See Attached
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DOS LOGISTICS INC.

CORPORATE OFFICE

May 14, 2012

Hon. Joel Quintanilla

Hidalgo County Commissioner Pct. 1
1902 Joe Stephens Avenue.
Weslaco, Texas 78596

RE:  Information Requested for Delta Area Connector/East Lateral Project

Honorable Commissioner Quintanilla:

Dos Logistics, Inc. (DL, Inc.) appreciates the opportunity to provide professional services
for the Delta Area Connector/East Lateral Project. As per Ms. Diana Serna’s request we
have re-visited our cost proposal and modified it as shown on Exhibit A. Also attached
please find the additional information requested by Urban County office staff on Thursday,
May 10, 2012. In this package you will find:

Exhibit A: Scope of Services & Schedule of Fees
Letter of Best and Final Offer

W9 Form{Criginal Signature)

Certificate of Debarment (Original Signature)
ClQ Form (Copy)

Once again, thank you for your consideration. If you have any questions, concerns, or
require additional information, please do not hesitate to contact me at (956) 968-8800, or
Mr. Hugo Gonzalez, P.E., Resident Engineer, at your earliest convenience.

President

Cc: Diana Serna, Urban County Director
Eddie Gonzalez, Hidalgo County Pct. 1
Tony Barce, Urban County

1002 East Expressway 83, Weslaco, Texas 78596 4 Phone: 956.968.8800 # Fax: 956.447.8194
e e e s i i e H

www.doslogistics.com




EXHIBIT “A”

Scope of Services and Schedule of Fees

The project will consist of data collection, preliminary engineering analysis, engineering design,
bidding assistance, topographic surveying, geotechnical engineering construction management &
materials testing for widening/re-grading/constructing approximately 8.0 miles of existing drainage
channel between the Mercedes Lateral and the Main Floodwater Channel. The exact alignment will
be determined during the preliminary engineering phase.

The project. is divided into six phases, Preliminary Engineering and Design, Final Design,
Construction Phase Services, QA/QC Services, and Special Services.

The Data Collection Services includes compilation of survey, engincering and related data.

The Preliminary Engineering and Design phase will provide the general data collection, and develop
the Preliminary Engineering Report and plans to the schematic level, and will include typical
channel sections, locations and sizes of drainage structures at roadway and irrigation canal crossings,
and related information to provide information for Final Design, This phase will develop the
proposed plans to the 30-percent level required for completed plans, specifications and estimates
(PS&E).

The Final Design Phase will include the proposed route connecting to the Hidalgo’s Main
Floodwater Channel. Any culvert crossings needed will be designed and constructed. This section of
the project will be developed to complete PS&E, for use by the County.

Construction Phase Services will also be provided and will include assisting the County to take the
completed PS&E portion of the project through advertisement, bidding, award, preconstruction
meetings, site visits, and project completion and close-out.

QA/QC Services involves monitoring, coordination and checking of the design documents at the

30%, 60%,90% and Final Plans Review milestones.

PHASE 1 Data Collection

A. Survey

L. Ties to physical features within a 350-ft corridor centered on proposed alignment (building
corners, edge of pavement, water, server, electric, telephone, cable, and irrigation systems,
driveways, sheds, trees .

2. Ground shots for topo, within the 350-ft corridor centered on proposed alignment. Ground
shots will include tops and toes of slopes of existing irrigation ditch, tops and toes of berms,
top and lowline shots of any culverts, natural ground at centereline of alignment and at 100
feet left/right of centerline, roadway crossing, slab elevations, and related features.

Dos Logistics, Inc
“Delta Area Connector/East Lateral *
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Cross sections will be taken at approximately 250-ft intervals, Additional sections will be
taken at upstream and downstrcam of roadway crossings, and ditch crossings.

Engineering

Proposed plans and calculations for outfall drainage.

As-built plans for existing underground irrigation facilities.
LIDAR and aerial photos when availablc.

County design requirements.

Go-by plans from County.

Plans for other projects impacted by proposed drainage channel.
Develop project criteria.

N Ol ol

PHASE Il Preliminary Engineering and Design

A,

Preliminary Design Plans (30%)

Prepare General Drawings

Prepare Plan and Profile Schematic

Preliminary plan and profile for drainage structures
Preliminary hydraulic calculations sheets

Preliminary typical section sheets

Submit for county Review and approval prior to final design

e o

PHASE II1 FINAL DESIGN

B.

Plans (60%)

Plan/Profile sheets for channel.

Final Drainage Area Map and Drainage Master Plan
Final Hydraulic Data sheets for drainage structures.
Final Typical Sections.

Preliminary Details sheets.

Preliminary SWPPP [ayout,

Preliminary Specifications.

Preliminary Quantities.

Update engineers Opinion of Construction Cost.
Submit for County Review.

e A U ol

L

Plans (90%)

1 Final General plan sheets.

Pos Logistics, Inc
“Delta Area Connector/East Lateral ™
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2. Final Plan/Profile sheets.

3. Final Typical Sections and Details sheets,

4. Final SWPPP Sheet

5. Final Specifications.

6. Final Quantities,

7. Final engineers Opinion of Construction Cost.
8. Submit for County Review.

Permits

1. TCEQ TPDES Documentation.

Section 404 Permit (Nationwide Permit or Individual Permit) from the U.S. Army

Corps of Engineers, if necessary.

State Water Quality Certification (Section 401 Certification), if necessary.

4, All permits will be prepared after Preliminary SWPPP is developed, but before
Final Plans.

=

Final Plans (100%)

1. Address all comments received from 90%.
2 Submit to County for acceptance,

Review (30%, 60%, 90%)

1. Provide required materials to County for review.

2. Address comments received,

3. Document comments and responses.

PHASE 1V Construction Phase Services (Construction Management)
Pre-Bid

1. Prepare Advertisement / Information for Bidders and Provide to County.
2. Prepare blank Bid Tabulation.

3. Prepare copies of the plans and specifications as required.

4. Address Bidder questions.

Bid Opening

1. Attend Bid Opening and receive bids opened by the County.

2. Prepare Bid Tabulation of Bids received.

3. Check Bidder Qualifications, including bonding for lowest bidder.

4. Prepare recommendation of award.

5. Prepare final contract documents.

Dos Logistics, Inc
“Delta Area Connector/East Lateral™
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J. Construction Phase

1,

Issue Notice To Proceed and attend preconstruction conference.

2. Review shop drawings as needed.

3. Issue change Orders, if needed (limit 2).

4 Review monthly contractor’s Estimate of Work Completed and recommended
payment.

5. Project site visits will be performed during the project and at final project
completion to confirm work completed.

6. Provide partial on-site supervision.

7. Schedule testing of material as needed.

8. Prepare final punch list upon completion of final project inspection.

9. Prepare recommendation for final payment.

PHASE V QA/QC

K. General Requirements

1.

Required prior to 30%, 60%, 90%, and Final reviews.

2. Document in project files.
L. Personnel
1. QA/QC Manager
. Project Manager
3. Specialists, including Senior Hydraulic Engineer, Structural Engineer, Chief

Surveyor, ctc. as needed.

PHASE VI Special Services Included in this Proposal

A. Topographic Survey

B. Geotechnical Engineering

C. Construction Management & Material Testing
Schedule of Fees
Engineering $512,879
Topographic Surveying $ 120,678
Geotechnical Engineering $ 60, 338
Construction Management & Materials Testing $ 181,016
Total Professional Services $874,911

Dos Logistics, Inc
“Delta Area Connector/East Lateral
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o W=0

{Rev. December 2011)

Give Form to the

Request for Taxpayer e )

Identification Number and Certification

Depariment of the Tri send to the IRS.
Intemat Revenue Service

Name (as shown on your income tax retum)

ERIC C. YBARRA L

Business name/disregarded antity name, if different from above

DOS LOGISTICS, INC.

Check appropriate box for federat tax classification:

[0 individuarsote propristor CCorporation ] 8 Corporation  [[] Partnership [] Trustiestate
D Exempt payee

D Limited liability company. Enter the tax classification (C=C corporatfon, S=8 corporalion, P=partnership) »

1 other isee instructions) »
Address (number, street, and apt. or suite no.)

1002 E. EXPRESSWAY 83
City, siate, and ZIP code

WESLACO, TEXAS 78596

List account number{s) here {pplional)

Requester’s name and address (optional)

Print or type
See Specific Instructions on page 2.

m_—'l'axpayer Identification Number (TIN)

Enter your TIN in the appropriate box. The TIN provided must match the name given on the “Name” line
to avold backup withholding. For individuals, this is your soclal security number (SSN). However, for a
resident alten, sote propriator, or disragarded entity, see the Part | instructions on page 3. For cther - -
entities, it is your employer identification number {EIN). If you do not have a number, see How lo get a
TIN on page 3.

Note. If the account is in more than one name, see the chart on page 4 for guidelines on whose
number to enter.

Soclal security number

Employer identitication number

4171 -|10j9]4(6|1|6)|3

Certification
Under penalties of perjury, | cortify that:
1. The number shown on this form Is my correct taxpayer identification nurnber {or | am waiting for & number to be issued to me), and
2. iam not subject to backup withholding because: (a) | am exempt from backup withholding, or {&) | have not been notified by the Intarnal Revenua

Service (IRS) that | am subject to backup withholding as a result of a failure to report all Interest or dividends, or {c) the IRS has notified me that 1 am
no longer subject to backup withholding, and

3. 1 am a U.S. citizen or other U.S. person (defined below).

Certification instructions. You must cross out item 2 above If you have been notified by the IRS that you are currently subject to backup withholding
because you have failed to repart all interest and dividends on your tax return. For real estate ransactions, item 2 does not apply. For mortgage
interest pald, acquisition or abandonment of secured property, cancellation of debt, contributions to an individual retirament arrangement {IRA), and
generally, payments other than inlerest and dividends, you are not required to sign the certification, but you must provide your correct TIN. See the

instructions on page 4.
Sign
Here 3{%?;?:5:1 % k Dats » 5 / “"‘/ 2-'0 l?'

General Instructio
Section references are to theNgternal Reven de unless otherwise

noted,

Purpose of Form

A person wha is required to file an informaticn return with the IRS must
obtain your correct taxpayer identification number {TiN) to report, for
aexample, income paid to you, real estate transactions, mortgage interest
you paid, acquisition or abandonment of secured property, cancellation
of debt, or contributions you made to an IRA.

Use Form W-9 only if you are a U.S. person {including a resident
alien), to pravide your corract TIN to the person requesting it (the
requester) and, when applicabls, to:

1. Certify that the TIN you are giving is correct {or you are waiting for a
number to be issued),

2. Cenrlify that you are not subject to backup withholding, or

3. Claim exemption from backup withholding if you are a U.S. exempt
payes, If applicable, you are also certifying that as a U.S. persan, your
altocable share of any partnership income from a U.S. trade or business
is not subject to the withholding tax on foreign partners' share of
effectively connacted incoma.

Note. If 2 requester gives you a form other than Form W-9 to request
your TIN, you must use the requesler’s form if it is substantially similar
to this Form W-9,

Definition of a U.S. person. For federal tax purposes, you are
considered a U.S. person if you are:

+ An individual who is a U.S. citizen or .S, resident alien,

s A partnership, corporation, company, or association created or
arganized in the United States or under the laws of the United States,

» An estale (other than a foreign estate), or
* A domastic trust {as defined in Regulations section 301.7701-7).

Special rules for partnerships. Partnerships that conduct a trade or
business in the United States are generally required to pay a withholding
tax on any foreign partners' share of income from such business.
Further, in certaln cases where a Form W-8 has not been received, a
partnership is required to presume that a pariner is a foreign person,
and pay the withholding tax. Therefore, if you are a 1.5, person that is a
partner in a parinership conducting a trade or businass in the United
States, provide Form W-9 to the partnership to establish your U.S.
status and avoid withholding on your share of partnership incoma.

Cat. No, 10231X

Form W-9 (Rev. 12-2011)



Certification
Regarding Debarment, Suspension inaligibility

As Is required by the Federal Regulations Implementing Exacutive Order 12549,
Dsbarment and Suspansion, 45 CFR Part 76, Govemment-wide Dabarmeant and
Suspansion, in the applicant cerlifies, (o the best of his or her knowladge and belisf, that
botn it and its principals;

a. Are not presently debarred, suspendad, proposed for debarment, declared
ingligible, or voluntarily excludad from participation in this fransaction by any federal
department or agancy;

b. Have not within a three-year period preceding this bid/proposal andfor application
been convicted of or had a civil judgment rendered against them for commission of
fraud or a criminal offense in connection with obtaining, atternpting 1o obtain, or
performing a public (federal, state or local) transaction or contract under a public
transaction, violation of federal or state antitrust statutes or commission of
embezzlemenl, theft, theory, forgery, bribery, falsification or destruction of records,
making false statements, or receiving stolen property;

¢. Are not presently indicted for or otherwise criminally or civilly charged by a
government entity with commission of any of the offenses enumerated herein: and

d. Have not within a three-year period preceding this bid/proposal and/or application
had one or more public transactions terminated of cause or default.

Signature:
Print Name: L\ﬂmrra)
Titla: President/CEQ

Telephone Number; _ 956-968-3300

Date: S [ M/,;LO‘ ?\

If the proposer is unable te cartify to all of the statements in this Cerification, such proposer
should attach an explanation to this proposal.
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CONFLICT OF INTEREST QUESTIONNAIRE FORM CIQ

For vendor or other person doing business with local governmental entity

This questionnairg reflects changes made to the law by H.B. 141, 80th Leg., Regular Sasslon. OFFICE USE ONLY

This questionnaire is being filed in accordance with Chapler 176, Local Government Code Date Recerved
by a person who has a business relationship as defined by Seclion 176.001(1-a) with a local
governmental entity and the person meets requirements under Seclion 176.006(a).

By law this questionnaire must be filed with the records administrator of the local governmental
entity not later than the 7th business day after the date the person becomes aware of facls
thal require the statement lo be filed. See Section 176.006, Locat Government Code

A person commits an offense if the person knowingly violates Section 176.006, Local
Government Code. An offense under this section Is a Class C misdemeanor.

ll Name of parson who has abusiness relationship with lacal governmental entity.
Eric C. Ybarra

2]

D Check this box if you are filing an update to a previously filed questionnaire.

{The law requires that you file an updaled compieted questionnaire with the appropriate filing authority not
later than the 71h business day after the date the originally filed questionnaire becomes incomplete or inaccurate.)

EX

Name of local government officer with whom filer has employment or business relationship.

N/A
Name of Cificer

This section {item 3 including subparts A, B, C & D) must be completed for each officer with whom the filer has an
employment or olher business relationship as defined by Section 176.001(1-a), Local Govermnment Code. Attach additional
pages to this Form CIQ as necessary.

A ls the local government officer named in this section receiving or likely to receive taxable income, other than invesinment
incoma, from the filer of the questionnaire?

[ ]ves [x ]mo

E. Is the filer of the questionnaire raceiving or likely to receive faxable income, other than invesiment income, from or at the
direction of the local government officer named in this section AND the laxable Income is nol received from the locai
governmenial enlily?

[:’ Yes No

C. Is the filer of this questionnaire employed by a corporation or other business enlily with raspect o which the local
government officer serves as an officer or direclor, or holds an awnership of 10 percent or more?

[:l Yes No

D Describe each employment or business relalionship wilh the local gavernment officer named in this section.

L

/ 1-16-2012
Signature of person do‘{:{usinass with the go\ylental entily Date

Adopled 08/298/2007



