

# HIDALGO COUNTY PURCHASING DEPARTMENT BID TABULATION SHEET

**DEPARTMENT NAME: HIDALGO COUNTY – URBAN COUNTY PROGRAM**

**BID OPENING DATE: June 13, 2012**

**BID OPENING TIME: 9:30 A.M.**

**DESCRIPTION OF BID: "Hidalgo County Precinct No.3-HUD CDBG-R Flood Offsite Drainage Improvements to La Sueña Subdivision"**

**BID NO: 5209-93-309-5000-9300-UCP-ML**

**PROCUREMENT SPECIALIST:**

**Addendum #1 Required**

<b>RFB NO.</b>	<b>Name of Company</b>	<b>Addendum #1</b>	<b>Total Price</b>	<b>Bid Bond/ Cashier's Check Included</b>
1.	Asago Construction	Acknowledged	\$282,550.00	Bid Bond Included
2.	2GS, LLC	Acknowledged	\$387,900.00	Bid Bond Included
3.	Garco Industries, Inc.	Acknowledged	\$384,650.00	Bid Bond Included
4.	Valley Paving Inc.	Acknowledged	\$341,750.00	Bid Bond Included
5.	Go Underground, LLC	Acknowledged	\$335,400.00	Bid Bond Included
6.	Jimmy Closner & Sons Construction Co., Inc	Acknowledged	\$464,450.00	Bid Bond Included
7.	GP7 Construction, LLC	Acknowledged	\$250,662.50	Bid Bond Included
8.				

**\*TYPED AS READ AT BID OPENING, AMOUNTS NOT VERIFIED/CALCULATED.**

# JAVIER HINOJOSA ENGINEERING/Consulting Engineers

416 E. Dove Avenue • McAllen, Texas 78504

Tel: (956) 668-1588 • Fax: (956) 994-8102

javhin@rgv.rr.com

TBPE FIRM NO. F-1295

June 14, 2012

Commissioner Joe M. Flores  
Hidalgo County Precinct No. 3  
724 N. Breyfogle  
Mission, Texas 78572

**Re: Hidalgo County Precinct No. 3 – HUD CDBG-R Flood Offsite Drainage  
Improvements To La Sueña Subdivision  
Bid# 5209-93-0309-5000-9300-UCP-ML**

Dear Commissioner Flores,

Bids were received and opened for Hidalgo County Precinct No. 3 – HUD CDBG-R Flood Offsite Drainage Improvements To La Sueña Subdivision on June 13, 2012. A total of seven bids were received with GP7 Construction, LLC being the low bidder with a total base bid of \$261,612.50. The amount read at the bid opening was \$250,662.50 but a calculation error in the bid resulted in a total amount of \$261,612.50. Attached is a copy of the bid tabulation for your review. This project involves extension of a 36" drain line along Moorefield Road from the La Sueña Subdivision north to the County's Drain Ditch. We recommend award of the contract to GP7 Construction, LLC in the amount of \$261,612.50.

If you have any questions or require further information, please feel free to contact me at your convenience.

Sincerely,

**JAVIER HINOJOSA ENGINEERING**



Javier Hinojosa, P.E.

cc: Ms. Monica Leal, Urban County Program, UCP Coordinator



**BID TABULATION**  
**Hidalgo County Precinct No. 3 – HUD CDBG-R**  
**Flood Offsite Drainage Improvements To La Sueña Subdivision**  
**Bid # 5209-93-0309-5000-9300-UCP-ML**  
**Engineer: Javier Hinojosa Engineering**  
**Bid Date: June 13, 2012 @ 9:30 a.m.**

<u>Bidder</u>	<u>Total Base Bid</u>	<u>Bid Bond</u>	<u>Acknowledge Addendum</u>
1. GP7 Construction, LLC	\$261,612.50 (Correct Amount) <u>\$250,662.50 (Read Amount)</u>	<u>Yes</u>	<u>Yes</u>
2. Asago Construction	<u>\$282,550.00</u>	<u>Yes</u>	<u>Yes</u>
3. GO Underground, LLC	<u>\$335,400.00</u>	<u>Yes</u>	<u>Yes</u>
4. Valley Paving, Inc.	<u>\$341,750.00</u>	<u>Yes</u>	<u>Yes</u>
5. Garco Industries, Inc.	<u>\$384,650.00</u>	<u>Yes</u>	<u>Yes</u>
6. 2GS, LLC	<u>\$387,900.00</u>	<u>Yes</u>	<u>Yes</u>
7. Jimmy Closner & Sons, Inc.	<u>\$464,450.00</u>	<u>Yes</u>	<u>Yes</u>

**Bid Tabulation Sheet**  
**Hidalgo County Precinct No. 3 - HUD CDBG-R Flood Offsite Drainage Improvements**  
**To La Sueña Subdivision**  
**Bid No. 5209-93-0309-5000-9300-UCP-ML**  
**Engineer: Javier Hinojosa Engineering**  
**Bid Date: June 11, 2012 @ 9:30 a.m.**

A. <u>La Sueña Subdivision Offsite Drainage Improvements</u>	QUANTITIES	<u>GP7 Construction, LLC</u>		<u>Asago Construction</u>		<u>Go Underground, LLC</u>		<u>Valley Paving, Inc.</u>		<u>Garco Industries, Inc.</u>		<u>2GS, LLC</u>		<u>Jimmy Closner &amp; Sons Construction Co., Inc.</u>	
1. 36" RC Pipe	3,250 LF	\$55.00	\$178,750.00	\$68.00	\$221,000.00	\$76.30	\$247,975.00	\$76.00	\$247,000.00	\$90.00	\$292,500.00	\$90.00	\$292,500.00	\$95.00	\$308,750.00
2. Trench Protection	3,250 LF	\$3.25	\$10,562.50	\$1.00	\$3,250.00	\$2.50	\$8,125.00	\$4.00	\$13,000.00	\$1.00	\$3,250.00	\$2.00	\$6,500.00	\$10.00	\$32,500.00
3. 5' Dia. Manhole	8 EA	\$3,650.00	<b>\$29,200.00</b>	\$3,000.00	\$24,000.00	\$4,100.00	\$32,800.00	\$3,000.00	\$24,000.00	\$4,350.00	\$34,800.00	\$3,850.00	\$30,800.00	\$7,400.00	\$59,200.00
4. Repair Asphalt Drive (8' Caliche/1 1/2" HMAC)	200 LF	\$28.00	\$5,600.00	\$25.00	\$5,000.00	\$34.50	\$6,900.00	\$40.00	\$8,000.00	\$45.00	\$9,000.00	\$35.00	\$7,000.00	\$50.00	\$10,000.00
5. Repair Caliche Drive (8" Caliche)	250 LF	\$12.00	\$3,000.00	\$10.00	\$2,500.00	\$22.00	\$5,500.00	\$25.00	\$6,250.00	\$25.00	\$6,250.00	\$12.00	\$3,000.00	\$30.00	\$7,500.00
6. Utility Adjustments	Stated Amount	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00
7. Down Drain	1 EA	\$2,000.00	\$2,000.00	\$3,000.00	\$3,000.00	\$1,600.00	\$1,600.00	\$4,500.00	\$4,500.00	\$1,850.00	\$1,850.00	\$3,500.00	\$3,500.00	\$3,500.00	\$3,500.00
8. Traffic Control	Lump Sum	\$5,000.00	\$5,000.00	\$2,000.00	\$2,000.00	\$4,400.00	\$4,400.00	\$8,500.00	\$8,500.00	\$6,500.00	\$6,500.00	\$15,000.00	\$15,000.00	\$6,500.00	\$6,500.00
9. Replace 18" RCP Culverts	300 LF	\$25.00	\$7,500.00	\$6.00	\$1,800.00	\$27.00	\$8,100.00	\$35.00	\$10,500.00	\$35.00	\$10,500.00	\$32.00	\$9,600.00	\$55.00	\$16,500.00
<b>Total Base Bid (Item A)</b>			<b>\$261,612.50</b>		<b>\$282,550.00</b>		<b>\$335,400.00</b>		<b>\$341,750.00</b>		<b>\$384,650.00</b>		<b>\$387,900.00</b>		<b>\$464,450.00</b>

NOTE: BOLD ITALIZED NUMBERS DENOTES CALCULATION ERROR

**CONSTRUCTION  
CONTRACT**

This Agreement entered into this 3rd day of July, 2012 by and between **HIDALGO COUNTY URBAN COUNTY PROGRAM**, hereinafter called the "OWNER", acting herein through its **COUNTY JUDGE** and **GP7 Construction, LLC** (an individual) of **Brownsville**, State of Texas, hereinafter called "CONTRACTOR".

**WITNESSETH**

That for and in consideration of the payments and agreements hereinafter mentioned, to be made and performed by the OWNER, the CONTRACTOR hereby agrees with the OWNER to commence and complete the construction described as follows:

**PROJECT NAME:** Precinct No. 3 – HUD CDBG-R Flood offsite drainage improvements to la Sueña S/D  
**PROJECT No.:** 5209-93-0309-5000-5000-9300-UCP-ML  
**PROJECT DESCRIPTION:** Offsite drainage outfall for La Sueña Subdivision located on 4 ¼ mile North Moorefield Road

hereinafter called the project, for the sum of (\$261,612.50) – Two hundred sixty hundred twelve dollars and fifty cents and all extra work in connection therewith, under the terms as stated in the General and Special Conditions of the Contract; and at his (its or their) own proper cost and expense to furnish all the materials, supplies, machinery, equipment, tools, superintendence, labor, insurance, and other accessories and services necessary to complete the said project in accordance with the conditions and prices stated in the Proposal, the General Conditions, Supplemental General Conditions and Special Conditions of the contract, the plans, which include all maps, plats, blue prints, and other drawings and printed or written explanatory matter thereof, the specifications and contract documents therefore as prepared by Javier Hinojosa Engineering/Consulting Engineers, and as enumerated in Paragraph 1 of the Supplemental General Conditions, all of which are made a part hereof and collectively evidence and constitute the contract.

The CONTRACTOR hereby agrees to commence work under this contract on or after a date to be specified in a written "Notice to Proceed" of the OWNER and to fully complete the project within **60** consecutive calendar days thereafter. The CONTRACTOR further agrees to pay, as liquidated damages, the sum of (\$300.00) three hundred dollars and zero cents for each consecutive calendar day thereafter as hereinafter provided in Paragraph 19 of the General Conditions.

The OWNER agrees to pay the CONTRACTOR in current funds for the performance of the contract, subject to additions and deductions, as provided in the General Conditions of the contract, and to make payments on account thereof as provided in Paragraph 25, "Payments to Contractor", of the General Conditions.

**SUPPLEMENTAL GENERAL CONDITIONS**

1. Enumeration of Plans, Specifications and Addenda
2. Stated Allowances
3. Special Hazards
4. Public Liability and Property Damage Insurance
5. Photographs of Project
6. Schedule of Minimum Hourly Wage Rates
7. Builder's Risk Insurance
8. Special Equal Opportunity Provisions
9. Certification of Compliance with Air and Water Acts
10. Special Conditions Pertaining to Hazards, Safety Standards and Accident Prevention

**1. ENUMERATION OF PLANS, SPECIFICATIONS AND ADDENDA**

Following are the Plans, Specifications and Addenda which form a part of this contract, as set forth in Paragraph 1 of the General Conditions, "Contract and Contract Documents":

**DRAWINGS**

General Construction: **Offsite drainage improvements to La Sueña Subdivision - Sheet Nos. 1 - 4 as prepared by Javier Hinojosa Engineering.**

Heating and Ventilating: **N/A**

Plumbing: **N/A**

Electrical: **N/A**

**SPECIFICATIONS:**

- General Construction:
- 02221 Trench Excavation, Backfill and Compaction**
  - 02224 Pipe Boring, Drilling and Jacking**
  - 02571A Concrete Pipe**
  - 02575 Manholes**
  - 02580 Storm Sewer Structures**
  - 02601 Flexible Base**
  - 02612 Hot Mix Asphalt Concrete Pavement**
  - 19000 Trench Protection**

Heating and Ventilating: N/A

Plumbing: N/A

Electrical: N/A

**ADDENDA:**

No. 1 Date 6-7-12 No. \_\_\_\_\_ Date \_\_\_\_\_

No. \_\_\_\_\_ Date \_\_\_\_\_ No. \_\_\_\_\_ Date \_\_\_\_\_

**2. STATED ALLOWANCES**

Pursuant to paragraph 36 of the General Conditions, the contractor shall include the following cash allowances in his proposal: **N/A**

(a) For _____	(Page _____ of Specifications	\$ _____
(b) For _____	(Page _____ of Specifications	\$ _____
(c) For _____	(Page _____ of Specifications	\$ _____
(d) For _____	(Page _____ of Specifications	\$ _____
(e) For _____	(Page _____ of Specifications	\$ _____
(f) For _____	(Page _____ of Specifications	\$ _____

**3. SPECIAL HAZARDS**

The Contractor's and his Subcontractor's Public Liability and Property Damage Insurance shall provide adequate protection against the following special hazards.

**4. CONTRACTOR'S AND SUBCONTRACTOR'S PUBLIC LIABILITY, VEHICLE LIABILITY, AND PROPERTY DAMAGE INSURANCE**

As required under paragraph 28 of the General Conditions, the Contractor's Public Liability Insurance and Vehicle Liability Insurance shall be in an amount not less than \$500,000.00 for injuries, including accidental death, to any one person, and subject to the same limit for each person, in an amount not less than \$500,000.00 on account of one accident, and Contractor's Property Damage Insurance in an amount not less than \$500,000.00.

The Contractor shall either (1) require each of his subcontractors to procure and to maintain during the life of his subcontract, Subcontractor's Public Liability and Property Damage of the type and in the same amounts as specified in the preceding paragraph, or (2) insure the activities of his subcontractors in his own policy.



# CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)  
02/23/2012

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

**IMPORTANT:** If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER  THE KLEMENT AGENCY P.O. BOX 820 PROSPER TX 75078	CONTACT NAME: GREG KLEMENT
	PHONE (A/C, No, Ext): (972) 562-7455 FAX (A/C, No): (972) 562-7129 E-MAIL ADDRESS: GREG@KLEMENTAGENCY.COM
INSURED  GP7 CONSTRUCTION LLC 304 PALO VERDE DR BROWNSVILLE TX 78521-	INSURER(S) AFFORDING COVERAGE
	INSURER A: Essex Insurance Company
	INSURER B: Progressive County Mutual
	INSURER C:
	INSURER D:
	INSURER E:

COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDL INSR	SUBR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
A	GENERAL LIABILITY <input checked="" type="checkbox"/> COMMERCIAL GENERAL LIABILITY <input type="checkbox"/> CLAIMS-MADE <input checked="" type="checkbox"/> OCCUR			CL420913178	09/29/2011	09/29/2012	EACH OCCURRENCE \$ 1,000,000 DAMAGE TO RENTED PREMISES (Ea occurrence) \$ 100,000 MED EXP (Any one person) \$ 5,000 PERSONAL & ADV INJURY \$ 1,000,000 GENERAL AGGREGATE \$ 2,000,000 PRODUCTS - COMP/OP AGG \$ 2,000,000
B	AUTOMOBILE LIABILITY <input type="checkbox"/> ANY AUTO <input type="checkbox"/> ALL OWNED AUTOS <input type="checkbox"/> HIRED AUTOS <input checked="" type="checkbox"/> SCHEDULED AUTOS <input type="checkbox"/> NON-OWNED AUTOS			082700180	10/03/2011	10/03/2012	COMBINED SINGLE LIMIT (Ea accident) \$ 500,000 BODILY INJURY (Per person) \$ BODILY INJURY (Per accident) \$ PROPERTY DAMAGE (Per accident) \$
	UMBRELLA LIAB <input checked="" type="checkbox"/> OCCUR <input checked="" type="checkbox"/> EXCESS LIAB <input type="checkbox"/> CLAIMS-MADE			GK851P110926-002	09/29/2011	09/29/2012	EACH OCCURRENCE \$ 1,000,000 AGGREGATE \$ 1,000,000
	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH) If yes, describe under DESCRIPTION OF OPERATIONS below			N/A			WC STATUTORY LIMITS OTHER E.L. EACH ACC/DENT \$ E.L. DISEASE - EA EMPLOYEE \$ E.L. DISEASE - POLICY LIMIT \$

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule, if more space is required)

CERTIFICATE HOLDER

CANCELLATION

AI 106209

HIDALGO COUNTY URBAN COUNTY PROGRAM 1916 TESORO BLVD PHARR TX 78577-	SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.
	AUTHORIZED REPRESENTATIVE 

Fax: ( ) -

© 1988-2010 ACORD CORPORATION. All rights reserved.

# GP7

## CONSTRUCTION

---

Dear Mrs. Monica Leal,

6-15-12

Please be advised GP7 Construction, LLC committed a mathematical error on the "Hidalgo County Pct. #3-HUB CDBG-R Flood Offsite Drainage Improvements to La Suena Subdivision" Bid # 5209-93-0309-5000-9300-UCP-ML, on bid item #3. This item unit of \$3,650 was correct yet the correct total should read \$29,200.00. We do apologize for problems this may have caused. Thank you very much. Should you have any questions feel free to contact me.

Sincerely,

*Steve Garza*

Steve Garza

**GP7 CONSTRUCTION, LLC.**  
304 Palo Verde  
Brownsville, Tx. 78521  
(956)789-7784  
Email: [steve.GP7@hotmail.com](mailto:steve.GP7@hotmail.com)