
From: Agapito Vargas
To: "Yvette Islas"
Cc: "marcie.jackson"; "Eralio Palacios"; "Norma Ceballos"; "Rossana Schettino"; valde.guerra@co.hidalgo.tx.us
Subject: Agenda Item - Award Low Bid Acevedo #4
Date: Wednesday, July 11, 2012 1:57:02 PM
Attachments: Cost Breakdown Acevedo no 4 07112012 2nd bid.xls

ltr txdot req concurrence low bid award acevedo #4 07112012.pdf
engineers ltr of recommendation acevedo 4 second bid 07112012.pdf
exp report 07112012.pdf

Yvette, please place the following item on CC agenda for Tuesday 24th July 2012:
            Approval to award contract to sole low bidder for 3rd Call Border Colonias Access Program
Project

Project Name: Acevedo No. 4 Subdivision (CSJ: 3C1080014)
Project Location: Precinct 4

            Low Bidder: GS2, LLC, Peñitas, TX
            Project Engineer: Javier Hinojosa Engineering
            Account: 1-1312-431-00-123-014-1-731 & 733
 
              
Attached is correspondence to TXDOT requesting concurrence, engineer’s letter of recommendation,
cost breakdown, engineer’s tabulation sheet and expense report.
 
 

Agapito Vargas, Executive Director

Hidalgo County Border Colonias Access Program
301 East State
Pharr, TX 78577
Office Tel: 956/787-1891
Fax: 956/787-4683
Cell: 956/460-6364
email: agapito.vargas@co.hidalgo.tx.us
email smart phone: canics49@gmail.com

P  Please refrain from printing this email unless completely necessary. Go Green!
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Acevedo #4

								Original Contract Amounts								Change Order 1

		Item No.		Bid Item No.		Item Description		Unit		Original Quantities		Original Rates		Amount Bid		Revised Rates		Revised Quantities		Amount Increase/Decrease

				ROADWAY

		1		100		Preparing ROW		STA		31.35		$1,000.00		$31,350.00

		2		247		Flex Base (Complete in Place) TY "E" GR4 (8")		CY		9766		$6.00		$58,596.00

		3		251		Reworking Flex Material (DC) (TY D CLII)		SY		9766		$3.50		$34,181.00

		4		310		Prime Coat (MC-30)		GAL		1957		$4.25		$8,317.25

		5		340		Asph Conc ACP Surface (TY  "D") (1.5")		SY		8371		$8.45		$70,734.95

		6		502		Barricades, Signs and Traffic Handling		MO		3		$1,500.00		$4,500.00

		7		530		Turnouts (Asphalt, Concrete, Pavement) (PBS-2)		SY		180		$20.00		$3,600.00

		9				Relocate Mail Boxes		LS		1		800		$800.00

						SubTotal Base Bid								$212,079.20

		DRAINAGE

		1		464		15" ADS Culvert Pipe		LF		1970		$   20.00		$39,400.00

		2		464		RCP (CL III) (18")		LF		420		$30.00		$12,600.00

		3		467		Safety End Treatment (Pre-Cast) (Ty II) ( 18") RCP) (1:6)		EA		12		$800.00		$9,600.00

		4		506		Temp Sedmt Cont Fence (Install)		LF		1040		$3.00		$3,120.00

		5		506		Temp Sedmt Cont Fence (Remove)		LF		1040		$1.00		$1,040.00

		6		530		Driveways (Asphalt, Concrete, Pavement)		SY		1400		$25.00		$35,000.00

		7		530		Driveways (Concrete)		SY		962		$35.00		$33,670.00

						SubTotal Drainage								$134,430.00

						GrandTotal Roadwork Base Bid and Drainage								$346,509.20

						Project Length: (LF)		3135

						Cost Per Linear Feet @ $500K/mile:		$   94.70

						Tot. Proj. Allowable (Cost per LF @$500K/mi X Proj. Lngth):		$   296,884.50

						Roadwork Allocation (Eng, Road Const and Contingency):		$   282,198.55

						Allowed Increase:		$   14,685.95		Amt Inc.:		$   70,549.64

						Road Construction Allocation:		$   209,711.50		*		Drainage Allocation:				$   145,460.00		*

						Possible 25% Transfer In Other Projects:		$   - 0				Transfer In: Other Projects

						Contingency Transfer In:		$   2,367.70				Total Allocation and Transfer				$145,460.00

						Total Allocation, 25% Transfer and Contingency Transfer		$   212,079.20						Drainage Cost:		$134,430.00

						Low Base Bid Roadwork		$212,079.20				Overrun/Underrun				$11,030.00

						Overrun/Underrun		$0.00				* Expense report dated 07.11.2012

						Change Order								Change Order

						Road Construction Allocation:		$   - 0				Drainage Allocation:				$   - 0

						Transfer In:		$   - 0				Transfer In: Other Projects

						Total Allocation, 25% Transfer and Contingency Transfer		$   - 0				Total Allocation and Transfer				$0.00

						Low Base Bid Roadwork After Change Order		$   - 0						Drainage Cost:		$0.00

						Overrun/Underrun		$0.00				Overrun/Underrun				$0.00

												** Expense report dated 07.11.2012
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2-1312-431-00-123-014-1-312      ACEVEDO S/D #4-INDIRECT COST


2-1312-431-00-123-014-1-334      ACEVEDO S/D #4-ARCH & ENG SR


2-1312-431-00-123-014-1-339      ACEVEDO S/D #4-OTHER PROF SR


2-1312-431-00-123-014-1-540      ACEVEDO S/D #4-ADVERTISING


2-1312-431-00-123-014-1-731      ACEVEDO S/D #4-ROADS


2-1312-431-00-123-014-1-733      ACEVEDO S/D #4-DRAINAGE DITCH


2-1312-431-00-123-014-1-899      ACEVEDO S/D #4-CONTINGENCY
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 427,326.11  21,006.57  8,714.29  8,714.29  397,605.25


1312 BORDER COLONIA ACCESS PROGRAM ROUND 3
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