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THE STATE OF TEXAS § 

    §     

COUNTY OF HIDALGO § 

 

   

AGREEMENT FOR PROFESSIONAL SERVICES 

C-12-247-10-01 

THIS AGREEMENT is made, by and between HIDALGO COUNTY, acting herein by 

and through the Commissioner’s Court, hereinafter called the “Owner”, and L&G 

Engineering, Professional Engineers of Mercedes, Texas, hereinafter called the “Engineer”. 

WITNESSETH: 

 WHEREAS, the Owner desires to contract with the Engineer to provide professional 

engineering services for “US83 (La Joya Relief Route)” project for Hidalgo County Precinct 

No. 3 hereinafter referred to as the “Project”. 

 NOW, THEREFORE, the Owner and the Engineer in consideration of the mutual 

covenants and agreements herein contained do mutually agree as follows: 

 ARTICLE 1.  Employment of Engineer.  The Owner agrees to employ the Engineer 

and the Engineer agrees to perform professional engineering services in connection with the 

Project as stated in the articles to follow and for having rendered such services, the owner 

agrees to pay the Engineer compensation as stated in the articles to follow.  

 ARTICLE 2.  Character and Extent of Services. This Agreement will provide for the 

development of the Project with the following: 

 2.1 Scope of Work.  The Owner will furnish items and provide those services for the 

development of the Project and fulfillment of this Agreement, as identified in EXHIBIT “A” 

Services to be Provided by the Owner, attached hereto and made a part of this Agreement as 
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identified in EXHIBIT “B”- Services to Provided by the Engineer, attached hereto and made a part of 

this agreement. 

 2.2   Classification of Services   For this Agreement, the professional services to be 

provided by the Engineer, as more particularly identified in EXHIBIT “B”, attached hereto. 

 2.3   Schedule of Work.  The Engineer shall prepare a schedule of work (hereinafter 

referred to as “Work Schedule”) in accordance with the terms identified in EXHIBIT “C” - Work 

Schedule, attached hereto and made a part of this Agreement. 

 ARTICLE 3. Period of Service.  Upon execution of this Agreement, the Engineer shall 

proceed with the work outlined under Article 2 hereof. 

 3.1 Termination Date.  This Agreement termination shall be the earlier of September 28, 

2014 or upon completion of Projects (hereinafter referred to as the “Termination Date”), unless 

extended by written supplemental agreement, as provided in Article 8 hereof, duly executed by the 

Engineer and the Owner prior to the Termination Date, or otherwise terminated as provided in 

Article 3.4 herein and below. The Owner assumes no liability or obligation for payment to the 

Engineer for work performed or costs incurred by the Engineer prior to the date authorized by the 

Owner for the Engineer to begin work, during periods when work is suspended, or subsequent to 

the Termination Date. 

 3.2 Extension of the Termination Date.  The Engineer shall notify the Owner in writing as 

soon as possible if it is determined, or reasonably anticipated, that the work under this Agreement 

cannot be completed before the Termination Date, and the Owner may , at the Owner’s sole 

discretion, extend the Termination Date by written supplemental agreement as provided in Article 8 

hereof.  The Engineer shall allow adequate time for review and approval by the Owner of the written 

notice and request by the Engineer to extend the Termination Date.  

 3.3 Suspension of Work.  Should the Owner desire to suspend the work under this 

Agreement, but not terminate this Agreement, the Owner shall provide thirty (30) calendar days 

verbal notification to the Engineer, followed by written confirmation from the Owner to the 












































































