THE STATE OF TEXAS  §
§
COUNTY OF HIDALGO §

AGREEMENT FOR PROFESSIONAL SERVICES
C-12-246-10-16

THIS AGREEMENT is made, by and between HIDALGO COUNTY, acting herein by
and through the Commissioner’s Court, hereinafter called the “Owner”, and L & G
Consulting Engineers Inc. d/b/a L & G Engineering, Professional Engineers of Mercedes,
Texas, hereinafter called the “Engineer”.

WITNESSETH:

WHEREAS, the Owner desires to contract with the Engineer to provide professional
engineering services for the “Tom Gill / Liberty Road (from US Expressway 83 to FM 2221)”
project for Hidalgo County Precinct No. 3 hereinafter referred to as the “Project”.

NOW, THEREFORE, the Owner and the Engineer in consideration of the mutual
covenants and agreements herein contained do mutually agree as follows:

ARTICLE 1. Employment of Engineer. The Owner agrees to employ the Engineer
and the Engineer agrees to perform professional engineering services in connection with the
Project as stated in the articles to follow and for having rendered such services, the owner
agrees to pay the Engineer compensation as stated in the articles to follow.

ARTICLE 2. Character and Extent of Services. This Agreement will provide for the
development of the Project with the following:

2.1 Scope of Work. The Owner will furnish items and provide those services for the
development of the Project and fulfilment of this Agreement, as identified in EXHIBIT “A”

Services to be Provided by the Owner, attached hereto and made a part of this Agreement as
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identified in EXHIBIT “B”- Services to Provided by the Engineer, attached hereto and made a
part of this agreement.

2.2 Classification of Services For this Agreement, the professional services to be
provided by the Engineer, as more particularly identified in EXHIBIT “B”, attached hereto.

2.3 Schedule of Work. The Engineer shall prepare a schedule of work (hereinafter
referred to as “Work Schedule”) in accordance with the terms identified in EXHIBIT “C” - Work
Schedule, attached hereto and made a part of this Agreement.

ARTICLE 3. Period of Service. Upon execution of this Agreement, the Engineer shall
proceed with the work outlined under Article 2 hereof.

3.1 Termination Date. This Agreement shall terminate on October 16, 2016 or upon

completion of projects (hereinafter referred to as the “Termination Date”), unless extended by
written supplemental agreement, as provided in Article 8 hereof, duly executed by the Engineer
and the Owner prior to the Termination Date, or otherwise terminated as provided in Article 3.4
herein and below. The Owner assumes no liability or obligation for payment to the Engineer for
work performed or costs incurred by the Engineer prior to the date authorized by the Owner for
the Engineer to begin work, during periods when work is suspended, or subsequent to the
Termination Date.

3.2 Extension of the Termination Date. The Engineer shall notify the Owner in writing
as soon as possible if it is determined, or reasonably anticipated, that the work under this
Agreement cannot be completed before the Termination Date, and the Owner may , at the
Owner’s sole discretion, extend the Termination Date by written supplemental agreement as
provided in Article 8 hereof. The Engineer shall allow adequate time for review and approval by

the Owner of the written notice and request by the Engineer to extend the Termination Date.



verbal notification to the Engineer, followed by written confirmation from the Owner to the
Engineer to that effect. The thirty-day notice may be waived as agreed in writing by both the
Owner and the Engineer. The work under this Agreement may be reinstated and resumed in full
force and effect within sixty (60) days of receipt of written notice from the Owner to the Engineer.
The sixty-day notice may be waived as agreed in writing by both the Owner and the Engineer.

If the Owner suspends the work, the Termination Date as identified above is not affected,
and this Agreement will terminate on the date specified, unless extended by written supplemental
agreement, as provided in Article 8 hereof, duly executed by the Engineer and the Owner prior to
the Termination Date.

3.4 Termination of Agreement. This Agreement may be terminated before the stated
Termination Date identified in Article 3.1 herein by any of the following conditions:

(1) Commitment of Current Revenues. In the event that, during any term
hereof, the Owner does not appropriate sufficient funds to meet to the
obligations of this Agreement, the Owner may terminate this Agreement upon
thirty (30) days written notice to the Engineer. The Owner agrees, however,
to use reasonable efforts to secure funds necessary for the continued
performance of this Agreement. The parties intend this provision to be a
continuing right to terminate this Agreement at the expiration of each budget
period of the Owner pursuant to the provisions of Tex. Loc. Govt. Code Ann.
§271.903 (Vernon Supp. 1995).

(2) By mutual agreement and consent, in writing, of both the Engineer and the
Owner.

(3) By the Owner, upon failure of the Engineer to fulfill the Engineer's

obligations set forth herein in a satisfactory manner as determined by the



Owner and in sole opinion of the Owner, after the Owner provides written
notice to the Engineer of such failure and the Engineer has not corrected
such failure within (30) days of such written notice by the Owner.

(4) By the Engineer, upon failure of the Owner to fulfill the Owner’s obligations
set forth herein, after the Engineer provides written notice to the Owner of
such failure and the Owner has not corrected such failure within thirty (30)
days of such written notice by the Engineer.

(5) By the Owner without cause upon thirty (30) days written notice to the
Engineer.

(6) By satisfactory completion of all services and obligations described herein.

Should the Owner terminate this Agreement as herein provided, no fees other than fees
due and payable at the time of termination shall thereafter be paid to the Engineer
notwithstanding anything herein to the contrary. In determining the value of the work performed
by the Engineer prior to termination, the Owner shall be the sole judge of the value of such work
performed. Compensation for work at termination will be based on a percentage of the work
completed at that time. Should the Owner terminate this Agreement under (5) of the paragraph
above, the amount charged during the thirty (30) day notice period shall not exceed the amount
charged during the preceding ninety (90) days.

If the termination of this Agreement is due to the failure of the Engineer to fulfill the
Engineer’s obligations under this Agreement, the Owner may take over the Project and
prosecute the work to completion. In such case, the Engineer shall be liable to the Owner for any
additional cost occasioned by the Owner.

If the Engineer defaults in the performance of this Agreement or if the Owner terminates

this Agreement for fault on the part of the Engineer, the Owner will give consideration to payment



of an amount in settlement to include: the actual costs incurred by the Engineer in performing the
work to the date of default, the amount of work required which was satisfactorily completed to
date of default, the value of the work which is usable to the Owner, the cost to the Owner of
employing another consultant and/or firm to complete the work required and the time required to
do so0, and other factors which affect the value to the Owner of the work performed at the time of
default. This Agreement shall not be considered as specifying the exclusive remedy for any
default by the Engineer, but all remedies existing at law and in equity may be availed of by either
paity and shall be cumulative.

The termination of the Agreement and payment of an amount is settiement as prescribed
above shall extinguish all rights, duties, and obligations of the Owner and the Engineer under this
Agreement, except the obligations set forth in Articles 11.2, 12, 13, 15, 16, 17, 18.3, 19, 22 and 26
hereto.

ARTICLE 4. Progress and Coordination. The Engineer shall, from time to
time during the progress of the work, confer with the Owner. The Engineer shall prepare and
present such information as may be pertinent and necessary, or as may be requested by the
Owner, in order to evaluate features of the Engineer’s services and work.

At the request of the Owner or the Engineer, conferences shall be provided at the
Engineer’s office, the office of the Owner, or at other locations designated by the Owner. These
conferences shall also include evaluation of the Engineer’s services and work when requested by
the Owner.

All applicable study reports shall be submitted in preliminary form for approval by the
Owner before the final report is issued. The Owner's comments regarding the Engineér’s

preliminary report will be addressed by the Engineer in the final report.



If funds by other agencies or entities are to be used for the development of the project
under this Agreement, the Engineer’s services and work will be subject to periodic review and
approval by other agencies or entities, including those of the city, county, state and/or federal
agencies.

Should it be determined that the progress in the production of the Engineer’s services and
work does not satisfy the requirements of the approved Work Schedule as provided by Exhibit
“C”, attached hereto, the Owner shall review the approved Work Schedule with the Engineer to
determine the corrective action needed by either the Owner or the Engineer.

The Engineer shall promptly advise the Owner in writing of events which have a
significant impact upon the progress of the Engineer’s services and work and the approved Work
Schedule, including:

(1) problems, delays, adverse conditions which will materially affect the ability to
attain contract objectives, prevent the meeting of time schedules and goals,
or preclude the timely completion and submittal of Project deliverables by the
Engineer within established time periods; this disclosure will be accompanied
by a statement by the Engineer of recommended or immediate action taken,
or contemplated, and any Owner or other agency or entity assistance needed
to resolve the situation; and

(2) favorable developments or events which enable meeting the Work Schedule
goals sooner than anticipated.

ARTICLE 5. Compensation and Fees. For and in consideration of the services
to be

rendered by the Engineer, the Owner shall compensate the Engineer as follows:



5.1 Basic Services. For and in consideration of the Services to be rendered by the
Engineer, as identified in Article 2 and more particularly identified in EXHIBIT “B”, attached
hereto, the maximum amount payable by the Owner to the Engineer for Services, subject to
adjustment in accordance with Article 6.1 herein, will be provided in each work authorization
issued. An outline and breakdown of the Services Fee is more particularly identified in EXHIBIT
“D1"-Fee Schedule, attached hereto and made a part of this Agreement. Payments to the
Engineer for Services shall be made by the Owner, upon presentation by the Engineer of the
monthly Request for Payment, in accordance with the terms and provisions of Article 6 herein.

5.2 Special Services. Those services that may be required to provided by the Engineer
as Special Services are set forth below and more particularly described in EXHIBIT “B”,
attached hereto. For and in consideration of these Special Services rendered as required by the
Engineer, the Owner shall pay the Engineer a negotiated lump sum fee (hereafter referred to as
“Special Services Fee") at the hourly labor rates and non-labor rates (hereinafter referred to as
“Contract Rates”) specified in EXHIBIT “D” - Contract Rates, attached hereto and made a part

of this Agreement, and as follows:

1. RESIDENT OR SITE ENGINEER, INSPECTOR Actual performance of services of
project site engineer, resident engineer and/or inspector, if required by Owner.

2. DOCUMENT COPIES Actual performance and/or providing of additional copies
(over 10) of report; additional copies (over 10) of plans (contract drawings),
specifications and estimates (PS&E); additional copies (over 10) of bidding
documents: additional copies (over 10) of as-built drawings.

3. EXTRA TRAVEL Extra travel required of Engineer and authorized by Owner to
points outside of Hidalgo County.

4, EXPERT WITNESS Assistance to the Owner as expert witness in any litigation
with third parties, arising from the development or construction of the Project.

5. MISCELLANEOUS. Investigations involving detailed consideration of operation,
maintenance and overhead expenses and (unless otherwise agreed) the
preparation of rate schedules, eaming and expense statements; preparation of
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feasibility studies; environmental document preparation; appraisals, valuations, and
material audits; or inventories required for certification of force account
construction performed by the Owner; preparation of change orders for extra work
done by the Contractor.

ARTICLE 6. Method of Payment.

6.1 Request for Payment. Payments to the Engineer for services rendered will be made
while work is in progress as execuied through a lump sum fee assigned to each work
authorization (hereinafter referred to as “Work Authorization”) in accordance with Article 7
herein. For each Work Authorization, the Engineer shall prepare and submit to the Owner
monthly progress reports in sufficient detail to support the progress of the work and in support of a
request for payment (hereinafter referred to as “Request for Payment’). The progress report
shall indicate the percent completion of the work accomplished by the Engineer during the billing
period and to the date of the Request for Payment. On or before noon of the first Monday of
each month during the performance of the services, the Engineer shall submit to the Owner for
approval a Request for Payment. Payment of the lump sum fee for each Work Authorization
identified in the Request for Payment will be in proportion to the percent completion of the work
tasks identified in such Work Authorizations together with a detailed breakdown of the amount
and the sum of all prior payments. The Owner shall review each such Request for Payment and
may make such exceptions as the Owner reasonably deems necessary or appropriate under the
circumstances then existing. About ten (10) working days after the Commissioners Court of the
Owner meets approving such payment, the Owner shall make payment to the Engineer in the
amount approved as aforesaid subject to Article 6.4 herein and below.

If the Project, or any portion(s) thereof, are deleted or otherwise not constructed,
compensation to the Engineer by the Owner for the Project or such portions of the project shall

be only the amounts paid the Engineer for actual work performed in accordance with the Work

Authorization(s) approved by the Owner.



6.2 Final Payment. After final completion of the work and acceptance thereof by the
Owner, the Engineer shall submit a final request for payment (“Final Request for Payment”)
which shall set forth all amounts due and remaining unpaid to the Engineer and upon approval
thereof by the Owner, the Owner shall pay to the Engineer the amount due (“Final Payment")
under such Final Request for Payment in accordance with the provisions of Article 6.1 hereof.
The Final Payment shall not be made until the Engineer delivers to the Owner an affidavit that
so far as the Engineer has knowledge or information any and all amounts due for materials and
services over which the Engineer has control have been paid.

6.3 Qualification on Obligations to Pay. Any provision hereof to the contrary
notwithstanding, the Owner shall not be obligated to make any payment (whether a payment
under Article 6.1 hereof or Final Payment) to the Engineer hereunder if any one or more of the

following conditions precedent exist:

(1) The Engineer is in default of any of its obligations hereunder or otherwise is in
default under this Agreement or under any contract documents related to this
Agreement;

(2) Any part of such payment is attributable to the Engineer’s services which are not
performed in accordance with this Agreement; provided, however, such payment
shall be made as to the part thereof attributable to the Engineer’s services which
were performed in accordance with this Agreement.

(3) The Engineer has failed to make payments promptly to consultants or other third
parties used in connection with the Project for which the Owner has made payment
to the Engineer;

(4) If the Owner, in good faith judgement, determines that the portion of the
compensation then remaining unpaid will not be sufficient to complete the
Engineer’s services in accordance with this Agreement, no additional payments will
be due the Engineer hereunder unless and until the Engineer, at its sole cost,
performs a sufficient portion of the Engineer’s services so that such portion of the
compensation then remaining unpaid is determined by the Owner to be sufficient to
so complete the Engineer’s services.



6.4 No partial payment made hereunder shall be or construed to be final acceptance or
approval of that part of the Engineer’s services to which such partial payment related or relieves
the Engineer of any of its obligations hereunder with respect thereto.

6.5 The Engineer shall promptly pay all bills for labor and material performed and
furnished by others in connection with the performance of the Engineer’s services.

6.6 Waiver. The making of the Final Payment shall constitute a waiver of all claims by
the Owner except those arising from (1) faulty or defective services of the Engineer appearing
after completion of the Project. (2) failure of the Engineer's services to comply with the
requirements of this Agreement or any contracts or Agreements related to the Project, or (3)
terms of any special warranties required by this Agreement or provided at law or in equity. The
acceptance of Final Payment shall constitute a waiver of all claims by the Engineer except those
previously made in writing and identified by the Engineer as.unsettled at the time of the Final
Request for Payment.

ARTICLE 7. Work Authorization. After execution of this Agreement, the Engineer shall
proceed with the work outlined under Article 2 hereof, only as authorized by the Owner through
an agreed Work Authorization document in the form identified in EXHIBIT “E”- Work
Authorization Form, attached hereto and made a part of this Agreement. The Engineer will
identify, as approved by the Owner, the needed services for the Project, as required through the
course of the development to the Project. The Owner shall authorize the Engineer to perform
one or more of the agreed tasks identified in EXHIBIT “B”, attached hereto, in the form of
individual work authorizations. Upon authorization from the Owner, the Engineer will prepare a
Work Authorization document, which will include a description of the work to be performed,
including a description of the tasks and milestones, a work schedule, and an estimated cost

proposal agreed upon by the Owner and the Engineer. The estimated cost proposal shall set
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forth in detail the computation of the cost of each work task, at the hourly rates established and
identified in EXHIBIT “D”, attached hereto. The Work Authorizations shall not waive the
Owner’s and the Engineer’s responsibilities and obligations established in this Agreement.

The estimated cost proposal for each Work Authorization, developed by the Engineer
and approved by the Owner shall be used by the Owner to appropriate a purchase order for the
Work Authorization. Each executed Work Authorization shall become a part of this
Agreement. Upon satisfactory completion of the Work Authorization, the Engineer shall submit
the Project’s deliverables as specified in the executed Work Authorization to the Owner for
review and acceptance.

Work included in a Work Authorization shall not begin until the Owner and the Engineer
have signed the Work Authorization. All work must be completed on or before the completion
date specified in the Work Authorization, unless extended by written agreement by the
Engineer and the Owner. The Engineer shall promptly notify the Owner of any event that will
affect completion of the Work Authorization. All Work Authorizations must be executed and
completed by both the Engineer and the Owner within the period established for this Agreement
as specified in Article 3 hereof.

The final acceptance by the Owner of each Work Authorization for the Project shall
serve as evidence of completion, on the part of the Engineer, of all services under this
Agreement insofar as they pertain to that portion of work on the Project identified in the
applicable work authorization.

ARTICLE 8. Supplemental Agreements. The terms of this Agreement may be amended
by supplemental agreement if the Owner determines that (1) there is a need to extend the
Termination Date identified in Article 3.1 hereof, (2) there has been a significant change in the

scope, complexity or character of the services to be performed by the Engineer, and/or (3) for
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any other reason agreeable to the Owner and the Engineer. All supplemental agreements will be
developed in the form identified in EXHIBIT “F” - Supplemental Agreement Form, attached
hereto and made a part of this Agreement, and incorporated herein by reference as
“Supplemental Agreement”.

[f determined approprfate by the Owner, additional compensation to the Engineer for (1),
(2) and/or (3) above shall be paid as a negotiated lump sum fee at the Contract Rates specified
in EXHIBIT “D”, attached hereto. The negotiated lump sum fee shall be incorporated into the
Supplemental Agreement.

Any Supplemental Agreement must be executed by both the Engineer and the Owner
prior to the Termination Date specified in Article 3 hereof.

It is distinctly understood and agreed that no claim by the Engineer for additional work, as
identified in Article 9 hereof, or changes or revisions in work, as identified in Article 10 hereof,
shall be made by the Engineer until full execution of the Supplemental Agreement and
authorization to proceed is granted by the Owner. The Owner reserves the right to withhold
payment to the Engineer pending verification of satisfactory work performed by the Engineer.

ARTICLE 9. Additional Work. If the Engineer is of the opinion that any work it has been
directed to perform is beyond the scope of this Agreement and constitutes extra work, the
Engineer shall promptly notify the Owner in writing, In the event the Owner finds that such work
does constitute extra work, the Owner shall so advise the Engineer and a written supplemental
agreement will be executed between the Owner and the Engineer as provided herein. The
Engineer shall not perform any proposed additional work or incur any additional cost prior to the
execution by both the Engineer and the Owner of a supplemental agreement. Additional
compensation from the Owner to the Engineer shall be paid as a negotiated lump sum fee at the

Contract Rates specified in EXHIBIT “D” attached hereto. The negotiated lump sum fee shall be
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incorporated into the supplemental agreement as specified in Article 8 hereof. The Owner shall
not be liable or under any obligation to compensate the Engineer for work performed or costs
incurred by the Engineer relating to additional work not directly associated with the performance
of the work authorized in this Agreement or as amended through supplemental agreement.

ARTICLE 10. Changes or Revisions in Work. If the Owner finds it necessary to
request changes to the work, and the changes are within the applications of sound engineering
principles, the Engineer shall make such revisions if requested and directed by the Owner.

10.1 Preliminary Work. The Engineer will make, without expense to the Owner, such
revisions of any preliminary reports or drawings as may be required to meet the needs of the
Owner and the applications of sound engineering principles.

10.2 Previously Approved or Satisfactorily Completed Work. If the Owner funds it
necessary to request the Engineer to make changes to work previously approved by the Owner
or work satisfactorily completed for which the Owner approves or, after a definite plan has been
approved by the Owner, if a decision is subsequently made by the Owner, which for proper
execution involves extra services and expenses for changes in or additions to the drawings
specifications or other documents, this will be considered as additional work, and compensation
from the Owner to the Engineer will be in accordance with Article 9 hereof.

10.3 Project Delays. If the Engineer is required to perform additional work due to
delays by the imposition of causes not within the Engineer’s control, such as by the re-
advertisement of bids or by the delinquency or insolvency of contractors, such work associated
with these delays shall be considered additional work, and the Engineer shall be compensated by
the Owner for such extra services and expense in accordance with Article 9 hereof.

10.4 Reduction of Project Cost. Notwithstanding any provision herein to the contrary,

in the event it is necessary for the Owner to require changes in the final plan of the Project to
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enable it to the reduce the construction cost of the Project to an amount within the sum estimated
by the Engineer, the Engineer will be required to make such revisions or changes. These
changes will only be considered additional work by the Engineer, if the Engineer previously
provided these same changes as options to the Owner at the stage of preliminary work or prior to
the approval of the final plan for the Project, and the option or options were not selected or
approved by the Owner to be incorporated into the final ptan of the Project. Payment for this
additional work will then be made to the Engineer in accordance with Article 9 hereof. If the
Engineer failed to provide these changes as an option or options to the Owner at the stage of
preliminary work or prior to the approval of the final plan of the Project, these changes will not be
considered additional work and no additional compensation will be made to the Engineer.

ARTICLE 11. Ownership and Release of Documents.

111 Ownership of Documents. Original drawings and specifications are the property
of the Engineer however the Project is the property of the Owner, and the Engineer may not use
the drawings and specifications thereof for any purpose not relating to the Project with the
Owner’s consent. The Owner shall be furnished with such reproductions of drawings and
specifications as the Owner may reasonably require. Upon completion of the work or any earlier
termination of this Agreement under Article 3.4 hereof, the Engineer will revise drawings to reflect
changes made during construction and will promptly furnish the Owner with one complete set of
reproducible record prints. Prints shall be furnished by the Engineer, as an additional service, at
any other time requested by Owner. All such reproductions shall be the property of the Owner
who may use them without the Engineer's permission for any proper purpose relating to the
Project, including but not limited to additions to or completion of the Project. Any additions or

revisions by the Owner to a drawing signed, sealed, and dated by a registered professional
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engineer, shall be made in accordance with the Texas Engineering practice Act and the Rules of
the State Board of Registration for Professional Engineers.

All documents furnished to the Engineer by the Owner shall be delivered to the Owner
upon completion or termination of this Agreement. The Engineer, at the Engineer's own
expense, may retain copies of such documents or any other data under this Agreement.

11.2 Release of Documents or Information. Release of information to the public or
others regarding the Project will be accordance with the Texas Public Information Act.

ARTICLE 12 Discounts, Rebates, Refunds. In connection with procurement services
rendered by the Engineer, if procurement services are required of the Engineer hereunder, all
discounts, rebates and refunds shall accrue to the Owner. For some purchases, the Engineer
may deem that payment within the discount period is not safe; and/or inspection, guarantees, or
other considerations may dictate delay. In such cases, the Engineer shall promptly notify the
Owner so that a course of action may be mutually agreed upon by the Owner and the Engineer.

ARTICLE 13. Records, Accounting, Inspection. The Engineer shall keep full and
detailed records and accounts in a manner approved by the Owner. The Engineer shall afford the
Owner’s authorized personnel and independent auditors, if any, full access to the work performed
by the Engineer regarding the Project and to all of the Engineer's books, records,
correspondence, instructions, drawings, receipts, vouchers and other documents relating to such
work under this Agreement and the Engineer shall preserve all such records for three (3) years
after final payment. The Engineer shall deliver to the Owner upon completion of such work, a
statement of the cost of such work detailed according to the accounting procedure and
requirements of the Owner.

ARTICLE 14. Subcontracting and Assignment. The Engineer shall not assign,

subcontract or transfer the Engineer’s interest in this Agreement without the prior written consent
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of the Owner. The Engineer shall bind every subconsultant by written subcontract to observe all
the terms of this Agreement to the extent that they may be applicable to each subconsultant. No
subcontract relieves the Engineer of any responsibilities under this Agreement.

The Engineer, and the Owner, do hereby bind themselves, their successors, executors,
administrators and assigns to each other party of this Agreement and to the successors,
executors, administrators, and assigns of such other party in respect to all covenants of this
contract.

ARTICLE 15. Patents. The Engineer shall indemnify and save the Owner harmless from
all liability for alleged or actual infringement of any patent resulting from the use of apparatus or
equipment furnished or designed by the Engineer or from the use of any process designed by the
Engineer or effected by said apparatus or equipment, and the Engineer shall indemnify and save
the Owner harmless from and against all costs, legal fees, expenses and liabilities incurred in or
about any claim of or action for such infringement. provided, however, that the Owner shall
promptly transmit to the Engineer all papers served on the Owner in any suit involving such claim
of infringement, and provided further, that the Owner permits the Engineer to have entire charge
and control of the defense of any such suit. If because of actual infringement the use of such
apparatus, equipment, or process is enjoined, the Engineer shall refund the purchase price
thereof in proportion to the length of service uncompleted, the life of such apparatus or equipment
being assumed as five years. The Engineer hereby grants to the Owner a non-exclusive, royalty-
free license under patents now or hereafter owned by the Engineer covering any machines,
apparatus, processes, articles, or products included in the Engineer’s work hereunder.

ARTICLE 16. Confidential Information, Inventions and Other Restrictions.

16.1 Confidential Information. The Engineer shall not use in any way, commercial or

otherwise, except to the extent required by the proper performance of this Agreement; and shall
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hold in confidence and not disclose to any person, for any reason or at any time, any information
relating fo the secret processes, products, compositions, machinery, apparatus or trade secrets of
the Owner, or any other confidential information given to the Engineer by any of the Owner’s
commissioners, elected officials, employees, or representatives or acquired by the Engineer
during the term of or as a result of this Agreement. Any information not generally available to the
public shall be considered secret and confidential for the foregoing purposes; provided, however,
that any technical information which was lawfully in the Engineer’s possession prior to such
disclosure to the Engineer by the Owner or which is or shall lawfully be published or become part
of general knowledge from sources other than the Engineer or which otherwise shall lawfully
become available to the Engineer from a source other than the Owner, shall not be subject to
these provisions. All the foregeing stipulations shall apply to such information and work hereunder
as well as to any information and ideas originated or developed by the Engineer in performing
such work. Such information may, of course, be disclosed to the proper officials or employees of
the Owner if necessary to perform the work hereunder. The Engineer shall, however, inform each
of its employees who receive such information of these restrictions and the Engineer shall take all
reasonable precautions and exert all reasonable efforts to assure conformance with such
restrictions by all of its officers, employees, and agents, obtaining from them if necessary,
agreements satisfactory to the Owner, effectuating the purposes of this Article.

16.2 Inventions. The Engineer shall communicate to the Owner at once, and require
the Engineer's employees assigned to this Project to communicate to the Owner all inventions
and improvements which any of the Engineer's employees, either alone or in conjunction with
any of the Owner’s employees may conceive, make or discover during the course of or as a result
of work on this Project under this or any ensuing agreement with the Owner that relates to the

processes, products, compositions, machinery or plants of the Owner, or relating in any way to
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any of the operations in which the Owner may be obligated to pay to the Engineer as
compensation for services rendered by the Engineer under contract with the Owner. The
Engineer shall require its employees to execute patent applications and assignments thereof to
the Owner or its nominees, and powers of attorney relating thereto for any country the Owner may
designate, and shall take all other actions as the Owner may request to maintain and protect such
inventions and improvements. The Owner shall pay all costs or charges incurred in protecting
such inventions and improvements if the Owner desires to protect them. Before assigning any of
the Engineer’s employees to work under any contract with the Owner concerning this Project, the
Engineer shall obtain from them agreements satisfactory to Owner complying in all respects with
the terms and provisions of this Article.

16.3 The rights and obligations set forth in Article 16 shall survive the performance of this
Agreement, or any termination, discharge or cancellation thereof

ARTICLE 17. Engineer’s Seal, Responsibility and Warranties.

17.1 Engineer’'s Seal. The Engineer shall assign a responsible engineer or engineers
licensed to practice in the State of Texas, who shall sign, seal and date all appropriate engineering
submissions to the Owner in accordance with the Texas Engineering Practice Act and the Rules of
the Stare Board of Registration for Professional Engineers.

17.2 Engineer’s Responsibility. The Engineer shall be responsible for the accuracy of
the work for the Project and shall promptly make necessary revisions or corrections resuiting from
errors, omissions, or negligent acts by the Engineer. No additional compensation will be made to
the Engineer for any necessary revisions or corrections resulting from errors, omissions, or
negligent acts by the Engineer.

The Engineer’s responsibility for all questions arising from design errors and/or omissions

will be determined by the Owner or a designee appointed by the Owner. The Engineer wiil not be
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relieved of the responsibility for subsequent correction of any such errors or omissions or for
clarification of any ambiguities until after the construction phase of the Project has been
completed.
17.3 Warranties.

(a) The Engineer warrants that engineering design work performed by the
Engineer hereunder shall be in accordance with sound engineering design practices and in
conformance with applicable code and standards established for such work.

(b) Notwithstanding anything to the contrary contained in this Agreement, the
Owner and the Engineer agree and acknowledge that the Owner is entering into this Agreement
in reliance on the Engineer’s experience and abilities with respect to performing the Engineer’s
services hereunder. The Engineer accepts the relationship of trust and confidence established
between it and the Owner by this Agreement. The Engineer covenants with the Owner to use the
Engineer’s best efforts, skill, judgement and abilities to design the Project and to further the
interests of the Owner in accordance with the Owners requirements and procedures, in
accordance with all professional standards, and in compliance with all applicable national, federal,
state, county and municipal laws, regulations, codes, ordinances, orders and with those of any
other body having jurisdiction. If the development of plans, specifications and estimates
(hereinafter referred to as “PS&E”) are identified in this Agreement under Article 2 hereof or
EXHIBIT “B”, attached hereto, as part of the services to be provided by the Engineer for the
Project, prior to the commencement of construction, the Engineer shall certify in writing to the
Owner that the PS&E for the Project, and the improvements when built in accordance therewith,
conform to all applicable governmental regulations, statutes and ordinances then in effect. The
Engineer represents covenants and agrees that there are no obligations, commitments or

impediments of any kind that will limit or prevent performance of the Engineer’s services.
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(c) The Engineer represents, covenants and agrees that all of Engineer’s services
to be fumished by the Engineer under or pursuant to this Agreement form the inception of the
Agreement until the Project has been fully completed, shall be of the standard and quality which
prevail among engineers of similar experience, knowledge, skill and ability engaged in engineering
practice throughout Texas under the same or similar circumstances involving the design and
construction of Project.

(d) The Engineer represents, covenants and agrees that the Engineer's special
talent, training and experience cause the Engineer to be the prime professional on the Project;
that because of such talent and training, the Engineer envisions the construction of the Project in
its entirely and possesses the special skills which enable the Engineer to recognize dangerous
conditions that a reasonable, prudent engineer having such special skills could anticipate may
artse from the proper use of the Project after acceptance by Owner; and that the Engineer
recognizes that any commissioners, elected officials, employees and agents of the Owner, plus
residents and owners of property within the area affected by the Project are within a class of
foreseeable persons who will be relying on the project being designed in a professional and safe
manner.

(e) If the development of PS&E is identified in this Agreement under Article 2 hereof
or EXHIBIT “B”, attached hereto, as part of the services to be provided by the Engineer for the
Project, the Engineer represents, covenants and agrees that the PS&E of the Project will be
accurate and free from any material errors. The Engineer additionally represents, covenants and
agrees to the following: that the design of the Project will conform to its foreseeable use as a
Project with all the amenities as set forth in any PS&E developed by the Engineer for the Project;
that the result of such PS&E, if built in accordance therewith, will be suitable for purposes for which

the Project is designed; and the Project will be inspected in a workmanlike, professional manner
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and will be suitable for the Project’s intended purpose. The Engineer’s responsibilities as set
forth herein shall at no time be in any way diminished by reason of any approval by the Owner of
any PS&E developed by the Engineer for the Project, nor shall the Engineer be released from
any liability by reason of such approval by the Owner, it being understood that the Owner at all
times is ultimately relying upon the Engineer’s skill and knowledge in preparing such PS&E.

() In connection with the Engineer’s performance of procurement services
hereunder, if any, the Engineer use its best efforts to obtain from all vendors of equipment and
materials, fullest possible warranties against defective materials and workmanship for the benefit
of the Owner.

ARTICLE 18. Engineer’'s Resources. The Engineer shall furnish and maintain, at the
Engineer’'s own expense, office space for the performance of all services, skilled and sufficient
personnel, as well as adequate and sufficient equipment to perform the services as required under
this Agreement.

18.1 Project Manager. The Engineer shall provide a manager (Project Manager) for
the Project that is a registered professional engineer in the State of Texas. The Project manager
shall have such knowledge and experience as will enable that Project Manager during the course
of the Project without prior consent of the Owner. If, due to situations beyond the control of the
Engineer, the Engineer must change the Project Manager prior to the completion and
acceptance of the Project, the Engineer will submit a request to change the Project Manager to
the Owner for approval.

18.2 Employees of the Engineer. All employees of the Engineer shall have such
knowledge and experience as will enable them to perform the duties assigned to them and
required for the services under this Agreement. Any employee of the Engineer who, in the opinion

of the Owner, is incompetent, or whose conduct becomes detrimental to the work required under
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this Agreement, shall immediately be removed form association with the Project when so
instructed by the Owner. The Engineer certifies that the Engineer presently has employed
sufficient and qualified personnel, and will maintain sufficient and qualified personnel for
performance of the services under this Agreement.

18.3 Documents/information Exchange The purpose of this Article is to define the
required automated resources, format for graphics files, and information exchange pertaining to
the Project. Taking into consideration that the Owner has a significant investment is the
development of the Project, there is a need for the Engineer to provide consistency in document
development for information exchange. Consistency in document development for information
exchange and production will help facilitate an economically efficient Project. Therefore, the
Engineer shall provide the Owner with documents and information in accordance with the special
requirement outlined in EXHIBIT “B” attached hereto.

ARTICLE 19. Indemnification. To the fullest extent permitted by applicable law, the
Engineer and its agents, partners, subcontractors, and consultants (collectively “Indemnitors”)
shall and do agree to indemnify, and hold harmless the Owner, the Owner’s respective directors,
elected officials, employees and agents (collectively “Indemnitees”) from and against all claims,
damages, losses, liens, causes of action, suits, judgments and expenses, including attorney fees,
of any nature, kind or description (collectively “Liabilities™) of any person or entity whomsoever
arising out of, caused by or resulting from the negligent performance of the Engineer’s services
through activities of the Engineer, its agents, partners, subcontractors and/or consultants
performed under this Agreement, and which are caused by or result from error, omission, or
negligent act of the Engineer or of any person employed or contracted by the Engineer provided
that any such Liabilities (1) are attributable to bodily injury, personal injury, sickness, disease or

death of any person, or to the injury to or destruction of tangible personal property including the
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loss of use and consequential damages resulting there from and (2) are caused in whole or in part
by any negligent act or omission of the Engineer, anyone directly or indirectly employed by the
Engineer or anyone for whose acts the Engineer may be legally liable. The Engineer shall also
save harmless the Owner from any and all expense, including but not limited io, attorney fees
which may be incurred by the Owner in litigation or otherwise resisting said claim or liabilities
which may be imposed on the Owner as a result of such activities by the Engineer, its agents
partners, subcontractors and/or consultants. [n this connection, it is agreed and understood that
the Engineer shall not be responsible for any portion of the liability proximately caused by the
Owner's negligence.

ARTICLE 20. Joint and Several Liability. In the event more than one of the Indemnitors
are connected with an accident or occurrence covered by the indemnification in Article 19 hereof,
then each of such Indemnitors shall be jointly and severally responsible to the Indemnitees for
indemnification and the ultimate responsibility among such Indemnitors for the loss and expense
of any such indemnification shall be settled by separate proceedings and without jeopardy to any
Indemnitee. The provisions of this Article shall not be construed to eliminate or reduce any other
indemnification or right which the Owner or any of the Indemnitees has by law.

ARTICLE 21. Insurance. The Engineer shall obtain and maintain insurance in the limits

of liability for each of the types of insurance coverage identified as follows.

(1) Workers’ Compensation, endorsed with a waiver of subrogation in favor of
the Owner in accordance with the statutory obligations imposed by Worker's
Compensation or Occupational Disease laws under the Texas Workers’
Compensation Law (“Statutory Texas”)

(2) Commercial General Liability, endorsed with the Owner as an additional

insured and endorsed with a waiver of subrogation in favor of the Owner alf to
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©)

4)

the extent of the liabilities assumed by the Engineer under Article 19 and
Article 20 herein, in limits of liability not less than one million dollars
($1,000,000) combined single limit each occurrence and in the aggregate for

bodily injury and property damage.

Texas Business Automobile Policy, endorsed with the Owner as an
additional insured and endorsed with a waiver of subrogation in favor of the
Owner all fo the extent of the liabilities assumed by the Engineer under Article
19 and Article 20 herein, in limits of liability not less than two hundred fifty
thousand dollars ($250,000) each person for bodily injury, five hundred
thousand dollars ($500,000) each occurrence for bodily injury, and one
hundred thousand dollars ($100,000) each occurrence for property damage.

Professional Liability in limits of $1,000,000 each claim and aggregate.

The Engineer covenants and agrees to maintain an insurance policy in the minimum limits

of liability for each of the types of insurance coverage identified above. The Engineer shall furnish

the Owner with a certificate of insurance (Hidalgo County Certificate of Insurance) showing the

said policy to be in full force and effect during the period of service, identified in Article 3 hereto, for

this Agreement. The completed Hidalgo County Certificate of Insurance shall be attached hereto

and identified as EXHIBIT “G”- Hidalgo County Certificate of Insurance. The Engineer will be

considered in breach of contract should the Engineer fail to maintain an insurance policy in the

minimum limits of liability and requirements identified above while performing services for and

under this Agreement, and will be subject to default and termination of the Agreement as outlined

in Article 3.4 hereto. Additionally, the Engineer covenants and agrees to use its best efforts to

maintain an insurance policy in the minimum limits of liability and requirements identified above

until one year following the date of the acceptance of the Project by Owner.
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ARTICLE 22. Compliance with Laws. The Engineer shall comply with all applicable
Federal, State and local laws, statutes, codes, ordinances, rules and regulations and the orders
and decrees of any court, or administrative bodies or tribunals in any manner affecting the
performance of this Agreement including, without limitation, worker's compensation laws, minimum
and maximum salary and wage statutes and regulations and licensing laws and regulations. When
required the Engineer shall furnish the Owner with satisfactory proof of its compliance therewith.

ARTICLE 23. Non-collusion. The Engineer warrants that the Engineer has not
employed or retained any company or persons, other than a bona fide employee working solely for
the Engineer, to solicit or secure this Agreement, and that the Engineer has not paid or agreed to
pay any company, engineer or any other person or entity any fee, commission, percentage,
brokerage fee, gifts or any other consideration contingent upon or resulting from the award or
execution of this Agreement. For breach or violation of this warranty the Owner shall have the
right to annul this Agreement without liability or, in the Owner’s discretion, to deduct from the
Services Fee, or otherwise recover, the full amount of each fee, commission, percentage,
brokerage fee, gift or contingent fee.

ARTICLE 24. Gratuities. The Owner mandates that employees of the Owner shall not
accept any benefits, gifts or favors from any person doing business or who reasonably speaking
may do business with the Owner under this Agreement; the only exceptions allowed are ordinary
business meals. Any person doing business with or who may reasonably seeking to do business
with the Owner under this Agreement may not make any offer of benefits, gifts or favors to Owner
employees, except as mentioned herein above. Failure on the part of the Engineer to adhere to
this provision may result in the termination of this Agreement.

ARTICLE 25. Payment of Franchise Tax. The Engineer hereby certifies that the

Engineer is not delinquent in Texas franchise tax payments, or that the Engineer is exempt from,
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or not subject to, such as tax. A false statement concerning corporation’s franchise tax status shall
constitute grounds for termination of the Agreement at the sole option of the Owner.

ARTICLE 26. Disputes. The Engineer shall be responsible for the settlement of all
contractual and administrative issues arising out of any procurement made by the Engineer in
support of the services under this Agreement.

ARTICLE 27. Severability. In the event any one or more of the provisions contained in
this Agreement shall for any reason, be held to be invalid, illegal, or unenforceable in any respect
such invalidity, illegality or unenforceability shall not affect any other provision thereof and this
Agreement shall be construed as if such invalid, illegal or unenforceable provision had never been
contained herein .

ARTICLE 28. Notices. All notices to either party by the other required under this

Agreement shall be personally delivered or mailed to such party at the following respective

addresses:
OWNER ENGINEER
Hidalgo County L & G Consulting Engineers , Inc.
1615 S. Closner, Suite J 2100 West Expwy 83
Edinburg, Texas 78539 Mercedes, Texas 78570

The Address may be changed by either party by written notice and notice sol mailed shall
be effective upon mailing.
ARTICLE 29. Miscellaneous Provisions.
{a) This Agreement constitutes the entire Agreement between the Engineer and the
Owner relating to the work herein described and supersedes any prior understanding or written or

oral contracts between the parties respecting the subject matter defined herein. These are no
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previous or contemporary representations or warranties of the Owner or the Engineer not set forth
herein.

(b) Except as specifically provided herein no modification, waiver, termination,
rescission, discharge or cancellation of this Agreement or of any terms thereof shall be binding on
the Owner unless in writing and executed by an officer or employee of the Owner specifically
authorized to do so.

(c) No waiver of any provision of or a default under this Agreement shall affect the
right of the Owner thereafter to enforce said provision or to exercise any right or remedy in the
event of any other default whether or not similar.

(d) No modification, waiver, termination, discharge or cancellation of this Agreement
or of any terms thereof shall impair the Owner’s right with respect to any liabilities whether or not
liquidated of the Engineer to the Owner theretofore accrued.

(e) All rights and remedies of the Owner specified in this Agreement are in addition
to the Owner's other rights and remedies.

(f) The Engineer shall remain an independent contractor and shall have no power
nor shall the Engineer represent that the Engineer has any power to bind the Owner or to
assume or to create any obligation express or implied on behalf of the Owner except as
specifically authorized in advance by the Owner.

(g) The Agreement shall be construed under the laws of the State of Texas and is
performable in Hidalgo County, Texas.

(h) This Agreement may only be amended by a written document executed by the
Owner and the Engineer as provided by Article 8 herein.

ARTICLE 30. Signatory Warranty The undersigned signatory or signatories for the

Engineer hereby represent and warrant that the signatory is an officer of the organization for
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which he or she has executed this Agreement and that he or she has full and complete authority to
enter into this Agreement on behalf of the Engineer. The above-stated representations and

warranties are made for the purpose of inducing the Owner to enter into this Agreement.

WITNESS WHEREOF, the Engineer and the Owner have caused this Agreement for

Professional Services to be effective as of the day of , 2012.

ENGINEER:
L & G CONSULTING ENGINEERS INC.

d/b/a L & G ENGINEERING
BY:

OWNER:
HIDALGO COUNTY

BY:
Ramon Garcia, County Judge

ATTEST:

Arturo Guajardo, Jr., County Clerk

Approved on Commissioners’ Court:

APPROVED AS TO FORM:
Atlas & Hall, L.L.P.

By:

EXHIBITS:
LOCATION MAP
EXHIBIT A -Scope of Services to be provided by the Owner
EXHIBIT B -Scope of Services to be provided by the Engineer
EXRIBIT C -Work Schedule
EXHIBIT D -Contract Rates
EXHIBIT D1 - Fee Schedule
EXHIBIT E -Work Authorization Form
EXHIBIT F -Supplemental Agreement Form
EXHIBIT G —Certificate of Insurance (Hidalgo County)
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Tom Gill/ Liberty Road Project
Limits: from Expressway 83 to FM 2221

EXHIBIT "A"
SERVICES TO BE PROVIDED BY THE OWNER

1. The COUNTY will issue work authorization to initiate all required services and
designate the authorized representative of the coordination of each work authorization.

2. The COUNTY will provide copies of all subdivision plats of record and/or in the
subdivision process.

3. The COUNTY will provide the ENGINEER with on-going guidance, timely reviews,
and decisions necessary to complete services required by the work authorization in order

to permit the ENGINEER to maintain an agreed upon project schedule.

4. The COUNTY will process all acceptable requests for payment in a timely manner.

Tom Gill / Liberty Road Project (Expressway 83 to FM 2221) Page ] of 1



EXHIBIT B
SCOPE OF SERVICES TO BE PROVIDED BY THE ENGINEER

PROJECT DESCRIPTION

The services designated herein as “Services provided by the ENGINEER?” shall include the performance of all
engineering services for the following described facility:

CITY/COUNTY: HIDALGO COUNTY PRECINCT #3

CONTROL:

PROJECT/DESCRIPTION: SCHEMATIC, PUBLIC INVOLVEMENT, EA, SURVEYS,
PS&E DESIGN, UTILITY COORDINATION, RIGHT-OF-WAY
MAPPING AND ACQUISITION SERVICES, CONSTRUCTION
MANAGEMENT FOR THE TOM GILL/LIBERTY RD PROJECT

LENGTH: 6.3 MILES
HIGHWAY: TOM GILL/LIBERTY ROAD PROJECT
LIMITS: . FROM EXPRESSWAY 83 NORTH TO FM 2221
PROJECT CLASSIFICATION

Surface Treatment

Overlay

Rehabilitation Existing Road (Scarify & Reshape)
Convert Non-Freeway to Freeway

Widen Freeway

Widen Non-Freeway

New Location Toll Freeway

New Location Non-Freeway

Interchange (New or Reconstruct)

Bridge Widening or Rehabilitation

Bridge Replacement

Upgrade to Standards - Freeway

Upgrade to Standards - Non-Freeway
Miscellaneous Studies (Use Function Code 110 for All Tasks)

EENEE NN NNEN

NOTES

ENGINEER shall mean L&G Engineering.
STATE shall mean Texas Department of Transportation.

COUNTY shall mean the Hidalgo County.
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EXHIBIT B

SCOPE OF SERVICES TO BE PROVIDED BY THE ENGINEER

Services
Provided By:
ENGINEER COQUNTY
N/A N/A
N/A N/A
N/A N/A
N/A N/A
N/A N/A
N/A N/A
N/A N/A
N/A N/A
N/A N/A
N/A N/A
N/A N/A
N/A N/A

ROUTE AND DESIGN STUDIES
(Function Code 110)

Route Location Studies

Level of Service Analysis

Traffic Evaluations and Projections (To be provided by TxDOT)

Develop Roadway Design Criteria

Preliminary Cost Estimates

Design Schematic
(See Section 7, page 7-1 for schematic layout requirements)

Preliminary Right-of-Way Requirements

Design Concept Conference (In coordination with TxDOT)

Soil Core Hole Drilling

a.

b,
c.
d

Pavement (See Section 7, pages 7-3 thru 7-4 for requirements)
Retaining Walls (See Section 10, page 10-1 thru 10-2 for requirements)
Miscellaneous Structures {See Section 10, page 10-4 for requirements)
Bridges (See Section 11, page 11-3 for requirements)
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EXHIBIT B

SCOPE OF SERVICES TO BE PROVIDED BY THE ENGINEER
SOCIAL, ECONOMIC/ENVIRONMENTAL STUDIES AND PUBLIC INVOLVEMENT

Services
Provided By:
ENGINEER COUNTY

N/A N/A
N/A N/A
N/A N/A
N/A N/A
N/A N/A
N/A N/A
N/A N/A
N/A N/A
N/A N/A
N/A N/A
N/A N/A
N/A N/A

1.

(Function Code 120)

Environmental Reports
All Environmental Reports shall be in accordance with 43 Texas Administrative Code
(TAC) 2.40-2.51, Code of Federal Regulations, Title 23, Part 771 and Highway Design
Operations and Procedures Manual, Part 1I-B.
a. Environmental Assessments
(1) An Environmental Assessment shall be prepared, anticipating a Categorical
Exclusion.
(2) An Environmental Assessment shall be prepared, anticipating a Finding of No
Significant Impact.
(3) An Environmental Assessment shall be prepared, anticipating the need for a
Draft Environmental Impact Statement.
b. Environmental Impact Statement
(1) A Draft Environmental Impact Statement shall be prepared. After appropriate
interagency and public reviews within time limits prescribed by the Code of
Federal Regulations, Title 23, Part 771 and 43 Texas Administrative Code 2.40-
2.51, a Final Environmental Impact Statement shall be prepared.
{2) A Section 4(f) Statement (Department of Transportation Act) shall be provided
by the ENGINEER. The format and content of the statement is found in FHWA
Technical Advisory T6640.8A.

Public Involvement

All public involvement procedures shall be in accordance with 43 Texas Administrative

Code (TAC) 2.40-2.51, Code of Federal Regulations Title 23, Part 771 and Highway

Design Operations and Procedures Manual, Part II-B.

a. A public involvement meeting(s) shall be scheduled, coordinated and conducted.*

b. Technical assistance, meeting(s) preparation, maintenance of contact lists, minutes of
meeting(s), exhibit preparation, and other tasks outlined by the STATE, shall be
provided.

Cultural Resources

Formal consultation with the State Historic Preservation Office (SHPO) and the Texas
Historical Commission (THC) will be conducted by STATE.

a. Historic Structure Studies

A records search and reconnaissance survey shall be performed, and documentation

prepared regarding identification efforts, National Register eligibility and potential

impacts to historic properties in accordance with the state’s historic structure
requirements.
b. Archeological Studies

(1) Files searches shall be conducted to determine if known archeological sites are
present; to identify whether these sites have been listed or determined eligible
for the National Register of Historic Places or have been designated State
Archeological Landmarks; and to identify the need (if any) to perform additional
archeological investigations.

(2) Archeological reconnaissance will be performed under a Texas Antiquities
Permit (13 TAC 26) signed for the Sponsor by a professional archeologist with
the STATE.

(3) Archeological survey shall be performed under a Texas Antiquities Permit
(13 TAC 26) signed for the Sponsor by a professional archeclogist with the
STATE.
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EXHIBIT B

SCOPE OF SERVICES TO BE PROVIDED BY THE ENGINEER

Services
Provided By:

ENGINEER
COUNTY

N/A

N/A

N/A

N/A

N/A

N/A

N/A

NA

N/A

N/A

Noise and Air Quality Analyses

a.

Noise Analysis

A noise analysis shall be prepared, including predicted noise levels and the
consideration and evaluation of noise mitigation, in accordance with the STATE’S
Noise Guidelines. The noise analysis or a summary of the noise analysis shall be
included in the environmental document for the project.

Air Quality Analysis

An air quality analysis shall be prepared in accordance with the STATE’S Air
Quality Guidelines. The air quality analysis or a summary of the air quality shall be
included in the environmental document for the project.

Ecological Investigations

A wetland survey and if necessary, a wetland delineation shall be conducted and a
“wetland finding” shall be provided if necessary. As part of the environmental phase of
the project, the consultant should notify the District if it is believed that a Section 404 or
Section 9 permit is required, and provide the technical data to the District for application
to the U.S. Army Corps of Engineers and/or the 1.8, Coast Guard.

A determination should be made if there are potential federally listed endangered or
threatened species that could be impacted. The District will be notified as soon as
possible that Section 7 or 10 consultations may be required, Supporting data will be
furnished to the district when consultation with the U.S, Fish and Wildlife Service is
undertaken.

Hazardous Materials

The consultant shall perform an Environmental Site Assessment for hazardous materials
impact in accordance with the American Society for Testing and Materials (ASTM)
1528.93 (Transaction Screen Process).

General Guidelines for Preparation of Environmental Documents

a.

The environmental document prepared shall be provided on paper and on a formatted
diskette that is compatible with the word processor program and equipment of the
district office.

Three draft copies and twelve final copies of the Environmental Assessment shall be
provided.

Ten draft copies and thirty final copies of the Draft and Final Environmental Impact
Statements shall be provided.

The environmental document shall be prepared in accordance with the content and
format of FHWA Technical Advisory T6640.8A.

Exhibits in the environmental document shall be limited to 297 millimeters by 420.5
millimeters (11 inches by 17 inches) where possible.
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EXHIBIT B

SCOPE OF SERVICES TO BE PROVIDED BY THE ENGINEER

Services
Provided By:
ENGINEER COUNTY

RIGHT-OF-WAY DATA
(Function Code 130)

NOTE: No work involving right-of-way (ROW) data is to be performed until the COUNTY
has given the ENGINEER written approval of the final location of the proposed ROW lines as
approved by TxDOT.

A. RIGHT-OF-WAY MAPPING:

1.

PURPOSE:
The purpose of right-of-way mapping is to prepare documents suitable for the
acquisition of real property interests and the probable issuance of a title policy.

DEFINITIONS:
For purposes of this Contract, the following definitions shall apply:

2.1

2.2,

2.3.

2.4.

2.5.

2.6.

2.7.

2.8.

2.9.

2.10.

Abstract Map — A drawing to scale prepared from record documents depicting
proposed right-of-way lines, existing right-of-way lines, easement lines, and
private property lines with relevant grantee names, recording data, and recording
dates.

Closure/Area Calculation Sheet — A computer generated print-out of the area
and the perimeter bearings, distances, curve data, and coordinates of an
individual parcel of land to be acquired.

Access Denial Line — A line which indicates specific location where access to
the roadway is denied.

Property Descriptions — A written metes and bounds description delineating the
area and the boundary and describing the location of an individual parcel of land
unique to all other parcels of land.

Owner — The most current title holder of record as determined by a study of the
Real Property Records.

Parcel Plat — An 8 %4 inch by 11 inch drawing to scale depicting all the
information shown on the right-of-way map regarding an individual parcel of
land to be acquired.

Parent Tract — A unit or contiguous units of land under one ownership,
comprising a single marketable tract of land consistent with the principle of
highest and best use. A parent tract may be described by a single instrument or
several instruments. A single parent tract cannot be severed by a public right-of-
way, easement, or separate ownership which destroys unity of use.

Parent Tract Inset — A small line drawing, to an appropriate scale, of the parent
tract perimeter placed upon the right-of-way map in the proximity of the
respective parcel. Parent fract insets are used in cases where the parent tract
cannot be shown to the same scale as the right-of-way map. Since parent tract
insets are used to identify the limits and location of parent tracts, they should
include public right-of-ways, utility easements and fee strips, and identifiable
water courses which bound the parent tract,

Point of Beginning (P.O.B.) — A corner of the parcel of land to be acquired,
located on the proposed right-of-way line and being the beginning terminus of
the first course of the property description.

Point of Commencing (P.0.C.) — A monumented property corner which can be
identified in the Real Property Records and is located outside the proposed right-
of-way corridor. For title purposes, the point of commencing should be a
monumented back corner of the parent tract. In the event a monumented back
comer of the parent fract cannot be recovered, the nearest identifiable
monumented property corner located outside the proposed right-of-way corridor
may be used.
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EXHIBIT B

SCOPE OF SERVICES TO BE PROVIDED BY THE ENGINEER

Provided By:
ENGINEER COUNTY

N/A

N/A

Services

N/A

N/A

211

2.12.

Preliminary Right-of-Way Layout — A drawing to scale depicting proposed
right-of-way lines, existing right-of-way lines, proposed pavement, access denial
lines, the proposed centerline alignment, private property lines, easement lines,
visible improvements, visible utilities, the station and offset from the centerline
alignment to each Point of Curvature (PC), Point of Tangency (PT), and angle
point in the proposed right-of-way lines and to each PC, PT, and angle point in
the existing right-of-way lines in areas of no proposed acquisition. (Reference
Sample on CD Attached)

Right-of-Way Maps — A series of 22 inch by 34 inch and 11 inch by 17 inch
drawings to scale depicting the results of relevant elements of records research,
field work, analysis, computation, and map making required to determine title,
delineate areas and boundaries, locate and describe utilities and improvements to
the extent necessary to appraise the value and negotiate the acquisition of
individual parcels of private land for a proposed right-of-way project.
{Reference Sample on CD Attached)

3. WORK TO BE PERFORMED:

3.1

3.2.

Abstract Map:
An abstract map shall be prepared sufficient to determine the following:

3.1.1.  Any and all interests of public record held in the land to be acquired.

3.12  The total record holdings of an owner contiguous to land to be acquired
from that owner.

3.1.3. Any and all interests in land to be acquired held in common (shopping
mall parking lots, subdivision reserves, etc.)

3.14. Any and all improvements proposed by other agencies which may have
a bearing on project development.

3.1.5. All called monuments, bearings, and distances as per recorded
information.

Right-of-Way Map:

The SURVEYOR shall field locate property corners, existing right-of-way

markers, improvements, visible utilities, verify and update the planimetric file, if

provided, and as directed by the ENGINEER.

A right-of-way map shall be prepared for each proposed right-of-way project. A
right-of-way map shall include a title sheet, an index sheet, a survey control
index sheet, a horizontal and vertical control data sheet, and sufficient plan
sheets to cover the proposed project, or as directed by the ENGINEER. The
STATE has developed standard title sheets, index sheets, and plan sheets, copies
of which the SURVEYOR shall request and secure for all purposes of this
Contract. Plan sheets shall include, but need not be limited to, the following
itemns of information.

By mutual agreement between the Texas Board of Professional Land Surveying
and the TxDOT, right-of-way maps need not be signed and sealed by a
Registered Professional Land Surveyor.

3.2.1, Proposed right-of-way lines shall be delineated with appropriate
bearings, distances, and curve data. Curve data shall include the radius,
delta angle, arc length, and long chord bearing and distance.

3.22. Existing right-of-way lines shall be delineated with appropriate
bearings, distances, and curve data to the extent necessary to describe
the individual parcels of land to be acquired. Curve data shall include
the radius, delta angle, arc length, and long chord bearing and distance.
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EXHIBIT B

SCOPE OF SERVICES TO BE PROVIDED BY THE ENGINEER

Services
Provided By:
ENGINEER COUNTY

3.2.3.

324,

3.2.5.

3.2.6.

3.2.7.

3238

329

3.2.10.

3.2.11.

32.12,

3.2.13.

32.14.

3.2.15.

3.2.16.
3.2.07.

3.2.18.

3.2.19.

3.2.20,

3.2.21.

The proposed project baseline alignment shall be delineated with
appropriate bearings, distances, and curve data. Curve data shall
include the station of the curve Point of Intersection (PI), radius, delta
angle, arc length, tangent length, long chord bearing and distance, and
the N and E coordinates of the curve PI. All alignment PCs, PTs, and
even 500 foot stations shall be labeled as to station.

Proposed paving lines combined with relevant existing paving lines
shall be shown to the extent necessary to compile a complete picture of
proposed tfraffic movements. Proposed paving on the final mylars
submitted to the ENGINEER shall be shaded with a dot pattern or
highlighted by some other means acceptable to the ENGINEER.

Access denial lines shall be shown sufficiently to indicate areas where
access is to be denied and where access is to be permitted if required by
the ENGINEER.

Private property lines shall be delineated with appropriate bearings,
distances, and curve data to the extent necessary to describe the
individual parcels of land to be acquired. Curve data shall include the
radius, delta angle, arc length, and long chord bearing and distance.
Porci6n lines, subdivision lines and survey lines shall be shown and
identified by name and Porcién number.

County lines and city limit lines shall be located and identified by
name.

A north arrow shall be shown on each sheet, and, if possible, located in
the upper right corner of the sheet.

Monumentation set or found shall be shown and described as to
material and size.

A station and offset shall be shown for each PC, PT, and angle point in
the proposed right-of-way lines. Stations and offsets shall be with
respect to the proposed centerline alignment,

Intersecting and adjoining public right-of-ways shall be shown and
identified by name, right-of-way width, and recording data,

Railroads shall be shown and identified by name, right-of-way width,
and recording data.

Utility corridors shall be identified as to easement or fee and recording
information shall be identified.

Easements and fee strips shall be shown and identified by width,
owner, distance of easement to a property comer of the parent track,
and recording data.

Building lines or set-back lines shall be shown and identified.

Visible improvements located within the proposed right-offway
corridor or within 50 feet of a proposed right-of-way line shall be
shown and identified.

Structures shall be identified as commercial or residential, by number
of stories, and as to type (brick, wood frame, etc.).

Structures which are severed by a proposed right-of-way line shall be
dimensioned to the extent necessary to completely delineate the severed
parts.

Parking areas, billboards, and other on-premise signs which are severed
by a proposed right-of-way line shall be dimensioned to the extent
necessary to delineate that portion of the parking area, billboard, or sign
which is located within the proposed right-of-way corridor.

In cases where structures are located outside the proposed right-of-way
corridor and within 25 feet of a proposed right-of-way line, the shortest
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Services
Provided By:
ENGINEER COUNTY

3.2.22,

3.2.23.

3.2.24.

3.2.25.

3.2.26.

3.2.27.

3228

3.2.29.

3.2.30.

distance between the structure and the proposed right-of-way line shall
be shown and field verified.
Visible utilities located within the proposed right-of-way corridor or
within 50 feet of a proposed right-of-way line shall be shown and
identified.
The location of underground utilities and fuel storage tanks situated
within the proposed right-of-way corridor or within 50 feet of a
proposed right-of-way line shall be determined and shown as required
by the ENGINEER. The visible location of stand pipes, vents and filler
caps in conjunction with available design and as-built drawings may be
used to determine a most probable location and size in the event an
actual location is indeterminable,
Points of commencing and points of beginning shall be shown and
labeled. Points of beginning shall be shown with their respective N and
E surface coordinates. As an exception, a point of commencing will
not be required in the case of a total taking without a remainder.
Each parcel of land to be acquired shall be identified by a parcel
number which shall appear in the ownership tabulation and on the
right-of-way map in the proximity of the respective parcel. If the
SURVEYOR is unfamiliar with the criteria used by the STATE to
assign parcel numbers, he shall seek the assistance of the ENGINEER
at the time the abstract map is complete. THE SURVEYOR SHALL
SEEK ASSISTANCE FROM THE ENGINEER IN DEVELOPING
AN OWNERSHIP TABULATION TABLE,
An ownership tabulation shall be shown which shall include the parcel
number, existing area of the parent tract, lot(s) and block(s) constituting
the parent tract when applicable, owner’s name, type of conveyance,
film code, county clerk’s file number, taking area, and remaining area
of the parent tract located left and/or right of the centerline alignment.
Types of conveyance, film code and file numbers refer to conveyances
into the STATE and will be added to the right-of-way map by the
STATE at a later date. Several blank lines shall be provided in the
tabulation block to facilitate future map additions.
A parent tract inset shall be shown for each parent tract which cannot
be shown to scale on the right-of-way map. The use of broken scale
lines should be avoided. When parent tract insets are used, the point of
commencing with the appropriate bearing and distance to the point of
beginning may be shown on the parent tract inset.
A note shall be included on the title sheet and each map sheet stating
the source of bearings, coordinates, and datum used.
Appropriate notes shall be included on the title sheet and each map
sheet stating the following:
a. Month(s) and year abstracting upon which the map is based.
b. Month(s) and year field surveys were conducted upon which the
map is based.
c. Meonth and year the map was completed by the SURVEYOR.
The right-of-way CSJ number, if available, shall be shown on each
right-of-way map sheet.
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Services

Provided By:

ENGINEER COUNTY

N/A

N/A

N/A

NA

3.3. Exhibits:
An Exhibit shall be prepared for each parcel or tract consisting of a property
description and a parcel plat.

33.1.

3.3.2

Property Description:

A property description shall be prepared for each parcel of land to be
acquired. Standard formats for property descriptions, copies of which
the SURVEYOR shall request to the ENGINEER and secure for all
purposes of this Contract. Property deseriptions shall include, but need
not be limited to, the following items of information.

All property descriptions shall be signed and sealed by a Registered
Professional Land Surveyor. The property description shall begin with
a general description which shall include as a minimum:

a. State, County, and Survey within which the proposed parcel of
land to be acquired is located.

b. A reference to unrecorded and recorded subdivisions by name,
lot, block, and recording data to the extent applicable.

c. A reference by name to the grantor and grantee, date and
recording data of the most current instrument(s) of conveyance
describing the parent tract. Use execution dates in deed references
as opposed to recording or filing dates. In any case, the property
description shall make clear which date is being used.

The property description shall continue with a metes and bounds
description which shall include as a minimum:

d. A point of commencing.

e. A point of beginning with the appropriate N and E surface

coordinates.

f. A series of courses, identified by number and proceeding in a

clockwise direction, describing the perimeter of the parcel of land
to be acquired, and delineated with appropriate bearings, distances,
and curve data.
Curve data shall include the radius, delta angle, arc length, and
long chord bearing and distance. Each course shall be identified
either as a proposed right-of-way line, and existing right-of-way
line, or a property line of the parent tract. Each property line of the
parent tract shall be described with an appropriate adjoiner call.

g. A description of all monumentation set or found shall include, as a
minimuim, size and material.

h. A reference to the source of bearings, coordinates, and datum used.
Parcel Plat;
A parcel plat shall be prepared for each parcel of land to be acquired.
The STATE has developed standard formats for parcel plats, copies of
which the SURVEYOR shall request from the ENGINEER and secure
for all purposes in this Contract. Parcel plats shall include each and
every item of information shown on the right-of-way map which
concerns the individual parcel. All parcel plats shall be signed and
sealed by a Registered Professional Land Surveyor.
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Services

Provided By:

ENGINEER COUNTY

N/A
NA

NA

NA

o
ol
v}

|

N/A
N/A
N/A
N/A

N/A

N/A
N/A

N/A

N/A

N/A
N/A
N/A
NA

N/A

4. DELIVERABLES:
In preparing right-of-way maps, the following is an outline of the work to be
submitted (records should be delivered in a binder):

5.

4.1.
4.2,

4.3.

44.

4.5.

4.6.
4.7.
4.8.
4.9.

4.10.

An Abstract Map of the current record title holders.

A Preliminary Map showing the proposed schematic and existing right-of-way
as per General Specifications.

A Right-of-Way map for the project limits under cover of Title Sheet, Index
Sheet, Control Data Sheet, and Exhibits of the property descriptions and
parcel plats as per General Specifications.

Appropriate monuments on the proposed right-of-way lines at intersecting
property lines, and at all PCs, PTs, angle points, intersecting right-of-way
lines of side streets, and at 1,000 foot stations.

Appropriate monuments on the existing right-of-way lines in areas of no
acquisition at all PCs, PTs, angle points, and 1,000 foot stations, and as
directed by the ENGINEER.

A SURVEYOR’s report, outlining the approach, reasons or basis for the
existing right-of-way determination, and conclusions made.

Records used to establish ownership.

ROW and parcel filed notes signed and sealed by a RPLS.

Computation sheets of survey closures, ground surveys, etc. used to develop
plats and meets and bound information.

Items indicated under the Automation Requirements Section 6.

GENERAL REQUIREMENTS:

For purposes of this Contract, the following general requirements shall apply:

5.1

52.

5.3.
5.4.

5.5.

Copies of instruments of record submitted to the ENGINEER shall be indexed

by parcel number.

Coordinates appearing on right-of-way maps, on parcel plats, and in property

descriptions shall be surface coordinates based on the Texas State Plane

Coordinate System. The combined adjustment factors (sea level factor x scale

factor) which have been developed by the STATE for its use are as follows:

5.2.1. In (List Applicable Counties): Counties (-----—mmmmmmm-— Zone), grid
coordinates are multiplied by a combined adjustment factor of
Lxxxxxx to obtain surface coordinates. For work in Counties other
than those listed, the ENGINEER will provide the combine adjustment
factor.

Line and curve tables may be used when necessary.

The number of centerline alignment stations to be shown on a single plan

sheet shall be restricted to the extent necessary to allow approximately 4

inches between match lines and sheet borders for future details and notes.

A minimum 4 inch by 4 inch space shall be reserved at the bottorn right corner

of each map sheet for future revision notes.

AUTOMATION REQUIREMENTS:
In addition to standard hard copy plots and mylar copies, the following will be

required electronically:

0.1,

Right-of-way maps and parcel plats shall be prepared using a Micro Station
software graphics system capable of producing graphics files that can be
plotted and viewed without further modification or conversion using the
State’s Micro Station V8 graphics system.
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0.2.

0.3.

0.4.

0.5.

0.6.

0.7.

It is the intent of the ENGINEER to secure graphics files which have elements
of equal integrity, singularity, and attributes as elements prepared using the
State’s Micro Station V8 graphics system.

For purposes of clarity, consistency, and ease of utilization, the SURVEYOR
shall request and secure standards relevant to right-of-way mapping to the
extent necessary to ensure that the needs of the ENGINEER are met. This
includes, but may not be limited to, TXDOT seed file and corresponding
units.def file, TXDOT font resource file, TXxDOT GEOPAK SMD file, TxDOT
DGNLIB, associated cell libraries and custom line styles, and other files as
deemed appropriate for the project.

Graphics files furnished to the ENGINEER by the SURVEYOR shall be
submitted on a Compact Disk CD, DVD or USB, in a format compatible with
the STATE’s computer system. The SURVEYOR shall confer with the
ENGINEER regarding acceptable media and formats before making
submissions. The SURVEYOR shall request and secure a Consultant File
Index form provided by the ENGINEER, to be completed by the
SURVEYOR, and to be submitted to the ENGINEER along with the graphics
files.

Property descriptions shall be prepared using a computer word processing
system capable of producing data files readable using Microsoft Office Word
Version 2003 word processing software.

Data files furnished to the ENGINEER by the SURVEYOR shall be
submitted in ACSII format on a CD, DVD or USB.

Provide to the ENGINEER electronic copies of all instruments of record
acquired pursuant to a work authorization.

7. GENERAL SPECIFICATIONS:

For purposes of this Contract, the following general specifications for right-of-way
mapping shatl apply:

7.1

72,

7.3.

7.4.

13.

7.6.

7.7,
7.8.

Completed right-of-way maps shall be submitted to the ENGINEER on single
or double matte mylar, 22 inches by 34 inches in size with a 21 inch by 32
inch printed border positioned % inch from the top, bottom, and right edge of
the sheet. Two copies on 11 inch by 17 inch paper will also be supplied to the
ENGINEER.

Parcel plats shall be submitted to the ENGINEER on 8 % inch by 11 inch
bond paper with respective borders of 7 % inches by 10 inches, positioned %
inch from the top, bottom, and right edge of the sheet. Match lines shall be
used where more than one sheet is required.

Right-of-way maps shall be drawn to a scale of 1 inch = 50 feet. An
appropriate scale other than 1 inch = 50 feet may be used on some proposed
right-of-way projects upon prior approval by the ENGINEER.

Since right-of-way maps are reduced in size by one-half for archiving
purposes, the smallest size lettering acceptable on a right-of~way map shall be
1/10 of one inch (Leroy #100). A right-of-way map which contains any
lettering smaller than 1/10 of one inch will not be accepted by the
ENGINEER.

Parcel plats shall be drawn to a preferred scale of 1 inch = 50 feet. An
appropriate scale other than 1 inch = 50 feet may be used on some proposed
right-of-way projects upon prior approval by the ENGINEER. In the case ofa
very large parcel which would be difficult to show with clarity on a single 8 ¥4
inch by 11 inch sheet, the SURVEYOR shall use multiple 8 % inch by 11 inch
sheets with matching lines.

The smallest size lettering acceptable on a parcel plat shall be 0.06 of an inch
(Leroy #60).

Property descriptions shall be submitted on 8 4 inch by 11 inch bond paper.
The ENGINEER has encountered a number of mylar products which are
considered unacceptable. The SURVEYOR shall confer with the ENGINEER

11 of 51



EXHIBIT B
SCOPE OF SERVICES TO BE PROVIDED BY THE ENGINEER

regarding mylar products he intends to use which have not been previously
used on State projects.

7.9. Zip-A-Tone or other similar stick-on products shall not be used on right-of-
way maps or parcel plats.

8. ADHERENCE TO STANDARDS:
For purposes of clarity, consistency, and ease of understanding, the COUNTY, as an
acquiring agency of private property for public use, has adopted the STATE
standards and formats for right-of-way mapping which have proven to facilitate the
processes of negotiation, appraisal, relocation assistance, and condemnation. It shall
be the responsibility of the SURVEYOR to adhere to these standards and formats to
every extent possible to ensure that the needs of the acquiring agency are met.
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ROW MAP CHECKLIST

Consultant:

Contract/ WA#

Responsible Office:

Project Manager:

County:

Highway:

RCSI:

CCSI:

As the responsible consultant project manager, I hereby certify that the attached ROW Map has undergone a QA/QC
review, with the following applicable items specifically checked for accuracy, completeness and constructability (as

noted by Checkmarks)

Signature Date

Printed Name

MAP:
General

___ All documents have been proofread and are accurate.

__ Title Commitments for each individual parcel.

(This Checklist must be signed by
the RPLS and turned in with all
proposed ROW Projects.

__ Graphics files compatible with Micro station and Word software are provided.

___ Photos of proposed ROW staking included.

___ Field notes and Parcel Plats are numbered continuous.

__Scale shall be 17=50 or 1”=100".

Title Sheet Requirements

__Title and description of project including county, limits, etc....

___Vicinity map with beginning and ending station
___Equations and Exceptions

_ Index

___ Legend

__ Title block completely filled out with Construction and R.O.W. CSJs’

__ List all Major Utilities from Station to Station

Individual Map Sheet Requirements

____ Sheet size 34" X 227

___ Text legible when reduced to half-scale.

___ Title block completely filled out with R.O.W. C8J
____Matchlines

___Project layout sheet

_ Existing utility lines and easements, deed reference, as shown on Schedule “B” of the Title Commitment, and

defined on parcel plats
Existing information:
_ R.O.W. lines
___ Whole property or whole property inset
___ Roadways

____ Survey, county, and city limit lines shown and labeled

__ Improvements shown and labeled (see below)
____ Monumentation i.e. P.C., P.T., Break Points
___ North arrow

_ Scale
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___ Property lines
___Property descriptions i.e., lot, block, tract, subdivision, etc...
__Identify existing and proposed access denial locations (if applicable)

Proposed information:
___#5-2-ft iron road set monumentation i.e. P.C., P.T., Break Points and 1000 stations at proposed ROW lines and

where existing ROW line is the proposed ROW.
__ . Survey and R.O.W. lines
___ Basis of bearings
__ Parcel bearings and distances correspond with traverse sheet
__ Outside ties (P.0.C.) corresponds with field notes
__ Point of beginning (P.0.B.) established on proposed R.O.W. line
___Parcel tied to baseline
__ Baseline information shown i.e. Stationing, bearings, curve data, etc...
___.Conveyance information shown in tables i.e. parcel number, grantors name, amount of take, remainder etc.

__ Math checked on remainder

Improvements;
___ Improvements bisected or within 25" of proposed R.O.W. line are shown on map with stationing and distance

from proposed R.0.W. line. Buildings are labeled and dimensioned.
__ Off-premise outdoor advertising signs within proposed R.O.W. are shown and labeled.

Utilities:

__ All utilities within or crossing existing and proposed right of way are shown and labeled as to size, easement or
fee width, and recording data of instrument,

__ Location of underground storage tanks and/or filler caps are shown and labeled

FIELD NOTES - Heading
_ County

____ Highway

___ Parcel number

__ _ROW.CSJ

__ Construction CSJ

General Description or “preamble”

__ Area of parcel to be acquired is shown in acreage (0.000) for rural land and/or square feet (to nearest whole sq.
ft.} for urban land or smailer parcels

Parent tract data is shown:

___ Size of parent tract

__ Survey data or lot, block, and subdivision

__ Name of last recorded seller and buyer

___Date, volume and page or document number of last recorded conveyance

__Records and county of last recorded conveyance

Beginning Description

__ Point of commencement is on outside tie and is described accurately by bearings and distances as it leads to the
point of beginning.
__ Point of beginning is on proposed R.O.W., line

Particular Description

__ Traverse calls are clockwise sequence

__ Bearings and distances correspond exactly with map, parcel sketch, and traverse sheet

__ Bearings are to nearest whole second and distances are to the nearest one-hundredth of a foot
__ Calis are numbered :

__ Denial of access shall be described from beginning to end (if applicabie)
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Closing Description

__Last call leads back to P.O.B.

___Restates area of parcel

___Establishes taking in existing road R.O.W. if applicable

__Legal description is referenced to Plat

___ Sealed and signed

__ Include an access clause whether access is permitted or denied (if applicable)

PARCEL SKETCH:

__ Shows P.0O.B. and P.O.C.

__ All data corresponds exactly with Map and Field Notes

__ Sheet size is no larger than 81/2” x 117

___Plat closely matches example provided

____Plat referenced to legal description

___ Sealed and signed

___Include an access clause whether access is permitted or denied (if applicable)
___ Existing utility lines and easements (deed reference, if available);

TRAVERSE SHEET

___ Computations show area to be acquired in sq. ft. or acres, whichever is applicable
___ Computations show area that is existing road R.O.W. if applicable

__ Traverse calls are in clockwise sequence

___ Emor of closure meets the following:

Secondary rural .0003
Primary rural - secondary urban .0002
Urban or industrial .00013

15 of 51



EXHIBIT B

SCOPE OF SERVICES TO BE PROVIDED BY THE ENGINEER

N/A

N/A

N/A
N/A

N/A

NA

N/A

N/A

N/A
N/A

NA

N/A

DESIGN AND CONSTRUCTION SURVEYS
(Function Code 150}

B. DESIGN AND CONSTRUCTION SURVEYS:

1.

PURPOSE:
The purpose of a “design survey” is to provide field information in support of
transportation systems design.

The purpose of a “construction survey” is to provide field data in support of highway
construction.

DEFINITIONS:

A “design survey” is defined as the combined performance of research, field work,
analysis, computation, and documentation necessary to provide detailed topographic
(3-dimensional) mapping of a project site. A design survey may include, but need
not be limited to, cross-sections or data to create cross-sections and Digital Terrain
Models (DTM), horizontal and wvertical location of utilities and improvements,
detailing of bridges and other structures, review of right-of-way maps, establishing
control points, etc.

A “construction survey” is defined as the combined performance of reconnaissance,
field work, analysis, computation, and documentation necessary to provide the
horizontal and vertical position of specific ground points to be used by the
construction contractor for determining lines and grades.

WORK TO BE PERFORMED:
3.1. Design Surveys:

In performing design surveys, the following will be requested by the

ENGINEER on an as needed basis, but need not be limited to:

3.1.1. Obtain or collect data to create cross-sections and digital terrain
models including any missing voids identified by the ENGINEER.

3.1.2. Locate all existing utilities, overhead and underground.

Horizontally -~ the SURVEYOR shall call the 1-800 number for the
utilities to be marked on the ground as well as any city water and
sewer lines. He shall tie all visible utility crossings with name,
address and Phone #'s of utility companies. The ENGINEER will
coordinate with the utility companies and jointly the SURVEYOR
and the ENGINEER will identify which utilities were missed and
need to be tied down.

Vertically — The ENGINEER shall identify all utilities that are
potential conflicts and that need to be tied vertically and coordinate
the exposure. The ENGINEER will advise the SURVEYOR in
writing of the needed vertical ties and he will provide the required
information to the ENGINEER promptly.

3.1.3. Locate topographical features and existing improvements.

Provide details of existing bridge structures. The SURVEYOR shail
tie the top of deck and/or top of cap elevations at the Profile Grade
Line (PGL) and the edges of slab at bent locations.

3.1.5. Provide details of existing drainage features, such as culverts,
manholes, inlets, etc. The SURVEYOR will tie horizontally and
vertically all existing storm drain systems that lie within the existing
& proposed ROW including the elevation of the outfall of said
recovered existing storm drain systems.

3.1.6. Profile and cross section intersecting streets for ties into project (500-
ft. beyond the proposed ROW per schematic and 20-ft wider than the
existing ROW of intersecting street).
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Services
Provided By:
ENGINEER COUNTY
N/A N/A
N/A N/A
N/A N/A
N/A N/A
N/A N/A
N/A N/A
N/A N/A
N/A N/A
N/A N/A
N/A N/A
N/A N/A
N/A N/A
N/A N/A
N/A N/A
N/A N/A
N/A N/A
N/A N/A
N/A N/A
N/A N/A
N/A N/A
N/A N/A
N/A N/A

3.2,

3.1.10.

3.1.11.
3.1.12.
3.1.13.
3.1.14.
3.1.15.
3.1.16.
3.1.17.

‘Cross section irrigation crossings for a distance of 20-ft beyond the

proposed ROW at 100-ft intervals in a DTM file. Provide a complete
description of irrigation appurtances as identified by the engineer
sample layout. The SURVEYOR will meet with the ENGINEER
before he ties down any irrigation lines. The ENGINEER will
provide him the existing Irrigation District Maps and the A&M Data
of existing irrigation lines that are identified of record. He will
follow the sample given to him by the ENGINEER and tie the
structures horizontally and vertically and include in the field books to
be submitted.

Cross section and profile all outfall channels identified on the
Hydrologic Map for a distance of 200-ft beyond the proposed ROW
upstream and downstream at 100-ft intervals. The SURVEYOR will
provide a complete 2D/3D File including utilities of the outfalls
identified.

Inventory all driveways, commercial entrances, public roads and side
streets separately. Obtain centerline station. (Width at ROW, PAV’T
and existing radius. Inventory by type (dirt, caliche, gravel or paved).
If paved, indicate condition in terms of no patches, has patches or has
potholes. Obtain width at R.O.W. line. Obtain elevations at both
edges of the driveway or furnout in line with the side drain.

Inventory signs, mailboxes, and large frees within the proposed
ROW. .
Locate wetlands.

Establish additional contrel points.

Locate existing right-of-ways.

Review right-of-way maps.

Locate boreholes.

Perform hydrographic surveys.

Update existing control data and prepare survey control data sheets,
as required by the Design Manual, signed by a Registered
Professicnal Land Surveyor, for inclusion into a construction plan
set.

Construction Surveys:

In performing construction surveys, the following will be requested by the
ENGINEER on an as needed basis, but need not be limited to:

3.2.1.
3.2.2.
3.2.3.
3.2.4.
3.2.5.
3.2.6.
3.2.7.
3.2.8.
3.2.9.

Stake existing and/or proposed right-of-ways.

Stake existing and/or proposed baseline/centerline.

Stake proposed bridge structures.

Stake proposed drainage structures, such as manholes, culverts, etc.
Set grade stakes.

Recover and check existing control points.

Establish additional control points.

Check elevations and locations of structures.

Determine and resolve conflicts associated with survey data.

4, DELIVERABLES:
The deliverables to be specified in individual work authorizations for design surveys
and construction surveys may be any combination of the following:

4.1.
4.2.

Digital Terrain Models (DTM} in a format acceptable by the ENGINEER.
Final H&V Field Book Binder with all pertinent information obtained in the
field for Design Surveys. Maps, plans, or sketches prepared by the
SURVEYOR showing the results of field surveys.
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N/A

N/A
N/A

N/A

N/A

N/A
NA
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N/A

N/A

N/A

N/A
N/A

N/A

N/A

N/A
N/A

4.3.

4.4.

4.5.

4.6.
4.17.

4.8.

4.9,

4.10.
4.11.

Computer printouts or other tabulations summarizing the results of field
surveys.

Digital files or media acceptable by the ENGINEER containing field survey
data.

Maps, plats, plans, sketches, or other documents acquired from utility
companies, private corporations, or other public agencies, the contents of
which are relevant to the survey.

Field survey notes, as electronic and/or hard copies.

An 8 % inch by 11 inch survey control data sheet for each construction control
point which shall include, but need not be limited to, a location sketch, a
physical description of the point including a minimum of two reference ties,
surface coordinates, a surface adjustment factor, elevation, and the horizontal
and vertical datums used. Survey control data sheets shall be signed and
sealed by the supervising Registered Professional Land Surveyor.

Final mylar set of 11 inch by 17 inch Survey Control data sheets sign and seal
by the RPLS per TxDOT guidelines.

A digital and/or hard copy of all computer printouts of horizontal and vertical
conventional traverses, GPS analysis and results, data including property
descriptions with field notes and plats, right-of-way maps, and survey control
data sheets to include in the H&V Field Book Binder.

Survey reports in a format requested by the ENGINEER.

Items indicated under the Automation Requirements Section 6.

5. GENERAL REQUIREMENTS:

5.1

5.2,

5.3.

54.

Design surveys and construction surveys shall be performed under the
supervision of a Registered Professional Land Surveyor currently registered
with the Texas Board of Professional Land Surveying.

Horizontal ground control used for design surveys and construction surveys,
furnished to the SURVEYOR by the ENGINEER or based on acceptable
methods conducted by the SURVEYOR, shall meet the standards of accuracy
required by the STATE.

Reference may be made to standards of accuracy for horizontal control
traverses, as described in the FGCS Standards and Specifications for Geodetic
Control Networks, latest edition, the TxDOT Survey Manual, latest edition,
the TxDOT GPS Manual of Practice, latest edition, or the TSPS Manual of
Practice for Land Surveying in the State of Texas, as may be applicable.
Vertical ground control used for design surveys and construction surveys,
furnished to the SURVEYOR by the ENGINEER or based on acceptable
methods conducted by the SURVEYOR, shall meet the standards of accuracy
required by the ENGINEER.

Reference may be made to standards of accuracy for vertical control traverses,
as described in the FGCS Standards and Specifications for Geodetic Control
Networks, latest edition, the TxDOT Survey Manual, latest edition, the
TxDOT GPS Manual of Practice, latest edition, or the TSPS Manual of
Practice for Land Surveying in the State of Texas, as may be applicable.

Side shots or short traverse procedures used to determine horizontal and
vertical locations shall meet the following criteria:

54.1. Side shots or short traverses shall begin and end on horizontal and
vertical ground control as described above.

54.2. Standards, procedures, and equipment used shall be such that
horizontal locations relative to the control may be reported within the
following limits:

a. Bridges and other roadway structures: less than 0.1 of one foot.
b. Utilities and improvements: less than 0.2 of one foot.
¢. Cross-sections and profiles: less than 1 foot.
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SCOPE OF SERVICES TO BE PROVIDED BY THE ENGINEER

d. Bore holes: less than 3 feet.

5.4.3. Standards, procedures, and equipment used shall be such that vertical
locations relative to the control may be reported within the following
limits:

Bridges and other roadway structures: less than 0.02 of one foot.

b. Utilities and improvements: less than 0.1 of one foot.

c. Cross-sections and profiles: less than 0.2 of one foot.

d. Bore holes: less than 0.5 of one foot.

8

6. AUTOMATION REQUIREMENTS:

6.1.

6.2,

6.3.

Planimetric design files (DGN) shall be fully compatible with the State’s
Micro Station V& graphics program without further modification or
conversion.

Electronically collected and processed field survey data files shall be fully
compatible with the State’s CADD systems without further modification or
conversion. All files shall incorporate only those feature codes currently
being used by the STATE.

Digital Terrain Models (DTM) shall be fully compatible with the STATE’s
GEOPAK system without further modification or conversion. All DTM files
shall be fully edited and rectified to provide a complete digital terrain model
with all necessary break lines.
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ADDITIONAL RESPONSIBILITIES

TRAFFIC CONTROL:

The SURVEYOR shall control traffic in and near surveying operations adequately to comply with
provisions of the latest edition of the TxDOT Manual on Uniform Traffic Control Devices — Part VI and
the latest edition of the Occupational Safety Manual both of which can be found on the TxDQT internet
site.

In the event field crew personnel must divert traffic or close traveled lanes, a Traffic Control Plan based
upon principles outlined in the latest edition of the TxDOT Manual on Uniform Traffic Control Devices —
Part VI shall be prepared by the SURVEYOR and approved by the ENGINEER prior to commencement of
field work. A copy of the approved plan shall be in the possession of field crew personnel on the job site at
all times and shall be made available to the ENGINEER for inspection upon request.

INVOICING:

Payment requests shall include a SURVEYOR’s invoice. With each payment request, the SURVEYOR
shall submit a project status report which will, as a minimum, include the percentage of total work
complete as of the date of the payment request and a description of current work activity. The percentage
of total work complete shall not be based simply on the percentage of funds expended, but shall be based
on the best judgment of the SURVEYOR as to the percentage of actual work complete.

EASEMENTS, LETTERS OF PERMISSION. ETC.
The SURVEYOR shall be responsible for delineating easements. The SURVEYOR will be responsible for
securing the necessary legal instruments and obtaining ali Right-of-Entries (ROEs).

MEETINGS:

The ENGINEER shall setup the necessary meetings with the SURVEYOR in order to assure all field
information is provided on-time and products are delivered in accordance with TxDOT’s specifications.
SURVEYOR must attend all meetings involving data provided if requested by ENGINEER.

PROJECT MANAGER/SURVEYOR COMMIUNICATION:

The SURVEYOR shall designate one Texas Registered Professional Land Surveyor (RPLS) to be
responsible throughout the project for project surveying coordination and all communications, including
billing, with the ENGINEER.

OFEFICE LOCATION:

The SURVEYOR will perform the services to be provided under this agreement out of a local office and
have a crew available to perform requested tasks within 24 hours of request. The coordinating
SURVEYOR’s Project Manager (RPLS) shall be accessible at all times and working from the local office.
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Services
Provided By:
ENGINEER COUNTY

ROADWAY DESIGN CONTROLS
(Function Code 160)

1. Geometric Design

N/A N/A a.
N/A N/A b.

Horizontal and Vertical Alignment

Schematic Layout

(1) The location of interchanges, main lanes, grade separations, frontage roads and
ramps.

(2) Develop vertical and horizontal alignment of main lanes, ramps and cross roads
at proposed interchanges or grade separations. Frontage road alignment data
need not be shown on the schematic; however, it should be developed in
sufficient detail to determine ROW needs. The degree of horizontal curves and
vertical curve data, including “K” values, shall also be shown for ease of
checking.

(3) For freeways, show the location and text of the propoesed main lane guide signs.
Lane lines and/or arrows indicating the number of lanes shall also be shown.

(4) A complete explanation of the sequence and methods of stage construction, if
proposed, including the initial and ultimate proposed treatment of crossovers
and ramps.

(5) The tentative ROW limits,

(a) Provide a roadway Design System (RDS) or (GEOPAK) computer tape of
the preliminary earthwork to verify ROW requirements,
(b) Provide a graphics file containing the approved schematic.

(6) The geometric (pavement cross slopes, lane and shoulder widths, slope rates for
fills and cuts) of the typical sections of proposed highway main lanes, ramps,
frontage roads, and cross roads.

(7) The current and projected traffic volumes as provided by the TxDOT (20 year
traffic projection, unless otherwise determined by the District Engineer).

(8) The control of access lines if Interstate or designated under House Bill 179,

(9) Direction of traffic flow on all roadways.

(10) Location and width of median openings for highway without access control.
(11) The geometric of speed change (acceleration, deceleration, climbing) lanes.

N/A N/A 2. General Guidelines for Project Development

a.

Prior to preparing detailed plans for a proposed project, a preliminary schematic
layout shall be prepared which indicates the general geometric features and location
requirements peculiar to the project. An uncontrolled aerial mosaic will be provided
for this use. Four copies of the schematic layout shall be submitted through the
district to the Design Division for approval and subsequent coordination with the
Federal Highway Administration (FHWA) where applicable. The layout shall be
submitted for two-lane arterial highway projects on new locations and for all multi-
lane highway projects. No geometric design is to be performed until the
COUNTY has given the engineer written approval of the preliminary schematic
layout.

All geometric design shall be in conformance with the State's Design Division,
Operaticns and Procedures Manual, except where variances are permitted in writing
by the STATE.

The schematic layout shall include basic information which is necessary for the
proper review and evaluation including the items listed above in the checklist for
schematic layout.

Handling of traffic during construction shall be a consideration in the development
of preliminary designs.
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Services
Provided By:
ENGINEER COQUNTY

N/A N/A
N/A NA
NA N/A
N/A N/A
N/A NA
N/A N/A
N/A N/A
N/A N/A
N/A N/A
N/A N/A
N/A NA
N/A N/A
N/A N/A

2.

General Guidelines for Project Development (continued)

€.

Upon approval of the schematic layout by Design Division (FHWA on Federal-aid
projects), it shall be the basis for an exhibit at any required public hearing prior to
final development of the preject. If there are any changes to the schematic after the
Design Division and FHWA approval and before the public hearing, four copies of
the revised schematic, as displayed at the hearing, shall be submitted either prior to
or accompanying the public hearing data. If there are no changes in the schematic as
displayed at the hearing, only photographs of the schematic and other displays shall
be submitted with the public hearing data.

For all freeway construction projects, these schematics shall show the location and
text of the proposed main lane guide signs. A schematic layout shall be submitted
through the district to the Traffic Operations Division, Traffic Safety Section for
approval and subsequent coordination with the FHWA. All signing shall be in
conformance with the Texas MUTCD.

On complex projects, informal contact through the district with the Design Division
and FHWA personnel is encouraged with regard to development of preliminary
design prior to official schematic submission.

The engineer shall furnish a project tape that is compatible with the STATE's
computer system, a project listing, and a cross section plot showing the original
design sections containing the earthwork input and original cross sections for the
project. Accuracy of the earthwork design is of utmost importance since it is the
basis for contractor payments and construction staking.

Exhibit for Airway/Highway Clearance Permits

Grading Design

a.

@ pe

Refine the horizontal and vertical alignment of main lanes, frontage roads, ramps,
cross roads and direct connectors based upon the approved schematic layout,
Determine vertical clearances at grade separations and overpasses, taking into
account the appropriate super elevation rate.

Typical Sections

Design Cross Sections

Determine Cut and Fill Quantities

Slope Stability Analysis

Embankment Foundation Stability Analysis

Embankment Settlement Analysis

Pavement Design

a.

Prior to initiating detailed plan preparations for a project, a preliminary investigation
shall be made to determine the approximate section and pavement type to be used for
the pavement structure. The Flexible Pavement Design Manual for flexible
pavement, “Appendix F” of the Design Division, Operations and Procedures Manual,
and the current AASHTO Guide for the Design of Pavement Structures, may be used
for this purpose.
The typical section shall alse reflect proposed geometric including pavement cross
slopes, lane and shoulder widths, and slope rates whenever this data have not been
previously shown on a schematic submission.
Embankment and Subgrade
(1) Soil Core Holes (Show cost estimate with Function Code 110)

{a)} Along center line

(b) Along center line of each roadway
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The location and minimum number of soil core holes required for this
project are as follows: (To be determined when schematic is being
completed)
Services
Provided By:
ENGINEER COUNTY

5. Pavement Design (continued)
¢. Embankment and Subgrade (continued)
N/A N/A (2) Identify, interpret and summarize geologic features that affect engineering
design (P1, Sulfate content, % of lime)

N/A N/A d. Traffic Data for Pavement Design by STATE
N/A N/A e. Basic Design Criteria

N/A N/A f.  Life Cycle Cost Analysis(es)

N/A N/A g. CostData

N/A N/A h. Pavement Material Properties

N/A N/A i.  Rehabilitation Investigations

N/A N/A (1) Core Hole Survey (Show cost estimate with Function Code 110)
(a) Determine type and depth of existing material, pavement, etc. The Engineer
will determine whether to salvage ACP and FLEXBASE as well as their
properties and provide this information to TxDOT.
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Services

Provided By:

ENGINEER COUNTY

N/A

N/A

N/A

N/A
N/A
N/A
N/A
N/A
N/A
N/A
NA

N/A
N/A
N/A

N/A
N/A
N/A

N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A

N/A

NA

N/A

NA

N/A

N/A
N/A
N/A
N/A
N/A
N/A
NA
N/A

N/A
N/A
N/A

N/A
NA
N/A

N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A

N/A

N/A

DRAINAGE
(Function Code 161)

All hydraulic design shall be in accerdance with the TxDOT’s Hydraulic Manual, except
where variances are permitted in writing by the COUNTY.

1.

Hydrologic Studies, Discharges

a.

b.

Drainage area maps showing existing conditions and proposed improvements.
(MAP ONLY)
Hydrologic data/discharge determination on map.

Hydraulic Drainage Study and Documentation

a.

L

Hydraulic computations
(1) Storm water detention available within the ROW (linear ft. along side drain
ditch).
(2) Storm water detention required outside the ROW (as per HCDD#1)
(3) Culverts
(4) Bridge waterways
(5) Channels
{6) Storm sewers/inlets
(7) Pump stations
(8) Storm Water Management facilities
(9) Other
(a) hrigation Canals/Siphons
Hydraulic report(s)
Federal Emergency Management Agency (FEMA) floodway requirements
Determine impact of proposed drainage plan on the following receiving stream(s)
(1) Hidalgo County Drainage District Outfalls '
(2) All Irrigation District Outfalls impacted

Layout, Structural Design and Detailing of Drainage Features

a.

TrrER e a0

Culverts

(1) New culverts

(2) Culvert widening and/or lengthening
(3) Culvert replacements

Storm sewers

(1) New storm sewers

(2) Modify existing storm sewers

(3) Inlets

(4) Manholes

(5) Trunk lines

Pump stations

Subsurface drainage at retaining walls
Outfall channel(s) within the ROW
Outfall channel(s) outside the ROW
Detention Pond(s} within the ROW
Detention Pond(s) outside the ROW
Summary of Quantities

Storm Water Management facilities

Storm Water Pollution Prevention Plan (SW3P)

Scour Evaluation - Waterway Structures only (to be completed by Bridge Engineer under
FC 170.
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Services
Provided By:
ENGINEER COUNTY
N/A N/A
N/A N/A
N/A N/A
N/A N/A

SIGNING, MARKINGS AND SIGNALIZATION

(Function Code 162)

1. Signing and Markings Layout

a.

b.

Requirements {Separate Layout)
(1) Roadway layout
(2) Center line with station numbering
(3) ROW lines
(4) Culverts and other structures that present a hazard to traffic
(5) Location of utilities, if not shown on plan and profile
(6) Existing signs to remain, to be removed, to be relocated
(7) Proposed signs (illustrated and numbered)
(8) Existing overhead sign bridges to remain, to be revised, removed or relocated
{9) Proposed overhead sign bridges indicating location by plan layout {electrical
details need not be shown on this layout)
(10) Proposed markings (illustrated and quantified) which include pavement
markings, object markings and delineation
(12) Quantities of existing pavement markings to be removed
(13) Proposed delineators and object markers

Fer projects involving freeway to freeway or other types of directional interchanges,

projects including left-hand ramps or connections, the following information must be

provided:

(1) The location of interchanges, main lanes, grade separations, frontage roads and
ramps

(2} complete explanation of the sequence and methods of stage construction, where
applicable, which would include the initial and ultimate proposed treatment of
crossovers and ramps

(3) The number of lanes in each section of proposed highway and the location of
changes in numbers of lanes

(4) The projected traffic volumes as provided by the STATE (20 year traffic
projection, unless otherwise determined by the District Engineer)

(5) Tentative ROW limits

(6) Direction of traffic flow on all roadways

(7) Main lane, ramp, frontage road, and necessary cross road profiles at proposed
interchanges or grade separations

2. Summary of Small Signs Tabulation
3. Summary of Large Signs Tabulation including all Guide Signs
4. Sign Detail Sheets

a. All signs except route markers

b. Design details for large guide signs

c. Dimensions of letters, shields, borders, comer radii etc,

d. Designation of shields attached to guide signs

e. Designation of arrow used on exit direction signs

25 of 51



EXHIBIT B
SCOPE OF SERVICES TO BE PROVIDED BY THE ENGINEER

Services
Provided By:
ENGINEER COUNTY

5. Traffic Signals
a. Development of Justification (Warrant) Data
N/A N/A (1) Location Map
Relationship of proposed installation to other traffic signals, highways, business
areas and traffic generators

N/A N/A (2) Photographs as appropriate
N/A N/A (3) Accident data as appropriate
: (4) Vehicle volumes (provided by TxDOT)
N/A N/A (a) Existing
N/A N/A (b) Estimated
N/A N/A {c) Projected
N/A N/A {(d) Pedestrian
N/A N/A (5} Traffic Survey - Count Analysis
N/A N/A (6) Recommendation based on above data
N/A N/A b. Layout

(1) Title Sheet (when applicable)
(a) Describe the location
(b) Type of installation
(c) Area map with project limits for each location
(d) Index of sheets
(e) Space for official signatures
(2) Estimate and quantity sheet (when applicable)
(a) List of all bid items
{b) Bid item quantities
{c) Specification item number
{d) Paid item description and unit of measure
(3) Basis of estimate sheet (list of materials)
(4) General notes and specification data sheet
(5) Condition diagram
(a) Highway and intersection design features
(b) Roadside development
(c¢) Traffic control including illumination
(6) Plan sheet(s)
(a) Existing traffic control that will remain (signs and markings)
(b) Existing utilities
{c} Proposed highway improvements
(d) Proposed installation
(e) Proposed additional traffic controls
(f) When applicable, proposed conduit for Railroad interconnect with standard
details for runs under tracks.
(g) Proposed illumination attached to signal poles.
{7) Notes for plan layout
(8) Elevation sheet(s) (span wire design)
(9) Phase sequence diagram(s)
{a) Signal locations
{b) Signal indications
{c) Phase diagram
{d) Signal sequence table
{e) Flashing operation (normal and emergency)
(f) Preemption operation (when applicable)
(g) Interval timing, cycle length and offset
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Services
Provided By:
ENGINEER COUNTY

5. Traffic Signals (continued)
N/A N/A b. Layout {continued)

(10) Construction detail sheets(s)
(a) Poles (TxDOT standard sheets)
(b) Detectors
{c) Pull Box and conduit layout
{(d) Controller Foundation standard sheet
(11) Marking details (when applicable)
(12) Barricade and waming sign standard sheet and any special details for work zone
traffic control for special conditions
(13) Aerial or underground interconnect details (when applicable)

c. General Requirements
(1) Contact local utility company

N/A N/A (a) Confirm power source

N/A N/A (b) Discuss route of aerial or underground interconnect cable (when applicable)
N/A N/A (c) Adjustment of overhead utility lines

N/A N/A (2) Prepare governing specifications and special provisions list

N/A N/A (3) Prepare project estimate

N/A N/A d. Summary of Quantities

27 of 51



Provided By:
ENGINEER COUNTY

EXHIBIT B

SCOPE OF SERVICES TO BE PROVIDED BY THE ENGINEER

Services

N/A
N/A
N/A

N/A

N/A
N/A

N/A

N/A

NA

N/A

N/A
NA
N/A
N/A

N/A
N/A
N/A

N/A

N/A
N/A

N/A

N/A

N/A

N/A

N/A
N/A
N/A
N/A

MISCELLANEOUS (ROADWAY)
(Function Code 163)

1. Retaining Walls

a.

d.

e

= E

Structural Details

(1) Cast-in-Place Cantilever at locations. (TxDOT Standard Retaining Wall)*
(2) Tiedback Retaining Wall at location. (TxDOT standard retaining wall)
(3) Specialized Retaining Wall at locations (Unique Design).*

Alternate Patented Retaining Walls at all locations. (Layouts Only)**

(1) Mechanicaily Stabilized Earth

(2) Concrete Block Wall Systems

Retaining Wall Layout (PLAN)

(1) Designation of reference line

(2) Beginning and ending retaining wall stations

(3) Station of each retaining wall joint***

{4) Offset from reference line

(5) Horizontal curve data

(6) Number of retaining wall panels and lengths***

(7) Total length of wall

(8) Indicate face of wall

(9) All wall dimensions and alignment relations (alignment data as necessary)

(10) Soil core hole locations

Retaining Wall Layout (ELEVATION)

(1) Top of wall elevations at each joint or intervals**#

(2) Existing and finished ground line elevations

(3) Height of stem at each joint***

(4) Wall panel designations®*¥**

(5) Top of footing elevations*#*

(6) Limits of measurement for payment***#

(7) Type, limits and anchorage details of railing (If applicable)

(8) Top and bottom of wall profiles and soil core hole data plotted at correct station
and elevation. The plot shall be at the same scale as the wall profile, Ground
water elevations and the observation date shall be shown.,

Foundation Studies (Show cost estimate with Function Code 110)

(1) The soil core holes shall be obtained at approximately 200 foot intervals along
retaining wall alignments. The core holes shall extend 25 feet below the footing
elevation.

Stability Analysis (the ENGINEER shall estimate this task as part of his bid to

complete the work).

Estimate

Summary of Quantities

Typical X-section.

General Guidelines for Retaining Walls

{1) The ENGINEER shall make final design calculations and final detail drawings
in accordance with standard requirements of the Texas Department of
Transportation. The designer and checker shall check all calculations and
initial each page,

(2) The ground water level should be observed at the water strike.

(3) For purposes of uniformity statewide, soil core hole data shall be shown on
layounts as illustrated in the Bridges and Structures Foundation Exploration and
Design Manual.

(4) Foundation exploration shall conform to the requirements set forth in
Administrative Circular No. 25-84, Administrative Circular 33-87 and
Administrative Circular No. 25-92.
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Services

Provided By:

ENGINEER COUNTY

N/A

N/A

N/A

N/A

N/A

N/A

2.

Traffic Control Plan, Detours and Sequence of Construction

Traffic Control Plans (TCP) are required for all projects. A detailed TCP shall be

developed when traffic handling during construction involves complications for which a

feasible solution is not covered by the Texas MUTCD or the current Barricade and

Construction (BC) Standards. The following items are required on all Traffic Control

Plan Layouts:

a. The sequence of construction and method of handling traffic during each phase.

b. The existing and proposed traffic control devices that will be used to handle traffic
during each construction sequence. Include signals, regulatory signs, warning signs,
construction warning signs, guide signs, route markers, construction pavement
markings, channelizing devices, portable changeable message signs, flashing arrow
boards, barricades, barriers, etc.

c. The proposed traffic control devices (stop signs, signals, flag person, etc.) at grade
intersections during each construction sequence.

d. 'Where detours are provided, typical cross sections shall be shown.

e. Road construction work hours shall be developed after an investigation of the traffic
volumes has been performed.

Illumination
a. Preliminary Roadway Hlumination Layout and Circuit Layout
(1) For projects involving freeway to freeway or other types of directional
interchanges and projects including left-hand ramps or connections, provide the
following;:
(a) The location of interchanges, main lanes, grade separations, frontage roads
and ramps
(b) A complete explanation of the sequence and methods of stage construction,
where applicable, which would include the initial and ultimate proposed
treatment of crossovers and ramps
(¢} The number of lanes in each section of proposed highway and the location
of changes in the number of lanes
(d) The projected traffic volumes as provided by the STATE (20 year traffic
projection unless otherwise determined by the district engineer)
(e) Tentative ROW limits
(f) Direction of traffic flow on all roadways
(g) Main lane, ramp, frontage road, and necessary cross road profiles at
proposed interchanges or grade separations
b. Final Roadway Illumination and Electrical Circuit Layouts
(1) Roadway layout showing pavement edges, shoulders, curbs, retaining walls, etc,
(2) Center line with station numbering.
(3) ROW lines.
(4) Symbol legend. Use department standard symbols for lighting and electrical.
(5) Culverts and other structures that present a hazard to traffic.
{6) Location of underground utilities, if not shown on plan profile.
(7) Location of overhead electrical lines, both crossing and parallel to ROW,
(8) Existing sign lighting circuits and roadway illumination to remain, to be
removed, to be relocated.
(9) Existing service poles, electrical circuits, ground boxes, etc,

(10) Contact electric utility for service pole locations, voltage characteristics.

(11} Location of proposed sign lighting circuits and roadway illumination,

(12) Proposed electrical circuits.

(13) Tabulation of all quantities including proposed, existing to be relocated, existing
to be removed. The layout sheet quantities and lighting summary shall be
shown. Tabulations to include estimated quantity with a column for final
quantities.
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Services
Provided By:
ENGINEER COUNTY
3. Ilumination (continued)
N/A N/A c. General Guidelines for Illumination (If applicable)
The ENGINEER shall submit to the COUNTY, well in advance of PS&E due date,
the roadway illumination and electrical circuit layout sheets for review by the
STATE. Two copies of the layout sheets are to be submitted. One copy will be
returned to the ENGINEER showing corrections that are to be made by the
ENGINEER. When final plan submission is made, the ENGINEER shall provide a
written statement regarding completion of the corrections.

4. Miscellaneous Drafting/Standards

N/A N/A a. Erosion Control

N/A N/A b. Landscape Development

N/A N/A 5. Compute and Tabulate Quantities
N/A N/A 6. Special Utility Details (Iirigation lines)

7. Miscellaneous Structures
a. Type of Structure*
(1) Overhead Sign Bridges (0.S.B.)
Modifications or special O.S.B. designs shall be prepared using the same design
assumptions that are used for the standard O.S.B structures.

N/A N/A (a) New O.S.B. structure(s)

N/A N/A {b) Structural evaluation of existing O.5.B. structure(s) that are to remain in
place or to be relocated.

N/A N/A (2) High Mast Hlumination Poles (FIMIF)

N/A N/A (3) Traffic Signal Supports

N/A N/A (4) Conventional Illumination Poles

N/A N/A (5} Sound Barrier Walls

N/A N/A b. Checklist for Layouts

(1) Reference appropriate O.S.B. standard
(2) Drilled shaft size and length
(3) Soil strength used for design {indicate basis and boring(s) used}
(4) Design height
(5) Tower heights
(6) Leg spacings
(7) Design wind speed
N/A N/A c. Foundation Studies (Show cost estimate with Function Code 110)
The soils exploration requirements for miscellaneous structures on this project are as
follows: (To be provided by the Engineer on an as-needed basis)
8. Agreements

N/A N/A a. Utility Agreements
N/A N/A b. Exhibits for Utility Agreements
N/A N/A ¢. Railroad Agreements
d. Railroad Exhibits
N/A N/A (1) Railroad Underpasses
N/A N/A (2) Railroad Overpasses
N/A N/A (3) Railroad Grade Crossing (Replanking)
N/A N/A (4) Railroad Grade Crossing Warning Systems (Signals)
N/A N/A (5) Other Miscellaneous Sketches for Railroads
N/A N/A e. Traffic Signal Agreements
N/A N/A f. Exhibits for Traffic Signal Agreements
N/A N/A 9. Estimate
N/A N/A 10. Specifications and General Notes
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BRIDGE DESIGN
{Function Code 170)

Services
Provided By:
ENGINEER COUNTY
NUMBER
1. Preparation of Structural Details REQUIRED
a. New Structure(s)
N/A N/A (1) Underpass(es)
N/A N/A (2} Overpass(es)
N/A N/A (3) Main Lanes
N/A N/A (4) Direct Connector(s)
N/A N/A (5) Ramp Bridge(s)
N/A N/A (6) Waterway Structure(s)**
N/A N/A (7) Pedestrian Structure(s)
N/A N/A (8) Utility Structure(s)
N/A N/A (9) Railroad Underpass(es)
N/A N/A (10} Railroad Overpass(es)}
N/A N/A {11) Bridge Classification Culvert(s)**
N/A N/A {11) Alternate Structural Designs
N/A N/A (12) Alternate Foundation Design
Total New Structures =

b. Existing Structure(s)

N/A N/A (1) Bridge Widening, Rehabilitation and/or
Modification of Existing Structure(s)

N/A N/A (2) Bridge Replacement

N/A N/A (3) Raising Bridge Elevation

N/A N/A (4) Bridge Classification Culvert(s)
Widening and/or Modification of
Existing Structures(s)

N/A N/A (5) Railroad Overpass(es)

N/A N/A (6) Railroad Underpass(es)

T TR

Total Existing Structures =

*  Countour plots of bridge gores are required for projects involving ramps within the main bridge in order to
ensure project transition. The Template data and vertical alignment necessary to generate the contour plots are
also required.

** In the early stages of a project, it sometimes cannot be determined whether 2 Waterway Bridge Structure or a
Bridge Classification Culvert (20' minimum length) will be required. Therefore, the ENGINEER should be
aware that either of these two types of bridges may be reclassified later in the project for the other type when
more information is known that wouid dictate a change in structure classification.
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Services
Provided By:
ENGINEER COUNTY
N/A N/A 2. Preparation of Bridge Layouts (each bridge)
a. Bridge Layouts (PLAN)

(1) Horizontal curve information or bearing of centerline.
(2) Including horizontal, vertical, and template information of all roadways or
railroads crossed.
(3) Bearing of center line or reference line.
(4) Skew angle(s).
(5) Slope for header banks and approach fills.
(6) Control stations at beginning and ending of bridge (with deck elevation),
intersections, etc.
(7) Approach pavement and crown width.
{8) Bridge roadway width and curbs, face of rail, shoulders, or sidewalks.
(%) Approach slab and curb retums.
(10) Limits and type of riprap.
(11) Proposed features under structure.
(12) Location of profile grade line.
(13) North arrow.
(14) Typical bridge roadway section including preliminary proposed beam types and
spacings.
(15) Cross slope and super elevation data.
(16) Minimum horizontal clearances when applicable.
(a) Dimensions to features that control clearances. (Calculate and indicate
points of minimum vertical and horizontal clearances.
(17) Location of soil core holes (station and offset), shown on layout.
(18) Bent stations and bearings.
(19) Retaining wall locations.
(20) Traffic flow directional arrows.
(21} Railing types shown.
(22} Joint types and seal size, if used.
(23) Beam line numbers consistent with span details.
(24) Critical horizontal clearances (location of railroad tracks, nearby structures and
utilities).
(25) Bearings of utilities.

Bridge Layouts (ELEVATION)
(1) Type of foundation.
(2) Finished grade elevations at beginning and end of bridge.
(3) Overall length of structure.
(4) Length, type of spans and units.
(5) Type of railing.
(6) Minimum calculated vertical clearance(s).
(7) Existing and proposed ground lines clearly marked.
(8) Grid elevations and stations.
(9) Bent numbers encircled.
(10) Stationing of bridge compatible with grid stations.
(11) Standard title.
(12} Profile grade data.
(13} Type of riprap.
(14} Soil Core Hole information with penetrometer test data shall be shown on the
bridge layout at correct station, elevation and scale.
(15) Fixed/expansion condition of all bents.
(16) Column “H” heights.
(17) Number, size and length of foundations.
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Services
Provided By:
ENGINEER COUNTY

N/A N/A
N/A N/A
N/A NA
N/A N/A
N/A N/A
N/A N/A
N/A N/A

2.

(%]

o e

Preparation of Bridge Layouts (each bridge) (continued)
¢. Additional layout requirements for waterway structures and bridge classification
culverts.
(1) Design and 100-year peak discharges.
(2) Design and 100-year high water (HW) (Recorded HW and date if available)
(3} Natural and through-bridge velocities for design and 100-year floods,
(4) Calculated backwater for design and 100-year floods.
(5) Direction of flow for waterway crossings.
(6) Contours for water crossing.

Bridge Classification Culvert, Estimate, Quantities, and Specifications (each bridge)

Foundation Studies (Show cost estimate with Function Code 110)

The minimum number of soil core holes shall be obtained in accordance with Section 1-

301 of the Bridges and Structures Foundation Exploration and Design Manual. Soil core

holes shall be obtained at approximately (300 foot) intervals along bridge alignments,

Texas cone penetrometer {TCP) tests shall be conducted in all soil types encountered at a

maximum of (10 foot} intervals. If single column bents with single drilled shafts are

planned, TCP values should be taken at close intervals in the upper (15 feet).

Bridge Total Quantities and Cost Estimates (each bridge)

Bridge Special Provisions and Specifications (each bridge)

Bearing seat elevations for each beam or girder. Top of cap elevations for non-beam type

structures.

General Guidelines for Bridge Design

a. The ENGINEER shall prepare a bridge layout of each bridge structure for
Company's review and approval. The bridge layout shall be in conformance with the
Bridges and Structures, Operation and Planning Manual and the Bridges and
Structures, Detailing Manual. Soil core hole data is not required for submission of
the preliminary bridge layout. No bridge design work is to be performed until the
COUNTY has given the engineer written approval of the preliminary bridge
Iayout.

Several months may be required, after the preliminary bridge layout is
submitted, for the district to obtain approval and/or permits from the following:

® TxDOT Design Division, when applicable:
- Railrcad Companies
-  FHWA
- U.8. Army Corps of Engineers
- U.S. Coast Guard
-  Bureau of Reclamation
- Texas Parks and Wildlife
- Others

Therefore, the bridge [ayout should be submitted at the earliest possible date and the
ENGINEER’s design schedule should reflect this.

b. All bridge superstructure and substructure design will be reviewed by the Design
Division for purposes of verifying structural integrity and optimization of design.

¢. The final bridge layout shall be in conformance with the Bridges and Structures,
Operation and Planning Manual and the Bridges and Structures Detailing Manual.
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SCOPE QF SERVICES TO BE PROVIDED BY THE ENGINEER

8.

General Guidelines for Bridge Design (continued)

d.

The ENGINEER shall make final design calculations and final detail drawings in
accordance with standard requirements of the Texas Department of Transportation.
All bridge design shall be in conformance with the Texas Department of
Transportation Bridges and Structures Operation and Planning Manual, the current
American Association of State Highway and Transportation Officials or American
Railway Engineers Association Specifications for railway structures, Standard
Specifications for Highway Bridges, including applicable interim specifications, and
the Bridges and Structures, Foundation Exploration and Design Manual. The
ENGINEER shall furnish design calculations to the Design Division. The designer
and checker shall check all ealculations and initial each page.

Structural steel or prestressed concrete shop drawings, form work drawings and false
work drawings are not part of the design requirements. However, contract plans
shall be in sufficient detail to permit the preparation of complete shop details for
fabrication and erection.

Elements of the bridge (abutments, bents, slabs, etc.) shall be detailed to a metric
scale of 1:20 (1/2 inch equals one foot architect scale) or 1:50 (1/4 inch equals one
foot architect scale) to provide clear legible drawings when the drawings are
reduced. Letiering shall be a minimum size of 4 millimeters (5/32 inch) height for
hand lettering and 140 for lettering by computer-aided design and drafting (CADD).
Standard drawings for beams, diaframs, railings, armor joints, riprap, etc., shall be
furnished to the ENGINEER upon request. These standards shall not be redrawn by
the ENGINEER nor shall his title block be transferred to the standard drawings.
Modifications to the standards, if necessary, shall be clearly identified and
designated by “MOD” in the standard title. Specific special drawings prepared by
the ENGINEER shall not be identified as standards.

Bridge layout sheets shall have the same vertical and horizontal scale. Usually a
metric scale of 1:100 (1 inch = 10 feet) or 1:200 (1 inch = 20 feet) is used. Sections
of existing and proposed structures usually have a metric scale of 1:50 (1 inch =5
feet). Soil core holes shall be positioned and labeled on the bridge layout plan view.
The core hole data shall be plotted at the correct station, at the same vertical scale,
and at the proper elevation unless otherwise approved by the Design Division.
APPENDIX C, “GENERAL PLAN CHECKLIST”, on pages C-1 thru C-5, more
specifically relates various sheet types, details, summaries, standards, etc.

For purposes of uniformity statewide, soil core hole data shall be shown on layouts
as illustrated in the Bridges and Structures Foundation Exploration and Design
Manual.

Geomeiry and structural design errors found after acceptance of bridge plans shall be
premptly corrected by the consultant at no cost to the Company.
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Services

Provided By:

ENGINEER COUNTY

N/A

N/A

CONSTRUCTION PHASE SERVICES
(Function Code 320)

CONSTRUCTION MANAGEMENT SERVICES:

The ENGINEER will provide engineering, geotechnical testing and support services for and
during the construction of the Project or portions of the Project approved by the CITY.
Specific (basic and special) services for CONSTRUCTION MANAGEMENT AND
SUPPORT by the ENGINEER will include the following:

Construction Bidding:

1)

2)

The ENGINEER will fumnish the CITY the necessary copies of approved plans,
specifications, notices to bidders, and proposals as prepared under PS&E.

The ENGINEER will assist the CITY on the tabulation of bids, recommendations to the
Owner as to the proper action on all bid proposals received, and the preparation of
formal contract documents for the award of each construction contract.

Construction Contract Administration and Inspection:

3)

4)

5)

6)

7

In general, the ENGINEER will provide the management and engineering support/data
required for consultation and advisement to the CITY and act as the CITY’s
representative as provided in the General Condition of the Construction Contract.

The ENGINEER will coordinate and conduct a pre-construction conference (if
required).

Defects and Deficiencies. The ENGINEER will use his best efforts to protect the CITY
against defects and deficiencies in the work of the Contractor. The ENGINEER will
promptly notify the CITY of any such defect or deficiency, and take all steps possible to
require the Contractor to correct the defect or deficiency.

Contractor Payment. The ENGINEER will review quantities as submitted by the
Contractor and will coordinate with the CITY for the preparation of the monthly and
final estimates for payment to the Contractor.

The ENGINEER will provide Project site inspection of the authorized construction
contract as follows:

a) Project Engineer. The ENGINEER will provide visits by the Project Engineer or a
competent representative of the ENGINEER to the site of construction for the
purpose of menitoring the Contractor’s progress and conformance to the
construction contract plans and specifications.

b) Resident Engineer and/or Construction Inspector(s). The ENGINEER will furnish
the services of a Resident Engineer and/or Construction Inspector(s) for on the site
inspection construction to monitor/inspect the Contractor’s daily progress and
conformance to TxDOT’s PS&E specifications.

Miscellaneous Technical Activities:

9)

Shop Drawings. The ENGINEER will review and check all shop or working drawings
furnished by the Contractor.
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N/A

N/A

10) Control of Materials & Equipment. The ENGINEER will provide inspection of all
materials and equipment furnished/used by the Contractor as follows:

a)

b)

Review and record all laboratory, shop and mill tests of materials and equipment
for compliance with the construction contract specifications.

Observe and/or perform Project record testing and/or independent assurance
testing as outlined in the construction contract specifications,

11} Change Orders. When applicable the ENGINEER will prepare the engineering data,
including plan sheet drawings, specifications, and estimates, for the preparation of
construction contract change orders, which may be required due to actual field
conditions encountered or new requirements directed by the CITY,

12) As Built Drawings. The ENGINEER will develop as built drawings to depict the work
as actually constructed. The CITY will be furnished five (5) set of prints.

CONSTRUCTION MATERIAL TESTING:

The ENGINEER will provide the CITY with construction material testing services for the

Project.

The services to be provided include sampling and testing of all construction materials

as required by the project plans and specifications. All sampling frequencies and test
procedures will be performed in general accordance with the Texas Department of
Transportation TEX methods (or ASTM methods as required) as outlined in the Guide
Schedule for Sampling and Testing (11/07). The construction material testing includes, but is
not limited to the following:

@

(b)
(©)
(@)
(e)
®
(8
()
(@

Sampling and laboratory testing of soils and base materials proposed for use in the
construction of Project (Roads/Bridges/Misc.} to determine compliance of these
materials with project plans and specifications.

Field density testing of soils and base materials to ensure proper compaction as
required by project plans and specifications.

Field sampling and testing of fresh concrete, and laboratory testing of hardened
concrete to determine compliance with project plans and specifications.

Field compaction testing of asphalt to ensure proper compaction during lay down
operations.

Field inspection, sampling and laboratory testing of asphalt materials to determine
their material properties and their compliance with project plans and specifications.
The ENGINEER will be responsible for concrete batching as well as the asphalt
testing at the plants to insure delivery of acceptable material to the job site.

Any additional laboratory testing as required/requested by the CITY and the project
plans and specifications.

Providing accurate and timely reports to the CITY and all/other recipients as
designated by the CITY.

The ENGINEER will verify the concrete and asphalt designs to assure it is in
accordance with TxDOT specifications to be developed by the contractor.
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FC 600 — ACQUISITION PROVIDER SERVICES

(for EST. 00 PARCELS, 0 EASEMENTS AND 0 RELOCATIONS/DISPLACEMENTS)

Services

Provided By:

ENGINEER COUNTY

NA

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

NA

N/A

N/A

(Services to be provided by L&G Engineering)

1) PROJECT ADMINISTRATION

2)

a) Negotiation of Scope of Services for Work Authorization
i) Acquisition Provider will visit project site with COUNTY personnel if necessary.

b) Project Presence at L&G Consultant Office Headquarters

i) Full Project Office
(1) No Joint Use of COUNTY or TxDOT facilities
{2} Open during normal COUNTY and State work hours
(3) Personnel available to answer questions
(4) Availability of Project Files
(5) At least one office staff member is required to be a current commissioned

notary public.

c) Overhead Costs
i} Administrative costs

d) Communication
1) Provide monthly progress reports with invoice.
ii) Participate in project review meetings as determined by the COUNTY.
iii) Prepare initial property owner contact list for use by the COUNTY in distribution
of Acquisition Provider introduction letters.

e) File Management

i} Project and parcel files will be kept in the COUNTY’s Office, if necessary.
Working files will be kept in the Acquisition Provider’s project administrative
office, but documents generated or received by the Acquisition Provider will be
forwarded to the COUNTY office as they are generated or received by the
Acquisition Provider, if necessary.

ii} Prepare payment transmittal request utilizing standard payment submissions forms
with supporting documentation.

iii) Maintain records of all payments including check number, amount, and date paid,
etc.

iv) Provide copies of all incoming and outgoing correspondence as generated if
requested by COUNTY at provider conference.

v) Maintain copies of all correspondence and contacts with property owners.

TITLE SERVICES

a) Secure preliminary title commitments from the Title Company that will be providing
title insurance. Cost of preliminary title commitments will be paid by the Acquisition
Provider (if requested by the title company) and will be included in the Acquisition
Provider’s scope of work for payment,

b) Secure title commitments updates in accordance with insurance rules and
requirements for parcel payment submissions. Cost of title commitment updates will
be paid by the Acquisition Provider (if requested by the title company) and will be
included in the Acquisition Provider’s scope of work.

c) Secure title insurance for all parcels acquired, insuring acceptable title to COUNTY
OF HIDALGO. Written approval by the COUNTY required for any exception.

37 of 51



EXHIBIT B

SCOPE OF SERVICES TO BE PROVIDED BY THE ENGINEER

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

NA

N/A

NA

N/A

3)

4)

APPRAISAL

a) Appraiser may be selected from TxDOT’s list of state approved fee appraisers. This
list will be available for review at all District offices or at the Right of Way Division
Office at 118 E. Riverside Drive, Austin, Texas, upon request.

b) Secure written permission (if necessary) from the owner to enter the property from
which land is to be acquired. If the Acquisition Provider and/or the fee appraiser,
after diligent effort, is unable to secure the necessary letter of permission from the
property owner, a waiver must be obtained, in writing from the COUNTY/TxDOT.
Maintain permission letters with appraisal reports.

¢) Prepare (if necessary) pre-appraisal contact with interest owner(s) for each parcel
using acceptable COUNTY/TxDOT forms.

d) Contact property owners or their designated representative to offer opportunity to
accompany the appraiser on the appraiser’s inspection of subject property. Maintain
record of contact in file.

e) Prepare complete appraisal report for each parcel to be acquired utilizing TxDOT
Forms No. ROW-A-5 and ROW-A-6 as applicable. These reports shall conform to
COUNTY policies and procedures along with the Uniform Standards of Professional
Appraisal Practices.

f) As necessary, prepare written notification to COUNTY/TxDOT of any environmental
concerns associated with the right of way to be acquired which could require
environmental remediation.

g) All completed appraisals will be administratively reviewed by L&G Engineering
ROW Office and recommended for approval by the COUNTY OF HIDALGO.

h) As necessary, the appraiser will appear and or testify as an Expert Witness in eminent
domain proceedings and be available for pre-hearing /pre-trial meetings as directed by
Lé&G Engineering and/or the COUNTY.

i) As necessary, the appraiser will coordinate with review appraiser regarding revisions,
comments, or additional information that may be required.

i} The cost of the appraiser appearing as an expert witness for testimony at special
commissioners hearing must be included in the proposed fee schedule for the
appraiser. The cost of the appraiser’s expert witness testimony for trial is not part of
this contract, and shall be paid by the COUNTY.

APPRAISAL REVIEW

a) Review Appraiser may be selected from TxDOT’s list of state approved fee
appraisers. This list is available for viewing at all District offices or the Right of Way
Division office at 118 E. Riverside Drive, Austin, Texas upon request.

b) Review all appraisal reports for each parcel to determine consistency of values,
supporting documentation related to the conclusion reached and compliance with
TxDOT/COUNTY policies and procedures and the Uniform Standards of Professional
Appraisal Practices.

¢) Prepare and submit to COUNTY the Form ROW-RTA-10 “Tabulation of Values”, for
each appraisal.

d) The cost of the review appraiser appearing as an expert witness for testimony at
special commissioners hearing must be included in the proposed fee schedule for the
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N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A
N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

NA

N/A
N/A

N/A

N/A

5)

6)

review appraiser. The cost of the appraiser’s expert witness testimony for trial is not
part of this contract, and shall be paid by the COUNTY.

APPRAISAL UPDATES

a) Prepare complete appraisal update for the parcel to be acquired utilizing TxDOT
Form No. ROW-A-5, which will be furnished to the provider by TxDOT. These
reports shall conform to COUNTY/TxDOT policies and procedures along with the
Uniform Standards of Professional Appraisal Practices.

b) As necessary, prepare written notification to COUNTY/TxDOT of any environmental
concerns associated with the right of way to be acquired which could require
environmental remediation. All completed appraisals will be administratively
reviewed by L&G Engineering Right of Way Office and recommended for approval
by the COUNTY OF HIDALGO.

¢) As necessary, the appraiser will appear or testify as an Expert Witness in eminent
domain proceedings and be available for pre-hearing or pre-trial meetings as directed
by the COUNTY.

d) The cost of the appraiser appearing as an expert witness for testimony at special
commissioners hearing must be included in the proposed fee schedule for the
appraiser. The cost of the appraiser’s expert witness testimony for trial is not part of
this contract, and shall be paid by the COUNTY.

e} As necessary, the appraiser will coordinate with the review appraiser regarding
corrections and/or additional information that may be required.

NEGOTIATION, TASKS AND FEES
a) Analyze appraisal and appraisal review reports and confirm the COUNTY s approved
value prior to making offer for each parcel.

b) Analyze preliminary title report to determine potential title problems, propose
methods to cure title deficiencies.

c) Prepare the initial offer letter, instruments of conveyance, and any other documents
required or requested by COUNTY /TxDOT on applicable COUNTY /TxDOT forms.

d) Contact each property owner or owner’s designated representative, to present the
written offer in person where practical, and deliver appraisal report and required
brochures. Maintain follow-up contacts and secure the necessary instruments upon
acceptance of the offer for the closing.

e) Provide a copy of the appraisal report for the subject property exclusively to the
property owner or authorized representative at the time of the offer. Maintain original
signed Receipt of Appraisal, (unless property owner refuses to sign it, it will be so
noted) for billing purposes.

f) Respond to property owner inquiries verbally and in writing within two business days.

g) Prepare a separate negotiator contact report for each parcel per contact.

h) Maintain parcel files of original documentation related to the purchase of the real
property or property interests.

i) Advise property owner on the Administrative Seftlement process. Transmit to
COUNTY any written counter offer from property owners including supporting
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N/A

N/A

N/A

N/A

N/A

N/A

NA

N/A

N/A

N/A

EXHIBIT B

SCOPE OF SERVICES TO BE PROVIDED BY THE ENGINEER

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

7

8)

9

documentation, and provider recommendation with regard to Administrative
Settlements in accordance with COUNTY /TxDOT policy and procedures.

J) Prepare final offer letter, documents of conveyance as necessary.

k) Appear and provide Expert Witness testimony as an Acquisition Provider when
requested,

I} Meet at the L&G Engineering ROW office in Mission once per week as agreed-upon
with the Right of Way Acquisition Manager/Administrator.

m) Provide a monthly progress report per parcel by the 25th of the month with invoice.

n) The consultant shall, as part of this proposal, estimates 10% of the parcels identified
on sheet 12-1 may end up in condemnation. The consultant shall be available for any
meeting/hearings as requested by the COUNTY Attorney.

CLOSING SERVICE FEES

a) Coordinate with COUNTY and Title Company to obtain an updated title commitment
along with other Forms and certified copy of the instrument of conveyance necessary
when requesting the Parcel Payment from the COUNTY.

b) Acquisition Provider shall attend closings and provide closing services in conjunction
with Title Company.

¢) Acquisition Provider shall record all original instruments immediately after closing at
the respective County Clerk’s Office, except for donations which must be forwarded
to COUNTY for acceptance by the County Council or COUNTY Commissioners.

RELOCATION ASSISTANCE SERVICES

a) The amount of relocations or displacements is identified on Page 12-1; however, if
there should be at a later date, L&G will provide relocation advisory services. L&G
will compute replacement housing supplements (owner occupant and/or tenants)

b) L&G will provide advisory services to business displacements and relocate them
effectively.

¢) TxDOT wiil review, approve and pay for all relocation costs as per the Agreement.

CONDEMNATION SUPPORT
a) Pre-Hearing Support

i) Upon receipt of a copy of the final offer, request an updated title commitment for
Eminent Domain from the Title Company.

iy Prepare a Bisection Clause for the original set of Legal Descriptions supplied by
Surveyor if applicable

iii) Use the information from the Title Commitment to join all interested parties on
the necessary forms. Spouses of owners must also be joined.

iv) Upon completion of the necessary forms, prepare a packet containing 2_copies
cach of the following documents: Title Commitment, Negotiator’s Reports,
Appraisal Acknowledgment, Preappraisal Contact Sheet, signed and sealed
property description, and plat, Final Offer Letter, any correspondence from the
land owner or representatives, along with one copy of the appraisal report.
Submit packet to the COUNTY Office for submission to the COUNTY
Attorney’s office.

v) Upon receipt of concurrence for the Appraisal Witness, request the update of
appraisal.

vi) Upon receipt of packet prepared by the COUNTY Attorney which will include
Petition for Condemnation, Lis Pendens, Order Appointing Special

40 of 51



EXHIBIT B

SCOPE OF SERVICES TO BE PROVIDED BY THE ENGINEER

N/A

N/A

b)

Commissioners, Order Setting Hearing, Oath of Special Commissioner, and
Notice of Hearings, developed by the COUNTY Attorney; the attorney shall file
the original petition with the COUNTY Court at Law or other appropriate Court
for a cause number to be assigned.

vii) The COUNTY attorney shall file the Lis Pendens including the cause number
with the COUNTY Clerk’s Office.

viii) Upon assignment of a court, the COUNTY Attorney shall file the Order
Appointing Commissioners with the judge retaining a copy of the Order for the
files.

ix) Following appointment of Special Commissioners by the judge, the COUNTY
shall secure the following documents: Oath of Commissioners signed by the
Commissioners, Order Setting Hearing, 2 copies of the Notice of Hearing signed
by the Commissioners.

x) The COUNTY shall file all originals with the court and send copies marked
“copy” to L & G Engineering.

xi) The COUNTY Attorney shall send a copy of the petition to the Title Company so
that the Title Company can make sure the appropriate parties were joined and that
no changes in title have occurred.

xii) The COUNTY Attomey shall set the Special Commissioners Hearing after the
updated appraisal has been submitted, if there is no change in value. If there is an
increase in value, COUNTY will approve the new value and the COUNTY s
provider will present a revised offer and a final offer letter and submit a copy of
the final offer letter.

xiii) The COUNTY Attorney shall coordinate a pre-hearing conference prior to the
hearing (the day before or earlier) to discuss facts of the case with the COUNTY,
Appraiser, and Negotiator.

xiv) After the hearing is set, the COUNTY Attorney shall serve Notices of Hearing to
the indicated parties at least 11 days prior to the Commissioner’s hearing. If it is
necessary to join the Federal Government, be advised that they have an additional
60 days to prepare for the Hearing.

xv) Once the notices have been served, the COUNTY Attorney shall file the original
notices with the court and send copies stamped “copy” to L&G Engineering
ROW Office.

xvi) The COUNTY’s Attorney shall send a reminder letter 2-3 weeks in advance to
the COUNTY Administration offices, Acquisition Provider, the three special
commissioners and court reporter concerning Hearing dates.

Post Hearing Support (by COUNTY Attorney)

1) For the hearing, prepare the necessary forms and Special Commissioners time
sheets and submit forms to Hidalgo COUNTY clerk’s office.

ii) Obtain the signatures of Special Commissioners on the Award of Commissioners
and file with the court for the judge’s signatures within 48 hours of the Hearing.

iii) Give timesheets to Judge. The amount paid to the Special Commissioners is
determined by the Judge.

iv) Obtain and distribute 3 certified copies of the award as follows: 1 certified copy
to the title company with a request for a commitment, 1 certified copy to the
COUNTY, 1 certified copy to L&G Engineering with the Coinmitment to request
the warrant in the amount of the Special Commissioners Award.

v) Send the Commitment and the Award to COUNTY, along with individual special
commissicner's billing requesting the payment for their fees.

vi) File COUNTY warrant in the registry of the court. File a Notice of Deposit with
the court and send certified copies to each defendant notifying them of the date of
the deposit. The Date of Deposit is the Date of Take.

vii) Take photograph of the interest to be acquired (if necessary) on the day of deposit
for relocation verification.

viii) Send written notices of the date of deposit to the COUNTY Administration office
and all interested parties.

ix) Appear as Expert Witness as requested. Sub-contractors must also appear as
Expert Witnesses as requested.

x) All acquisition negotiations file indicating all “due diligence” provided by the
Acquisition Provider will be directed to the COUNTY Attorney’s office for his
further handling in accordance to the Eminent Domain process by the COUNTY.
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EXHIBIT B

SCOPE OF SERVICES TO BE PROVIDED BY THE ENGINEER

N/A

N/A

N/A

N/A

NA

N/A

NA

NA

N/A

N/A

NA

N/A

N/A

N/A

N/A

N/A

10) PAYMENT SCHEDULE

a) Project Administration
i)  Payment and Milestones
(a) Full Project Office
(1) Lump Sum Basis (assume 1 year project presence)
(2) Initial payment of 25% upon establishment of a project office with
functional phone and utility services.
(3) Remainder paid out in equal monthly installments of 15% starting the
following month.
(4) Monthly billing to COUNTY OF HIDALGO will be required.
b) Title Services
iiy Payment
(@) Per Parcel basis.
iii) Milestones
(a) 100% upon securing initial title commitment.
c) Appraisal Services
i)  Payment
(a) Per Parcel Basis
ii} Milestones
(2) 100% paid upon delivery of complete and acceptable appraisal report
d) Appraisal Review
i) Payment
(a) Per Parcel Basis
i) Milestones
(a) 100% upon submission of ROW-A-10
€} Appraisal Update
i)  Payment
{a) Per Parcel Basis
i) Milestones
(a) 100% upon delivery of complete and acceptable appraisal update.
f) Negotiation, Task, and Fees
iy Payment
(a) Per Parcel Basis
ii) Milestones
(a) 60% upon presentation of initial offer.
(b) 40% upon successful negotiation and all instruments are recorded.
g) Closing Service Fees
i)  Payment
(a) Per Parcel Basis
i) Milestones
(a) 90% upon recordation of instrument of conveyance.
(b} 10% upon issuance of title policy or alternative method acceptable by
TxDOT.
h) Relocation Assistance
i}  Payment
(2} Per Relocation
ii) Milestones
(a) 100% upon issuance of 90-day vacancy letter.
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EXHIBIT B
SCOPE OF SERVICES TO BE PROVIDED BY THE ENGINEER

ADDITIONAL RESONSIBILITIES

Easements, Letters of Permission, Etc.
The ENGINEER shall be responsible for delineating easements. The ENGINEER will be responsible for
securing the necessary legal instruments.

Coordination of Utilities

The ENGINEER shall furnish the COUNTY prints of a project layout which will be distributed by
ENGINEER to various utility companies to determine which utilities are in the limits of the project. These
shall be preliminary layouts. Upon completion of the preliminary drainage plans and U&D sheets, the
ENGINEER shali distribute to the various utility companies and request return. Upon return of these prints,
the ENGINEER will schedule a meeting with the various utility companies to discuss potential conflicts and
conformance with the State's Utility Accommodation Policy. 7The ENGINEER is responsible for
coordination with the various utility companies for exposing potential conflicts and field ties to uncover
utilities in potential conflict areas.

Meetings
Meetings will be held with the FHWA, State Officials, local governments, property owners, utility owners,
railroad companies, other consulting firms, etc., as needed or required by the COUNTY. The ENGINEER
shall coordinate through the COUNTY for the development of this project with any local entity having
Jjurisdiction or interest in the project (i.e., city, county, etc).

Specifications, Special Provisions, Special Specifications
Use the State's standard specifications or previously approved special provisions and/or special specifications.
If a special provision and/or special specification is developed for this project, it shall be in the State's format
and incorporate references to approved State test procedures.

Project Manager/Engineer Communication
The ENGINEER shall designate one Texas Registered Professional Engineer to be responsible throughout the
project for project management and all communications, including billing, with the COUNTY’s Director.
Any replacements to the ENGINEER’s designated Project Manager/Engineer must be approved by the
COUNTY.

Engineering documents produced for the department's engineering projects shall be signed, sealed and dated
or CADD sealed in accordance with Administrative Order No. 5-89 and Administrative Circular No. 26-91.

Design Responsibilities
The ENGINEER is responsible for design errors and/or omissions that become evident before, during or after
construction of the project. The ENGINEER’s responsibility for all questions arising from design errors
and/or omissions will be determined by the COUNTY and all decisions shall be final and binding. This
would include, but not necessarily be limited to:

1. All design errors and/or omissions resuiting in additional design work to correct the errors
and/or omissions.

2. Preparation of design documents and detail drawings necessary for a field change due to
design errors and/or omissions.

3. Revision of original tracings to the extent required for a field change due to design errors
and/or omissions.

The ENGINEER shall promptly make necessary revisions or corrections resulting from the ENGINEER’s
errors, omissions or negligent acts without additional compensation. Acceptance of the work by the
COUNTY will not relieve the ENGINEER of the responsibility for subsequent correction of any such errors
or omissions or for clarification of any ambiguities.
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EXHIBIT B
SCOPE OF SERVICES TO BE PROVIDED BY THE ENGINEER

Document and Information Exchange
Data, Plan Sheets, General Notes and/or Specifications provided to the COUNTY shall be furnished on 3GB
USB flash drives. Each 8 GB flash drive shall have 2 file titled Table of Contents. The Table of Contents
shall indicate the locations of files within the directory structure of the documentation.

General Notes and specifications shall be provided in MS Office 2007 format. Plan sheets shall be provided
in Microstation DGN or GEOPAK GPK format. PDF copies of plan sheets shall also be provided.

Two copies of the documentation shall be provided to the COUNTY.

If required, the ENGINEER shall provide to the COUNTY, a CD that contains all the plan sheets for the
project. The graphics tape shall be compatible with the COUNTY’s computer system.

CD Tape Required {YES or NO): YES

Proposal Time
The time indicated in the proposal and the contract shall include time necessary for reviews, approval, etc.

Office Location
The ENGINEER will perform the services to be provided under this agreement out of their office or offices
listed below:

Service Office Location
PS&E Mission Office
Schematic Mission Office
Environmental Document Mercedes Office
The work effort will be managed out of the Mercedes
(City)
office located at 2100 West Expressway 83
(Address)
Mercedes , Texas
(City) (State)
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EXHIBIT B

SCOPE OF SERVICES TO BE PROVIDED BY THE ENGINEER

10.

11.

12.

13.

14.

15.

APPENDIX A - PLAN SHEET SEQUENCE PROCEDURE

Title Sheet
Detailed Index of Sheets

Typical Sections

General Notes and Specifications Data

Estimate and Quantity Sheets

Storm Water Pollution Prevention Plan (SW3P) Sheets

Traffic Control Plans

a.
b.

Sequence of Construction Layouts
Detour Plan/Profile/Typical Sections/Quantities

Roadway Layouts

Mo anop

Roadway Plan/Profile Sheets

Intersection Plan/Profile Sheets
Intersection Layouts

Alignment Layouts/Data

Ramp Layouts/Profiles

Connection Roads/U-turns Layouts/Profile

Roadway Details

Rhe an o

Concrete Pavement Details/Standards

Concrete Pavement Terminal Anchorage Details/Standards
Bridge Approach Details/Standards

Bridge Terminal Anchorage Details/Standards
Roadway/Median Barrier Details/Standards

Curb Details

Driveway Details/Typical Sections/Standards

Signing Layouts and Marking Layouts

Traffic Signal Layouts

Lighting Lavouts

Illumination Detail Standards (HMID. HMIF, HMIP, RID)

Utility Layouts/Profiles

Drainage Area Maps and Hydraulic Data

oop o

General Drainage Area Maps

Stage-Discharge Curves

Main Cross-Drainage Culvert/Bridge Hydraulic Data
Drainage Area Maps/Culverts/Storm Sewer
Hydraulic Data/Culverts/Inlets/Storm Sewer/Pumps

Detailed Drainage Plans

Drainage Plan/Profile Sheets (Storm Sewer Plan/Profile Sheets)

b-. Channel Plan/Profiles/Typical Sections

Box Culvert Plan/Profile

d. Pipe Sewer/Culvert Cross Sections
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EXHIBIT B
SCOPE OF SERVICES TO BE PROVIDED BY THE ENGINEER

APPENDIX A - PLAN SHEET SEQUENCE PROCEDURE (Continued)

16. Drainage Structural Details/Standards
Inlet Details/Standards

Manhole Details/Standards

Junction Box Details/Standards

Safety End Treatment Details/Standards

Box Culvert Details/Standards

Culvert Wingwall Details/Standards
Excavation-Backfill Diaphrams

Riprap Details/Standards

Temporary Pollution and Erosion Control Details

mE@E Mo A o

17. Pumphouse Layouts

18. Pumphouse Details

19. Pumphouse Standard Details

20. Bridge Lavouts/Profile/Tvpical Sections*

21. Bridge Details*

a. Summary of Bridge Quantities

b. Abutments

c. Interior Bents

d. Spans

€. Special details for the specific bridge

22. Bridge Standard Details*

23. Bridge Railing Standards

24. Retaining Wall Layouts/Profiles**

25. Retaining Wall Details**

26. Retaining Wall Standard Details**

27. Guard Fence/Standards and Signal Pole Standards

28. Signal/Electrical Details/Standards and Signal Pole Standards

29. Signinp/Markers/Striping Details/Standards
30. Barricade/Construction/Beacon Standards

31. Miscellaneous Standards
a. Chain Link Fence Standards
b. Bridge End Detail/Standards
¢. Roadway Clearance Details/Standards
e. Attenuator Standards

NOTE: Variations of these plan sheet sequence guidelines may be permitted if approved in writing by the
COUNTY.
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10.

1.

EXHIBIT B
SCOPE OF SERVICES TO BE PROVIDED BY THE ENGINEER

APPENDIX B - PLAN PREPARATION PROCEDURES

Title Sheet

The ENGINEER shall be responsible for completing the title sheet as required and formatted by the
STATE and as discussed in Part V of the Highway Design, Operations and Procedures Manual. Refer to
Section K - Plans, 1 - Title Sheets, page 5-24, for the procedure to be used regarding all plans prepared
by the ENGINEER.

Project Layout
The project layout shall clearly depict the entire project as it is proposed and will usually be drawn at a

scale of 1 inch=100 feet or 1 inch=200 feet, depending on the size of the project.

Typical Sections
See Part IV of the Highway Design, Operations and Procedures Manual.

Sequence of Work Sheets (Traffic Control Plan)

Clarity and completeness should be the rule to follow in preparing these sheets, with particular attention
given to location of construction signs and barricades, lane widths, protection of drop offs, etc. For a
reference guide use the Texas Department of Transportation, Texas Manual on Uniform Traffic Control
Devices. Usual scale of 1 inch=100 feet and/or 1 inch=50 feet for special locations. A narrative
sequence shall be included in the special provisions for the project. Staging of structural elements shall
be considered. Provisions for drainage shall be considered, included and indicated during all stages of
construction operations.

Removal Jtem Sheets
These sheets indicate removal of existing facilities necessary to the proposed construction. (1 inch=40
feet) (use same scale as plan/profile sheets).

Summary Sheets
Summary Sheets are required to indicate type, quantity and/or location of work for individual items of

the proposed project.

Alignment Layout Sheets

These sheets indicate the horizontal alignment with curve data and coordinates usually tabulated thereon.
On some projects, depending on size, this information may be included on the plan profile sheets. Usual
scale (1 inch=100 feet) or (I inch=40 feet).

Pian Profile Sheet
Clarity and completeness shouid be the rule to follow in preparation of these sheets. Usual scale (1
inch=40 feet or 1 inch=50 feet) or (1 inch=20 feet), depending on project complexity.

Drainage Area Maps
Usual scale (1 inch=100 feet) and/or (1 inch=200 feet) supplemented by large scale area maps as
necessary.

Drainage Plan Profile Sheets

These sheets may be required on some projects to clearly depict location of inlets, storm sewer lines, and
profile of storm sewer lines and laterals. Usual scale (1 inch=40 feet or 1 inch=50 feet) or (1 inch=20
feet). Storm sewer design does include redesign of storm sewers imposed by utility constraints
developing after initial reviews by the STATE and consequential redesign and adjustments.

Runoff, Inlet, Storm Sewer and Culvert Sheets
Use standard sheets.
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SCOPE OF SERVICES TO BE PROVIDED BY THE ENGINEER

12.

13.

14.

15.

16.

17.

18.

APPENDIX B - PLAN PREPARATION PROCEDURES (Continued)

Culvert Cross Sections and Details
District standard reproducible sheets can be furnished {one each) to the ENGINEER for modification of
special designs.

Manhole and Inlet Details
District standard reproducible sheets can be furnished {one each) to the ENGINEER.

Miscellaneous Detail
Curb, Sidewalk, Driveways, etc.

Intersection Details

Marking Layouts and/or Details
Layouts of the entire project with markings depicted thereon. Usual scale 1:500 (I inch=40 feet or 1

inch=50 feet). On some projects typical details might suffice.

Structural Details

Bridge layout sheets shall have the same horizontal and vertical scale. Usually (1 inch = 10 feet) (1 inch
= 20 feet). Sections of existing and proposed structures usnvally have a scale of (1 inch = 5 feet).
Elements of the bridge (abutments, bents, slabs, etc.) shall be detailed to a (1/2 inch = I foot) or (1/4 inch
equals 1 foot) architect scale to provide clear legible drawings when reduced. Letters shall be a
minimum size of 4 millimeters (5/32 inch) height for hand lettering and 140 for lettering by computer-
aided design and drafting (CADD).

Overhead Sign Bridge Layouts

A maximum of four structures may be shown on each iayout sheet. The reference to the appropriate

overhead sign bridge (OSB) standard and the following requirements shall be shown on the layout:

(1) Drilled shaft size and length

(2) Soil strength used for design {indicate basis and boring(s) used}

(3) Design height

(4) Tower height

(5) Leg spacings and

(6) Design wind speed.
The wind speed design map need not be included in the project plans. Designation of tower member
size and anchor bolt size shall not be shown. For OSBs which require special design, the design shall
be in accordance with the AASHTO sign specifications (see Item 22 of References on page 49) and to
the same loading requirements as for normal standard structures. Structures (special or standard)
which will have changeable message signs shall be analyzed by the ENGINEER.
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SCOPE OF SERVICES TO BE PROVIDED BY THE ENGINEER

APPENDIX C - GENERAL PLAN CHECKLIST

Services
Provided By:
ENGINEER COUNTY
- _ Title Sheet
. . Project Layout
Sequence of Work

Detour Layouts & Profiles

Construction Pavement Markings

Signing & Barricades

Construction Sign & Beacons

Typical Sections

Shaping & Finishing Sections

Slopes Adjacent to Shoulders

Estimate & Quantities

General Notes & Specification Data

Grading Summary

Miscellaneous Summaries (See following “SUMMARIES™ heading)
Horizontal Curve Data & Alignment Layouts
Drainage Summaries

Structure Summaries

Erosion Control Summary & Details

Plan/Profile Sheets

Erosion Control Summary & Details

Pavement Contours

Superelevation Transition (If Required)

Grading Contours

Guard Fence Layouts

Storm Water Pollution Prevention Plans (SW3P)
Drainage Area Maps

Hydraulic Data

Drainage Sheets

Bridge Hydrology Sheets

Inlet & Manhole Details

Utility Support Details

Culvert Cross Sections & Details

Special Culvert Designs

Special Drainage Details

Chain Link Fence Locations

Ramp Details Sheet

Removal Item Sheet - Including detours

(Shown in detour summary, No payment for removal; subsidiary to construction detours)
Pavement Details

Pavement Standard Modification for Concrete Shoulder
Concrete Pavement Continuously Reinforced (CPCR)
Concrete Pavement Contraction Design (CPCD)
Concrete Pavement Details - Jointed Reinforced (Steel Bars) (CPIR)
Bridge Approach Slab Details

Vehicle Attenuator Details

Miscellaneous Details

Wheelchair Ramps

Pavement Marking Details

Modified Standards

List of Standards

Permanent Signing Plans & Quantities
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SCOPE OF SERVICES TO BE PROVIDED BY THE ENGINEER

Services
Provided By:

ENGINEER COUNTY

Miscellaneous

Summaries

APPENDIX C - GENERAL PLAN CHECKLIST (continued)

Permanent Lighting Plans, Quantities & Standards
Bridge Layout(s)

Bridge Details

Retaining Wall Layout(s)

Retaining Wall Details

Pumphouse Details

Underdrain Details (Retaining Walls)

Culvert Standards

Soil Profile

Temporary Traffic Signals

Design Cross Sections

Estimate

List of Standard Specification, Special Provisions & Special Specifications
Detour Special Provisions (If Required)
Construction Time Estimate

Critical Path Method (CPM)

Unit Price Documentation

Conduit Requirements
Traffic signal Requirements

(ALL BELOW YES FOR ENGINEER AND NO FOR COUNTY UNLESS NOTED
OTHERWISE)

Salvaging and Placing Topsoil

Prepare ROW

Remove Old Structures

Scarify Existing Pavement

Remove Old Concrete Curb of Curb and Gutter (C&G)
Remove Old Concrete Pavement

Remove Old Concrete Riprap

Remove Metal Beam Guard Fence

Galvanized steel Beam Guard Fence (12Ga) (GSBGF)
Temporary Guard Fence (TEMPGF)

Summary of Concrete Flumes

Curbs

Adjust Manholes & Inlets

Underdrains

Base and Pavement

Large Structure

Concrete Riprap (RR8 & RR9)

Temporary Portable Concrete Barrier (FCBR)
Concrete Traffic Barrier

Vehicle Attenuator

Guard Rail Energy Absorbing Terminal (Great System)
Pavement Markings & Blast Cleaning (Thermopiastic)
Retaining Walls

Large Structure Summaries

Small Structure Summaries
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SCOPE OF SERVICES TO BE PROVIDED BY THE ENGINEER

Services
Provided By:
ENGINEER COUNTY

Summaries

APPENDIX C - GENERAL PLAN CHECKLIST (continued)

(ALL BELOW YES FOR ENGINEER AND NO FOR COUNTY UNLESS NOTED
OTHERWISE)

Earthwork (Roadway & Channel) & Channel Details
Culverts

Detours

Seeding or Mulch Sod - Quantity Only

Inlet & Manholes

Sidewalks

Construction Pavement Markings

Driveways

Concrete Median

Storm Sewers

Head Walls & Safety End Treatments

Curb Openings

Manholes

Chain Link Fence, Remove & Replace Chain Link Fence
Remove & Relay Reinforced Concrete Pipe (RCP) or Pipe Sewer
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EXHIBIT “D”
CONTRACT RATES

L &G Engineering

Transportation Consulting Engineers

Audited Overhead Rates 2010

Contract Rate

Contract Rate

Contract Rate

Labor/Staff Classification Hourly Base Rate FY 12 FY 13 FY 14
Principal $ - $ - 3 - 13 -
Senior Project Manager ] 72.00| % 199.89 | § 20589 | $ 212.06
Senior Engineer 3 60.00 | $ 166.58 | $ 171.57 | $ 176.72
Project Engineer $ 43.00 1% 119.38 | $ 122.96 | 3 126.65
Design Engineer $ 38003 10550 | $ 108.66 | $ 111.92
EIT $ 26.00 | 3 7218 | $ 7435 | % 76.58
Senior Engineer Tech $ 2500 | % 694113 71491 % 73.63
[Engineer Tech $ 2400 | % 6663 (% 686313 70.69
CADD Operator $ 21.00 | 3 5830 | 8 60.05| % 61.85
ROW Administrator $ 34.00 [ 3 94.39 [ 3 9722 | % 100.14
ROW Negotiator $ 31.00 | $ 86.06 | $ 8865 |3 91.31
Biologist $ 16.00 | $ 4442 | § 4575 | § 4713
Senior Environmental Scientist/Specialist $ 43.00 | $ 119.38 | 8 122,96 | $ 126.65
Environmental Secientist/ Specialist 3 25001 % 6941 % 7149 | $ 73.63
Admin/Clerical 3 18.001 3 4997 | % 5147 | $ 53.02
Negotiated Overhead Rate: 147.88%
Negotiated Profit Rate: 12.00%

Other Direct Expenses: Cost

Lodging $85/night
Meals $36/day
Mileage $0.55/mile
Car Rental $60.00/day
Air Travel (Coach/Business Class) At Cost
8 1/2" X 11" copies $1.00/sheet
11" X 17" copies $1.50/sheet
11" X 17" Mylar $2.00/sheet
Qvernight Mail - Letter Size $15.00/Each
Overnight Mail - Oversized Box |$25.00/Each

Approved (JG) 05/22/2012

Revision No. 5




EXHIBIT D-1 FEE SCHEDULE ESTIMATED PRELIMINARY PROJECT

ENGINEERING COSTS
LIBERTY/TOM GILL ROAD PROJECT .

ROADWAY PROJECT: . 'Tom Gill Read
LIMITS: .. from LS83 to FM 2221
EX[STING ROADWAY SECTION e New location and 24' — Rural
EXISTING ROWWIDTH: .....ovviiiims i st i iss st vasaas sinsns s ons 80 Varies and New Location
4-tane divided urban fram US 83 N. to Mile 3
PROPOSED ROADWAY SECTION: then 2-lane rural to FM 2221
PROPOSEDR ROWWIDTH: .........\.. .. QSDFI’ - 120FT
ESTIMATED CONSTRUCTION COST ...............{dlane Urban)............ $7,920,000.00
ESTIMATED CONSTRUCTION COST ...............{2-lane Rural.. . $8,800,000.00
l.LENGTH FOR 4-LANE ROADWAY US 83 NORTH TC MILE 3. -- |24 Miles
LENGTH FOR 2 LANE ROADWAY FROM MILE NORTH TO FM .. 14 Miles
|ESTIMATED PROJECT COSTS STATEMPO HIDALO COUNTY CITY OF PENITAS
(FROM LIS 83 NORTH TO FM 22213
PHASE | - EA, PUBLIC INVOLVEMENT, SCHEMATIC, DESIGN
Environmental Assessment with TxDOT - 95,024.831 § -
Public Involvement far the profect (1 Public Meeting} - 25,053.03] & -
Archeoleglcal and Historical Research - 30,081.02 -
Engineering Technical Support at Public Mtgs with Layouts elc - 20,005.84 -
Schematic - 231,644.72 -
Hydrelegical Map - 37,568.78 -
Office_Surveys for Schematic (Prellminary Ownership [denfification and Property Rights) 3 - $ 27.568.651 & -
Preliminary Compensable Utilities Identification en Schematic for Approval by TxDOT/FHWA $ - $ 3223254| 8 -
Update Schematic based on FIELD SURVEYS and ROW Map as provided by City of Pefitas and 5 - s 2187170 § B
provide to TXxDOT/County for EA update w/ FHWA T
Enginesring Technical Support at Public Hearing with Layouts etc $ - $ 12,593.28| § -
Public Involvement and Public Hearing $ - (] 24225096( § -
SUB-TOTAL $ - s 567.770,36 | § -
(FROM US 83 NORTH TO MILE 3)
PHASE |- PS&E, ROW MAPPING and ROW Acquisition
Complete ROW Mzap
Field Surveys for Design and Construction {Roadway and Qutfall}
Right-of-Way Costs . Acg Services & (ast 30 Parcels @ $12.800Parcel Avp) i
Compensable Utitities Management Oversight
Estimated Roadway Right-of-Way Land Cosls
COMPENSABLE UTILITY COSTS
PS&E Development (Roadway and Quifall)
PS&E Development for OUTFALL({S}
Permitted Wtilties Coordination
PHASE |- CONSTRUCTION OVERSIGHT
ROADWAY CONSTRUCTION COST S 7.524,000.c0
TxDOT Construction Inspectionais $ 871,200.00
Eng Consultant Construction Manzgement {Estimated 18 Months) 5 .
SUB-TOTAL $ 8,395,200.00| § - § 439,560.00
{FROM MILE 3 NORTH TO FM 2221) )
PHASE II- PS&E and ROW Acquisition
Complete ROW Map (Estimated 44 Parcels} 3 154,000.00
Right-of-Way Costs- am: Semsmm« Parsels @ $12.800/Parcel Avg) 563,200.00
Estnmaied Compansibfe Utility Mgmt for Acq. of Property Rights and Compensate for Utility Adjust(s) 150,000.00
timated Roadway Right-af-Way Costs 5 1,167,408.00 | 3 291,852.00
COMPENSABLE UTILITY COSTS (Est & Pipeline Crossings at $130,000 ea to Jower and encase) ] 780,000.00 156,000.0¢
Field Surveys for Design and Construction $ 180,000.0¢
Qutfall Identification Preiminary Property Ownership and Hydraulics 5 - 54.000.00| & -
PS&E Development (7% Engineering Fee) E: 554,400.00
Engingering Fee to Create 2 sets of Plans and Submitt through Txdot 135.000.00
PS&E Development for QUTFALL(S) 40,680.00
Permitted Utilties Coordination o adjust $ - 45,000.00
PHASE 1} CONSTRUCTION OVERSIGHT
_ ROADWAY CONSTRUCTIONCOST _ . . o) £,380,000.001 & 440,000.00 _
TxDO1 Consiruclion inspectiontiis) 3 968.000.00 | $ 48,400.00
Eng Consultant Censtruction Management {18 Manths) 5 162,000,00
SUB-TOTAL L $ 9,328,00000| & 2,974,452.00| § -
TOTAL s - $17,723,200.00| $ 3,542,222.36 | $ 439,560.00
TOTAL ESTIMATED COUNTY COST: $ 354222236
FY 2012 ENGINEERING COSTS $ 567,770.36
FY 2013 - FY 2014 ENGINEERING COSTS $ 203820000
Nene Engineering Costs $ 936,252.00
TOTAL ESTIMATED CITY OF PENITAS COST: $ 439,560.00
FY 2012
: FY 2013 - FY 2014
7 To be filled out by the City of Peiitas
TOTAL ESTIMATED PROJECT COST: $21,704,982.36

10/5/2012



HIDALGO COUNTY

Professional Engineering Services
Contract # _ C-

EXHIBIT “E”
Work Authorization Fo rm_{_,__;_.;,-'::'i?-*-‘-.-:.;

WORK AUTHORIZATION NO. %

THIS WORK AUTHORIZATION s made pursuant to the terms and
conditions of Article I. of the Agreement made by and between HIDALGO
COUNTY, action herein by and through 'the Commissioner’s Court,

hereinafter called the “Owner and L & G Consultlng Engineers, Inc.

d/b/a L & G Engineering, professnonal engmeers of Mercedes, Texas,
hereinafter called “Engmeer ;

PART 1. SCOPE OF WORK
The purpose of thls Work Authonzatlon is for the Engineer to provide

The scope ofserwces to be provided by the Owner is identified in EXHIBIT
‘A” - Scope of Services to be Provided by the Owner attached hereto.

The scope of services to be provided by the Engineer is identified in

EXHIBIT “B” - Scope of Services to be Provided by the Engineer attached
hereto.

Exhibit E — Sample Work Authorization Form Page 1 of 3



PART 2. ESTIMATED COST

The estimated cost for services under this Work Authorization is
$ . This amount is based upon the costs outlined in the
Estimated Cost Proposal attached hereto as EXHIBIT “D".

PART 3. PAYMENT

Compensation and payment to the Engineer for the services established
under this Work Authorization shall be made in accordance W|th Article 6
of the Agreement. -

PART 4. FUNDING L i
This Work Authorization No.1_ shall be funded through fundlng source

Account No. '
Requisition Number _________ M USTBEINCLUDEDAFTERCC APPROVAL)

PART 5. PERIOD OF SERVICE _
This Work Authorization shall: become effectlve on the date of final
acceptance of the parties hereto and terminate upon completion of

scopes of the work authorlzatlo

PART 6. RESPONSIBILITIES AND OBLIGATIONS
This Authorlzanon does not walve the parties’ responsibilities and
obllgatlons prowded under the Agreement

PART7 B ACKNOWLEDGEMENT AND CONFIRMATION
Acknowledgement and confirmation by Hidalgo County ,
Commissioner _.~ as to content and detail of this Work

Authorlzatlon No 1.

HIDALGO COUNTY

BY:
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PART 8. ACCEPTANCE AND APPROVAL

This Work Authorization is hereby accepted, approved by Hidalgo County
Commissioners’ Court on as indicated below and effective
asof ___dayof _________ , 2012.

THE ENGINEER: THE OWNER:
HIDALGO COUNTY

By: Jacinto Garza, P.E. By: R"J“'”On Garcia, Countyjudge
President N ©

By: Arturo Guajardo, jr,Cou nty Cilig{k:' o

LIST OF EXHIBITS

EXHIBIT “A” —  Service-to"be Provided by the Owner
EXHIBIT “B*~ Services to be Provided by the Engineer

EXH I’:BII_)‘_‘YQ',’/,—, Wbrlg;Sched ule
EXHIBIT AD?> =" F e€ Schedule
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EXHIBIT “F”

Supplemental Agreement Form

THE STATE OF TEXAS §
§
COUNTY OF HIDALGO §

SUPPLEMENTAL AGREEMENT NO.
TO AGREEMENT FOR PROFESSIO{_N:_A&L SERVICES

This SUPPLEMENTAL AGREEMENT is made pursuant to the terms and condltlons of Artlcle 8 of the
Agreement made by and between HIDALGO COUNTY actmg herem by ‘and through the

Commissioner’s Court, hereinafter called the_ "Owner and Ry , Professional
Engineers of, Texas, heremafter cailed “Englneer

WITNESSETH T

WHEREAS, the Owner and the Engineer executed the Agreement on’ ‘the ____dayof _____________ 2012
concerning engineering for - R (hereinafter referred

to as the “Project™); and,

WHEREAS, Artlcle ——__of the Agreement (artlcle tltie) establlshes ; and,

WHEREAS, it has become necessary to amend the contract to

A. AGREEMENT

NOwW THEREIEEJRE,premlses f:dhsidered, the Owner and the Engineer agree that said Agreement is
amended as follows: ' |

l. "'f,'_:'--':""Article _____ of the Agreement, (article title), is revised to
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All other provisions are unchanged and remain in full force and effect.

IN WITNESS WHEREOF, the Engineer and the Owner have caused this Supplemental Agreement to the

Agreement for Professional Services to be executed as of the _________ day of '
2012.
THE ENGINEER:
ENGINEER
BY:
THE OWNER: .

HIDALGO COUNTY". ™

o Ram o .@argi a, County Judge

LIST OF EXHIBITS
(as required)
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Client#: 11734 LGLABOR
DATE (MM/DD/YYYY)

ACORD.. CERTIFICATE OF LIABILITY INSURANCE 10/12/2012

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to
the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the
certificate holder in lieu of such endorsement(s).

PRODUCER GENIACT
Willis of Texas, Inc. PHONE . 956 682-9423 A% noy: 956 687-1286
1400 N McColl Rd Suite 105 E-MAIL
ADDRESS:
P O DraWer 3785 INSURER(S) AFFORDING COVERAGE NAIC #
McAllen, TX 78502 INSURER A - Landmark American Insurance Com 33138
INSURED _ _ INSURER B : T€xas Mutual Insurance Company 22945
L&G Consultln.g Englneers, Inc. INSURER ¢ : Hartford Casualty Ins Co 29424
DBA L & G Engineering , Inc
INSURER D :
2100 W Expressway 83
INSURER E :
Mercedes, TX 78570
INSURER F :
COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

Ri) TYPE OF INSURANCE o [ POLICY NUMBER (MBS YY) | (MDY YY) LIMITS
A | GENERAL LIABILITY X | X |LHC735082 07/19/2012|07/19/2013 EACH OCCURRENCE $2,000,000
X| COMMERCIAL GENERAL LIABILITY PRMAREL (i eatrence) | $100,000
CLAIMS-MADE OCCUR MED EXP (Any one person) $5,000
| X| BI/PD Ded:10000 PERSONAL & ADV INJURY | $2,000,000
| GENERAL AGGREGATE $2,000,000
| GEN'L AGGREGATE LIMIT APPLIES PER: PRODUCTS - COMP/OP AGG | $2,000,000
POLICY ’—‘ RO ’—‘ Loc $
C | AUTOMOBILE LIABILITY X | X |65UENKN4458 07/19/2012 07/19/2013 Eaetideny o= ™M™ 141,000,000
X| ANY AUTO BODILY INJURY (Per person) | $
] ﬁb'-Tg’gVNED SCHggU'-ED BODILY INJURY (Per accident) | $
X wmepsutos | X |257ed" Ao s
$
| |UMBRELLALIAB | | occur EACH OCCURRENCE $
EXCESS LIAB CLAIMS-MADE AGGREGATE $
DED u RETENTION $ $
B | WORKERS COMPENSATION "™ X | TSF00010203000 07/23/2012|07/23/2013 Yo=Y (imrs | |ER
éﬁ;l(F:’ESIIKAREIEA'FBOEEIIEQEIBEE/[I)E%(ECUTIVE NJA E.L. EACH ACCIDENT $1,000,000
(Mandatory in NH) E.L. DISEASE - EA EMPLOYEE| $1,000,000
If yes, describe under
DESCRIPTION OF OPERATIONS below E.L. DISEASE - PoLIcY LIMIT | $1,000,000
A |Professional Liab X | X |[LHC735082 07/19/2012|07/19/2013 $1,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule, if more space is required)
The General Liability contains Additional Insured and Waiver of Subrogation to other form SS 00 08. Auto

Liability contains Additional Insured and Waiver of Subrogation under endorsement Commercial Automobile
Broad Form form HA 99 16 03 12. Workers Compensation contains Texas Waiver of Rights to Recover under form
WC 42 03 04 A.

CERTIFICATE HOLDER CANCELLATION
Hidalao Count SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
9 ; y THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
2802 S Business Hwy 83 ACCORDANCE WITH THE POLICY PROVISIONS.

Edinburg, TX 78539

AUTHORIZED REPRESENTATIVE

k‘[‘%ﬂnﬁ/\‘\ {yg:) dfg})hl.ﬂ)
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