CONSTRUCTION

CONTRACT

This Agreement entered into this 30th  day of October 2012 by and between Hidalgo County acting by and through Hidalgo County Urban County Program, hereinafter called    the “OWNER", acting herein through its County Judge and Metro Electric, Inc. (a corporation) (a partnership) (an individual) of McAllen, State of Texas, hereinafter called "CONTRACTOR".


WITNESSETH
That   for and  in  consideration  of  the  payments  and  agreements hereinafter  mentioned,  to  be  made  and performed  by  the  OWNER,  the CONTRACTOR  hereby  agrees  with  the  OWNER to  commence and complete the construction described as follows:


PROJECT NAME:


Precinct No. 1 – Street Improvements (solar lights)


PROJECT No.:


5011-91-0310-5000-9100-UCP-ML


PROJECT DESCRIPTION: 
Solar lights project to Country Village I and II 
heinafter called the project, for the sum of ($81,084.00) – Eighty One thousand,  eighty four dollars and zero cents and all  extra  work in connection therewith, under the terms as stated in  the  General  and  Special  Conditions  of the Contract; and at his (its or their)  own proper cost and expense to furnish all the materials, supplies, machinery,  equipment,  tools, superintendence, labor, insurance, and other accessories  and  services  necessary  to  complete  the said  project  in accordance  with  the  conditions  and  prices  stated in the Proposal, the General  Conditions, Supplemental General Conditions and Special Conditions of  the  contract,  the plans, which include all maps, plats, blue prints, and  other  drawings and printed or written explanatory matter thereof, the specifications   and   contract  documents   therefore   as   prepared   by  Guzman & Munoz Engineering and Surveying, Inc., and as  enumerated   in  Paragraph 1 of the Supplemental General Conditions, all of which  are  made a part hereof and collectively evidence and constitute the contract.

The CONTRACTOR hereby agrees to commence work under this contract on or after a date to be specified in a written "Notice to Proceed" of the OWNER and to fully complete the project within 90 consecutive calendar days thereafter.  The CONTRACTOR further agrees to pay, as liquidated damages, the sum of  ($200.00) two hundred dollars and zero cents for  each  consecutive calendar  day  thereafter  as  hereinafter  provided in Paragraph 19 of the General Conditions.
The  OWNER  agrees  to  pay  the  CONTRACTOR  in current funds for the performance  of  the  contract,  subject  to  additions  and deductions, as provided  in  the  General Conditions of the contract, and to make payments on  account  thereof as provided in Paragraph 25, "Payments to Contractor", of the General Conditions.   

IN WITNESS WHEREOF, the parties to these presents have executed this contract in four (4) counterparts, each of which shall be deemed an original, in year and day first above mentioned.

   






             
                                 ​                        
  




Michael A. Gerdes, Vice President
Name of Firm:
Metro Electric, Inc.
​                          
Address:
1901 Industrial Dr.


McAllen, TX  78504

                         

Federal I.D./S.S.: 74-1732655
​                         
STATE OF TEXAS

'
'



COUNTY OF HIDALGO
'
This instrument was acknowledged before me on this the       day of                                     , 20            ,

by                                    ,                             of and on behalf of   

                                                        .

 (title)
              

                  

      (a corporation) (a partnership) (an individual)

   







                                             ​                       
                                                Notary Public ‑ Signature    


WITNESS:







URBAN COUNTY PROGRAM

                                                  




                                                      ​
      








Diana R. Serna      






                           


    
Urban County Director

APPROVED AS TO FORM

Atlas, Hall & Rodriguez

By:  Stephen L. Crain


Date:  July 12, 2012
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