

HERRERA & HUNT, INC.
 PO BOX 49
 ALAMO, TX 78516



DELIVERY ORDER REQUEST

Client: HIDALGO COUNTY


Date: 10/11/2012

Project: Rodriguez St - Curb & Gutter

REVIEWED

By Oscar Garza at 11:44 am, Oct 12, 2012

Location: Pharr, TX

Project Summary:		Install curb & gutter on Rodriguez Street - Pharr, TX	
National averages based on quantity and units prices from RS Means			
			\$ 23,699.80
City Cost Index	0.74.5	X	\$ 17,893.35
Competitive Bid Coefficient	0.87	X	
Choice Facilities			\$ 15,567.21
Site Travel Factor >150 miles return	1.25	X	\$
Delivery Order Size Factor			\$
\$3 to \$50,000	1.10		
\$50,000 to \$500,000	1.00	X	
\$500,000+	0.98		
Annual Volume Discount Factors (12 month) >\$1,500,000	0.98	X	\$
Project Allowances - see attached			\$
Permits & Fees	2%		\$ 311.34
Architectural & Engineering Fees	___%		\$
Performance & Payment Bond	1%		\$
Delivery Order Request Quote			\$ 15,878.55
 Gilbert Herrera Herrera & Hunt, Inc.		10/12/12 Date	



Unit Summary Report

Edinburg,
Texas, 78539
Year 2012 Quarter 3

Princt 2 Drainage Project

Prepared By:
Domingo Pequeno
Herrera and Hunt Inc

Date: 12-Oct-12

Division Description	Total
Division 01 General Requirements	\$2,775.00
Division 32 Exterior Improvements	\$20,924.80
Subtotal	\$23,699.80
General Contractor's Markup on Subs	0.00% \$0.00
Subtotal	\$23,699.80
General Conditions	0.00% \$0.00
Subtotal	\$23,699.80
General Contractor's Overhead and Profit	0.00% \$0.00
Grand Total	\$23,699.80

Unit Detail Report



Edinburg,
Texas, 78539
Year 2012 Quarter 3

Pricint 2 Drainage Project

Prepared By:
Domingo Pequeno
Herrera and Hunt Inc

Date: 12-Oct-12

LineNumber	Description	Quantity	Unit	Total Incl. O&P	Ext. Total Incl. O&P
Division 01 General Requirements					
013113200240	Field personnel, superintendent, minimum	1 00	Week	\$2,775.00	\$2,775.00
Division 01 Subtotal					\$2,775.00
Division 32 Exterior Improvements					
321613130404	Cast-in place concrete curbs & gutters, concrete, wood forms, straight, 6" x 18", includes concrete	2,080 00	L. F.	\$10.06	\$20,924.80
Division 32 Subtotal					\$20,924.80

CostWorks[™]

RSMMeans

Welcome Moises Salazar | Quick Tour | Help | Product Overview | Sign Off

Looking for your next job?

- [Home](#)
- [Cost Books Online](#)
- [Construction Estimate](#)
- [Square Foot Estimator](#)
- [My Account](#)
- [Company Admin](#)

Line Number: Description: Keywords: Search Search Tips

Data Type: Unit Cost Book: Data Release: Year 2012 Quarter 3 Measurement System: English

MasterFormat[™]: 2010 Labor Type: Repair & Remodeling

Lines 1 - 1 of 1

Line Number	Description	Unit	Crew	Daily Output	Labor Hours	Bare Material	Bare Labor	Bare Equipment	Bare Total	Total O&P
013113200240	Field personnel, superinten... Week						1800.00		1800.00	2775.00



Privacy | User Agreement | Site Map | Contact Us | Building Products | RSMMeans



Welcome Moises Salazar | Quick Tour | Help | Product Overview | Sign Off

Looking for your next job?

[Home](#)

[Cost Books Online](#)

[Construction Estimate](#)

[Square Foot Estimator](#)

[My Account](#)

[Company Admin](#)

4 New Estimate

Line Number: Description: Keywords: Search Search Tips


Data Type: Unit Cost Book: Data Release: Year 2012 Quarter 3 Measurement System: English

MasterFormat™: 2010 Labor Type: Repair & Remodeling

Search Results

Lines 1 - 1 of 1

Line Number	Description	Unit	Crew	Daily Output	Labor Hours	Bare Material	Bare Labor	Bare Equipment	Bare Total	Total O&P
321613130404	Cast-in place concr... L.F.	C2A		500.00	0.096	5.34	3.20		8.54	11.08



Privacy | User Agreement | Site Map | Contact Us | Building Product | RSMMeans