

County of Hidalgo: 2013-072A-11-06-MSS-Hidalgo County Precinct No. 4  
 "Construction of a Community Resource Center in San Carlos"  
 November 13, 2013 3:00 P.M. Hidalgo County Purchasing Department  
 Mata+Garcia Architects LLP

General Contractor	Bid Bond	Base Bid	Alternate No. 1	Alternate No. 2	Alternate No. 3	Total: Base Bid/Alt1/Alt3	Base Bid \$ Square Ft.	Allow G.C.	Allow Sub	Contract Days	Work Days	Start / Notice	Adden-dums
			Generator	Asphalt Roof in Lieu/Metal	Rain Collect. System		Bid/Alt1/Alt2 \$ Square Ft.						
Bougambilias Construction: Brownsville		No Bid											
Foremost Construction: Harlingen	X	\$1,046,000.00	+\$105,000.00	-\$35,000.00	+\$60,000.00	\$1,211,000.00	\$123.06 \$142.47	10%	10%	200 Days	6	7	1, 2
HighMark Construction: McAllen	X	\$1,090,000.00	+\$100,000.00	-\$30,000.00	+\$70,000.00	\$1,260,000.00	\$128.24 \$148.24	10%	8%	210 Days	5 to 6	10	1, 2
J-Con Construction: Mission	X	\$1,235,000.00	+\$108,000.00	-\$32,000.00	+\$75,000.00	\$1,418,000.00	\$145.29 \$166.82	10%	10%	300 Days	5	15	1, 2
NM Contracting: McAllen	X	\$1,130,000.00	+\$ 87,000.00	-\$17,000.00	+\$59,000.00	\$1,276,000.00	\$132.94 \$150.12	10%	5%	210 Days	6	14	1, 2
Peacock Construction: Harlingen	X	\$1,234,000.00	+\$100,000.00	-\$45,000.00	+\$64,000.00	\$1,398,000.00	\$145.18 \$164.47	10%	10%	210 Days	5	10	1, 2
Scoggins Construction: Harlingen		No Bid											
SDM Construction & Development: Pharr		No Bid											
Tri-Gen Construction: Weslaco	X	\$1,098,900.00	+\$101,000.00	-\$30,000.00	+\$60,000.00	\$1,259,900.00	\$129.28 \$148.12	10%	10%	180 Days	5	10	1, 2

