Match 17, 2014
1008-12-8831

City of San Juan
709 S. Nebgaska
San Juan, Texas 78589

Attin: Mz, Juan Jose “].].” Rodrigunez, City Manager

Re:  Revised Best and Final Offer Letter
Professional Services for Sioux Road Canal Crossing in San Juan, Texas

Deas Mr. Rodriguez:

We ate pleased to submit this proposal to provide professional services for the Sioux Road Canal
Crossing project in San Juan, Texas. We are excited to seive as your civil engineering consultants
and look forward to applying our expetrtise to assure a successful project.

Please tefer to attached Exhibit “A”, which includes our proposed Scope of Services and Hourly
Rate Breakdown. The proposed fees identified shall be considered lump sum for the project,
unless otherwise noted, and will not be exceeded without your prior approval. The fees identified
do not include scope tevisions or additions once the project is under way. Additional work
requested by the City will require a tevision to the scope and fees established in this proposal. Our
setvices will be invoiced monthly based on 2 percent of completion of the total lump sum fees.

Direct costs including review fees, printing and reproduction, postage, messenger service, long
distance telephone calls and travel will be considered reimbursable expenses. Reimbursable
expenses will be billed separately at 1.10 times the direct cost incurred. Attachmeni “B” lists
setvices that are not included in the proposed scope of wotk for this project. These services can be
provided by Halff Associates, if requested. Additional services authorized will be submitted in
wiiting for your approval.

We ttust this proposal meefs your tequirements for the project. We appreciate the opportunity to
be of setvice to you and trust that our association on this project will be mutually beneficial. Please
gign below acknowledging your approval of this proposal, consisting of this cover letter (1
page), Exhibit “A” (4 pages), Site Plan (1 page), and Attachment “B* (1 page).

Respectfully, Approved by:

Signature:

7 - Printed Name:
obert L. Saenz, BT, C.EM,
¥ Vice Preside Date: _

HALFF ASSOCIATES, INC.

5000 WEST MILITARY HIGHWAY, SUITE 100 TEL. (956) 664-0286 WWW.HALEF.COM
McALLER, TX 78503-7446 FAX (956) 664-0282



STATE OF TEXAS §
§
COUNTY OF HIDALGO §

Professional Services Agreement
This Agreement, entered into this 8 day of April, 2014 by and between Urban County Program,

(hereinafter called the "Party™} and Halff Associates, Inc., duly authorized Engineer, herein acting by
Robert L. Saenz, Principal Engineer (hereinafter called the "Engineer™).

WITNESSETH THAT:

WHEREAS, Hidalgo County has received CDBG funds from the U.S. Dept. of Housing and Urban
Development to be used by Urban County Participants. It is understood and agreed that the Party's
obligation under this Agreement is contingent upon the actual receipt of adequate federal funds to meet
the liabilities under this Agreement; and

WHEREAS, the Party is interested in obtaining Engineering Services; and

WHEREAS, the Engineer, duly licensed and registered to practice engineer in the State of
Texas, has the professional abilities to undertake the study, evaluation, analysis and recommendations
in a manner which shall provide the necessary public service while preserving and enhancing to
the greatest degree possible the natural and proposed environment in the Project (as hereinafter detined)
area; and

WHEREAS, the Party desires to engage the Engineer to render certain services in connection therewith;
NOW, THEREFORE, the participants do mutually agree as follows:

SECTION I
EMPLOYMENT OF THE ENGINEER

The Party agrees to employ the Engineer to furnish and provide the engineering services as stated
in the following sections and upon receipt of such satisfactory services, the Party agrees to pay the
Enginecr as stated in the sections to follow.

SECTION 1I
BASIC SERVICES OF THE ENGINEER

The Engineer shall perform the following Basic Services in connection with the proposed San Juan
Street Improvements Account(s) S013-75-0311-5000-7500-UCP-GVG (the “Project’) as more
particularly described in Exhibit A attached hereto.
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2,1 Preliminary Phase

a.

Attend preliminary conferences with the Party and, if requested, with the
funding agency and other government agencies or interested parties regarding the
project.

As may be required, comply and receive from the Party and the funding agencies
approval on all work.

Prepare preliminary engineering plans on the Project in sufficient detail to indicate
clearly the problems involved and solutions recommended with the cost estimates.

Obtain the Party's written approval of the work of this Preliminary Phase before
proceeding with the next phase.

2.2 Design Phase

a.

Attend the respective Party's meetings as requested for the purpose of explaining
completed design work activities.

Advise the Party of any soil investigations or tests which, in the opinion of the
Engineer, may be required for the proper execution of the Project.

Provide all field information and surveys required for the design of the Project.
Plot field data and other survey information for the design of the Project.

Prepare detailed plans, specifications and contract documents and drawings (reproducible
tracings) for construction authorized by the Party.

Furnish, if requested, the engineering data necessary for the Party to obfain permits
required by local, state, and federal authorities.

Prepare cost estimates of authorized construction, based on prices for work. If such
estimated costs exceed the monies available, the Party shall be consulted so that revisions

can be made to reduce the cost as required.

Prepare all documents required for the advertisement and bidding of the Project in
cooperation with the Party's staff.

Preparation of property or easement descriptions.

2.3 Construction Phase

The Construction Phase will commence with the execution of the prime construction contract(s). The
Party will issue a ten (10) day commence work notice which will signal the commencement of
work under any construction contracts and will terminate upon the Party's approval of the Engineer’s
written approval of final payment to the Contractor(s). During the Construction Phase, the Engineer

will:
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a. Assist the Party in opening and tabulating bids for the construction of the
Project, and advise the Party in establishing the procedure for entering into

construction phase.
b. Prepare the formal Contract Documents for the Contractor.
C. Make periodic visits to the site as required pursuant to the standards of Professional

Engineers on projects of this nature, provide project construction supervision, to
observe the progress and quality of the executed work and to determine if the work
is proceeding in accordance with the contract documents.

d. Consult with and advise the Party and issue all instructions and Change Orders to the
Contractor selected by the Party.

e. During the progress of actual construction, Engineer will keep continually the Owner
informed with brief and concise information. A monthly progress report will be
prepared and delivered to the Party including but limited to monies spent, construction
time elapsed, percent of Project completed, a brief narrative of problems encountered
and the anticipated completion date.

f. Review shop and working drawings furnished by Contractor(s) for general compliance
with design concept and with information given in contract documents.

g. Review and provide a recommendation concerning samples, catalog data, schedules,
shop drawings, laboratory, shape and mill tests of material and equipment and
other data which the Contractor is required to submit, in compliance with the

Contract Documents.
h. Prepare monthly and final estimates for payments to Contractor(s).
i. Engineer shall accompany the Party on the Final Inspection to assure that the total

work has been completed in accordance with the Contract Documents,

12 Prior to the Party's dispersal of any retainage of funds, render a written opinion to the
Party that the construction has been completed according to the Contract Documents
and provide the Party with a certificate of completion and release of liens documents
from subcontractors.

k. Provide the Party with bond copies of as-built drawings of the constructed improvements,
within sixty (60) days of issuance of certificate of completion.

L The Engineer will be responsible for interim and final inspection.
m. Furnish to the Party six (6) sets of plans and six (6) sets of specifications and contract
documents.
3
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SECTION III
ADDITIONAL SERVICES OF THE ENGINEER

If authorized in writing by the Party, the Engineer will furnish or obtain from others Additional
Services of the following types which are not considered normal or customary basic services; these
will be paid for by the Party as indicated in Section V1.

3.1 Services of a Resident Project Representative, and other field personnel as required, for
on-the-site observations of construction, other than periodic visits covered in Section 2,3 herein.

3.2 Detailed mill, shop and/or laboratory inspection of materials or equipment.

33 Major revision of Contract drawings as distinguished from modifications due to change
orders, modifications to reduce the cost of the project or modifications requested to meet
federal, state, or local regulations.

SECTION 1V
REIMBURSABLE EXPENSES

4.1 Travel and subsistence required for the Engineer and authorized by the Party to points other than
within Hidalgo County and Project site.

42  Additional copies of reports and specifications over six (6) copies and additional prints of
drawings over six (6} copies.

4.3 Reimbursable expenses as provided in Section IV herein shall be paid to the Engineer on the
basis of 1.1 times the Engineers actual cost.

SECTION V
THE PARTY'S RESPONSIBILITIES

The Party wilk:

5.1 Provide full information as to requirements for the Project.

5.2 Assist the Engineer by providing all available information pertinent to the Project including
reports and any other data relative to design and construction of the Project.

5.3  Furnish the services or data as required such as appropriate professional interpretations of
all of the foregoing; property, boundary, easement, right-of-way, zoning, and deed restrictions;
all of which the Engineer may rely upon in performing his services under this agreement.

54  Guarantee access to and make all provisions for the Engineer to enter upon public and
private property as required for the Engineer to perform his services under this Agreement.

5.5 Examine all studies, reports, sketches, estimates, specifications, drawings, proposals, and other

documents presented by the Engineer.
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5.6

5.7

5.8

Pay for all costs incident to advertising and obtaining bids or proposals from Contractors.

Provide such legal and accounting services requited to discharge the Party's responsibility under
the terms of this Agreement and any Agreement with any governmental agency as may be
required for the project, and such auditing services as the Party may require to ascertain how
or for what purpose any Contractor has used the monies paid to him under the construction
contract.

Give prompt written notice to the Engincer whenever the Party observes or otherwise
becomes aware of any defect in the Project.

SECTION VI
PAYMENTS TO THE ENGINEER

The Party agrees to pay the Engineer for completed services as identified by the Party:

6.1

6.2

6.3

6.4

0.5

The Engineer shall be paid a total fixed amount of $_29,000.00 for services rendered under
this contract. Payment shall be based on request for reimbursements with documentation
requested by the Party. The Engineer's fee shall be due and payable as outlined in Sections 6.2,
6.3, and 6.4 as follows.

At Engineer's completion and Party's approval of the Engineer's services under the
Preliminary Phase, Section 2.1 of this Agreement, Party shall pay a maximum of 15% of the sum
set forth in Section 6.1 above.

At Engineer's completion and Party's approval of the Engineet's services under the Design
Phase, Section 2.2 of this Agreement, Party shall pay a maximum of 60% of the sum set forth in
Section 6.1 above.

At Engineer's completion and Party's approval of the Engineer's services under the
Construction Phase, Section 2.3 of this Agreement, Party shall pay a maximum of 25% ofthe
sum set forth in Section 6.1 above. Such sum to be paid periodically proportionately to the
percentage of construction completed by the Contractor as determined by Engineer's reports.

For Additional Services as provided in Section III herein the Engineer shall be paid a sum

of 1.1 times the Engineer's actual cost for such services.

SECTION V11
OWNERSHIP OF DOCUMENTS

Original documents, plans, designs and survey notes developed in connection with services
performed hereunder belong to, and remain the property of the Party, in consideration of which it is
mutually agreed that the Party will use them solely in connection with the Project and as base material
for possible future projects.
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SECTION VIl
TERMINATION

The Party may terminate this Agreement without cause at any time by a 30-day notice in writing to the
Engineer. Upon receipt of such notice, the Engineer shall, unless the notice directs otherwise
immediately discontinue all services in connection with the performance of this Agreement and shall
proceed to cancel promptly all existing orders and coniracts insofar as such orders or contracts are
chargeable to this Agreement. As soon as practical after receipt of notice of termination, the Engineer
shall submit a statement showing in detail the actual services that were performed under this
Agreement to date of termination, the date such services were performed and the length of time spent
by each person or party engaged in performing such services on each day,

The Party shall pay the Engineer a sum of money equal to the reasonable value of the professional
engineer services rendered by the Engineer to the Party in connection with the services performed under
this Contract, less payments previously made by the Party to Engineer on work performed and
expenses incurred by Engineer under the provisions of this Agreement. Copies of all completed or
partially completed designs, plans, and specifications prepared under this Agreement shall be delivered
to the Party when and if this Agreement is terminated, but subject to the restrictions as to their use, as
set forth above.

Notwithstanding the above, the Engineer shall not be relieved of liability to the Party for damages
sustained by the Party arising from Engineer's negligent acts, errors or omissions related to
Engineer's obligations created under this Agreement.

SECTION IX
COUNTY AND CITY OFFICIALS

Engineer agrees that no County or City official or Party employee shall be personally liable for any of
the obligation created under this Agreement, or for any matier which may arise out of the Project, or
any activities related thereto and hereby holds the Party, its political bodies and its employees
harmless from and indemnifies them from any liability from any matter arising from Engineer's
negligent acts, etrors or omissions related to Engineer's obligations created under this Agreement.

SECTION X
SUCCESSORS AND ASSIGNS

Party and Engineer each binds themselves, their partners, successors, executors, administrators, and
assigns to the other party of Agreement in respect to all covenants of this Agreement. Neither the
Party nor Engineer shall assign or transfer any interest in this Agreement without the written consent of
the other.

SECTION XI
TIME OF PERFORMANCE

The Engineer contracts and agrees to commence work within ten (10) days from the date of written
authorization to proceed and will complete the preparation of the preliminary phase and estimates by
ninety (90) days and will proceed upon authorization with final drawings, specifications, and
contracts documents and complete same within the earliest practical time from such notice to proceed.
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SECTION XII
VENUE

Venue and jurisdiction of any suit, right or cause of action arising under or in connection with this
Contract shall lie exclusively in Hidalgo County, Texas.

SECTION XIII
AMENDMENT

This Agreement may be amended only by a written document executed by the parties hereto.

SECTION XIV
COMPLIANCE WITH LOCAL LAWS

The Engineer shall comply with all applicable laws, ordinances, and codes of the State and local
governments, and the Engineer shall save the Party harmless with respect to any damages arising from
any negligence of the engineer in performing any of the work embraced by this Contract.

SECTION XV
ASSIGNABILITY

The Engineer shall not assign any interest in this Contract, and shall not transfer any interest in the
same (whether by assignment or novation) without the prior written consent of the Party thereof;
provided however, that claims for money due or to become due to the Engineer from the Party under
this Contract may be assigned to a bank, trust company, or other financial institution without such
approval, Notice of any such assignment or transfer shall be furnished prompitly to the Party.

SECTION XVI
GENERAL

16.1 Audit. The Party and/or any of its duly authorized representatives shall have access to any
books, documents, papers, and records of the Engineer which are directly pertinent to the
Project for the purpose of making the andit, examination, excerpts, and transcriptions.

16.2 The Engineer agrees to comply with the following Executive orders, Titles and Program
Regulations, including any additional requirements that may be set forth by the Party.

a. Title VI of the Civil Rights Act - requires that no one may be denied access to benefits
from projects which receive federal assistance,

b. Section 109 of the Housing and Community Development Act of 1974 -
Nondiscrimination related to benefits from projects funded specifically under Title I of
the Act.

c. Section 3 of the HUD Act of 1968 - requires that maximum effort be made to provide

employment, training, and business opportunities to low income families and/or residents
of the project area.
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16.3

16.4

d. The Engineer shall give the United States Department of Housing and Urban
Development, the Inspector General, the Comptroller General of the United States,
the Auditor of the State of Texas, access to and the right to examine all books,
accounts, records, reports, files, and other papers, things, or property belonging to or
in use by Engineer pertaining to this Agreement. Such rights to access shall continue
as long as the records are retained by Engineer. Engineer agrees to maintain such records
in an accessible location for a period of three (3) years,

€. Executive Order 11246 (paragraph a-c for contracts under $10,000; paragraphs a-g
for contracts over $10,000) - Equal Employment Opportunity.

Executive Order 11246.  Executive Order 11246 and the regulations issued
pursuant thereto (24 CFR Part 130) which provides that no person shall be
discriminated against on the basis of race, color, religion, sex, or national origin in all
phases of employment during the performance of federal or federally assisted
contracts. Such consultants or subcontractors shall take affirmative action to ensure
fair treatment in employment, upgrading, demotion, or transfer; recruitment or
recruitment advertising; layoff or termination rates of pay or other forms of
compensation and selection for training and apprenticeship.

Equal Employment Opportunity for Activities and Contracts not Subject to Executive
Order 11246, as amended. In carrying out the program, the Consultant shall not
discriminate against any empleyee or applicant for employment because of race, color,
religion, sex or national origin. The Engincer shall take affirmative action to ensure
that applicants for employment are employed and that employees are treated during
employment, without regard to their race, color, religion, sex or national origin. Such
action shall include, but not limited to the following: Employment, upgrading,
demotion, or transfer; recruitment or other forms of compensation; and selection for
training, including apprenticeship. The Engineer shall post in conspicuous places,
available to employees and applicants for employment, notices to be provided by the
Government setting forth the provisions of this paragraph in all of its contracts for
program work and will require all of its consultants for such work to incorporate such
requirements in all subcontracts for program.

Interest of Certain Federal Officials: No member of or Delegate to the Congress of the United
States and no Resident Commissioner, shall be admitted to any share or part of this Agreement
or to any benefit to arise from the same.

Interest of Members, Officers, or Employees of Public Body, Member of Local Governing
Body, or other Public Officials: No member, officer, or employee of the County or City, orits
designees or agents, no member of the governing body of the locality in which the program is
situated, and no other public official of such locality or localities who exercises any functions
or responsibilities with respect fo the program during his tenure or for one year
thereafter, shall have any interest, direct or indirect, to be performed in connection
with the program assisted under the Agreement. The Engineer shall incorporate orcausetobe
incorporated in all such documents in the paragraph in this Section.
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SECTION XVII
INSURANCE

The Engineer shall obtain and keep in force during the term of its engagement on the Project, insurance
as follows:

17.1

17.2

17.3

17.4

17.5

18.1

A comprehensive automobile liability policy covering Hability exposure to bodily injury
and property damages. The Engineer shall furnish Party Certificates of Insurance showing
the comprehensive automobile liability insurance policies to be in effect, commencing when
Engineers commence operations under this Agreement, in the sum of Three Hundred Thousand
Dollars ($300,000.00) for bodily injury and One Hundred Thousand Dollars ($100,000.00) for
property damages.

Uninsured/Underinsured motorist coverage in an amount equal to the bodily injury limits set
forth immediately above;

A Five Hundred Thousand Dollar ($500,000.00) Comprehensive General Liability Insurance
Policy providing additional coverage to all underlying liabilities of County consistent with
potential exposure of County under the Texas Tort Claims Act;

Workers Compensation Insurance in amount established by Texas law, unless the engineer is
specifically exempted from the Texas Worker’s Compensation Act, Texas Labor Code Chapter
401, et. seq.

All insurance policies must be written by an insurance company or companies acceptable to the

Party.

SECTION XVIII
WARRANTY

Engineer represents and warrants to Owner all services rendered to Owner under this Agreement
shall, at a minimum, comply with the Texas Engineering Practices Act (Tex. Civ. St. Ann.,
Axticle 3271) and rules of the Texas Board of Professional Engineers.
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SECTION XIX
EFFECTIVE DATE

The effective date of this contract shall be April 8, 2014. Such date being the date the County
Commussioners' Court approved entering into contract with Engineer.

This Agreement is hereby approved this day of , 20

Signature:
Robert L. Saenz, Principal Engincer

Firm Name: Halff Associates, Inc.
Address: 5000 West Militarv Hichway, Suite 100
City/ST/Z1P:  MeAllen, TX 78503-7446

FEDID #/SS #:  75-1308699

STATE OF TEXAS §
§
COUNTY OF HIDALGO §
This instrument was acknowledged before me on this the day of .20,
by of and on behalf of ,
: title) (a corporation)(a partnership)(a sole proprietorship).
(seal) Notary - Signature

County of Hidalgo Urban County Program:

Witness Diana R. Serna, UCP Director

Revised as to Form:
Atlas & Hall, L.L.P.
By Stephen L. Crain
on April 26, 2012

1
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EXHIBIT “A”

Project Assumptions - The scope of setvices for this proposal has been established using
the following assumptions as a basis for its preparation:

1. Project Limits — Please refer to the attached Site Plan which identifies the limits of the axeas
included in this proposal. Proposed setvices for ateas outside the identified limits ate not
included in this proposal, but can be provided as additional services if requested.

BASE SERVICES

1. Basic Civil Engineering Services

Utility Coordination

Halff will coordinate with the City of San Juan and local utility companies (INAWSC, AEP,
AT&T, Time Watner Cable, and Texas Gas Service) fot the temoval and/or relocatdon of
existing watet, wastewatet, electtic, telephone, cable and gas lines that are in conflict with
ptoposed project impsovements. In order to minimize potential conflicts, Halff will prepate a
utility cootrdination plan that establishes individual corridors for each respective proposed
and/ot relocated utility.

Coordination with Hidalgo County
Halff will coordinate with Hidalgo County for teviews, approvals, permits, etc. as required for
the proposed improvements.

Coordination with Hidalgo County Itrigation District No. 2

The Sioux Road Bridge crosses over an irrigation canal that is a Hidalgo County Irrigation
District No.2 facility. Halff will cootdinate with Hidalgo County Irrigation Disttict No.2 for
teviews, apptovals, permits, etc, as required for the proposed improvements.

Coordination with Hidalgo County Drainage District No. 1

The Sioux Road canal crossing is located adjacent to Hidalgo County Drainage District No.1
facilities, Talff will coordinate with Hidalgo County Drainage District No.1 for reviews,
approvals, permits, etc. as required for the proposed improvements.

Demolition Plan

Halff will prepate a demolition plan as tequired to accommodate the proposed improvements.
The demolition plan will include areas inside the project limits. "The demolition plan will include
notes and details for removals and/or relocations of various items including, but not limited to
existing paved areas, existing utilities, and existing stiuctures.

Paving Plan & Profile

Geometric dimensional control and paving details will be provided. Dimensional control will
ptovide coordinate geometty, road widths and radii. Details will include curbs, toad sections,
valley gutters and subgtade preparation. ‘The surface paving section to be utilized will
follow the recommendations of the project geotechnical engineering consultant. Profiles
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will provide existing and proposed grades along the road centetline. The paving plan & profile
will include ateas inside the project limits.

Striping & Signage Plan

The striping plan will include notes and details for proposed pavement markings (including, but
not limited to striping, symbols, and wotds) and raised pavement markers. The signage plan will
include notes and details for proposed regulatory traffic signage. ‘The striping & signage plan
will include areas inside the project limits.

Traffic Control Plan

Halff will prepare a traffic control plan according to the Texas Manual of Uniform Traffic
Control Devices (IMUTCD) requirements. The traffic control plan will include areas inside the
project limits.

Drainage Area Map
The drainage area map includes identification of site drainage basins and calculation of runoff
flow rates, The drainage atea map will include ateas inside the project limits.

Drainage Plan & Profile (Proposed Istigation Canal Culvert and Temporary Bypass)

The drainage plan includes geomettic dimensional control and details for proposed drainage
improvements. Drainage calculations identifying proposed pipe sizes and hydraulic gradients
will be provided. Profiles will provide proposed grades along pipe flow lines and tops of
inlet/manhole structures, The drainage plan & profile will include areas inside the project limits.
Pumping systems and flood plain reclamation if tequired by FEMA are not included in this
scope.

Suggested Etosion Control Exhibit

The suggested erosion control exhibit includes layouts, notes, and details for suggested ctosion
control measures that can be utilized by the contractor to meet State (TCEQ) requirements.
The suggested erosion control exhibit will include areas inside the project limits.

Preliminary Estimate of Probable Construction Cost

Upon completion of final civil construction documents and approval of such documents by
Client or Client's representative, Halff will prepare a preliminary estimate of probable
construction costs for the civil improvements shown on the above referenced civil construction
documents. 'The estimate will be general in scope, shall be used for gross budgetaty
informational purposes and shall not include the preparation of detailed estimates or
coosdination with or data gathered from contractoss ot suppliers. Client understands and
agrees that detailed estimating is not tequired for this project, but additional detail can be
provided as additional services if requested, Client also understands and agtees that Halff has
no conttol over costs of labot, equipment ot matetials or over a contractot's/contractors'
method(s) of pricing and that the opinions of probable consteuction costs provided hetein ot in
the futute are made on basis of Halff personnel qualifications and experience.  Halff makes no
watrant, expressed ot implied, as to the accuracy of such opinions as they may compare to bid or
actual costs.
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Civil Specifications
Halff will prepate written specification sections for the project civil improvements.

Storm Water Pollution Prevention Plan

Halff will prepate a Stotm Water Pollution Prevention Plan (SWP3) that complies with TCEQ
requitements. The SWP3 will address suggested interim erosion control measutes the contractor
may utilize duting construction. Maintenance of the SWP3, including site inspections, is not
included in this scope. However, Halff can provide SWP3 maintenance as additional setvices on
an hourly basis, if requested.

Bidding Services

Halff will prepare a complete set of bid documents that includes the City’s general specifications.
Halff will attend the pre-bid meeting, prepare clarifications/addenduims, attend the bid-opening
meeting, and prepate the bid tabulation. Halff will provide electronic files (PDF format) of the
plan set on CIYs for bidders.

Construction Administration

Halff will attend the pte-construction meeting, teview contractor’s subimittals, review and
respond to contractot’s tequests for information (RFI’s), review contractot’s monthly payment
applications (3 months assumed) , conduct monthly site visits (3 months assumed), attend
monthly construction meetings (3 months assumed), conduct an initial walk-through at time of
substantial completion, prepate a punch list, conduct a final walk-through after all punch list
items are complete, and review contractot’s final closeout documents. Construction staking is
not included in this scope.

Record Drawings

Halff will prepate electronic recotd drawings (PDF and CAD format) of project improvements
based on the general contractor’s consttuction drawings tedline matlups. No additional ficld
surveying will be provided for this task. Record drawings will only include improvements
designed by Halff Associates.

SUPPORT SERVICES

1. Surveying Services

Sutvey for Design

"This task includes field ties to all sutface improvements located within the project limits,

establishing hotizontal and vertical control for the project to be utilized by the contractot, and

obtaining supplemental site topogtaphy required for the design. This does not include sutvey of
- any subsurface facilitics othet than wastewater & storm sewer. Fxisting underground structutes

or utilities not accessible will be obtained from record drawings and utility locating services.
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REIMBURSABLE EXPENSES

Ditect costs including ptinting and reproduction, postage, messenger seivice, long distance
telephone calls and travel will be considered reimbursable expenses, Reimbursable expenses will
be billed separately at 1,10 times the direct cost incurred. Estimated reimbutsable expenses
shown will not be exceeded without your prior approval.

ADDITIONAL SERVICES (OPTIONAL)

Preparation of Easements/R.O.W.

Upon request, Halff can prepare metes and bounds descriptions and exhibits as additional
services. Negotiations, acquisitions and recording of all right-of-way, casements and pascels for
this project will be provided by the City.

HOURLY RATES & FEES

BASE SERVICES

1. Basic Civil Engioeering Services:
Project Manager (PM) 20 hts $165/hr $3,300
Project Engineer (PE) 40 hts $145/hr $5,800
Engineer in Training (EIT) 60 hrs $100/hr §6,000
Cad Technician/Draftsman 140 hrs $75/br $10,500
Clerical 8 hrs $50/hr $400
TOTAL $26,000

SUPPORT SERVICES

1. Surveying Setvices:
Project Manager (PM) 1 hts $165/hr $165
Project Surveyor (RPLS) . 2 hrs $145/hr $290
Two Person Survey Crew 8 hus $140/hr $1,120
Cad Technician/Draftsman 5 his $75/hr $375
Clerical 1 hss $50/hr %50
TOTAL $2,000

REIMBURSABLE EXPENSES
1. Reimbursable Expenses (Estimated):
TOTAL $1,000

Unless otherwise stated, fees quoted in this proposal exclude state and federal sales taxes on
ptofessional services. Cutrent Texas law requites assessment of sales tax, on certain kinds of
sutveying services, but does not require sales taxes on other professional services. In the event
that new ot additional state or federal taxes are implemented on the professional services
provided under this contract duting the term of the wotk, such taxes will be added to the
applicable billings and will be in addition to the quoted fees.
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Sai Junnita Saonchez
IAYOR

Armando Garea, Jr.
MAYOR PRO-TEM

Roberio "Bob" Garza
COMIISSIONER

Lais Reamos
CORNSSIONER

Eddie Suarez
COMMSSIOHER

March 21, 2014

Guadalupe V. Garcia

UCP Coordinator Il

Hidalgo County Urban County Program
427 E. Duranta Avenye, Suite 107
Alamo, Texas 78516

RE: San Juan Streef Impravement Project — Work Program for Year 26 (2013)

Dear Ms. Garcia:

This correspondence is fo advise you that the City of San Juan has reviewed and concurs with the best and
final offer for professional services as submitted by Halff Assoclates, Inc. for the above project. The GCity
respectfully requests that the Urban County Program proceed with a recommendation to the County

Commissioners’ Court to award the design confract to Halff Associates, Inc. in the amount of $29,000.

Should you have any questions, you may call me at (956)223-2206. | will be glad to assist you,

Sincerely,

Juan J, Rodriguez
City Manager

708 8. Mebraska Ave. - San Juan, Texas 78589-2649
Ph. (956)223-2200 Fax: (956) 787-5978



ACORD,

CERTIFICATE OF LIABILITY INSURANCE

DATE {MM/DDIYYYY}

03/06/2014

THiS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER, THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE PCLICIES
BELOW, THIS CERTIFICATE OF INSURANGE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PROBUGER, AND THE GERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed If SUBROGATION 1S WAIVED, subject to
the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate dees not confer rights to the

certificate holder in lieu of such endorsement(s).

PRODUCER
Bell Insurance Agency

°2{;§““ Candy Goehring

PHONE . 972.581,4915

[ 155 ney 972.581.4916

16980 Dallas Parkway el s, cgoehringebellaroup. com
Dallas, TX 752438 ISURER(S) AFFORDING COVERAGE NALC #
INSURER A: Massachusetts Bay 22306
wsurep Halff Associates, Inc. INSURER B : Allmerica Financial Benefit 41840
1201 N. Bowser INSURER & £ Tha Hanover Ins. Co. 22292
Richardson, TX 75081 INSURER D : ACE American Ins. Co. 22667
INSURER E
INSHRERF 1

COVERAGES

CERTIFICATE NUMBER: 13/14 Master IMIL Prof

REVISION NUMBER:

THIS 1S TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TC WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIOMNS AND CONDITIONS OF SUCH POLIGIES. LIMITS SHOWN MAY HAVE BEEN REDUGED BY PAID CLAIMS.

mﬁ?& TYPE OF INSURANCE ?p?é’m"ﬁ POLICY NUMBER (mﬁﬁ)’v@fﬁn (ﬁl\uﬁ‘ﬁ%‘f&’%’ﬁa LiMiTs
GENERAL LIABILITY ZDDAOS12 7807711212013 | 07/12/2014 | eacH OCCURRENCE $ 1,000,000
X | COMMERCIAL GENERAL LIASILITY ' PREMISES [on occursence) | § 1,000,000
| cLamsmane | X | oceur MED EXP {Any cne parson) ) $ 10, 000
A | X |Contractual Liab. PERSONAL 8 ADVINIURY |3 1,000,000
: GENERAL AGGREGATE $ 2,000,000
GEN'L AGGREGATE LIMIT APPLIES PER: PRODUCTS - COMPIOP AGG { $ 2,000,000
| eouey [ X]158% | ]iec M
AUTOMGEILE LIABILITY AWDAO5 1300/ 07/12/2013 | 0771212014 | op oo ore LT o 1,000,000
X | any auto 4———"""" | BODILY INJURY {Per parsan} | 5
B : QIL-’LT 8;‘:‘!489 - gg?ggULED BODILY INJURY (Per accidenl}{ $
| X | virep avvos | X NON-QWNED (o aaenty $
)
X |umererauae | X | goour UHDAQS5 1287 07/12/2013 [07/12{2014 | pAGH OCCURRENGE $ 5,000,000
C || excess Lias | cLams-maoe T { AGGREGATE $ 5,000,000
ben | X | retenmions 10,000 S .
KvﬁuRﬁﬁﬁic?féﬁigfﬁ.’ﬁ{?% . W2DA02864907/12/2043 | 07M2i2044] X ITORY LRAITS | ER
ANY PROPRIETORPARTNERIEXECUTIV d=———=——"| E.L. EACH ACCIDENT § 1,000,000
B | OFFICER/MEMBER EXCLUDED NiA
{Mzndatory In N) E.L. DISEASE - EA EMPLOYEE| § 1,000,000
DESERIETION OF GPERATIONS helow E.L HISEASE - POLICY LIMIT | & 1,000,000
Professional Liability FONG2167384507/12r2013]07M2/2014} 31,000,000 Per Claim Limit
p Claims Made Policy $1,000,000 Aggregate Limit

DESCRIPYION OF GPERATIONS / LOCATIONS I VEHICLES {Atiach AGORD 104, Additichal Romarks Schaduly, IF mive space is required)

CERTIFICATE HOLDER

CANCELLATION

Hidalgo County-Urban County Program
427 E. Durania Ave

Suite 107

Algio, TX 78516

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXFIRATION BAYE THEREOF, NOTICE WILL 8E DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

ey

Thomas J. Ashley/CANDY

ACORD 25 (2010/05)
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