THE STATE OF TEXAS §

COUNTY OF HIDALGO §

CONSTRUCTION MANAGER SERVICES AGREEMENT

THIS AGREEMENT is made effective the 14TH day of APRIL , 2015, by and between
the County of Hidaigo, Texas acting by and through the Hidalgo County Urban County Program
(“County”) and LeFevre Engineering & Management Consuiting, LLC ("Construction Manager").

WITNESSETH:

WHEREAS, the County requires construction management services for the: “Delta Area
Connector/East Lateral” located within Hidalgo County Precinct No. 17; (the Project) and

WHEREAS, the County of Hidalgo solicited Request for Qualifications (RFQ) for the
development and establishment of a yearly pool for Construction Management Services, (attached
hereto as Exhihit A); and

WHEREAS, from which Construction Manager has been selected from the “Pool” of pre-
qualified Construction Manager from response to the Request for Qualifications (RFQ), and

WHEREAS, County has determined that the services of Construction Manager are
sometimes necessary to carry out the required appraisal activities; and

WHEREAS, County has selected the Construction Manager to provide construction
management services within Hidalgo Gounty Precinct No. 1, in accordance with Exhibit “A”, Request
for Qualifications (RFQ) Procurement Packet and through its procured approved pool of
Construction Managers.

NOW, THEREFORE, in consideration of the mutual covenants and agreements herein
contained, County and Construction Manager do mutually agree as follows:

1. Scope of Services. Construction Manager agrees to provide to County, “construction

management’ for the “Delta Area Connector/East Lateral” located within Hidalgo County
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Precinct No. 1 as shown in Exhibit “B” attached hereto, incorporated herein for ali purposes and
services to be provided by the Construction Manager. Inthe eventthe Construction Manager does
not.provide the Scope of Services prior to the date specified on the purchase order, the Purchase
Order will becoma NULL and VOID. If such Purchase Order becomes NIULL and VOID and the the
Scope of services is secured from another firm, Construction Manager will be responsible for any
addi{ional chafges or ekpenses incurred by County.

Further, in the event that it is demonstrated by Construct_ion Manager that County has
caused or delayed thus preventing the Construction Maﬁager from meeting the specified agreed
upon deadline to provide the Scope of Services orderad, Construction Manager must provide a
written notice to the Purchasing Department to authorize and to secure additional time to comply.

2. Term. This Contractis for the period of one (1) year, effective A/15/ Lhd will expire

4/16/16  or unless sooner terminated as provided herein. The Construction Manager will not
begin work or incur costs until authorized in writing by the County for each purchase order.

The County assumes no fiability or obligation for payment to the Construction
Manager for work performed or costs incurred by Construction Manager prior to the date authorized
by the County for the Construction Manager to begin work, during periods when workis suspended .
or subsequent to the Termination Date.

3. Non-Exclusive Services of Construction Manager. Hidalgo County reserves the
right to request these services from other sources other than the Construction Manager and shall
not be in violation of any ferms or conditions of this Agreement.

4. Compensation. As consideration for réndering the Services provided for in this
Contract, the County agrees to pay.the Construction Manager the amounts specified in Exhibit "8'1."
attached hereto payable against written invoice submitted by Construction Manager stating hours
worked and the tasks described on Exhibit B-1.  The request for payment shall be made using
forms acceptable to the County and shall show the total amount with hours by each category of

individual as shown on Exhibit B-2 (attached hereto and incorporated hérein) and the sub tasks
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completed on Exhibit B-1 attached hereto earned to the date of submission and the amount due and
payable as of the date of the current billing. Upon receipt of said request for payment, Gounty shall
submit a requisition for payment of said services in the customary manner provided for payments
utilized by Hidalgo Gounty, Texas. Construction Manager agrees to separately account for the
receipt and/or expenditure of funds received pursuant to this Contractand to keep adequate books
and records of all such receipts and/or expenditures. All payments to Construction Manager shall
be mailed to the address shown in numbered paragraph 21, hereof.

5. Progress. Upon acceptance of a work order, the Construction Manager shall
undertake and complete the authorized work. The County or the Construction Manager can request
conferences to be provided at the Construction Manager's office, the office of the County or at other
agreed upon locations.

6. Inspection of Work. The County has the right at all reasonable times 10 inspect or
otherwise evaiuate the work performed or being performed hereunder and the premises in whichiitis
being performed. 1f any inspection or evaluation is made on the premises of the Construction
Manager, or a subcontractor, the Construction Manager shall provide and require its subcontractor,
if any, to provide all reasonable facilities and assistance for the safety and convenience of the
inspectors in the performance of their duties. All inspections and evaluations shall be performed in
such a manner as will not unduly delay the work,

7. Amendments. If it becomes necessary at any time during the contract period to
change the scope of work, the agreement period, the maximum amount payable, the complexity, or
the character of this agreement, an amendment must be prepared and executed within the
agreement period. The County retains the right to reject any such amendment proposed by the
Construction Manager uniess the County finds the proposed amendment necessary to complete the
work authorized herein. Any such amendments be made in writing agreed to by ail parties hereto
and duly executed before the end of the contract period as spegcified.

If the County finds it necessary to require changes in completed work because of errors
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made by the Construction Manager, the County shall require the Construction Manager to correct
the work at no cost to the County and without amendment to this agreement. If the changes are
made at the request of the County and are not due to errors of the Construction Manager, the
County will reimburse the Construction Manager for the additional work at the same rate of pay
established in Exhibit «g-2”. 1f payment for the additional work wiil cause the maximum amount
payable to be exceeded, an amendment shall be executed in accordance with the terms of this
provision.

8. Reporting. The Construction Manager shail promptly advise the County in writing of
events which have a significant impact upon the contract, including:

1. Problems, delays, or adverse conditions which will materially affectthe ability
to meet time schedules and goals, of preclude the attainment of project woTK
units by established time periods. This disclosure shall be accompanied by a
statement of the action taken, of contemplated, and any County or, if Federal
funds are involved, Federal assistance needed to resolve the situation.

2. Favorable developments oOF evenis which enable meeting time schedules
and goals sooner than anticipated ot producing more work units than
originally projected.

9. Ownership of Documents. Upon completion or termination of this Agreement, all
documents prepared bythe Construction Manager of furnished to the Construction Manager by the
County shall be delivered to and become the property of the County. All skeiches, photographs,
calculations, and other data prepared under this contract shall be made available, upon request, to
the County without restriction or limitation on their further use. The Construction Manager may, atits
own expense, have copies made of the documents or any other data furnished the County under
this contract.

10.  Independent Contractor. Construction Manager must comply with ail applicable
Hidalgo County policies and with any applicable federal, state or local laws, regulations, orders of
ordinances applicable to the services provided by Construction Manager under this Contract.

Notwithstanding the foregoing sentence, Construction Manager represents and maintains thatitis

an independent contractor and is notan employee of Hidalgo County, Texas, or any agency thereof,
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and represents and warrants that it does not desire or request any fringe benefits provided 0
employees of Hidaigo County, Texas, and/or any agency thereof, including, but not limited to
benefits associated with Hidalgo County's civil service program. Construction Manager agrees tobe
responsibie for any federal income tax, withhoiding or social security tax liability that might arise from
payments received hereunder.

11.  Voluntary Termination. The County may terminate this Contract at any time for any
reason or no reason at alt upon the giving of thirty (30) days prior written notice to the other party .All
earned fees of Construction Manager for work satisfactorily performed by Construction Manager
shall be paid in accordance with the hours worked by Construction Manager at the hourly rates
described in Exhibit B-2 up to including the date of termination.

12. Insurance. Construction Manager agrees to provide liability insurance covering its
activities in providing the services for County in an amount not iess than the minimum amounts
prescribed by the Texas Tort Claims Act, §100.001, et seq., Texas Civil Practices and Remedies
Code, and shalt furnish department a certificate of insurance, Exhibit “C”, issued by the insurer that
such insurance is in full force and effect.

13. No Assignment. Exceptas otherwise herein provided, Construction Manager, may
not assign the obligations or rights under this Agreement to any person without the prior written
consent of County.

14. Conflict. Nothing in this Contract shall be construed so as to require the commission
of any act contrary to law, and whenever there is any conflict between any provision of this Contract
and any present or future law, ordinance or administrative, executive or judicial regulation, order of
decree, or amendment thereof, contrary to which the parties have no legal right to contract, the jatter
shall prevail, butin such event the affected provision or provisions of this Contract shall be modified
only to the extent necessary to bring them within the legal requirements and only during the time
such conflict exists.

15.  Termination by County. If Construction Manager fails to deliver quality service, fails
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to achieve the defined goals, outcomes, strategies and outputs set by County, of if Construction
Manager fails 0 comply with any conditions in this Contract, then County shall have the right to
terminate this Contract upon the giving of ten (1 0) days prior written notice to Construction Manager.

Construction Manager shall receive payment of the documented hours spent working on the
Project at hourly rates stated in Exhibit B-2.

16. NoWaiver. No waiver by County of any breach of any provision of this Contract shall
be deemedtobea waiver of any preceding of succeeding breach of the same or any other provision
hereof.

17.  Entire Agreement. This Agreement contains the entire agreement between the
parties hereto, and each party acknowledges that neither has made (either directly or through any
agent or representative) any representations of agreements in connection with this Contract not
specifically set forth herein. This Contract may be modified or amended only by agreement in
writing executed by County and Construction Manager, and not otherwise.

18. Venue. This Contract shall be construed under and in accordance with the laws of
the State of Texas, and all obligations of the parties created hereunder are performable in Hidalgo
County, Texas. The parties hereby consent to personal jurisdiction in Hidalgo County, Texas.

19. Hold Harmless. Inthe event Construction Manager should cause, either directly or
indirectly, damage, joss, destruction, liability, or claims against the other parly as a resuit of
intentional conduct, negligence or otherwise, Construction Managerf shall hold harmiess and
indemnify County from any and all obligations, fiabilities, causes of action, lawsuits, damages, and
assessments, including legal fees, etc., that resuit from the Construction Manager’s intentional
actions or negligence. This indemnification clause shall survive this Agreement and be enforceable
as a separate agreement in the event its survival and enforcement becomes necessary.

20. Attorney’s Fees. In the uniikely event that a dispute occurs which is litigated or
arbitrated, or a cause of action in law of equily is filed concerning the operation, construction,

interpretation, of enforcement of this Agreement, the {osing party shall bear the cost of the attorney’s
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fees incurred by the prevailing party and any and all costs applicable thereto, including, but not
limited to, court costs, deposition fees, expert witness fees, out-of-pocket expenses and travel
expenses which are incurred by the prevailing party.

21. Notices. Except as may be otherwise specifically provided in this Contract, all
notices, demands, requests or communications required or permitted hereunder shall be in writing
and shall either be (i) personally delivered against a written receipt, or (i) sent by registered or
certified mail, return receipt requested, postage prepaid and addressed to the parties at the
addresses set forth below, or at such other addresses as may have been theretofore specified by
written notice delivered in accordance herewith:

if to County: County of Hidaigo

Attention: County Judge
302 W. University Drive
Edinburg, Texas 78539
If to Construction Manager: LeFevre Engineeting & Management Consulting, LLG
Richard LeFevre, PE/President
612 Nolana Avenue, Suite 520
McAlien, Texas 78504

Each notice, demand, request or communication which shall be delivered or mailed in the
manner described above shall be deemed sufficiently given for all purposes at such time asitis
personally delivered to the addressee or, it mailed, at such time as it is deposited in the Unites
States mait.

22, Execution of Documents. The parties hereto covenant and agree that they will
execute such other and further instruments and documents as are or may become necessary or
convenient to effectuate and carry out the terms of this Agreement.

23. Binding Contract. This Contract shall be binding upon and inure to the benefit of
the parties hereto and their respective heirs, executors, administrators, legal representatives,
successors, and assigns where permitted by this agreement.

24. Gender. All pronouns used in this Agreement shall include the other gender,

whether used in the masculing, feminine or neuter gender, and the singular shalt include the plural
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ATTACHEMENTS:

EXHIBIT A -Request for Qualifications

EXHIBIT B -Scope of Services to be provided by the Owner
EXHIBIT B-1 -Task Description

EXHIBIT B-2 -Hourly Rates of Construction Manager
EXHIBITC -Certificate of Insurance (Hidalgo County)




whenever and as often as may be appropriate.

25.  Authority. The execution and performance of this Contract by County and
Construction Manager have been duly authorized by all necessary laws, resolutions or corporate
action, and this Contract constitutes the valid and enforceable obiigations of County and
Construction Manager in accordance with its terms.

26. Commitment of Current Revenues. in the event that, during any term hereof, the
Owner does not appropriate sufficient funds 10 meet to the obligations of this Agreement, the
Owner may terminate this Agreement upon thirty (30) days written notice to the Construction
Manager. The Owner agrees, however, to use reasonable efforts to secure funds necessary forthe
continued performance of this Agreement. The parties intend this provision to be a continuing right
_to terminate this Agreement at the expiration of each budget period of the Owner pursuant to the
provisions of Tex. Loc. Gowvt. Code Ann. §271.903 (Vernon Supp. 1995).

57. Immunities. Nothing in this Agreement is intended to and County does not hereby waive,
release or relinquish any right to assert any of the defenses County enjoys by virtue of the state or
federal constitution, laws, rules or reguiations, and any sovereign, official or qualified immunity
available to County as to any claim or action of any person, entity, of individual against County.

EXECUTED as of the day and year first written above.

COUNTY OF HIDALGO, TEXAS CONSTRUCTION MANAGER:

LeFEVRE ENGINEERING & MANAGEMENT
CONSULTING, LLC

By:
Ramon Garcia, County Judge By:
Printed Name:
ATTEST: Title:

Arturo Guajardo, Jr., County Clerk

APPROVED AS TO FORM:
Atlas, Hall & Rodriguez, LLP

By:_APRIL 13, 2015
Stephen L. Crain




PURCHASING DEPARTMENT
County Of Hidalgo

January 20, 2015

Participant's natne

Address

City

State, Zip Codé

Re: HIDALGO COUNTY
Request for Qualifications - «Construction Management Services Pool-Hidalgo County”.

(Including all funding sources, programs, and entities)
RFQ No: 2015-008-02-04-MSS

Dear Respondents:

Enclosed please find a Request for Qualifications (RFQ) packet for your review and consideration.
Hidalgo County Purchasing Department welcomes and appreciates your patticipation in the RFQ process,

We have updated our RFQ packet. Carefully read and review all instructions, requirements, specifications

and/or scope of work included in this packet.

If any further assislance is requited, please do not hesitate to call the Purchasing Department at (956) 318-
2626. |

‘me Mo * 94@@@

Martha'L, Salazar, CPPB
Hidalgo County Purchasing Agent

MLS/ms

Enclosures

2312 S. Business Highway 281 & Edinbury, Texas 78539 # (956) 318-2626 k Fax (956) 318-2629




Hidalgo Counly Purchasing Department
2812 S. Business Highway 281
Edinburg, Texas 78539
(956) 318-2626/ Fax; (956) 318-2629

REQUEST FOR QUALIFICATIONS {RFQ)
TABLE OF CONTENTS

HIDALGO COUNTY

“Construction Management Services Pool”
(Including all funding SOUrces, programs. and entities)

RFQ No: 2015-008-02-04-MSS

item | Description- , No, of Pages
1. | Request for Qualifications Lelter 1
9. | Request for Qualifications, Legal Notice 9
3. | Exhibit A, Requirements 13
4, | Exhibit B, Evaluafion Criteria 2
5. | Exhibit C, Insurance Requirements, -4
6 | Exhibit D, C!Q Conflict of Interest Questionnaire 1
7. | Exhibit £, Proposer's Affidavit 1
8. 1 Vendor/Bidder Application and W-3 form 8
9. | Certificalion Regarding Debarment i

| 10.| RFQ Subimiftal Check List 1

The above mentioned iterns shall be found in the Request for Qualifications (RFQ) packet that is attached
herewith. Should you find that any of the items are not attached in its entirety please contact Purchasing
by calling (956) 318-2626, advise of missing documentation, and Purchasing will forward information
either through facsimile, or by U.S. Mail, or g-mail.




REQUEST FOR QUALIFICATIONS (RIf Q)

HIDALGO COUNTY

(Including all funding sources, programs. and cniities)

«(onstruction Management Services Pool”

RFQ NO: 2015-008-02-04-MSS

Acceptance Due Date:  February 4,2015

Mariha I.. Salazar, CPPB, Purchasing Agent
Hidalgo County Purchasing Department

Project Buyer Contact Information:

Moises Salazar, Buyer I
(956) 292-7000 Ext, 4865
moises.salazar@co.hidalgo.tx.us

Form HCPD-04




3.

6.

LEGAL NOTICE

RFQ No.: 2015-008-02-04-MSS
Sealed qualifications will be received for SHIDALGO COUNTY. (lncluding ali funding sounces, programs, and entities)
Construction Management Services Pool”, in accordance with the requirements attached hereto as
Exhibit "A," Qualifications should address all requirements set forth. Respondents may suggest
substitutions of features which they feel would be in the best interest of Hidalgo County ("County").
Strong rationale must be presented for any deviation from the requirements. Hidalgo County
reserves the right to reject the deviation and its effect on the overall qualifications.

One (1) original, three (3) copies of all qualifications and eight (8) CDs in PDF Format are requived
with the respondent’s name and address clearly typed/printed on upper left hand corner and the
proper notation clearly typed/printed on the lower left hand corner of the envelope and/or package,
RFQ - 2015-008-02-04-MSS-“HIDALGO COUNITY (Including all fundlug sources, prograhis, and _entitles)
Coustruction Maragement Services Pool”, and in County's Purchasing Department; Physical
Location: 2802 S. Business Hwy. 281 Postal/ Mailing: 2812 8. Business Hwy. 281 New
Administration Building , Fdinburg, Texas, ON OR BEFORE 9:30 A.M., WEDNESDAY,

Fcbruary 4, 2015.

NO FACSIMILES OR LATE ARRIVALS WILL BE ACCEPTED. ANY QUALIFICATION
RECEIVED AFTER THAT TIME WILL NOT BE OPENED AND WILL BE RETURNED.
OVERNIGHT MAIL MUST ALSO BE PROPERLY LABELED ON THE OUTSIDE OF
EXPRESS ENVELOPE OR PACKAGE IN REFERENCE TO QUALIFICATION.

Hidalgo County reserves the right to refuse and reject any/all qualifications and to waive any/all
formalities or technicalities, ot to accept the proposal considered the best and most advantageous to
Hidalgo County.

Hidalgo County reserves the right to separate and accept, or eliminate any item(s) listed under this
qualification that it deems necessary fo accommodate budgetary andfor operational reguirements,
Hidalgo County also reserves the right to reject any or all qualifications submitted and further
reserves the right to desipn the cvaluation criteria to be used in selecting the lowest and best
qualification for approval. Receipt of any quatification shall under no circumstances obligate
County to accept the lowest dollar qualification, The award of this contract shall be made to the
responsible offeror whose qualification is determined to be the best evaluated offer resulting from
negotiation, taking into consideration the relative importance of price and other evaluation factors as

herein set forth,

Failure of the delivered item to perform as specified or failure to meet the stated delivery schedule
shall release Hidalgo County from all obligations to the confracting party with regatd to the item(s)
in question. In such event, County may elect to award the contract to the next-lowest responsible
respondent, ot to reject all qualifications and re-advertise,

For work to be performed at a County owned or operated location, each respondent shall, in its sole
discretion, visit the job sitc before prepating the qualification and thoroughly familiarize
himself/herself with existing conditions. Respondent should take field dimensions and note all
circumstances which affect the dollar amount of the qualification. ,

Descriplive specifications are referenced in this document to indicate the general kind and quality of
equipment desired by Hidalgo County, Due to various styles and models of equipment, respondents
are required to include illustrations, specifications, explanation of warranties, and service data with
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10,

11.

12,

13.

LEGAL NOTICE |

RFQ No.: 2015-008-02-04-MSS

their qualification including catalogue numbers and aily necessary references.

Proposed prices are to remain firm for a minimum of ninety (90) days after priced qualification
opening,

County reserves the right to accept or reject any or all qualifications,

Any interpretations, amendments, corrections or changes to this qualification document must be in a
written addendum and signed by the County Judge or his designee. Addenda will be mailed to all
who are kitown to have received a copy of the Request for Qualifications. Respondents shall

acknowledge receipt of all addenda as a part of their qualification, ’

Costs are to be net F.O.B., County Prepaid.

County is exempt from Federal Exciso Tax, State Tax and Local Tax. Do Not include tax in cost
figure, If it is determined that tax was included in the cost figures it will not be included in the
tabulation of any awards. Tax exemption certificates will be furnished upon request.

Funds for this procurement have been provided through the County budget for this fiscal year only.
County, on an annual basis, has the right to reconsider a contract during the budget process for
cnsuing years if financial resources of County are insufficient to meet the liabilities of said contract,
The award of a qualification or coniract hereunder will not be construed to create a debt of the
County which is payable out of funds beyond the current fiscal year.

DELIVERY INSTRUCTIONS:

¢ No deliveties accepted after 3:00 P.M., Monday-Friday.

» At least seventy two (72) hours ptior notice of delivery must be given to Martha L, Salazar,
CPPB, Purchasing Agent before delivery will be accepted.

e If you need additional information call the office listed below:
Hidalgo County Purchasing Departinent
Martha L. Salazar, CPPB, Purchasing Agent
(956) 318-2626

14, BILLING AND PAYMENT INSTRUCTIONS:

» Invoices must include:
a) Name and address of successful respondent
b) Name and address of receiving department or official
¢) Purchase Order Number and Contract number (if any)

d) MNotation- HIDALGO COUNTY (tncluding all funding sources, programs, and entities} Construction
Management Services Pool”

Papedof §




LEGAL NOTICE

RFQ No.: 2015-008-02-04-MSS

¢) Descriptive information as to the items or services delivered, including product code,

item number, quantity, etc.
o Discount payments will be considered when offered.
¢ Contact person for Billing and Payment questions:
HIDALGO COUNTY AUDITOR’S OFFICE
Postal/Mailing 2812 S. Business Hwy. 281

Edinburg, Texas 78539
(956) 3182511

15. SCHEDULE OF EVENTS
Qualification Opening, 9:30 A.M.

February 4

y 2015

Award of Contract

, 2015

Commence Work or Deliver Products

, 2015

16, HIDALGO COUNTY APPROVED HOLIDAYS

2015.YEAR
New Year's Day 01/01/15
Martin Luther King Day | 01/19/15
President’s Day 02/16/15
Good Friday 04/03/15
Memorial Day 05/25/15
Independence Day 07/03/15
Labor Day 09/07/15
Columbus’ Day 10/12/15
Veteran’s.Day 11/11/15
Thanks Giving Day 11/26/15.and 11/27/15
Christmas Day 12/24/15 and 12/25/15
New Ydar’s Eve 12/31/15

17. BIDOR PERFORMANCE-BOND AND DEBARMENT CERTIFICATION; PAYMENE

BNDER CONTRAGT:

o Ifthecontrack-propesedisforthe-constryction of-publie-works-ordsfor-a-contract-for goeds and
services-execeding—$100,000-all bidders-shall-furnish-a-goed-end-sufficient-bid-bond—in-the
amountof-five-percent-of the lotal contract-price—A-bid bead-must-be-exeented-with-a-surety
company—suthorzed-to-do-business-in-Texas. All respondents are also required to furmish a
certification or acknowledgment stating that the contractor or vendor is free from suspension or

debarment pursuant to federal regulation 45CFR76,
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LEGAL NOTICE RFQ No.; 2015-008-02-04-MSS

» Rorrequiren acts, bond requircments—aro-determined-by—applying-the-proposed-unit
; ] , . s included a1 i eations.

18. ETHICAL STANDARDS:

o It shall be a breach of ethics to offer, give or agree to give any elected official, department head
or employee, or former elected official, department head or employes, of the County, or for any
elected official, department head or employee or former elected official, department head or
employee of the County, to solicit, demand, accept or agtec to accept from another person, entity
or orgatization, a gratuity ot an offer of employment in connection with any decision, approval,
disapproval, recommendation, preparation or any part of a program requirement or purchase
request, influencing the content of any specification or procurement standard, rendering of
advice, investigation, auditing, or in any other advisory capacity in any proceeding of
application, request for ruling, determination, claim or confroversy, or other particular matter
pertaining to any program requirement or a confract or subcontract, or to any solicitation or
qualification therefore pending before any department or agency of the County.

e It shall be a breach of ethics for any payment, gratuity or offer of employment to be made by or
ont behalf of a subcontractor under a contract to the prime contractor or higher tier subcontractor
for any contract for the County, or any person associated therewith, as an inducement for the
award of a subcontract or order,

» No public official shall have an interest in a confract awarded hereunder except in accordance
with Tex. Loc, Govt. Code Chapter 171.

ALL COMMUNICATIONS BY ‘A VENDOR TO THE COUNTY, ITS OFFICIALS, AND
DEPARTMENT. ‘HEADS - REGARDING - THIS" PROCUREMENT =SHALL - BE: DONE
THROUGH THE HIDALGO COUNTY PURCHASING DEPARTMENT,

No:vendor, its representative, agent, of ciployce shall engage in‘private communication with a
inember of the Hidalgo- County Commissionets Court or county department heads fegarding any
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LEGAIL NOTICE REQ No.: 2015-008-02-04-MSS

procurement of goods or services by the County from the date that the bid, RFP, or RFQ is
released. 'No. private communication regarding the purchase shall ‘be permiticd until the
procuremint process s ‘complete and a purchase order is granted

Mombers of thé commissioners coutt are required ‘to mak

themselves regarding potential -procurements and have 4

or.a ¢onfract is entered: info,
reasonable effort. to' inform
inquit ndors, “their

syees, the nature of any private communicat

representatives.of employees, _ ‘being sought prior to
chigaging in any communication. “Private Communication”: means communication with any
vendor outsidc of a posted-meeting of the governing body, a regular meefing of a standing or

appointed commiltes, or 2 negotiation with o vendor which has been specifically authorized by

the governing body:

19. DISCLOSURE OF CONFLICT OF INTERLST

o Lffective January 1, 2006, Chapter 176 of the 'Texas Local Government Code requivres that
any vendor, person, consultant or contractor considering doing business with Hidalgo
County (“the County”) to disclose in the Conflict of Interest Questionnaire (the “CIQ”)
attached as Exhibit D, the vendor, person, consultant or contractor’s affiliation or business
relationship that might cause a conflict of interest with the County. By law, the CIQ must
he filed with the Hidalgo County Clerk’s Office no later than the seventh business day after
the date fhe person becomes aware of facts that require that statement to be filed. The
disclosure requirement applies to a person ox business who contracts or seeks to contract
with Hidalge County for the sale or purchase of property, goods ox service, Any purchase
order or contract resulting from this process shall be considered null and void if the
successful respondent fails to comply with Texas Local Government Code Chapter 176.
Vendors, consultants, contractors and others who desire to conduct business with Hidalgo
County are encouraged to refer to Texas Local Government Code Chaptex 176 for the
details of this law, An offense under Texas Local Government Code Chapter 176 is a Class
C Misdemeanor.

Please submit completed CIQ forms to the Hidalgo County Clerk’s Office located at 100 N.
Closner, Edinburg, Texas 78539cHidalgo County Courthouse,

COMPLETION AND SUBMISSION OF FORM CIQ IS THE SOLE RESPONSIBILITY
OF THE PROSPECTIVE RESPONDENT,

20. If, during the life of any contract or qualification awarded, the successful respondent's net prices
generally available to other customers for items awarded herein are reduced below the contracted
price, it is understood and agreed that the benefits of such reduction shall be extended to County.

21, Qualifications, and all goods and services provided thereunder, shigll comply with all federal, state
and local laws concerning this type(s) of goods and/or services.

22, Minimum Standards For Responsible Prospective Respondents: A prospective respondent must

affirmatively demonstrate respondent's responsibility. A prospective respondent, by submitting a
qualification, represents to County that it meets the following requirements:
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25.

26,

LEGAL NOTICE

RFQ No.: 2015-008-02-04-MSS

o Dossess or is able to obtain adequate financial resources as required to perform under the
qualification;

o Be able to comply with the required or proposed delivery schedule;
s Have a satisfactory record of performance;

« Iave a satisfactory record of integrity and cthics;

» Be otherwise qualified and eligible to veceive an award.

Successful respondent will pay or cause to be paid, without cost or expenscs to County, all FICA,
FUTA/SUTA and Federal Income Withholding Taxes of all employecs, and all wages and benefits
as requited by Federal or State law. Successful respondent's officers, agents and/or employees will
not be entitled to any benefits of an employee or elected official of County, including, but not
limited to, benefits associated with County's civil service system.

Any contract award to a successful respondent will be in effect until (a) the contract expires, (b)
delivery and acceptance of products, and/or performance of services ordered, or (c) terminated by
County with thirty (30) day's written notice prior to canccliation.

County reserves the right to enforce performance of any contract awarded hereunder in any manner
prescribed by law or deemed to be in the best interest of the County in the event of breach or default
by successful respondent; County reserves the right to terminate any contract immediately in the
event a successful respondent fails to:

A, Meet schedules;
B. Pay any required fees or taxes; or
C. Otherwise perform in accordance with the requirements.

Successful respondent shall defend, indemnity and save harmless County and all its elected officials,
officets, agents and employees from all suits, actions, or other claiins of any character, name and
description brought for or on account of any injuries or damages received or sustained by any
person, persons, or property on account of any negligent act or fault of the successful respondent, or
of any agent, employee, subcontractor or supplier in the execution of, or performance under, any
contract which may result from qualification award. Successful respondent indemnifies and will
indemnity and save harmless County from liability, claim or demand on theit part, agents, servants,
customers, and/or employees whether such liability, claim or demand arise from cvent or casualty
happening or within the occupied premises themselves or happening upon or in any of the halls,
clevators, entrances, stairways or approaches of or to the Facilities within which the occupied
premises are located, Successful respondent shall pay any judgment with costs which may be
obtained against County growing out of such injury or damages, and shall, upon request, provide a
defense to County by counsel reasonably acceptable to County. Successful respondent’s indemnity
hereunder shall include, but is not limited to, claims relating to patent, copyright or trademark
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27.

28.

LEGAL NOTICE

RFQ No.: 2015-008-02-04-MSS

infiingement, and the like, arising out of the goods or services provided by successfill respondent,

Successful tespondent shall warrant that all items/services shall conform with the specifications
and/or all warranties provided under the Uniform Commercial Code and be free from all defects in
material, workmanship and the like. Hems supplied under a contract pursuant to this Request for
Qualifications shall be subject to County's approval, Items found to be defective or not meeting
specifications shall be replaced by successful respondent within two business days at no expense to
County. Ttems not picked up within one (1) week after notification shall be deemed a donation to
County and may be used or disposed of at County's discretion and without waiver of any other rights
of County as to the item's nonconformity.

This document and any disputes arising hereunder shall be governed and construed according to the
laws of the State of Texas, and will be performable exclusively in Hidalgo County, Texas.

29. The successful respondent shall not assign, sell, transfer or convey its rights under any awarded

30.

3L

contract, in whole or in part, without the priot written consent of County.

Respondents shall provide with the qualification response, a list of at least three (3) references whete
like services have been supplied by their firm. Include the name of the business or government,
address, telephone number and name of representative or contact person.

Respondents must provide all documentation fequested with this Qualification in fheir response:

Failuge to provide this information may tesult in rejection of the qualification as none conforming;
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LEGAL NOTICE RFQ No.: 2015-008-02-04-MSS

Request for Qualifications
for
HIDALGO COUNTY

hieluding all funding scurces, programs, and entities)

“Construction Management Services Pool”

To:  Martha L. Salazar, CPPB, Purchasing Agent
Hidalgo County Purchasing Department
Physical Location: 2802 S. Business Hwy. 281
Postal/ Mailing; 2812 S, Business Hwy. 281
New Administration Building
Edinburg, Texas 78539

In accordance with the Requiremonts, and subject to all laws and regulations of the United States
and state and local laws, the undetsigned respondent proposes and commits to furnish all labor,
equipment, material, software and services as set forth in the documents hercinbefore mentioned. The
undersigned further agrees, upon acceptance of its qualification, to exccute a contract and/or Purchase
Order issued by Hidalgo County for performing and completing the work described in the Requirements
within the time stated and for the prices proposed in the documents attached hereto and made a part
hereof,

Respondent acknowledges receipt of all of the pages of the documents referenced in the Request
for Qualification Checklist presented in connection with this procurement. Respondent understands that
Hidalgo County reserves the right to reject any or all qualifications and further teserves the right to .
design the evaluation ctiteria to be used in selecting the lowest and best qualification.

Respondent agrees that this qualification shall be good and may not be withdrawn for a petiod of
ninety (90) calendar days after the scheduled closing time for receiving qualifications, as contained in
the Requirements,

Respectfully submitted,

Firmy

Address;

By:

Printed Name:

Title:
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EXHIBIT A

REQUIREMENTS
HIDALGO COUNTY

(Including all funding sources, programs, and entities)

REQUEST FOR QUALIFICAT TONS

CONSTRUCTION MANAGEMENT
SERVICES POOL

RFQ No.: 2015-008-02-04-MSS




The County of Hidalgo will be accepting Statoments of Qualifications from qualified firms/individuals in order
to establish a pre-qualified Construction Management Services Pool on an “As Needed Basis” per project by all
County Departments and/or applicable Programs requiring said services as set forth in the requirements, Upon
approval and acceptance by Hidalgo County Conunissioners’ Coutt, the term of the pre-qualified pool will be
for a period starting 0 vom - Mateh - 16, 2015 “(hrough - Mageh  15,°2016:  The Hidalgo County Purchasing
Depattment will receive sealed Statements of Qualifications for the provision of “Construction Management
Services Pool-Hidalge County” (including all funding sources, Programs, and Entities)-Request Yor
Qualifications as specified herein. Statements of Qualifications wiil be accepted until 9:30 A.M., Wednesday,
February 4,2015. ANY RFQ RECEIVED AFTER THAT TIME WILL NOT BE OPENED AND WILL
BE RETURNED.

The following outlines the Request for Qualifications:

SECTION I -GENERAL TERMS AND CONDITIONS

REQ DOCUMENT SUBMITTAL/DELIVERY:

A fotal of one (1) oviginal and three (3) copies and eight (8).CD’s in PDF format of the RPQ shall be
submitted as part of your response.

Respondents must complete and include in their responses, all documentation requested in this RFQ. Refer to
enclosed RFQ Check List form for documents to be inctuded with your response.

Hidalgo County is requesting that statements of qualifications responses be sealed, clearly marked and/or
labeled with the Company’s name, REQ number 2015-008-02-04-MSS, Project Title, and Opening Date,
and be delivered to Martha L. Salazar, CPPB, Purchasing Agent, at:

US Postal Mail Address: Physical Addréss:

Mattha L. Salazar, CPPB, Purchasing Agent Martha L. Salazar, CPPB, Purchasing Agent
Hidalgo County Purchasing Department Hidalgo County Purchasing Departiment
Administration Building Administration Building

2812 S. Business Hwy 28! 2802 S. Business Hwy. 281

Edinburg, Texas 78539 Edinburg, Texas 78539

Hidalgo County requires respandents, when hand delivering statements of qualifications, to have a Purchasing
Department reprosentative time/date stamp and initial the envelope when dropping RFQ off.

All costs and expenses associated with the preparation and submission of (RFQ’s, bids, proposals and/or quotes) shall be
the responsibility of the respondent participant and no reimbursement for such charges or expenses shall be passed onto

Hidalgo Couanty,

PROPOSER’S AFEIDAVIT: Respondents to this RFQ must submit a signed Proposer’s Affidavit (attached
hercin in Exhibit E) certainly that the submission is (1) not the result of Collusion as described in the Proposet’s
Affidavit, (2) that the Respondent does not have a Conflict of Interest as described in the Proposer’s Affidavit,
or (3) that the Respondent has not and will not attempt to lobby directly or indirectly as described in the
Proposer’s Affidavit.

NON-DISCRIMINATION: Respondents, during the performance of this contract, will not discriminate
against any employee or applicant for employment because. of race, religion, sex, national orlgin or disability
except where roligion, sex, national origin ot disability is a bona fide ocoupational qualification reasonably
necessary to the normal operation of the contractor.,

O T e L s
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PROCESSING TIME FOR PAYMENT: Respondents are advised that a minimum of thirty (30} days is
required to process invoices for payment.

ELECTRONIC TRANSMISSION OF RFQ’s: Hidalgo County's Purchasing Department will not accept
telegraphic or electronically transmitted submissions, '

PROOF_OF FINANCIAL AND BUSINESS CAPABILITY: Respondents must, upon request, furnish
satisfactory evidence of their ability to furnish products or services in accordance with the tertns and conditions
of these requirements. Hidalgo County will make the final determination as to the Respondent's ability.

RESPONDENT DEFAULT: Hidalgo County resetves the right, in case of respondent default, to procure the
articles or services from other sources and hold the defaulting respondent responsible for any excess costs
occasioned thereby,

RESTRICTIVE OR AMBIGUOUS REQUIREMENTS: It is the responsibility of the respondent to review
the Request for Qualifications (RFQ) packet and to notify in writing the Purchasing Department if the
requirements are formulated in a matiner that would unnecessarily restrict competition. These criteria also
apply to requirements that are ambiguous,

RFQ QUESTIONS AND ANSWERS: Any protest(s) or question(s) regarding the requirements or request for
qualifications procedures must be received in the Purchasing Department via facsimile to (956)292-7612 or via
c-mail fo moises.salazar@eo.hidalgo.tx.us BY NO LATER THAN WedneS(hy, January 28,2015 at 5:00
p.m. Responses will be sent to all applicants by Friday; January 30,2015, TELEPHONE INQUIRIES
WILIL, NOT BE ACCEPTED,

SIGNING OF QUALIFICATIONS: In order to be considered, all submittals must be signed, Please sign the
oxiginal in bluc inl,

WAIVING OF INFORMALITIES: Hidalgo County reserves the right to waive minor informalities or
technicalifies when it is in the best interest of Hidalgo County.

SUBCONTRACTING: The successful respondent may not subcontract the award without the written consent
of the Commissioners’ Court of Hidalgo County.

TERM OF POOL: The term of the pool will be for a period of one (1) year or upon completion of project(s)
unless project specific for more than one year,

DAVIS BACON ACT: Construction Manager (CM) when required by County will be responsible to monitor
and enforce the minimum wage provisions of the Davis-Bacon Act and the various statutes dealing with funding
for construction that contain similar minimum wage provisions.

SECTION II -RFQ REQUIREMENTS

REQUEST FOR QUALIFICATIONS: Tho required contents and limitations for the preparation of the RFQ
are described in this section, Failure to provide the requested information or adhere to any County limitations
may tesult in disqualification of the submitted RFQ, The participating firm(s) may include copies of their
current Professional Liability Insurance, (Refer to Exhibit C) as requited by Hidalgo County and/or pertinent to
the services provided,




UNDERSTANDING OF THE PROJECT: This scction should demonstrate the respondent’s understanding
of the project needs, the work required, and any local issues or concerns, This description should be concise,
candid, and limited to 3 pages in length.

FIRM QUALIFICATIONS: The sclected professional Construction Manager will act as County’s advocate
and represent the County in managing the construction process including: pre-construction phases, contract
administration, inspection, quality control, document confrol, schedule, cost management and project close out
phases, The County of Hidalgo is seeking to contract with competent Contract Management firm(s), registered
to practice in the State of Texas, which has had expetience in, but not limited to, the following areas:

General Design and Construction

Preconstruction Services

Pre-Design and Design Phases Services

Procurement Phase Services

Pederal, State and County-funded construction projects
Construction Phase Services

Projects located in this general region of the state

. Close Out Phase Services

Additionally, this scction should include a description of the firm's project personnel and their most recent (and
varied) projects. For each project, a client contract name and phone number should be included for reference
purposes. Additionally, the names of the personnel proposed for this project who patticipated in the listed
projects should be provided. This project list is fimited to 5 pages.

PERSONNEL AND STAFFING: The firm should provide an organizational chart for the project and a
summary patagraph of the project work to be performed by each proposed stalf member, Biographic
summaties that highlight the experlence relevant to the specific project responsibilities should be provided for
all proposcd personnel. There is a one (1) page limitation for cach biographic sunmary provided.

REQUIRED EDUCATION/EXPERIENCE SUBMITTAIL:

This scetion will contain the assigned Construction Managers® course work, and/or degrees/diplomas carned
from ah accredited university/college ete. in the United States specifically pertaining to Construction
Management and/or Construction Science. Hidalgo County will accept Construction Management experience
in lieu of education. Two years experience may be substituted for each year of education. A minimum of a
Bachelors Degree plus 5 years experience or cquivalent is required (ie. An Associate’s Degree in a
Construction Management related field plus a total of 9 years of varied Construction Management experience;
or 2 combination education/experience that will meet a minimum of 13 years in varied Construction
Management experience). A statement should also be included with the assigned Construction Managers’
education, training, coutses, experience, otc. in related field/work,

SCOPE OF SERVICES:

Construction Manager (CM) is to serve as the Construction Project Management representative for Hidalgo
County and to oversight of the construction process, from pre-construction through project close-out, utilizing
full-time representation on site,

CM, as Hidalgo County's Representative, will be authorized to issue and receive notices, correspondence and
other communications, to meet with contracting parties and to in general represent the interests of Hidalgo
County,




A.  PROJECT APPROACH:

CM will represent Hidalgo County in the corpletion of the pre-construction process, oversee construction of
projects and oversce the project close-out process, This representation will be conducted by a full time
representative on site and will commence with the development of a Construction { Project Management Plan
specifically tailored for the project.

o Construction/project management plan developiment

CM will work with Hidalgo County representatives to-develop a Construction/Project Management Plan, which
shall define and documient all project requirements in narrative form, This document will serve to outline the
scope of work of each of the team members and the plans and strategies for fulfilling those requirements.

During the development of the Project Management Plan, CM will develop a Master Schedule incorporating
any current schedules developed by Hidalgo County and/or project architects/engineers. Once finalized and
approved by Hidalge County representatives, the schedule will serve as the road map for construction, FF&E
procurement and project close-out activities. Once the contractor has been selected, the Master Schedule will be
updated to reflect major activities included in the more detailed construction schedule,

. Master Project Budget Development

Tn addition to developing the Master Schedule, CM will propose to develop a Master Project Budget, which will
include all existing budgets prepared by Hidalgo County and/or project atchitects/ongineers. This Project
Budget will be utilized to track costs for all components of the project including, but not limited to; design fees,
construction costs, FF&E costs, etc. CM will also perform a detailed analysis of the construction budget to
better understand the anticipated costs, which will enable the County to be prepared for the bidding / buyout
Process.

. Basic Components of Project Management Plan

In addition to the Master Schedule and Project Budget, the following basic components of The Project
Management Plan will be included but not limited in the plan and wpdated throughout the conese of the project:
» Bid Packaging/Contracting Strategy

» Construction Management

* FF&E Procurement, Handling and Installation

» Facility Startup

« Project Closcout

B, PRE-CONSTRUCTION PHASE
e General Duties:

e} Site Investigations
Prior to design, the CM will learn the about of the conditions at the site. This would include but
not limited to the following:
» Bxisting conditions assessment — (review existing in the field)
Site investigations: Need for fill clearing and/or grubbing
Access to the site
Amount of lay down arca available
Utility availability and roufes into site
Constraints (railtoad locations, adjacent schools, noise, etc...)
Note surface conditions _
CM will obtain all available existing plots and plans of the areas to obtain Information
that will include:




= Size of the Site

s Pxisting structures

»  Bxisting voads and rights-of- away
= [asements

o Site Visit

o Visiting the site is critical to a successful project and therefore program. Verifying existing conditions to
ensute no hidden or diffeting site conditions exist will help to minimize costly changes in the future. CM will
investigate the area and conditions around the site that could affect the work. During the site the following will
be investigated but not limited to the following:

Teaffic studies for getting deliveries to the site

Utilities (Gas, water, eleclric, telephone, sewet, storm drain, etc...)

Neighborhoods affected (Who, What, When,, and How we can affect the area)

. Design:
It is understood the design documents will be completed by project architects/engineers and are to be approved
by Hidalgo County Commissioners’ Court. CM is to assist the Project Team in finalizing and obtaining all
required permits from the regulatory agencies, which includes 3l state, county, and local approvals. CM will
develop a project management plan, The plan-will consist of the following.

» Cost estimating

» Cost budgeting

» Cost coitrol,

. Contractor Bid Solicitation and Selection

CM will work in conjunction with Hidalgo County and project architects/engineers to order to solicit, review
and select the contractor, This will include assistance in the development of the bid packages, conducting any
required pre-bid meetings, review of bid documents/proposals and the selection of the proposed contractor.

. Bid and Award i
CM is to be involved with the bidding and award process including assistance in the preparation, issuance and
execution of the various constriction related contracts,

. Pre-Construction Conference

Once 2 confractor has been sclected, CM will organize and conduct a pre-construction conference, The agenta
will cover site organization, cominunications, cotrespondence, submittals, meetings, requisitions, change orders
and schedule. This conference will include all project stakeholders including Hidalgo County representatives,
architects/engineers (including their design consulants) and fhe contractor. A positive, pre-construction kick-off
conference between all project stakeholders greatly increases the success of the project.

. Permits and Insurance

CM will confirm that all applicable permits have been applied for and issued and verify that insurance
certificates have been filed as required prior to initiation of the work, In addition, CM will issue the Notice of
Award and Notice to Proceed on behalf of Hidalgo County.

C. CONSTRUCTION PHASE

. General Duties

(M will operate as the Hidalgo County Representative in overseeing the day to day construction activities of ail
prime construction contracts to Hidalgo County, CM shall work to ensure all consultants and construction firms,
as well as any third party CMs, required for the projeet fulfills their responsibilities to Hidalgo County.




. Construction Administration Procedurcs

CM will cstablish and maintain construction administration procedures. All communications between various
members of the Project Team and the contractor(s) will be through the County’s Contract Manager. These
procedures will be detailed in the Project Management Plan,

. Ficld Reports

Construction Manager will ensure the contractor prepares a daily log of all project activity to include:
+ Weather

» Contractor(s) manpower

+ Contractor(s) equipment

+« Material/equipment deliveries

« General description of work performed and location

+ Issues and areas of concern or critical to job progress

. Monthly Progress Reports

Each month, CM will prepare a monthly report outlining the activities of the preceding month, The initial
development of the report will occur in conjunction with Hidalgo County to ensure all required information is
included. At a minimum, project will include the following information required by Hidalgo County:

+ Updated program information

» Updated project information

« Updated budget information

+ Updated schedule information

* Progress photos

. Progress Photo's:

Construction Manager will take and maintain a progress photo catalog on behalf of Hidalgo County. Each
month, a disk of progress photos will be included in the Monthly Progress tepott. At the completion of the
project, all photos will be transferred to Hidalgo County via the county’s preferred method (i.e, disk, external

hard drive, etc.).

. Project Progress Meetings

CM will organize, conduct, and document progress meetings involving the project architect/engineers, the
contractor’s principal personnel, and as required, Hidalgo County. Included in these meetings will be topics
covering schedule, budget, quality control, submittals/shop drawings, etc.

. Schedule Review

CM will establish the documented procedure for tracking the construction schedule and all updates. It is
anticipated that the contractor will provide weekly updates to the schedule during the projcct progress meelings;
however, we also understand there will be a need to participate in stand-alone scheduling meetings, In addition
to the weekly update schedules, CM will require the contractor to provide took-ahead schedules in order to
ascertain aclivities that need Hidalgo County and/or architect/engineer involvement. ‘These procedures will be
included in the Project Procedures Manual and will tie closely with the Master Schedule,

» Change Order Review

CM will establish the documented procedure for initiating, negotiating, recommending approval to County and
tracking contract change orders, These procedures will be included in the Project Procedures Manual and will
tie closely with the Project Budget. In addition, CM will incorporate cost and schedule impact from change
orders into the project cost reports and the project construction schedule.

R
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° Quality Control

CM will monitor the terms of the conlract with the General Contractor and expect project architect/engincer will
monitor contractor compliance with the Consiruction Documents and the quality Jevel expscted for the project.
Quality Confrol encompasses all phases of the work, such as approval of subinittals, procurerent, storage of
matetials and equipment, cootdination of subcontractor’s activities, and the inspections and tests required to be
sure that specified materials are used-and installation is acceptable fo produce the required end product. CM will
work with architects to assist in monitoring the quality of the work being performed and ensure the contractor
maintains the quality expected as well provide atiy correotive action required for any identified deficiencles, In
addition to the contractor, CM will monitor the activitics of all testing inspection consultants, inclusive of
testing laboratories, factory testing, ort-site testing, cte, CM will develop monitoring and tracking procedures o
be followed by all testing inspection consultants and will require results be provided on a weekly, or daily if
necded, basis. Projoct architects and their consultants will be involved as required and any-deficiencies will be
corrected under the direction of the contractor with oversight by project architect, their consultants and/ot CM.

. Safety and Health

CM will edsure that an accident-free and comfortable work envivonment is observed by eliminating recognized
hazards from the workplace. CM ficalth and safety program, and specific individual programs, have been
developed to assure compliance with fedetal, state, and local regulations with particular emphasis on the
Occupational Health and Safety Rules and Regulations that apply to our operations.

. Submittal / Shop Drawing Control

M will work with project architects to establish a submittal / shop drawings process and fracking spreadsheet,
which will then be monitored each week. The process will ensure both the contractor and project architects (and
their consultants if required) are following the contractuat timelines for submission and review of submittals /
shop drawings as well as track when flie equipment, materials, ote. are to artive on stie. CM will act as an
intermediary between the design consultants and the contractor when required to ensure the project proceeds ay
required for the schedule. The most common clprit to delaying the submittal / shop drawing process is the
contractor’s lack of a proper review before submisston; therefore, CM will wotk with the contractot fo ensure
the proper review oceuts and develop plans for rectifying any re-oceurring review issues.

. Payment Application Review
CM will develop a two-step process for the review and approval of the contractor payment applications;

« Step One - During the final week of each month, CM will eonduef a payment application review meeting to
include atchitects and the contractors for the purpose of reviewing a draft of the snonthly payment application.

Rach line item will be reviewed and either accepted or noted for changes.

» Step Two — A second mecting will be held with the contractor to review the corrected payment application. If
acceptable, CM will recommend approval to the project architects and Hidalgo County.

If changes need to occur; CM will work with the contractor to get all changes made as soon as possible for
acceptance.

. Record Drawings

CM will monitor the preparation of recotd drawings by the contraetor(s) during the course of the work.

Those dedicated marked-up construction drawings and specifications will be received at the completion of
construction and transmitted to Hidalgo County.

. Substantial Compl_etioaninal Completion
M will manage the issue of certificates of substantial completion to all prime contracts, and the process of
closing out contracts financially and with respect to all requirements of the contract drawings and specitications.




D. PROJECT CLOSE-OUT PHASE

Close-out Procedures
CM will coordinate all project closeout procedures. When the work is completed, all documents will be
organized and transmitted to Hidalgo County, including record drawings, Operations & Maintenance data,

warranties and guarantees and lien waivers.

. Occupancy Permits
CM will monitor the final inspcctions by the applicable regulatory agencies and coordinate the required

occupancy permits,

. Operations & Maintenance Manuals and Training
CM will receive and log for transmittal to the Hidalgo County all required Operations and Maintenance data.

. Warranties/Guarantees
CM will work with project architects and conlractors to ensure receipt of and then assemble for iransmitfal to

Hidalgo County all applicable watranties and guarantecs,

U Final Report
CM will prepare a final project report inclusive of all close-out documentation, progress photos, etc.

. Final Payment

CM, with input from project architects, will review the final payment request upon successful completion of all
closeout items, including final punch list, all permits, substantial completion certificate(s), and resolution of any
open claims or liens, Once CM, together with the architect, is satisfied that all contractual obligations have been
complied with, CM will recommend approval and submit to Hidalgo County the final pay request.

Additionally, Statements of Qualifications should include, but not limited to the following information:

1) Firm name, address, phone number and person to contact regarding the Statement of Qualifications.
2) Qualifications and recent experience of the firm and key personnel relative to the performance of similar
services for public entities. This should also include the following information:
- Copies of any related, diplomas/degrees, and/or achievements acquired by professional
management staff,
" Construction Management Services.
= List of projects performed for Countigs, Municipal Entities, Statc within the last five years.
» General list of construction projects within the past year.
" List of in-State references including the name, address and phone number of the person most
closely associated with the firm’s prior project performance,
* Ability to commence scrvices immediately after successfully negotiating a contract for services.
= Familiarity with the geographical area,
* Statement regarding an Affirmative Action Program.

PARTICIPATING FIRMS ARE NOT TO PROVIDE A FEE PROPOSAL WITH THIS SUBMITTAL:
The fee will be negotiated in accordance with the Professional Services Procurement Act, Tex, Govt. Code Ann.
2254.001, et seq. Once selected, proposer Is to provide a fee proposal based on the scope of work.
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SECTION IT -SELECTION / EVALUATION

SELECTION/EVALUATION PROCESS:
The respondent's RFQ will be evaluated based on the criteria presented below. These criteria will be scored on
tho scales shown on the enclosed "RFQ Evaluation Form." The evaluation system consists of a 100-point

system.

1. Professional Qualifications (25)

The fitm should provide copies of assighed Construction Managers® course work, and/or degrees/diplomas from
accredited university/college in the United States specifically pertaining to Construction Management and/or
Construction Science, Two years experience may be substituted for each year of education. A minimum of a
Bachelors Degree plus 5 years experience of equivalent is required (ie. An Associate’s Degree in &
Construction Management related field plus a total of 9 years of varied Construction Management experience;
or a combination education/experience that will meet a mimimum of 13 years in varied Construction
Management experience). A statement should alse be included with the assigned Construction Managers’
cducation, training, courses, experience, ctc. in related field/work., Experience in Construction Management

performed for Federal, State, County, City, Schaol Districts, ete. projects will be accepted in lieu of education.

2. Experience of Project Team/Ability to Commit Resources (25)

In addition to the Construction Manager and the Professional Team Membex(s), the provider shall designate
experienced technical staff to completely and efficiently perform the work, either through their own personnel,
sub-providers or commitment to hire additional staff. Response shall identify the project team compositiot,
project leadership, reporting responsibilities and address how sub-providers will fit into the management
structure. Resumes of the key technical staff members, limited to two (2) pages per person must be included in
an appendix, as well as narrative deseriptions of various projects proposed as similar work experience.

The professional team members responsible/assigned to assist County projects shall be identified in the
organizational chart. Team members shall have experience in performing vatious types of contracts for
counties, citics, or other clients as stated in the Requast For Qualifications (RFQ). Varied Construction
Management experience gained through other clients should be substantiated by reference. A list of, and scope
of, the vatious projects, for comparative putposes, shalt be included in an appendix.

3. Experience/Availability of Construction Manager 20

‘The Construction Manager must have adequate experience in managing varied projects of a similar nature and
scope and shall be registered to do business in the State of Texas; the Construction manager's resume must be
included in an appendix. Scope of relative projects must be included as well.

In the following criteria for minimum and preferred qualifications, one year, two years, etc., experience need not
consist of continuous work but may be made up of discontinuous periods of full-time work adding up to the
equivalent yeats of full-time experlence.

Minimum Qualifications - The Construction manager must have managed two (2) different types of projects
and must be personally involved with 50% of the technical development of the projects,

Preferred Oualifications - The Construction manager must have managed five (5) different types of projects;
plus be 85-100% personally involved with the technical development of the projects.

ﬂ—

i1




4, Understanding of Project 20

The statement of qualifications shall include the following:

1) Demonstrate an understanding of the scope of services
2) Address appropriate Federal/State/Local regulations and policies
3) Identify information to be gathered or obtained.

Responsiveness lo REQ:

* - Responseis Clear

% Response is Well Organized
- Easyto Byaluate
- Appropriate to-this REQ.

.

Minimum Qualifications - The RFQ must address knowledge and experience of working with multiple entities,
such as counties, cities, etc.

Preferred Qualifications - The RFQ must address the proposed approach to complete the scope and identify
information to be gathered or obtained and how it will be used in addition to the minimum qualifications,

5. Familiarity with Applicable Rules and Regulations (10)

The RFQ should indicate through past experience of the proposed Team that they possess sufficient knowledge
of governmental regulations, appropriate codes, guidelines, professional standards and policies (as required).

Minimum Qualifications -~ The REQ must contain a narrative that outlines applicable regulations, guidelines,
standards and policies,

Proferred OQualifications - Suitable examples of previous projects completed in the area by the Construction
Manager, in addition to the minimum qualifications.

STATEMENT OF QUALIFICATIONS GRADING AND RANKING FROTOCOL:

Once a Project has been identified and it is determined that Construction Management Services are required,
approval to seck engagement for professional services is sought from Hidalgo County Commissioners Court.
The following protocol and procedures are utilized;

I, Hidalgo Cointy Commissioners” Cour, or Elested Official or User Department in necd of Construction
Management Scivices will nominate (atthe minimum) three (3) firms. from Hidalgo County’s approved pool of

firms, thereafier, will revicw, score, and evaluate Ihe statement - of qualifications reccived in response 1o this

Hidalgo County Request for Qualifications.

2. A grid of the scores will be presented to Commissioners” Court for the purpose of ranking and approval
for the Purchasing Department to enter into negotiations with the number one (1) ranked firm;

12




NEGOTIATION PROCESS:

Negotiations will commence with Commissioners” Court approved number one ranked firm;

1. Firm(s) will be asked to submit (as part of those negotiations) 3 “scope of service” including fees;
2. The negotiated contract including best and final offer with the successful firm will be presented to
Commissioners’ Court (including compliance with all requirements as well as insurances) for consideration and

final approval.
3, If negotiations with the sumber one (1) ranked firm fail, the Purchasing Department will recommend to

Commissioners’ Court that negotiations coase with the humber one (1) ranked firm and commence fo negotiate
with the next highest ranked firm.

13




EVALUATION FORM
EXHIBIT “B»
CONSTRUCTION MANAGEMENT SERVICES
RYQ No. 2015-008-02-04-MSS

I, PROTFESSIONAL QUALH‘ICATIONS {25.pts. max.)

» Meets educationnl background in Conslruction Management and/or Construction
Seience Le.
o Bachelors Degree or
o Associates Degree with 4 years experience in varied Construction 15
Management fo mest educational requirerent
o 8 years experience with Federal, County, City, School Districts, ete. in
varied Construction Management to meet cducahonal | requirement, elc.

R P F IR TN NP AN AR A P A FF LSRRI RS TSI IR EN AETIRMI NIRRT RN R Atr R

¥ Meets additional mimmum required experfence of § years in provxdmg the servxces
of Construction Management and/or Construction Science to Federal, County, City, 10
Schoot Districts, efc.
Comments/Rationale For Points: Fotal:

2. EXPERIENCE OF PROJECT FIRM / ABILITY TO COMMIT RESOURCES
(25 pls. max.)
» Designate management structure with Resumes of the key technical staff members in an 3
appendix form

VTSI ey e e e R L L e e L L L SRR L A R L LI L LR Rl LAt bl

» Idenh{'ylng 1he prﬂjecl composmon, project lcademlnp, mpomug respon51b1hhes 10
> Technical s!aff member wuh Fedcral State, County, Clty, School Dtsmct projects 10
experience.
Conunenis/Rationale For Points: Total:
3. EXPERIENCE/AVAILABILITY OF CONSTRUCTION MANAGER
(20 pts. ntax.) 5
» 'I‘he Conskucuon Manager must have adequale exp er| 1eucc in similar nature and scope
> Musl bc a Pxofes‘;aona] Construction M'magcmcnt rcgmlmed in the State of Texas and 5
rervennen USE Do included ML ADPERAIX | s s sy
»  Construction Manager must have ﬁve {5) lypes of projccts pEus be §5-100 % 10
involvement with technical development of projeot
Conunenis/Rationale For Points: Total:
4, UNDERSTANDING OF PROJECT (20 pts. max.)
5
> Dumomhalc an undelstandmg of the SCOp of serwcaq
}" Knowlr,dg,c ﬂlld expericnce working wuh muiupie cntltws, I?edcral State, Countics b
Citics, School Districts, ete, Ability to address appropriate Federal/ State/ Local
enmnnnenans SOVCTment rogulations and policles. | s

RFQ-2015-008—02—04-MSS EXHIBIT “B” 1 OF 2




LVALUATION FORM
EXHIBIT “B*
CONSTRUCTION MANAGEMENT SERVICES

yrsEreRsREharIE e e T Y T P PR TR P LR L P T R N R R LR LR R AR L LA L LA R L L bl L A bl bbbk ikl AmsrraanIann srynanan

» Identtfy infqrmatwn to be gathered or obtamed]proposed ﬂpgroaeh tQ eoml_alete the SCOPE

IXYERIYTYITTY Ly LI T EY T Y LLIERT)

appropnmte to this RFQ

YLITTTYTEITTILE

RFQ No. 2015-008-02-04-MSS

rrasraninnrannnr trrras

Commsnts/Rationale For Points:

Total;

5. FAMILIARITY WITH APPLICABLE RULES AND REGULATIONS: (10 pis. max.)

> Indteate passed experience of the proposed Firm knowledge of governmental regulations,
rofessional standards and policies

> Must contam a narratwe that outimes appheabic reguhtmns, guideline, standards, and

R R e P N R Y N N NI R R R RN R LR LR LL P ------------------------------------- duruwrURSEiRESRANUNENTANEaR SRV R ANANETY TTYIEIEILL]

policies

Comments/Rationale For Poinis:

FOTAL SCORE:

EVALUATION INFORMATION:
Project No.:

Project Name:

Department:

Firm/Participant:

Name of Evaluator:

Evaluator Signature:

Date:

RFQ-2015-008-02-04-MSS EXHIBIT “B”
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EXHIBIT “C’

Insurance Requirements
Professional Services
(i.e...Engineers, Architects, Appraisers & Surveyors)

The propossr awarded the contract shall fumnish proof of Insurance, which will also include any
subcontractor that s subcontracted by the proposer in aof least the following limits, to be In place
prior to providing any servicos under his Contiact and fo continue at all times In force In effect
during the term of this Confract:

1. Professional fiablllly insurance policy with limfts of at least One Miitan Dollars
(41,000,000) per oceutrence, of imited fo clalms made, Include af least afive (B) year
extended repoiting period.

5 A Five Hundied Thousand Doliars ($600,000.00) Comprehensive Generdl Liciblifity
insurdnee policy providing additional coverage fo all undetlying llabilitles of County:

3. Autormobile llabllity Insurance policy with limits of af lecist Three Hundred Thousand
Doliairs ($300,000,00) per person and Five Hundred Thousand Doffars ($500.000.00} per
occurence. Coverage should include Injury 1o of death of persons and property
damage claims with limifs up fo Five Hundred Thousand Dollars {$500,000,00) arising
out of the services provided 1o County hereunder, -

4. Uninsured/Underinsured motorist coverage in an amount equat o the bodlly injury limifs
sat forth Immediately above;

5. Workers compensailon insurance in amounts established by Texas law, unless the
Bidder is specifically exempted from the Texas Workers Compensation Act, Texas Labor
Cade Chapter 401, et sed,

Hidalao County will only accept cerlificates of insurdnce on.an Acord form [as aftached hereto),
Cerlificates of insurance naming County as dn additional Insured shall be submitted to County for
approval priot fo any sevices being performed by Contractor. Each policy of Insurance requlred
hereunder shall extend fora period equivalent to, orlonger than the term of the Contract, and any
Insurer hereunder shall be required to give af least thirty (30) days wiitten notice to the County prior to
the cancellation of any such coverage on the termination datoe, or otherwise. This Conlract shallbe
automatically suspended upon the cancellaflon, of other termination, of any requlred pollcy of
Insurance hereunder, and such suspension shail continue until evidence adequate replacement
coverage Is provided to County. If replacement coverage 1s not provided within thify (30) days
following suspension of the Contract, this Confract shall automatically terminate,

Page 1 of 4




ACORD

CERTIRICATE OF INSURANCE

DATE [HHEDOITY)

THE POLKGES OF WSURANCE 1ISTED
ROTWHHSTANDING AN HEGLIREMENT,
JEAY BE ISSUED OR MAY PERTAN, THE RiSU

TELGY DAVE BEEW ISSUED 10 THE VISURED MAVED
TERL OR CONQIBON OF ANY COHIRACY OR OTHER LOCULENT VITH RESPECT TO WHCH THIS CERTIFICATE
RANCE AFFORDED DY THE POLICIES DESCRIGED NEREN IS SUBJECT Ty ALL THER TERMS, EXCLUSIONS AND

PRODUGER THIS CERIIFICATE IS (SSUED AS A MATTER OF INFORMATION
OHLY AND CONFERS NO RIGHYS UPON THE CERTIFICATE
HOLDER. THIS GERTIFICATE DQES HOY AMEND, EXTEND OR
ALTER THE COVERAGE AFFORDED BY YHE POLICIES BELOY.
T INSURRRS'AFFORDING COVERAGE
INSURED {HSURER A:
RHSURER B:
NSURERG:
HSURER D:
INSURER E2
COVENAGES

ABOVE FOR THE POLICY PERIOD DIDICATED,

CONDITINS OF SUCH POLIGIES. AGGREGATE LILSTS SHOVHHAY HAVE BEEN REDUCED BY BAD CLAING.
R iy | TOUEY EHECHEE ]
S TIT rEOSLEASE Evak VLSRR et | ohegy a s ‘
GENERAL LIABILITY - EACHOCCURRFHCE 3
A COMYERCIAL QEHRERALLLLBRLEY FeE PAVEGE {Ay enelte) 1
CLANSINGE Qo EC YIRS ¢t FE}INY 5
GHER § & CONEPROT F savinay | §
ONHER S FROIEGIAE LARLLIY L AGGREGATE '
ST8- CONPCP !
GEHLAGGNEGATE LRAT APPLIES FER
Fcy  PROECT L] 1oc
AUTOMOBILE LIABILITY CONBATD SUGLE LAY s
] MITAUTO (Easiddut)
MEGUIEDAGICS BODLY HHMY 5
STHEDULED AUIOS {Peeferien)
HREDAUIOS
DOLLY BLURY ¥
HO GYEHED A0S (e oSt} e
FROFERTY BAMAGT $
1P aeciard)
GARAGE LIABILITY A0 OIYEAACCOENE |3
O seraura S amennon  eame |3
= MIED BILY A6 {7y
¢ EXCESS LIABILITY FAMOCCURIIKCE 1 8
[exal il CIA AGGHECGAIE $
$
DENUCTELE T
RESEHIICH § T §
Westar. L] oiren T
M) WORKERS COMPENSATION TORY (LTS e
AND Vi £ EACHACCOENT s
EMPLOVER'S LIABILIY T oeeASC EATIOTEE | 3
L CSEASE FOUGY LyL 3
OTHER |
i SESCRIFTION OF GPERATIONS TLOGATIOH [VERICLES [ EXCLUSIONS AUDEG BY ERDORS EMENT /SPECIAL PROVISIONS
Cuundy of )1dalzo shall be namedt as addition o Insured on all Commerclal Graeral Liabllity potlies.,
TCERTIFICATE HOLDER T ADDIIOHAL INSURED; INSURER LET TER; CANCELLATION
Hidalge Gounly STIOULD AHY GF THE ABOVE CRSCIRRED POMCIES BY CANCRIVED CEFORETHE
Attt Purchasing Dopartment EXPIRATIOHN DATE THEREQE, THE ISSUMQ (NSURERIRL ENDEAVOR TOAAL 30
2812 S Highway Bus, 281 DAYS WRIFTEN ROTICE TO THE CERTIFICATE HOLOER MAMED TO THELEFT, BUT
ghway . FAILURE TO DO S0 SHALL [HPOSE MO OBLIGATION OR LIABRITY OF AHY KiRO UPON
Edlnbusg, Texas 78539 THE INSURER, [TS AGENTS OTt REPRESENTATVES. o

AUTHORIZED HEPRESENTATIVE

R T TN
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Insurance Requirement Acknowledgment

f , authorlzed representative for ,
Cornpany/Nendor

hereby acknowledge recelpt of the County's required Insurance lirnits. Sald requirements:

«+ Wil be acquired within 10 working doyé after noflilcation from Purchasing Depariment of
award of project by the Hidalgo County Commissioners’ Couirt;

+ » Wil acqulre additional amounts required to mest the County's requiremnents within 10 working
days affer notification from Purchasing Department of award of prolect by the Hidalgo County
Commilssionsis' Court; currently cany the following

Professional Liabilty (Errors & Omissions): §

Autornoblle Liability; $ Generat Labllity: §

«+  have already been met, see attached copy of Insurance cerfificate,

Autholized Representative Date

Notice 1o Proposer:
A cearlificate of Insurance for the required insurance limits shall be provided 10 the Purchasing
Department's Contract Managers In order 1o audlify for award and fo execute contract
petween your Company and the County

Fallure o provide Certificates of Insurance to the Purchasing Depariment’s Contract Managers Wil
cause the award fo be rescinded and re-awarded to next qualiffed vendor, Certificates of Insurance
wil be monltored and veritied on a guarterly basls fo ensure coverage policy is In place, Ifis the
Company’s obligation to maintain the appropriate Insurance coverage throughout the termof the
conhact,

THIS FORM MUST ACCOMPANY YOUR PACKET
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PROJECT REQUIREMENTS ACKNOWLEDGMENT

Tnis Is to cerify that {, __ . possess all of the APPLICABLE:

1. Llcenses:

2, Bonds:

3. Cerlificetes:

4, Permits:

5, Other:

necessaty fo cary out the required project. Furthermore, | am praviding coples of the required
documentdtion so that, If my cormpany Is awarded this project, | may be eligible o enfer into a
contract with Hidalgo County and proceed o complete the project In a fimely ranner.

* Any llcenses, bonds, cerfificates, permits, ete, which are required must be presented as pait of
the packet In order fo expediie the evaluation process, Fallure fo provide sald documentation wil

result In he disqualification of your proposal/quallfication,

Aufhorlzad Slgnature Date

Company

Addross

Clty, State, Zip
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CONFLICT OF INTEREST QUESTIONNAIRE FORM CIQ

For vendor or other person doing business with local governmental entity

This questionnalre reflacts changes made to the law by H.B. 1401, 80th Leg., Regular Sesslon, OFFICE USE ONLY

This questionnalre Is being filed in accordance with Chapter 176, Local Government Code | pate Recelved
by a person who has a business relationship as defined by Section 176.001(1-a) with a local
governmental enlity and the person meets requirements under Secllon 1 76.006{a).

By law this questionnaire must be flled with the records adminisirator of the local governmental
entity not later than the 7th business day after the date the person bacomes aware of facts
that require the statement to be filed; See Section 176,006, Lacai Government Cade,

A person commits an offense If the person knowingly violates Secfion 176,006, Logal
Govemnment Cade. An offense under thls seclion is a Class C misdemeanor.

1] Name of person who has a business relatienship with local governmantal entity.

2
2l D Check this box if you are fliing an update to a previously filed questionnalire,

(The law requires that you file an updated complsted quesilonnalire with the appropriate flling authority not
[ater thait the 7th business day after the date Ihe originally filed questionnaire becomes incomplete or naccurate.)

3
2l Name of focal govarnment offlcer with whom filer has employment or buslness relationship.

Name of Qfficer

This section (tem 3 Inclding subparts A, B, C & D) must be complsted for each officer with whom the fiter has an
amployment or other business relationship as defined by Sectiof 176.001(1-a), Local Government Code. Altach addilional
pages to this Farm ClQ: a8 necessary.

A. s the local government officer named in this section receiving or likely to recelve taxable income, other than Investment
income, from tha filer of the questionnalre?

l:l Yes. D No

8. |s the filer of the questfonnalra recelving or fikely to receive laxable incame, ather than Tnvestmant income, from or at the
diraction of the local government officer named In this section AND the laxable income is not recelved from the local

governmental enlify?

D Yas D No

C. Is the fller of this queslionnalre employed by & corporallon or other husiness entlly with respect to which the local
government offlcer serves as an officer or director, or holds an ownership of 10 percent or more?

‘:] Yes ‘:] No

D. Describe each employment or business relationship with the local government officer namsd In this section:

Signature of parson dolng business wilh the governmentat entity Pale

Adopted 06/29/2007




PROPOSER’S AFFIDAVIT
Exhibit “E”

PROPOSER'S AFFIDAVIT OF NON-COLLUSION
NON-CONFILICT OF INTERST, AND ANTI-LOBBYING
FOR “CONSTRUCTION MANAGEMENT SERVICES”

STATE OF TEXAS
COUNTY OF HIDALGC

Affiant, . being firat duly sworn, deposes that:

(1)  Affiant does hereby state neither the Proposer nor any of the Proposer's officers, partners, owners,
agents, representatives, employees, or parties In interest, has in any way colluded, conspired, agreed,
directly or Indirectly with any person, firm, corparation, or other propaser, or potential proposer, to provide
any money or other valuable consideration for assistance in procuring of attempting to procure a contract
or fix the prices in the attached proposed orthe proposal of any othet proposer, and further states that no
such money or other reward will be hereinafter paid.

(2)  Affiant further states they have neither recommended or suggested to Hidalge County or nay of its
officials or employses, any of the terms.-or provisions set forth in their Request for Proposal and
subsequent agreement, except at a meeting open to all interosted proposers, of which proper notice was

glven.

(3) Afflant, further states their officers, employees, or agents have not, and will not attemnpt to lobby,
directly or indirectly, the Hidalgo County Gommissioner's Gourt between proposal submission date and
award by the Hidalgo County Commissioner’s Gourt, :

(4) Affiant further states no officer, or stockholder of the Proposer is & member of the staff, or related to
any employee of the Hidalgo County except as noted herein below:

SignaturefTitle:

Subscribed @nd sworn to before me this day of , 20

Notary Public

My commisslon expires; 20




HIDALGO COUNTY
PURCHASING DEPARTMENT

Proposer/Vendor Application
Compfete it print or type. Pléase yeturn (his application to the Hidalgo County Purchasiug Depariment
{hen Facsimile: (956) 318-2629 or (956) 202-7612
{n pevson or vegulai mail to;
Mailing/Postal Address; 2812 S. Business Hwy. 281
Plhysical Address: 2802 S, Business Hywy. 281
Fdinburg, Texas 78539
ar e-mail; purchasing@co.hidalgo.fx.us

Company Name! "Felephone No. ( }
dba Name:
Legal Names
Mailing Address:. - Fax No. ( )
Pliysical Address
City, State, Zip Tax 1.D. No,
Remit to Address : City, State, Zip
E-Mait Address:
Representalive(s) Name(s) & Title(s) _
T}rpe'of Organdzation (check one): Individual  Partnership Corjoration Non-Profit
LLC . Sole Proprietor OtherySpecify
State Identificdtion Ne, (Plense attached comploted W-9 form with this appHcation)
Tederal Identiftcation No: or (if individual) 85 No.
State of Incorporation: Date: QOther:
Type of Business {check one): Manufacturer Wiholesaler Retailer Biroker
Distributor Serviee Organization Other, Specify

Nane & Title of Person(s) Autharized to Sigu Bids, ¥roposals, and/or Contracts:

Sl and/or Disadvaniapged Business Information {check application criteria)

Sinall Business! Disadvantaged Business (At Least 51% Ownexship)

JlLess than 125,000 anoual gross receipt 0 Black Amerlcan Ui Native Ametican
7 Less than 250,000 annual gross receipt F1 Hispanie American 1 Women

N Less than 499,000 annual gross yecelpt 1 Asian Pacific American 1 Qthet,

| More than 500,000 annual gross receipt

Have you been certified ag a ITUB or an MBE/WBE source?: Q¥Yes [No
Indieate Certification No.(s);, or ave Certificate(s) attached?s Li'Yes [INo

What fype of product(s) is/are solicited by your eompany?:

Would you like fo he provided with specifications for pro¢yurements of such produets?; GYes UNg

To Be Completed hy the Connty; Rec’d by (Furchasiang)! Pato Ree*d by (Purchasing):

Date Forwarded Information to Auditoi’s Offtce: Entry Date: Vendor No,t

(THIS PAGE MUST BE SUBMITTED WITH PROPOSAL)




IISTORICALLY UNDERUTILIZED BUSINESS (ITUB) DECLARATION

‘The primary objective of the Hidalgo County TTUB Program is to ensure Historically Undexutilized Businesses receive a
fair and equal opportunity for patticipation in the County's procurement process. ‘his fact holds true for Services
(Professional & Non-Professional), Commoditics, and Construction contracts and any subcontracts thereto, The program
strongly encourages Prime Contractors to provide subgontracting opportunitics to Cerlified Hub Contractors/Vendors,
Our goat for HUB contractor/vendor participation, as well as HUB subconttactor participation is 30%. To be considered
as a “Cettified HUB Contractor/Vendor” the contractor/vendor must have been certified by, aud hold a ourrent and valid
certification with any of the thres agencies listed below,

Have you been Certified as a HUB or an MBE/WBE source? OYes 11 No
If yes, by whom?: { Texas Building & Procurcment Cominission {1 Other
Indicate Certification No(s).: or Are Certificate(s) Attached?: [1Yes {1 No

LIST OF CERTIFIED HUB SUBCONTRACTORS
{Attach additional pages if necessary)

LI KRR
What percentage of the Bid, RFP, or RFQ is to be subcontracted with Certified HUB sources?: %
(List HUB Subcontractor information below).
HURB Subgconteactor Name: HUB Status:
Certifying Agency (Check all applicable): [ITexas Building & Procurement Commission [other
Address: Ciyr ___State; Zip
Contact Person: Title: PhoneNo.: ()
Subcontract Aimount: $ Description of Work to be Performed:
HUB Subcontractor Narme: HUB Status:
Certifying Agency (Check all applicable): [il'exas Building & Procurement Connission {Jother
Address: City: State: Zipt
Contact Person: Title: PhonéNo.! ()
Subcontract Amount: § Description of Work to be Performed:
HUB Sulicontractor Name: HUB Status;
Certifying Agency (Check all applicable); [TTexas Building & Procurement Commission Clother
Address: City: State: Zip:
Contact Person: Title: PheneNo.: { )
Subcontract Amount: $ Description of Work to be Performed:

(THIS PAGE MUST BE SUBMITTED WITH PROPOSAL)




Form W"g

{Hav, Jonuary 2005}

Deparkrrnd of b Treasisy
Irdsrnad Reverme Savics

Request for Taxpayer
ldentiflcation Number and Certification

Give formyto the
recester, Do not
sand to the IRS.

Mama {as shedn on your Ticama (8X ralua)

Business nams, i diffarent from above

Indigusl!
Ghéck appropiiate box: f:] Sold propristor

Exem from backup

i:} Corporation [:] Partnaership D Othar P eerrececrocinanes B vAlhfiding

Address (numbat, slreot, and apl or sulté o}

Requostar's name 3 address {optional)

Gily, state, and 217 tode

List ascount rumbarls) here foplional

o
&
g
§
o @
L
&—-
&
]
in
___‘

Enfer your TiM i the approprats box. The TIN provided fnust match the name given on Line 1 to avold
backup withholding. For Individuals, tila la yotr-socfal gecurity number (SSN). However, for a resident ;
alian, golo proprietor, or disregarded enlily, ssa the Part Fnslructions on p ;

your smployer identification number (EIN], If you do not have & number, ses How lo gel a TIN on page &. or

Ne\e; If ths accaunt Is in more thary ona pame, sea the chail on page 4 for guidelines on whoss ntmber
to enter.

Sochal secinity numhetr

TSN I

a1 3, For other entities, it s

Employar Identitfsation numbar

RS I I

Certification

Ureler penaltias of perjury, | certify thal:

5. Tha number shawn on thla form fa niy eotract taxpayer |dentification number {of [ am waiting for a number to ba fssusd to me), and

2, }am not subjact lo backup withiolding because: () t am exempt from backup withholding, or (b} | have not baan notified by the inlemad
Revenue Service (IRS) thatl 1 am sublaet to backup withholding as 4 vaault of a fallure to roport all Interest or dividonds, or {c} tho IS has

notified ma that | am o longor subject to backup wilhholding, and

3. lam a U,8. parson (cluding » U.S, resident afien).

Cartlfication Insteuctions. Yot must cross out itam 2 above If you have been notitied by the IRS that you are curranlly subject to backup
withholding because you have faited to fepoit alf interest and dividanda on your tax returm For teal estate ransaciions, lem 2 does not apply.
For mortgage interest pald, acquisition or abandonment of secwed property, cancellation of debt, conliibutions to an individual retiramant
oriangament (IRA}, and generadly, paymenta other than Interest and dividends, you are not requited 1o sign Tha Certification, but you must

provkia your corract TIN, {S¢e the Inatyuctions on page 4.}

Sign

Signaluro of
Here

LB, porson »

Dato »

Purpose of Form
A person who |s required to flle an information return with the
IRS, must obtain yaur correct taxpayer Identiflcation number
{TIN) to report, for example, incoms pald to you, real estate
trensaclions, inaiigage inlerest you pald, acquisition of
abandonment of secured propetty, cancellation of dabt, or
cohldbutions you mada to an IRA.
14,8, porson. Use Form W-9 only if you are a U.5. person
{including a resicent alion), to provide your correct TIN to the
parson raquesting It (the recquaster) and, when applicabile, to:
1. Cettify that the TIN you are giving is corraat {or you are
valting for a number to be issuad),
2. Certify that yot are not sublect to hackup withhokiing,

or _

4, Claim exemption from hackup withholding if you are a
1,8, exempt payes.
Note, i a raqusster gives you a form other than Form W-9 to
requast your THY, you must use the requester’s form if it is
substanifally similar lo this Form W-8,

For fadoral tax purposes you are considered a person if you
are;
& An individual who s a citizen or residant of the Unlted
Statas,
# A parinership, cotporation, comparnty, of association
created or organized in the United States or under the faws
of the United States, or

Cat No. 10231%

v Any estate {other than a forelgn estate) or trust, See
Ragulations sectiona 301,7701-8(a) and 7(a} for addilional
information,
Foralgn person, If you are a forelgn person, do not use
Form W-9. Inslead, use the appropriate Form W-8 (sea
Pubtication 515, Withholding of Tax on Nonresident Allena
and Forelgn Entitles). i
Nenresident allen whe hecomes a resident allan,
Generally, only a nonrestdent alien individual may use the
terms of a lax treaty to reduce or eliminate U.S. tax of
certain types of Income. Howiever, most tax treatfes contaln a
provislon known as a ¥saving clause,” Excoplions spacified
in the saving clause may permit an exemptlon from tex to
continue for certaln lypes of Income oven after the reciplent
has othorwiss become a 1S, resident allen for tax puiposes.
if you are a U.8, regident alien who is relying on an
axcaption contalned in the saving clause of a tax treaty to
claim an exemption froin U.S, taxX on certaln types of Income,
you must attach a statement ta Form W-8 that specifies the
faltowing five ltems:

{. The treaty country, Generally, thls must be the sams
treaty under which yout claimed exemption from lax as a
nonresldent alien,

2, The lreaty aticle addressing the Income.

3. The article number {or Jocation) In the tax trasty that
containg the saving clauss and its ekcaptions.

Form W-9 (Rav. 1-2008)




Foiny -9 (Rev. 1-200%)

Pege 2

4, The type and amount of income that qualifies for the
exemplion {rom tax

5, Sufficlent facts to justify the exemption from tax under
the terms of the treaty article.

Example. Atticle 20 of the U.5.-China Ingame tax trealy
allows an exemption trom tax for scholarship incoime
faceived by a Chinese student temporarily prasent in the
United States. Under U,S, law, this atudent will become
rasident afien for tax purposes if his or her stay in ths United
States exceeds 5 calendar years. Howsvar, pardagraph 2 of
the first Protocal te the U,S.-China trealy {dated April 30,
1984} allows the provislons of Anlicle 20 to contintle to apply
even after the Chinese student becomes a resident allan af
the United States, A Ghinase student who qualifies for this
axcaplion {under paragraph 2 of the firal protocol) andis
relying on this exceplion to claim an exemption from tax on
his or her scholarship or fatlowship Incoime would attach to
Form W-0 a statement tHat includes the Information
deseribad above ta support fial éxemplion,

i you are a nonresident atien or a foreign entity not subject
to backup vithholding, give the requester the appropriate
completed Form W-8.

What Is backup withholding? Persons making cartaln
paymaents to you must under certain conditions withhold and
pay to the IRS 28% of such payments (after Decemnber 31,
2002). This is called "backup vithholding." Payments that
may be subject to backug withholding includs interest,
dividands; broker and barter exchange transactions, rents,
royallles, nonemployee pay, and cartain payments from
fishing boat operatars, Real estate tranaactions aro not
subject to backup withhalding.

You will not ba subject to backup withholding on payments
yau racejve if you glve the requaster your correct TN, minke
the proper cextifications, aid report all your taxable interest
anel dividends on your 1ax ratum,

Payments you receive will be subject to boakup
vithholding it

{, You do riot furnlsh your TN b the requester, or

2. You do not certify your TIN when required {ses the Put
i} ingtructions on page 4 (or detaiis), of

3. The IRS tells Ihe recuester that you furnished an
Incorract TIN, or

4, The IRS tells you that you are subject to backup
withholding bacause yeu did not report all your intersat and
dividends on your tax retum {for reportable interest and
dividends only), or

5. You to not certify to the requester that you are not
subjact to backup withholding under 4 above {for 1eportable
intarest and dividend accounts apenad after 1983 onlyl.

Cettaln payess and payments are oxempt from backup
withholding. See the instiuctions below and the separate
Instructions for the Requaster of Form W-9.

Penalties

Fallurs to furhish TIN, If you fail to furnish your correct TIN
toa rec?uestér. youl are subject o a ponally of $50 for sach
auch Fallure unless your faifure is due to reasonable cause
and not to willlut neglect,

Givll penalty for false infortmation with respect to
withholding. If you make a false statement with no
reasonable basfa that resulls in no backup withholding, you
are siibject to a $500 penaity.

Criminal penalty for falsifying information, Willtully
falsitying certifications oy affrmations may subject you to
criminal penalties including fines and/ar imprisonment,

Misuse of TiNs, If the requester discloses or usés T INs in
viclatlon of federal faw, the requestst miay be subject lo clvil
anct criminat penaltles,

Specific Instructions

Name

if you are an individual, you must generally enter the name
shown op your soclal security card, However, if you have
changad your last hame, for Instancs, dus to marfiags
without Informing the Social Secutity Adminisiration of the
name ¢hange, gnter your first name, the last name shown ofi
your sacial gecuily card, and your new tast name.

If e account ia In joint names, list firat, and then clrelo,
the hame of tha parson or entily whose aumber you entered
in Part  of the form.

Solo proprietor. Enter your individual name as shown on
your sacial security card on tha "Name” lins. You may enter
your buslness, lrade, 67 “doing business as (DBAY" fiama on
the “Business name" ling.

Limited liability company (LLC). if you are & snyle-member
LLG (noluding a forelgn LLC with a domestlc owiner) that is
disragarded as an entity separate {rom Ity oviner under
Treasury ragutations saction 301.7701-3, enter the owner's
nama on the *Name" line, Enter the LLG's name on the
“Bisiness name” line, Check the appropifate box for your
fiting status (sole prapriator, corporation, etc.), then check
the box for *Other” and snter “LLC" in the space provided.
Other entities, Enter your bugingss name as shown on
raquired Federal tax documants on the “Name" iins, Thia
namte sheuld mateh the name shown on the charter or other
legal document creating the entity, You may enter any
business, trade, or DBA name o the vHusiness hame” ling.
Mate. Yout are requested to check the approptiate box for
your status {individual/aole proprieter, corporation, elc),

Exempt From Backup Withholding

If you are exempt, enler your nams a5 describad above and
chack the appropriate box for your status, then cheok the
“Exempt from hackup withholding” box In the line following
the businasa hame, sign an date the lorm.

Generalty, incividuals (including sols propristors) are not
exemgt from backup withholding. Corporations are exampt
from backup withhclding for certaln payments, such as
interest and dividends.

Note, if you are exempt from backup withholding, you
should stlit complete this form to avold possible erroneous
backup withholding,

Exempt payess, Backup withholding is not reqjuired on any
payments mads ta the following payees:

1. An organization oxempt from tax under section 501(),
any 1AA, or a custodial account under section 403(b)(7) if the
account satisfies the requirements of section 401{H{2),

. The United States or any of its agencles or
Instrunientalities,

3, A state, the District of Columbla, a possession of the
United States, or any of their political subdivisions or
Instrumentalitios,

4, A forelgn governiment or any of its poliical subdivisions,
agencies, or instrumentaiilles, or

5. An International organlzation or any of its aganales or
Instrummentalities,

Other payees that may be exempt from backup
withholding Include:

8. A corporalion,




Foom V-9 (Ree. 1-2005)

Page 3

7. A forelgn central bank of Isaue,

8. A daaler [n sécurilies or commeoditias required to register
in the United Staltes, the Dlstrict of Columbia, or a
possession of (ho Uniled States,

9. A lutures commission merchant-registered with the
Commodily Futures Trading Gommission,

10, A real estate inveatment rust,

11, An antity registerad at all Umes during the lax year
tunder the lnvastment Campany Act of 1940,

12, A common tust fund operated by a bank under
section 584(a),

13, A financist inatitution,

14, A middleman known In the Invastinent community as &
nominee o custodian, of

15. A trust exempt from tax under section 884 or
dasciibad n section 4947,

The chart helow shows typas of payments That may be
exempl from backup withholding. The ghart applios to the
axempt reciplents listed above, 1 through 15.

IF the payment Is fof . .. THEN the payment is exempt

for...
intorest and dividend paymenta | All axempl recipients excep!
for®
Broker ranaacilons Fxempt reclplents 1 through 13,

Alao, a paraen regiélered under
the tivestmant Advlsera Act of
1940 who reguiardy acts ag a
broker

Barter exchange fransuclions Gxempt recipisnts 1 through 5

and patronnge dividetxds

Gensiofly, exemp! reciplenis

Payments over 3800 required
1 through 7’

ta be repotted ond direct
salos over $5,000°

"Saa Forn 1099-MISC, Misosianaaus pooms, and its instructions.

2

Howerer, the [ollewing payments mads 1o 4 corperation fnoluding gross
procesds ped to an altofney unde: seclion 60450, even if tha atiomnay l2a
oofpofanong and teporiablo on Foim 1083-MISC pia not exaipt ffom
packup wilkholding: modioat and heallh care paymends, altormays® fees: and
payrenis for sanvices pakd by 3 Fediral axeculive agency.

Part |, Taxpayer ldentification
Number (TIN)

Enter your TIN in the approptiate hox, Y you are aresident
glien and you do not have and are not elgﬂ o to get an SSN,
our TIN is your [RS individual taxpayer Identification number

1TIN). Enter it In 1ha social securily number box. i you do
hot hava an {TIN, see How fo gel @ TIN below,

if you are a sote propristor and you have an EIN, you may
anter either your SSN or EIN, However, the IRS prafers that
you use your SSN.

if you are a single-owner LLC that is clisregarded as dan
enlity separate from its ownar (see Limitod Habilily company
(LLC) ch page 2), enter your S8N (or EIN, if you have one). if
the LLC ia a corporation, pattnership, elc., anter the entity's
ElM,
Naote. See the chart on page 4 for further clasification of
pame and TIN combinations,
How to got a TN, [f you do not have a TIN, apply for ohe

Immediately. To apply for an SSN, get Form 53-5,

Application for a Soclal Securlly Card, from your local Sockal
Securily Adminfstration office or get this form onlirie at

wuw. socialsecurity,govionline/ss-5.pdf. You may also get this
form by calling 1-800-772-1213, Usa Forim W-7, Application
for IS Individual Taxpayer Identification Number, o apply
for an ITIN, of Form $8-4, Applicalion for Emplayer
{dentification Number, lo apply for an EiN. You can apply for
an EIN online by accessing tha IAS webaite al
vewvelrs.govibusinesses/ and clicking on Ernployer 10
Numbers under Related Topics, You can get Forms W-7 and
53-4 from the IRS by Visiting vaww.irs,gov or by calling
£.800-TAX-FORM {1-800-820-3678).

If you are asked ta complate Form W-8 but do not have a
TIN, write "Applied For' in the space for the TIN, sign and
date the form, and give [t to the requester. For interest and
dividend paymeants, and certain payments made Wwith respsct
to readity tradable instiimants, generally you will have 80
days to get a TIN and give it to the requestor before you are
stthjeot 1o backup withhiolding on payiments, The 60-day rle
doea.not apply to other lypes of payments. You il be.
subject to backup withhokling on all sych payments untii you
provide your TiN to the requestet.

Note. Witing "Applied For" means that you ltave already
applied for a TIN or that you Intend lo apply for one saon,
Caution: A disregardad domestic entily that has a forelgn
ownar must use the appropriate Form W-8
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Part . Certification

To establish to the withholding agent that you are a US,
peraon, of resident alien, sign Form W-9, You may bo
requestad to sign by the withhelding agent evan if items 1, 4,
and & below indicata othenvise.

For a joint account, only the person whose TIN Is shown in
Part | should sign ‘((when required). Exempt recipients, ses
Exempt From Backup Withholding on pags 2.

Signature requiremaents. Complate the certificatlon ag
indlcated in 1 through 5 below,

1, Intorest, dividond, and barter exchange accounts
opened hefore 1984 and broker accounts conslderad
active during 1983, You must give your correct TIN, but you
do not have 1o sign the certification.

2. Interest, dividend, broker; and hartet axchango
accounts opened aftar 1983 and braker accaunts
considored inactive during 1983. You must slgh the
cartification or backdp withholding will apply. f yot are
subject to backup withholding and you are merely providing
your carrest TIN lo the requester, you must cross out ftam 2
in the sertification before skining the form,

3, Real estats iransactions. You must sign the
cartification, You may cross oul itam 2 of the cerlification,

4, Other paymants. You must give your correct TIN, but
cu do ot hava fo sign the certification unless you have
aan notified that you have praviously given an ingorrect TIN,

“Other paymeiits” Include payments mada in the courss of
fhe requester’s irads of businass for rents, royalties, goads
{other ihan bills for marchandise), medical and health care
setvices (including payments to cotporatians), payments ta a
nonempioyes for sarvices, payments to catain fishing hoat
crow members and fishermen, and grosa proceeds pald to
altornays (including payments to carporations),

8, Mortgage Interest paid by you, aequisition or
abandonment of sectrad properly, cancellation of debt,
quallfiad Wition program payiments {under sectlon 629},
IRA, Caverdell ESA, Archer MSA o HSA contributions or
distribittions, and pension distributions. You must glve
your corvact TIN, but you do not have to dign the
certification,

What Name and Number To Give the

Requester
Fof Ihta lypa of account: Givo namo and SN oft
1, Individual Tho individuat

2. Two or more individuals {olnt
accounty

3, Cuslodian account of a talnor

~ {Usiltor Gilt to Miners Act}

4, a, The usual revocable
savinga trust {grantor Iy
alat trustes)

. So-called fiuat acgount

that Is not & legal or valid
tnat undaer stala law

5, Sole proprielorship or
slagla-oviner LLG

The actual ovmer of the accaiint
ar, It combined funds, the first
Individual on the account ¢

The minar ?
Tha grantor-tiusten *

The aclunl ownar !

The owrer ?

Far ihls lyps of acceunt

Glve name and EIN oft

6. Sole proprietorship of
single-ovwner LLG

7. A valid tus!, eslate, of
panelon trisel

8, Comorate or LLC alacling
cofporate status on Fara
8832

8, Assoclation, club, rellglous;
chatitable; educational, or
olftar tax-exempt crganization

10, Partnership or mudll-mamber
LG

11. A brokér or rogistored
pominas

12, Account vith the Depariment
of Agdeuliure In the hama of
a public entily (such na a
state or local government,
schoo} distiict, or piison) that
taceives agrictiiural program
payments

The owner ?
Legal entily *

The compotation
The arganizalion

Tho partnemhlp
Thy brokeér or nomines

The pubiic entity

*1 s Jiest and circl the name of the person whosa aumbet you fumish, I
ok ona petsoi on a Joint accotind Bias an SSN, that parson’s nurnbier must

bet furnished,

‘Oicle the teaors name end furmish the frinor's SSN.

'You must shew youf lndividual fome and you may akso anler Your business
of "DBAT nams on the second name #ne, You may uso either your 83N of
EIN {if you hava one). If you are a sole propristor, IRG sncolirages you to

use your SSN,

15 hest aad cirela the name of (e legal Tust, estale, of pansion tust. Do
not herish the TIN of the pasona! rapressntative o trustes unless the lagd
ity il is nol dosgnaled In e ecqount Utle)

Nota; If po name Is circled when mars than one name ia

isted, the number wiil he considered to be that of the first

nams listed.

Privacy Act Notice

Seclion 61069 of the Intemal Revenue Coda requires yoit te provide your cartect TIN to pe

rsohs who must fils Information yelums

with the IRS to repott Interest, dividends, and cettaln othter hwame pald to you, meitgage interest you paid, the acquisitlon or

abandonment.of secured property, cancellation of debt, or contribullons yout mads to ab
uses the numbers for idantification purpases and to help verlfy the accuracy 0
information to the Department of Justice for clvil and criminal iitigation, and to cilies, states,

[RA, aF Archer MSA or HSA. The IS
fyour tax return, The IRS may atso provide. this
and the District of Columbia lo cany

out Lhalr tax laws. We mmay also disciose this information to other sountrles under a tax Ueaty, to fadera) and state agensies to

onforce federal nontax eriminal laws, of to federal law enforcement and Intelligence agencies to combat terorsin.

You must provids your TIN whether or hot you ara required to file a tax retum,.
interast, dividend, and cettaln ottier payments to & payes who doas not give a TIN to a payer.

Payers must generally withhold 28% of taxable
Ceitain ponaities may also apply.




Certification
Regarding Debarment, Suspension Ineligibility

As is required by the Federal Regulations Implementing Executive’ Order 12549,
Debarment and Suspension, 45 CFR Part 76, Govemment-wide Debarment and
Suspension, in the applicant cettifies, to the best of his or her knowledge and belief, that
both it and its principals:

a, Are not presently debarred, suspended, proposed for debarment, declared
ineligible, or voluntarily excluded from participation in this transaction by any federal
department or agency;

bs. Have not within a three-year period preceding this bid/proposal and/ar application
been convicted of or had a civil judgmmient rendered against them for commission of
fraud or a criminal offense I connection with obtaining, attempting to obtain, or
performing a public (federal, state or local) transaction or contract under a public
transaction, violation of federal or state antitrust statutes or commission of
embezzlement, theft, theory, forgery, bribery, falsification or destruction of records,
making false statements, or receiving stolen property;

c. Are not presently indicted for or otherwise criminally or civilly charged by a
government entity with commission of any of the offenses enumerated herein; and

d. Have not within a three-year period preceding this bid/proposal and/or application
had one or more public transactions terminated of cause or default.

Signature:

Print Name;,

Title:

Telsphone Number:

Date:

If the proposer is unable to certify to all of the statements in this Certification, such proposer
should attach an explanation to this proposal.




HIDALGO COUNTY
(Including all funding sources, programs, and entities)
REQUEST FOR QUALIFICATIONS

CONSTRUCTION MANAGEMENT SERVICES POOL

RFQ No.: 20 15-008-02-04-MSS

RFQ SUBMITTAL CHECK LIST

Al forms listed below must be included in the RFQ response, failure to submit any of these
forms may he considered non responsive.

Indicate with a check mark {(¥') the Forms completed and included in this response:

__Page9 of Legal Notice

Exhibit “C” - Acknowledgement forms (pages 3 and 4)

Exhibit “D” - ClQ Form -Copy of County Clerk File Recording fee receipt.

. Exhibit “E” - Proposers Affidavit

Vendor Bidder Application and IRS form W-9

Certification Regarding Debarment

One (1) Original, three (3} Copies, and eight (8) CD's containing a complete
___copy of Response.

Signature Dale






T 612 No'ana, Suile 520
Meallen, Toxas 78504

-{ Tol. 958.687.LEMG
W Fax. 956.687.6363

ENGINEERING &
MANAGEMENT CONSULTING, LLC

Texas Registered Englneeiing Flrm F-11722

February 4, 2015

Ms. Martha L. Salazar, CPFB
Purchasing Agent

Hidalgo County Purchasing Department
2802 S. Business Hwy. 281

Edinburg, Texas 78538

Re:  Request for Qualifications-RFQ NO: 2015-008-02-04-MSS
“Hidalgo County {including ali funding sources, programs, and entities) Canstruction Management
Services Pool”

Dear Ms. Salazar:

LeFevre Engineering & Management Consuiting (LEMC) Is pleased to submit our Statement of
Qualifications for the Hidalgo County advertised Request for Qualifications. LEMC's existing knowledge of
Hidalgo County construction management requirements allows LEMC to taflor project solutions that will
contain the key elements to ensure the success of your projects.

LEMC is a local multidisciplinary engineering and management firm with our main office located In Hidalgo
County, McAllen, Texas. LEMC is licensed by the Texas Board of Professional Engineers (TBPE F-11722)
and is currently providing construction management and inspection services for Hidalgo County and
municipalities and schoot districts located in the Rio Grande Valley and South Texas.

The president and principal contact for the propoased projects will be Mr. Richard LeFevre, PE.

We appreciate your consideration regarding this proposal and we express great interest in providing the
construction management services for Hidalgo County as described on the Request for Qualifications.
Please call if you have any questions or desire additional information.

Respectfully yours,

P

Richard LeFevre, PE
President

Enclosure: LEMC Statement of Qualifications: One (1) Original, Three (3) Copies, and eight
{8) CD's

IILEMC
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SECTION 1

LeFevre Engineering & Management Consulling, LLC (LEMC) is a muiti-disciplinary firm qualified
to provide the following services for Hidalgo County:

LEMC's main _and only office is located at 612 Nolana, Suite 520, McAllen, Hidalgo County,
Texas, at the Water Tower Suites.

Our clients will have access fo the same LEMC staff at nearly all hours of the day if needed.
LEMC clients have access to the principal, engineers, and other support staff and cell phone
numbers will be provided. Hidalgo
County staff will have access to the same
staff throughout the entire project as We
have no turnover unlike larger firms, We
will be available for unexpected meetings
or construction concerns as you will find
when speaking to our references.
Because of the size of our firm, our
availability, and our ability to muiti-task,

we take pride in being at our client's side

when we are needed.

LEMC was established in 2007 and is located in McAllen, Texas. LEMC is a registered
engineering firm licensed to practice in the State of Texas by the Texas Board of Professional
Engineers under the firm number F-11722. The TBPE Ceriificate issued to LEMC can be found
in Section 7.12.

LEMC is a Limited Liability Corporation owned and operated by Mr. Wesley Richard LeFevre,
BS, MS, PE, who is the principal/CEQ of the firm.
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A copy of the Certificate of Insurance for professional fiability, general liability, worker's
compensation, and required vehicle insurance can be found in Section 7.11 of this proposal and
LEMC currently provides all insurance required by the County and as per Insurance Requirement
Acknowledgement found in Section 7.2 of this proposal.

Carrier: Fidelity Benefits & Insurance Services, LLLP
Policy No: 5970X620
Agent: Robert Shimanek, 1, 9385 Miller Lane, San Antonio, TX 78266
Office: (612) 507-0776

1.2 PERSONNEL
LEMC is cursently staffed with three (3) project engineers, one (1) project manager/designer, and
one (1) full time inspector, and construction adminisirative assistant.

The principal contact for all work associated with the County
will be Mr. Richard LeFevre, BS, MIS, PE. Mr. LeFevre is
authorized by the Texas Board of Professional Engineers to
practice in Environmental Engineering and Civil Engineering
License No. 102200. Mr. LeFevre has extensive experience
in federal, state, and local requirements for funding
applications, design, environmental assessments, permits,
project management, construction phase engineering, and

project inspection and has successfully managed water and

wastewater infrastructure projects, street & drainage

projects, capital improvements plans, master plans, rate studies, subdivision reviews, and expert
testimony of behalf of municipalities for infrastructure projects for municipalities in the Valiey for
the past fourteen (14) years. Mr. LeFevre will serve as the primary point of contact for contractual
negotiations, development of scope, and preliminary cost estimates and planning.

Mr. Emigdio "Milo" Salinas, PE will perform as the project engineer. Mr. Salinas is licensed to
practice civil engineering by the Texas Board of Professional Engineers License No. 107703. He
has design and project management experience in street paving design and construction, water
distribution and water treatment, wastewater collection and treatment, land development, master
plans, capital improvement plans, subdivision reviews, construction phase engineering and
project inspection. Mr. Salinas has contributed on various publically funded projects in the Valley
with past firms and LEMC. M. Salinas has contributed to projects throughout the Valley for the
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past eight (8) years. Mr. Salinas will serve as project engineer and development of the
preliminary design, final design, and engineer of record for all construction phase services.

Mr. Jose E. "Eddie" Saenz, PE will perform as the Quality Assurance/Quality Control for alt
design and will provide management services needed for all County projects. Mr. Saenz is
licensed to practice civil engineering by the Texas Board of Professional Engineers License No.
62553. Mr. Saenz possesses over 32 years of experience providing engineering design
consultation services for cities, counties, and other governmental entities, and has a vast
expertise with public policy initiatives that have helped develop infrastructure for South Texas.
Mr. Saenz is aware of the interests, concerns and limitations faced by governmental agencies, as
he has served the Cities of Edinburg and Pharr as its City Engineer. He has overseen multiple
pubiic projects in Hidalgo County and the Rio Grande Valley.

Mr. Hilario Ortiz, Jr. will perform as the project coordinator and designer. Mr. Ortiz has
experience in all aspects of project design, coordination, and construction administration. Mr.
Orliz has more than nineteen (19) years experience working on public infrastructure projects. He
has been a team member of design groups designing master planned communities in
Georgetown, Mission, Donna and Brownsville, Texas. Mr. Oriiz will serve as the project designer
and project manager for the project and oversees all conceptual drawings and final drawings.
Mr. Ortiz will serve as direct contact for oversight of inspection services.
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1.3 ORGANIZATIONAL CHART
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14 AFFIRMATIVE ACTION — SMWBE REQUIREMENTS

LeFevre Engineering & Management Consulting, LLC is a registered Historically Underutilized
Business {HUB) by the State of Texas Historically Underutilized Business Certification and a
Disadvantaged Business Enterprise {DBE) under the Texas Department of Transportation
Compiiance Program. A copy of the certifications can be found in Section 7.13 and 7.14 of this
proposal. It is the policy of the company to promote affirmative action and to provide equal
opportunity to all employees and applicants for employment; and to administer all terms,
conditions, and privileges of employment in a manner which does not discriminate on the basis of
race, color, creed, ancesiry, national origin, sex, age, marital status, liability for service in the
armed forces of the United States, or because of physical or mental handicap in regard to any
position for which the employee or applicant is quaiified.
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SECTION 2

21 EXPERIENCE OF PROJECT TEAM

LEMC has developed a unique expertise and knowledge with public entities, such as Hidalgo
County, with relation to planning, design, and project management utilizing local, state, and
federal funding programs unmatched by many engineering firms in_the Rio Grande Valley. LEMC

has managed and designed County projects utilizing funding programs such as the Border
Colonia Access Program
(BCAP) through Texas
Department of
Transportation  (TxDOT),
Texas Parks and Wildlife
{TPWD), Texas Water
Development Board
(TWDB), Texas General
Land Office (GLO), US
Department of Housing &

Urban Development
{HUD), Texas Department
of Rural Affairs (TDRA)
now the Texas Department

of Agriculture (TDA), US Department of Agriculture {(USDA) and other state, local, and federal

programs.

LEMC's governmental experience transcends the line between planning, design, and construction
with various projects in public works to include, wastewater and water infrastructure, roadway
design, drainage, parking, environmental assessments, environmental permitting, and general
construction.

Below are projects specifically related to the experience necessary which LEMC has provided or
is providing design services and project management.
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CiTY OF ALTON 2012-2014 TWDB CLEAN WATER STATE He
REVOLVING FUND PROJECT

ier Il application

LEMC submitted the
and completed the design for this $9.6M
Improvement Project. LEMC provided the
construction phase management for the
project and the project was completed on
time and within budget. The project
consisted of a 21" wastewater line upgrade
to an existing trunk line beneath Main Ave.
LEMC analyzed the project schedule,
coordinated with TxDOT with repaving, insured the contractor was on schedule, reviewed pay
applications, and all change orders. Project Budget: $9.6M

Contact: Mr. Jorge Arcaute, City Manager, City of Alton

HIDALGO COUNTY URBAN COUNTY PROGRAM - 12-INCH WATER ;

ReCYCLE LINE PROJEGT, CITY OF WESLACO, TEXAS.

LEMC provided
construction  phase
management and
inspection  for  the
construction of a 12-
inch DR-18 PVC
Water Recycle Line.
The design included

connecting a basin for

backwash water produced by the newly constructed Water Treatment Plant to the existing
reservoir. The 12-inch water recycle line also included a bore underneath the main irrigation
canal and approximately 400 linear feet of DR-18 PVC, valves, dissipaters, and release aprons.
LEMC provided coordination with the City of Weslaco and their contractor while the construction
of the $48M Water Treatment Plant. Construction for the plant was ongoing and LEMC insured
that the contractor could construct the infrastructure simultaneously during the construction. The
project budget was $350K.

Contact: Mr. Mardoqueo Hinojosa, PE, City Engineer, City of Weslaco
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LEMC is brovndmgr c’o'nstruclion phase
services associated with the
construction of a new Jr. High School,
Lassater Primary Elementary, and New
Elementary Schooi - LEMC was
responsible for Drainage, Utilities,
Parking, Roads, Site Work, Grading,
and Project Construction Management.

i : Coordination was required with the
school district and the contractor as use of the existing facilities for different age groups while the
construction of the new schools were in progress. LEMC also coordinated demolition with
contractor prior to construction of the new buildings

Contact: Mr. Roel Garza, Brooks County 1SD School Board

HibALGOo CouNty URBAN COUNTY PROGRAM -
HILLCREST TERRAGE AND RANCHO BLANCO ESTATES

PROJECT, HIDALGO COUNTY, TEXAS

LEMC designed sewer mains, collectors,
service connections, and laterals for
Hillcrest Terrace and Rancho Blanco
Estates as part of an effort by Precinct No.
4 Commissioner Joseph Patacios. The
project consisted of connecling two
colonias through Urban County Funding to
the City of Edinburg sewer system. LEMC
coordinated with Urban County, TCEQ, City of Edinburg, TxDOT, and County officials for the
design and construction of the project. Contact: Tony Barco, Director, Hidalgo County Urban
County Program
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PREGINGT 4 — SUNFLOWER PARK AND Community |§ LEMC provided civil engineering support for
RESOURCE CENTER 4 design for a community resource center

located in Precinct No. 4. The community
resource center will function as a public area for nearby residents to have access to a centralized
meeting area. Tasks included management of contractor site grading, site work, water and
wastewater design, parking
and drainage. LEMC is
providing construction phase

services_for the construction of ,
a public park on the same proped. The park will provide walking trails, play grounds for children,
an open theatre, soccer field, and a smail water park.

Project Estimate: $500K

Contact: Commissioner Joseph Palacios, County Commissioner, Precinct No. 4, Hidalgo
County, Texas

HIDALGO COUNTY URBAN COUNTY PROGRAM — OLD LA
BLANCA ROAD PROJECT, HIDALGO COUNTY, TEXAS

LEMC completed design, topographic survey,
construction engineering, and inspection for Old
La Blanca Road. The design included new
construction approximately 3,600 linear feet in
length and 24 feet in width. The project included
improving the drainage ditches along the road
and providing positive drainage for a dilapidated
road. Project Cost: $320K

Contact: Commissioner A.C. Cuellar, County
Commissioner, Precinct No. 1, Hidalgo
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Other current projects include:

City of Weslaco North Water Trealment Plant - Engineer/3" Party oversight -
construction management/oversight — LEMG Is providing inspection services and
construction oversight for the rehabilitation and instailation of a nay waler treatment
plant for the City of Weslaco.

City of Weslaco

Texas Department of Public Safety Substation - Starr County — included the civil design
of all drainage, roads, parking lots, sewer and water utllities, and site work for the nevdy
constructed building.

State of Texas

City Planner

City of Primera

2012 Radium Removal System — Construction management, construction phase
engineering, and Inspection for the construction of a radium removal systemin La Pryor,
Texas. This is the first of its kind in the staie of Texas.

Zavala County Water
Improvements District No.1

ity of Alton Fire Station — Site work design, drainage, sewer and water utilities design,

located in Weslaco, Texas

parking lot and road design. LEMC s providing Inspeciion and construction oversignt of City of Alton
project
Lift Sialion No. 36 -- Rehabilitation Project — LEMC provided design, construction
management, and inspection services for the rehabilitation of a 1.4 MGD lift station City of Weslaco

Contact Information for all above projects is locaied betow

Mr. Jorge Arcaute 509 South Alton Bivd.

Aiton, Texas 78573

City of Allon

956-432-0760

Hidalgo County Pct. No. 4
Doolittle Rd
Endinburg, Texas 78539

Commissioner Joseph Palacios

956-383-3112

Hidalgo County Pet. No 1
1902 Joe Stephens Ave.
Weslaco, TX 78596

Commissioner A.C. Cuellar, Jr.

956-968-8733

City of Weslaco
255 S, Kangas Ave
Weslaco, TX 78596

Mardogeuo Hinojosa, PE

056-447-3401

Brooks County 15D
200 E. Allen
Falfurrias, Texas 78355

Mr. Roel Garza

361-455-2906

Zavala County WCID No. 1
470 W Edith St
La Piyor, TX 78872

Mrs, Jill Kimball

830-365-4119

LEMC’s current workload is at a 60% capacity. LEMC therefore has the capacily and the key
personnel to fulfill the construction management service requirements for Hidalgo County and is

avallable to commence upon the selection.
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SECTION 3

34 METHODOLOGY
LEMC's familiarity with  County
requirements for projects ailows for

projects completed on time and within
budget. Because a majority of our
project  managers  are licensed
professional engineers, we have the
knowledge associated with project
schedules, payment application
requirements, change orders, project

status meetings, reports, and other

documentation needed to keep the
County informed and up to date with the construction of the project. Qur Project Managers, being
engineers, provide a “third level” of watch over the contractor,

LEMC will assist the County with construction management utilizing the following steps to insure
project success:

Task 1 — Study and Report Phase

Meet with County staff to review the project requirement and gather ail pertinent data.
Perform reconnaissance of project area and gather physical data.

Assist and insure that consultants contact all appropriate state, federal and local
agencies for permit process, time schedule and construction requirements.

Assist with funding applications for project.

Assist and develop a plan of action for implementation and construction of the
proposed project.

Gr NS

Task 2 - Preliminary Phase

1. Meet with County personnel and relevant parties to gather information and coordinate
project.

Assist with development of prefiminary construction plans/profile of project.

Assist with reviewing preliminary engineering plans and profites to County and other
affected entities for preliminary approval of proposed improvements.

4. Assist with development of the cost estimates to County.

o 1

Task 3 — Design Phase

1. Review/Assist engineer/architect with detailed specifications and contract drawings for
construction.

2. Assist engineer/architect with preparing detailed cost estimates and proposals, which
will inciude bid items and quantities based on unit price system of bidding.
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Task 4 — Bidding/Negotiating Phase

1. Assist the County in the advertisement of project for bids.
2. Assist the County in the opening and tabutation of bids.

3. Assist the County with the bids and award recommendations for the construction

contract.
4.  Assist in the preparation and implementation of formal Contract Documents.

Task 5 — Construction

1.  Provide periodic
construction  supervision
or full-time inspection.

2. Conduct periodic status
meetings with contractor,
subcontractors, and other
parties  involved  with
construction

3. Provide assistance and

coordinate  with  shop : - L
drawings/submittals to the County ad Engineer/Architect for approval

Assist with the submittals for permits and other documents required for construction.

Provide County with Field Reports and Photos

Insure contractor is adhering to ail federal and state safety requirements.
Insure that Record Drawings are submitted to County for approval.

4

5.

6. Provide updates to County Judge and Commissioners regarding status of construction
7

8

9

Insure that contractors and consultants adhere to ADA requirements of the project and

construction
10. Assist with change orders due to unexpected canditions encountered.
11.  Assist with monthly estimates of work performed by Contractor.
12.  Assist with pay requests.
13.  Assist with final project close-out.

As shown above, LEMG’s methodology of preliminary ptanning, project estimates, construction

management services, project inspection, and project closeout can be proven by its ability to

provide a “planning to construction” service for its clients.
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SECTION 4

4.1 UNDERSTANDING OF PROJECT

LEMC has the talent of a proven management staff
with the ability to multitask and keep projects on
time and within budget. Our firm also has the ability
to provide project management, planning, assist with
permitting, and construction phase services thus
providing the “planning to construction” availability of

services.

Services to be provided by LEMC to the Hidalgo County include:

Social, Ecenomic, Environmental Studies Construction Management
Easements and ROW Maps Assist with Design for Alterations/Renovations
Utility Adjustments Needs Assessments
Pre-Design ADA Compliance
Roadway Design Cost Estimating
Drainage Reports Pavement
Drainage Design Water and Waste Retention/Disposal
Solid Waste Project Development
Plans and Specifications Facility Analysis & Master Planning
Bid Preparation Parking Design

Asbestos Abatement
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SECTION 5

6.1 FAMILIARITY WITH APPLICABLE RULES AND REGULATIONS

LEMC possesses the required knowledge of prefiminary planning, funding management, design,
environmental, project management, and construction phase services for the County,
municipalities and other public ulilities throughout South Texas for the past six (6) years. As
indicated in previous sections, LEMC has designed parking lots, municipal and county roads,
drainage, environmental assessments, water and wastewater utilities, municipal planning and
annexations, subdivisions, public buildings, and other aspects of engineering for public projects.

LEMC is knowledgeable in design requirements by Texas Department of Transportation
(TxDOT), Texas Department of Agriculture (TDA), Texas General Land Office (GLO}, Army Corp
of Engineers, Texas Commission on Environmental Quality (TCEQ), US Environmental
Protection Agency (EPA), Texas Water Development Board (TWDB), Texas Railroad
Commission (TRC), Federal Highway Administration, Texas Department of Housing and
Community Affairs (TDHCA), US Department of Housing and Urban Development (HUD), and
other county, state, and federal laws with regards to engineering design.

LEMC is knowledgeable in

= TCEQ and EPA Ciean Water
Texas Pollutant Discharge Elimination System (MS4)
Manual on Uniform Traffic Control Devices
Texas Department of Transportation Design Requirements
Hidalgo County Model Subdivision Rules

Ly Uy

Hidalgo County Traffic Requirements

LEMC as provided in previous sections, has the past experience and sufficient knowledge of
governmental regulations, codes, guidelines, professional standards and policies required by
Hidalgo County for engineering services.
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SECTION 6

6.1 RESUMES
Please find the enclosed resumes for:
= Mr. Richard LeFeavre, BS, MS, P.E., President/Principal
= Mr. Jose E. “Eddie” Saenz, P.E., QA/QC
= Mr. Emigdio "Milo" Salinas, P.E., Project Engineer
=

Mr. Hilario Ortiz, Jr., Project Manager/Designer
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WESLEY RICHARD LEFEVRE, BS, MS, PE
PRINCIPAL/PROJEGT ENGINEER

Mr. LeFevre has extensive experience in design and project
management of public and private infrastructure projects. Mr.
LeFevre has successfully designed and managed projects for
municipalities in the South Texas and the Rio Grande Valley for
the past 14 years. Mr. LeFevre is licensed to practice in civil and
environmental engineering fields in the State of Texas.

EXPERIENCE
Present
LeFevre Engineering & Management Consulting.

Responsible for supervision of day-to-day activities, project
control, coordination and scheduling during all phases of
engineering and surveying projects.

2006 — 2010

Guzman & Munoz Engineering and Surveying, Inc., -
McAllen, TX. - Served as Project Engineer and Principal for the
McAllen office, specializing in Civil and Environmental aspecis
of ali projects.

2004 — 20086

Turner Collie & Braden Inc. — Pharr, TX. Served as
Environmental Specialist and Project Manager for regional
offices in South Texas for Texas Waler Development Board-
Economically Distressed Areas Program (TWDB-EDAP), Border
Environment Cooperation Commission (BECC), and WNorth
American Development Bank (NADBank) projects.

2001 —2004

Texas Engineering Extension Service-Texas A&M University
Frank M. Tejeda Center for Excellence in Environmental
Operations — Mercedes, TX. Coordinated and provided outreach,
technical assistance and technical and professional education at the
local level to improve the delivery of water, wastewater, solid waste
and other environmental systems to residents. Conducted on-site
assessments of utility management and operation, and analyzed
the results of assessments performed by others, Used the results of
these assessments to designed tailored assistance mechanisms.

2001

Environmental Investigator Texas  Commission on
Environmental Quality (TCEQ). Knowledge in Texas
Administrative Codes and Code of Federal Regulations associated
with compliance in induslrial hazardous waste, wastewater, water,
petroleum storage tanks, and municipal sofid waste. Performed

:P'rir'\‘cipé.ﬂIProieét ?'En.giné_e
'Educatlon.

_'_Bache!ors of Sclence, I993 '
Hardm_Simmons Umverssty_

Masters of Science,

_Chnsu 7
'ReglstratlonsICertlf'catlons. s
: Professnonal Engmeer, Texa S

: No I02200

_Years of Experience.

. tf'ét Corpus

Texas Teachmg Certlf‘ cate.

Llcensed in Secondary Science _' :

_Profess:onal Aff'llatuons. Sy

Amerlcan Socnety CME Englneers. e

Texas Souety of . Professmnal
Engtneers SR e &

routine work in the fields of waste pollution. Conducted routine mvestlgat[ons surveyed and performed
follow-up inspections, prepared technical reports, made recommendations regarding findings and
drafted correspondence. Prepared technical papers on studies concerning environmental subjects.
Assisted in collection and analyzing environmental samples. Provided technical assistance to the
public, regulated community, and other interested groups regarding the application of appropriate

reguiations.
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JosE E. “EDDIE” SAENZ, BS, PE
QUALITY ASSURANCE/QUALITY CONTROL-

Mr. Saenz possesses over 32 years of experience providing
engineering consultation services to city, county and governmental
entities, and has a vast expertise with public policy initiatives that have
helped develop infrastructure for South Texas. Mr. Saenz is well
aware of the interests, concerns and limitations faced by
municipalities, as he has served the Cities of Edinburg and Pharr as
its City Engineer. He as overseen dozens of municipal projects and
has been involved in EDAP, TWDB, EDA, EPA, BECC and
NADBANC projects among others.

EXPERIENCE

Present
LeFevre Engineering & Management Consulting, McAllen, Texas.
Responsible for ensuring a quality product is provided through an
efficient design that will meet the needs of the client. Responsible for
maintaining proper documentation and communication throughout the
project.

19856 - 2014

J.E. Saenz & Associates, Inc. Edinburg, Texas

As owner of a full service engineering firm, Mr. Saenz oversaw the
day to day activities of over 50 personnel to provide planning,
surveying, design, construction management and ROW acquisition
services for numerous governmental agencies throughout the Rio
Grande Valley. Various projects consisted of effluent lines, water
mains, major gravity lines, water tower and regional lift station
designs. A notable project consisted of the study, design and
construction management of an approximate $40M sewer line
upgrades and regional lift station improvements for the City of Pharr
which required the coordination of funding sources from NADBANC,
EPA, TWDB, BECC and the City.

1990 - 19956

S.A. Garza Engineers, Inc. - Edinburg/Laredo, Texas;

As branch manager, Mr. Saenz was responsible for ensuring that
projects were properly designed on-lime and within budget. Mr.
Saenz assisted in one of the first TWDB funded projects called the
Faysville Colonia Project.

1985 - 1990

Baker/Aicklen & Associates, Inc. - Austin, Texas;

As project manager, Mr. Saenz was responsible for various utility,
roadway and development projects. Designed and managed projects
for severa! cities and numerous private clients. Served on the Gity of
Austin Water and Wastewater Commission which was responsible for
a budget of over $100,000,000.

1983 - 1985
Texas Department of Transportation - Pharr, Texas;

Education:
achelors of Sence, 1982
‘University of Texas at Austin_

Procedures Qualified .

_'_I'-:.‘__rqfi_e_slééi'on'_éi:l_'Afﬁ_li:ét:ipné': dia

Civil Engineer +1-m 7
Professionat Engincer, Texas No. 62553 .

7.-A..f:ﬁ|irat_io|_j|'§.; : _ |
South Texs Health Systems -
Committee_--;' S

UT Longhorn Foundation

Years of Experience:

As a graduate engineer, helped design numerous roadways in Hidalgo and Starr County.
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EMIGDIO “MILO" SALINAS, PE
PROJECT ENGINEER

Mr. Salinas has 8 years of experience in sewer, water, drainage and
street design. He has designed and construction managed industrial,
residential, commercial and municipal projects in various areas in
Texas. Mr. Salinas is bilingual in English and Spanish.

EXPERIENCE

2011 — Present

LeFevre Environmental &  Management  Consulting.
Responsible for design and construction management for water and
wastewater municipal infrastructure. Responsible for planning,
coordinating, designing and managing construction for municipal,
industrial, land development and residential projects.

2009 - 2011
Guzman and Munoz Engineering and Surveying, Inc.
Provide desigh and construction management for water and
wastewater municipal infrastructures. Responsible for pay request,
change orders, project stafus reports, inspections, construction
testing, project status meetings, interacting with client and
contractors. Project Engineer/inspector for Zavala County WCID#1 |
Wastewater Improvements Project, which includes the infrastructure 'Educatnon. »
of a wastewater collections system and wastewater treatment plant | BS, thi Engineer e |
for the Cily of La Pryor. Texas A&M Umversmy ngswlle,. |
:T '2006 e

_Pro;ect Role' § . '_ :
'Prolect Engmeer S

2007 — 2009

Halff Associates, Inc., McAllen, TX

Provided design for land development that included commercial,
industrial and residential sites.  Experience with water and ,
wastewater developments with residential, industrial, commercial and Professlonal Aﬂi!iations- B
treatment facilities. Designing of drawings which included the design | 2004 = presem; N |
of water, sanitary sewer, drainage, paving & dimensional control, | Member of. ASCE (Ammmn Somety'
grading and erosion control. Programs used included Microstation V8 /
and Geopak. Engineering calculations included sizing water and
wastewater developments, drainage pipes, flumes, drainage ditches
or canals, hydraulic calculations, earthwork calculations, drainage 2005 2006
statements, probable construction cost, paving sections (with Member of CEHS -
Geotech Reports) and other engineering procedures. (Civil. ngineering Honors soc,ety)' 1

:Registratl'on'sICertif cations; g
_meess[onal Englneer, Texas No }07703 :

',of CMI Engmeers)

2006 — 2007

Fugro McClelland Marine Geosciences, Houston, TX

Beveloped analysis for foundations on offshore platforms. Developed
preliminary and final reports and provided boring logs and pile design
working with a company owned program STRENGTH. [n took charge
of the drilling vessel with another engineer throughout drilling
operations of boreholes and soil testing. Testing included shear strengths, moistures, densities
and unit weights. Carried out data process and communication with the Houston office while
kaeping logs of operations. Professional interaction with clients throughout the duration of the job
aboard the vessel was a priority. Some of the clients that we worked with are some of the top
companies in the petroleum industry such as EXXON, SHELL, BP, PETROBRAS, PEMEX and
CHEVRON.
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e work  of - paraprofessional, sub-consultants, and professional

HILARIQ ORTIZ, JR,
PROJECT MANAGER

Mr. Ortiz has 19 years experience in drafting, designing and
managing projects throughout Texas and North Mexico. He has
assisted in land development and site work engineering for a number
of institutional, office, industrial, residential, and commercial sites in
various areas of civil engineering.

EXPERIENCE

2010 — Present
LeFevre Environmental & Management Consuiting, McAllen,
Texas. As office manager, plans, coordinates, and supervises the

engineering staff engaged in construction  administration,
engineering studies, surveying, and similar engineering projects.

2008 — 2010

Guzman and Munoz Engineering and Surveying, Inc. Harlingen,
Texas

Under the direction of the engineer, 1 plan, coordinate, and
supervise the work of paraprofessional and professional
engineering staff engaged in construction administration, municipal A9, LTATHE - _
engineering studies, surveying, roadway or fiood control design, and Technology, Texas State Tech
sirmilar engineering projects. College-Harlingen, 1995 =

AAS. Drafting and Deslgn -~
nical

2003 — 2007 ERUEEE AR N
AGH Engineering and Surveying - Brownsville, Texas; Operations _:Beg_i_s__t_r_a,tjQ_ﬂSlCér{tiﬁcaﬁiqns
Manager TxDOT Local Goverament Project
Under the direction of the engineer. Planned, coordinated, and 1} ° Procedures Qualified .- :

supervised the work of paraprofessional and professional
engineering staff engaged in construction administration, municipal g
engineering studies, surveying, residentialfcommercial development -l
and similar engineering projects. RN

befés_éioh_a'l' Affiliations

2000 — 2003 19.
Halff Associates Inc. - Mc Allen, Texas; Project Coordinator
Prepared and supervised the preparation of survey maps and
sketches from field notes, maps, and records; prepared plans, T
profiles, and cross-sections, using AutoCad and Microstation; prepared change orders and as-
built plans; for a varlety of land development projects throughout the Rio Grande Valley and
northern Mexico.

1998 — 2000

Brockette Davis Drake Consultants - Dallas, Texas; Senior Engineering Technician. Prepared
and supervised the preparation of survey maps and sketches from field notes, maps, and
records; prepared plans, profiles, and cross-sections, using AutoCad; prepared change orders
and as-built plans; for a variety of land development projects in the Dallas Metroplex.
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LEGAL NQTICE RFQ No.: 2015-008-02-04-MSS

Request for Qualifications
for
HIDALGO COUNTY

{Includjng all fanding sources, prograims. aud oatitfes)

«Consiruction Management Services Pool”

To:  Martha L. Salazar, CEPB, Putchasing Agent
Hidalgo County Purchasing Department
Physical Location: 2802 S, Business Hwy. 281
Postal/ Mailing; 2812 8, Business Hwy, 281
New Administration Building
Edinburg, Texas 78539

In accordance with the Requirements, and subject to all laws and tegulations of the United States
and state and local laws, the undersigned respondent proposes and commits to furnish all labor,
equipment, material, software and services as set forth in the documents hereinbefore mentioned, The
undersigned further agrees, upon acceptance of its qualification, to execute a contract andfor Purchase
Order issued by Hidalgo County for performing and completing the work described in the Requirements
within the time stated and for the prices proposed in the documents attached hereto and made a patt
hereof. :

Respondent acknowledges receipt of all of the pages of the documents referenced in the Request
for Qualification Checklist presented in connection with this procurement. Respondent undexstands that
Hidalgo County reserves the right to reject any or all qualifications and further reserves the right to
design the evaluation criteria to be nsed in selecting the lowest and best qualification.

Respondent agrees that this qualification shall be good and may not be withdrawn for a period of
ninety (90) caleridar days after the schedyled closing time for receiving qualifications, as contained in
the Requirements.

Respectfully submitted,
Firm: LeFevre Engineering & Management Consulting, LLC
Address: 612 Nolana, Suite 520
Nk A0
Nl A
Piinfed Name: WesleY Richard LeFevre
Titles President
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Insurance Requirement Acknowledgment

L, Wesley Richard LeFevre , quthorized represemcﬁive for LeFevre Engincering & Management Consultling, LLC

Company/Vendor
hereby acknowledge receipt of the County's required insurance limits. Said requirements:

.« wiil be acquired within 10 working days ofter notification from Purchasing Deparment of
award of project by the Hidalgo County Commissioners* Court;

« «  willacquire additional amounts required fo meet the County's requirements within 10 working
days after notification from Purchasing Department of award of project by the Hidalgo County
Commissioners’ Court: currently cany the following

Professional Liability (Errors & Omiissions): $ 1,000,000.00

Automobile Uabiiity: $_ 1,000,000.00 General Liablity: $ 1,000,000.00

. have W\/ neen met, see attached copy of insurance certificcx’r_e‘

/W ’%e—ﬂ’" February 4, 2015

Authotlized Representative Date

Notice 1o Proposer:
A cettificate of Insurance for the required insurance imits shall be provided to the Purchasing
Department’s Confract Managers In order to qualify for award and fo execute G contract
petween your Company and ihe County

Fallure to provide Certificates of Insurance to the Purchasing Department's Coniract Managers will
cause the award fo be rescinded and re-awarded fo next qualified vendor. Certificates of nsurance
will be monitored and verifled on a quarterly basls to ensure coverage policy is in place, f is the
Cormpany’s obligation to matntain the appropriate Insurance coverage throughout the ferm of the
contract.

THIS FORM MUST ACCOMPANY YOUR PACKET
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PROJECT REQUIREMENTS ACKNOWLEDGMENT

This Is to certify that 1, Wesley Richard LeFevre , possess all of the APPLICABLE:

1. Licenses: LeFevre Enginsering & Management Consulling, Wesley LeFevre, Emigdio Salinas, Jose. I, Saenz

2. Bonds: Insurance - Professional Liability, General Liability and Auto

3, Cerlificates: HUB Certification, DBE Certification

4, Permiis:

5, Other:

necessary to cany out the required project. Furthermore, | am providing coples of the regulred
documentation so that, If my company is awarded this project, | may be eligible to entfer into a
coniract with Hidalgo County and proceed to complete the project in a timely manner,

* Any licenses, bonds, cerlificates, permiis, etc. which are required must be presented as part of
the packet In order to expedite the evaluation process. Fallure 1o provide sald documentation wil

result in the disquadlification of your proposal/qualification.

Y\/ﬂ//{ w%/ February 4, 2013

e U:’fhorlzed Signature Date

LeFevre Engineering & Management Consulting, LLC
Company

612 Nolana, Suite 520
Address

McAllen, Texas 78504
City, State, Zip

Page 4 of 4
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CONELICT OF INTEREST QUESTIONNAIRE FormM CIQ

For vendor or other person doing business with local governmental entity

This questionnalre refiects changes mads to the law by HB. 149%, 80th Leg., Regular Sesslon. OFFICE USE ONLY

This questionnalre [s baing filed in accordance with Chapter 176, Local Government Code | pate Recatved
by a person who has a business ralationship as defined by Section 176.001(1-a) with alocal
governmental entity and the person meets requirements under Section 176.006(a).

By law this questionnaire mustbe filad with the records adminlstrator of the lacal governmental
entity not later than the 7th business day after the date the person becomes aware of facts
that require the statementtobe filad. See Section 176.006, Local Government Code.

A person commlts an offense if the person knowingly viclates Section 176.008, Local
Government Code, An offense under this section is a Class C misderneanar.

1| Name of person who has a business refationship with local governmental entily.

LeFevre Engineering & Management Consulting, LLC

2
D Check this box If you are filing anupdate to a previously filed questionnaire,

{The law requires that you file an updated completed questionnalre with the appropriate filing authority not
tater than the 7ih business day after the date the eriginally fled questionnalre becomes incomplate or inaccurate.)

Narme of focal government oficer with whom filer has employment or business relationship.

None
Name of Officer

This section {item 3 Including subparts A, B, G & Dy must be complatad for each officer with whom lhe filer has an
employment or olher business relationship as defined by Section 176.0014(1-a), Local Govarnment Cods. Attach additional
pages lo this Form CIQ as hecassary.

A. |s the local government officer named in this sectian recaiving or fikely to receive taxable income, other than investment
income, from tha filer of the questionnalre?

D Yes No

8. ls the filer of tha quastionnaire racsiving or likely to receive taxable income, other than Investment income, from or at tha
diraction of the local government officer named In thls section AND the taxable Income is not recelved from the local
govarmmental enfily?

D Yes No

C. ls the filer of Ihis questionnaire employad by a corporatlon or other business enlity with respect to which the focal
government officer serves as an officer or diractor, or halds an ownership of 10 percent of more?

D Yes No

D. Describe aach employment or business retationship with the lacal government officer naraed in this seclion.

/)7/1/////40 /ﬂ/ﬁ WESLEY iAeHard Lg fg‘wag Januory 28, 2015

g{gnm?ﬁ of person doing businass wilth tha governmental entlty Date

Adopted 06/28/2007




Hidalgo County
Arturo Guajardo Jr.

T

02581

instrument Number: 2015-2681688

As
Recorded On: January 28, 2016 Recording
Parties: Billable Pages: 1
To Number of Pages: 2

Comment: CONFLICT OF INTEREST

s gxamined and Charged as Follows: **
Recording 26,00
Totai Recording: 26.00

srsnssanie THIS PAGE 1S PART OF THE INSTRUMENT eamatrts
Any provision hareln which restricis the Sale, Rental of use of the desciibed REAL PROPERTY
because of color or race Is Invalid and unenforceable under federal law,

File Information: Record and Return To:
Document Number: 2015-2581688 LEFEVRE ENGINEERING AND MANAGEMENT
Receipt Numbsr: 1495830 RETURN TO CUSTOMER(ERIC CANTU}
Recorded Date/Time: January 28, 2015 10:45A TX

User / Station: M Cantu - Cash Station 03

STATE OF TEXAS
COUNTYY OF HIDALOD

1 hareby cartify that this Insfrumant sas FILED In the Fife Humbar sequence on the datellinte
printed heren, end vias duly RECORDED In the Ofilcfal Records of Hidalge County, Texas

Arturo Quajardo Jr.
County Clerk
Hidalge County, TX




EXHIBIT “E”
PROPOSER’S AFFIDAVIT

PROPOSER’S AFFIDAVIT OF NON-COLLUSION
NON-CONFILICT OF INTERST, AND ANTI-LOBBYING

STATE OF TEXAS
COUNTY OF HIDALGO

Affiant, Wesley Richard LeFevie , being first duly sworn, deposes that:

(1)  Affiant does hereby state neither the Proposer nor any of the Proposet’s officers, partners, owners,
agents, tepresentatives, employees, ot parties in interest, has in any way colluded, conspired, agreed,
ditectly or indirectly with any person, firm, corporation, or other proposer, or potential proposet, ta provide
any money or other valuable consideration for assistance in procuring or attempting to procurc a contract ot
fix the prices in the attached proposed ot the proposal of any other proposer, and further states that no such
money or other reward will be hereinafter paid.

(2)  Affiant further states they have neithet recommended or suggested to Hidalgo County or nay of its
offictals or employees, any of the terms or provisions set forth in their Request for Proposal and subsequent
agreement, except at a meeting open to all interested proposers, of which proper notice was given,

(3) Affiant, further states their officers, employees, or agents have not, and will not attempt to lobby,
directly or indirectly, the Hidalgo County Commissionet’s Coutt between proposal submission date and
award by the Hidalgo County Commissioner’s Court.

(4) Affiant further states no officer, or stockholder of the Proposer is & membet of the staff, or related to
any employee of the Hidalgo County except as noted herein below:

Signature/Title: W/jg/ /’M ’%/ President

Subseribed and sworn to befote me this "ﬁr\ua\; i day of Zq ,20 1 5
Notaty Public /Q‘/ /) ;7%’;
$

My cominission expires: ,4\} ju%f# 5 ~ L0 /5 .

3 ‘*'; ERIC CANTU
' WY COMMISSION EXPIRES
A Aust5, 2015




HIDALGO COUNTY
PURCHASING DEPARTMENT

Proposer/Vendoy Application
Complete in ffrin or type. Please retitin this application fo the Hidalgs Couitty Purchiasing Deparimeit
thru Facstmile: (956) 3182619 ar (956) 292-7612
in person or regutar mail fo:
Malling/Postal Address; 2812 8. Business Hyyy, 281
Physical Address: 2802 §. Business My, 281
Edinburg, Texag 78539
or e-mail: purchasiog@eo. hidalgo,&.us

Company Name: LeFevre Engineering 7 Telephone No, { 956 } 687-5362
dba Name; LeFevre Engineering & Management Consulting, LLC
egal Name:
- [Madlivg Addvess: 612 Nolana, Suite 520 FaxNo.( 956) 687-5363
ysieal Address: 612 Nolana, Suite 520
City, State, Zip McAllen, Texas, 78504 Tax LD, No. 20-8133671
Rentif to Addiess City, State, Zip

-7inil Address: tichard@lefevregroup.net

Representative(s) Name(s) & Title(s) Wesley Richard LeFevre, President

Type of Organization (checl one); Tudividuzl Partnership Corporation Non-Profit

X L1LC Sele Proprictor Other, Specify
State Edentificatlon No, (Pleaso attached completed W-9 form with this application)
Federal Identification No, or (if individual) S5 No. 20-8133671
State of Incorporation; _ 19Xas Date:__January 2013 omer
Type of Business (checlk one); Manufacturer Wholesaler Retailer Broker

Other, Specify

Digtributor X Service Organization

Name & Title-of Person(s) Authorized to Sign Bids, Proposals, and/er Coniracts:
Wesley Richard LeFevre, President

Small and/or Disadvantaged Business Information {check application cxifeiis)

Small Business: Disadvantaged Business (At Least 51% Ownership)

) Less than 125,000 anmval gross seceipt O Black American, 0 Native Ariericar
(1 Less than 250,000 annual gross receipt iXHispanio Anjeriean O 'Women

[ 1Tess than 409,000 annual pross recefpt 0 Asiaii Pagific American 1 Othet

FMore than 500.000 arnual gross recelpt

'Have vou been certified as a HUB or an MBE/WBE source?: H¥es [INo
Mdicgte Certification No.(s): 1208133671600 or are Certificate(s) attached?: K¥es [ONo.

What type of produci(s) isfare sollelied by your eompany?; Construction Management Services

Would you like to hg provided with speciffeations for pro¢uréments of suell froducis?: XY¥es. [ONo _

To Be Comyileted by the Conntyt Ree'd by (Purchasing): Date Ree’d by (Puvchasing):

"ngglfomqmed Informatioh to Auditor’s Offfce: Entiy Dnte: Vendor No:

(THIS PAGE MUST BE SUBMITTED WITH PROPOSAL)




>
o £
Texas @Y &
Department 7 &
of Transportation C3tion ¥

Disadvantaged Business Enterprise Program |

This certifies that the following listed firm is certified as a DBE in accordance with
~ Federal Regulations 49 CFR, Part 26 .
LEFEVRE ENGINEERING AND MANAGEMENT CONSULTING, LLC. (VN 25675) g
This Certificate is subject fo m_CMbm:mmun or E_monm&o:“ and ﬂ

DBE information verification annually, upon the anniversary month. ﬁ

Current certification information will be listed in the TUCP Directory. q,

The TUCP Directory website is www.ixdof.gov

iy
December 19, 2014 M . J«/\

Date issued Ron Wiison, Director
Office of Civil Rights




HISTORICALLY UNDERUTILIZED BUSINESS (HUB) DECLARATION

"The pritmary objective of the Hidalgo County HUB Program is to ensure Historically Underutilized Busingsses receive a
fair and equal opportunity for participation in the County’s procurement process, 'This fact holds true for Services
{Professional & Non-Professional), Commodities, and Construction contracts and any subcontracts thereto. The program
strongly encourages Prime Contractors to provide subcontraéting opportunities to Certified Hub Contractors/Vendors.
Out goal for HUB contractor/vendor patticipation, as well ns HUB subcontiactor participation is 30%. To be considered
as a “Certified HUB Contractor/Vendor” the contractor/vendor must have been certified by, and hold a current and valid
cerlification with any of the three agencies listed below.

Have you been Certified as a HUB or an MBE/WBE source?: #Yes 0 No e

If yes, by whom?: [ Texas Building & Procurcment Commission  BfOther_T€Xas Complroller of P ublic Accounts

Indicate Certification No(s).;_1208133671600 or Are Cerlificate(s) Attached?: XYes 1No

LIST OF CERTITIED HUB SUBCONTRACTORS
(Attach additional pages if necessary)

L R _
What percentage of the Bid, RFP, or RFQ is to be subcontracted with Certified HUB sowrces?: %
(List TTUB Subcontractor information below),
HUB Subcontractor Natae: HUB Status:
Certifying Agency (Check afl applicable): OTexas Building & Procurement Commission [ other
Addvess: City: State: Zip:
Contact Person: Title: PhoneMNo.: ()

Subcontract Amount: § Description of Work to be Performed:

HUB Subtontractor Name: HUB Status:

Certifying Agency (Check all applicable); OTexas Building & Procurément Coimmission {_jother
Address: City: . State: Zip:
Contact Person: Title; TPhoneNo,! ()

Subeoniract Amount: $ Description of Woik to be Performed:

HUB Subcontractor Name: HUB Status;

Certifying Agency (Check all applicable): OTexas Building & Procirement Comimission [Jother
Address:’ City: State: Zip:
Contact Person: Title: PhoneNo.: ()

Subcontract Amount; $ Description of Work io be Performed:

(THIS PAGE MUST BE SUBMITTED WiTH PROPOSAL)




s U s AN TEXAS COMPTROLLER of PUBLIC AGCCOUNTS

cC OMB § PO,BoX 131 86 » AusTiit, TX 78711-3186

The Texas Comptiolier of Public Accounts {(CPA) administers the Statewide Historically Underutilized Business (HUB)
Program for the State of Texas, which Includes certifying minorily and wornan-owned businesses as HUBs and is designed to
faclliiate the participation of minority and woman-owned businesses in state agency procuremsnt opportunities.

We are pleased to inform you that your appllcation for ceriificationfra-certification as a HUB has been approved. Your
company's profile s fisted n the State of Texas HUB Directory and may be vilewed online at
hllp:!fwvm.window.state.tx.uslprecurementllcmb!fhubonly.html. Provided that your company continues to mest HUB eligibiilty
requirements, the enclosed HUB certiflcate Is valid for four years. .

You must notify the HUB Program In writing of any changes affecling your company’s compliance with the HUB eligibllity

requirements, including changes in ownership, day-to-day management, control andfor principat ptace of business. Note: Any

changes made lo your company's Information may require the HUB Program fo re-evaluate your compan y's eligibllity.

Please reference the enclosed pamphiet for additional resources, such as the state's Centralized Master Bidders List (GMBLY),
that can increase your chance of daing business with the state,

Thank you for your participation in the HUB Programl If you have any questions, you may contact a HUB Program
representative at (512} 463-5872 or toll-frea In Texas at (888) 863-6881,

Texas Historically Underutilizad Business {HUB) Certiticate
‘ Cestificate/VID Number: 1208133671600

7 Flle/Vendor Number: 480174
Approval Date: g8-NOV-2013
3 F Scheduled Expiration Date: 08-NOV-2017

sﬁtiwtée Mistorlcatly Underutlltzed Business Pregram 4
The Texas Comptroller of Public Accounts (GPA), hereby ceriiffes that

LEFEVRE ENGINEERING & MANAGEMENT

has successfully met the established requirements of the State of Texas Historlcally Underutilized Business {HUB)
Program to be tecognized as a HUB. This certificate printed 08-NOV-2013, supersedes any registration and certificate
previously Issued by the HUB Program, If there are any changes regarding the information (Le., business structure,
ownership, day-to-day management, operational control, business location) provided in the submission of the business’
application for reglstration/certification as a HUB, you must immediately {within 30 daye of such changes) notify the HUB
Program In willing. The CPA reserves the right to conduct a compllance review at any time to confirm HUB eligibility. HUB
carlification may be suspended or revoked upon findings of ineliglibility,

Rl A Cibar

Paul Gibson, Statewfde HUB FProgram Manager
Texas Frocurement and Support Services

Note: In order for State agencles and fnsilulions of Higher sdueation {universities) to be credited for ulllizing {his businass as a HUB, they must award
payment undsf the Ceniiflcate/VID Number [dentifled above. Agencles and unlversilias are encouraged {o validate HUB ceriilicalion prior io Issufng &
. riollée of award by accessing the Inlemst (hﬂpillmm.wlndow.stat'e.!x.u‘sfpfocuremenllomb!rcmbmuh‘hlml) or by contacling the HUB Program at
1-808-863-5861 of 512- 463-5872,  ° Rer.03/12




on W=9

{Rev. January 2011)

Depariment of the Treasury
Internal Revenue Service

Request for Taxpayer
Identification Number and Certification

Give Form to the
requester. Do not
gsend to the IRS.

Namae {as shown on your incoma tax relurn}
Wesley Richard LeFevre

Buslness name/disregardsd sentity nama, if different from above
LeFevre Engineering & Management Consulting, LLC

Check appropriate box for federal 1ax
classification {required):  { ] Individualfsole prapriator

{1 Other {ses Instructions) »

El C Gorporatien

Limited Habllity company. Enter {he lax olassification {G=C comporation, 8= corporatien, P=partnership) > 5

D S Corgoration D Partnership D Trust/eslate

[:} Exempt payea

Address {number, slreet, and apt, or suite noj
612 Nolana, Ste. 520

Requester's name and address {optional)

Gity, state, and ZIP code
McAllen ,Texas 78504

Print or type
See Specific Instructions on page 2.

Hist account number{s) here optlonal)

Taxpayer ldentification Number (TIN)

Enter your TIN in the appropriate box. The TIN provided must match the name given on the "Name® line
to avold backup withholding, For individuals, this Is your social secuilty number {SSN). However, for a

resident alien, sole proprietor, or disregarded entity, see the Pari | Instructions on page 3. For olher - -
entities, it is your employer ldentification number (EIN). If you do not have a number, see How o get &

TIN on page 3.

Nota. If the account Is In more than one name, $ee the chart on page 4 for guldelines on whose

number to enter,

Social security number

Employer ldentification number |

2|0 -|8)1{313j6]7|1

Part Il Certification

Under penalties of perjury, | cerlify thal:

1. The number shown on this form is my correct taxpayer Identification number {or | am waiting for a number to be lssued to me}, and

2, | am not subject to backup withhelding because: (a) | am exempt from backup withholding, or {8) | have not been notified by the Internal Revenus
Sarvice {RS) that | am subject to backup withholding as a result of a failure to report all interest or dividends, or (¢} the IRS has notified me that | am

no longer subject to backup withhelding, and

3. fam a1.S. citizen or other [1.8. person {defined helow).

Certification instructions. You must cross out item 2 abiove if you have been notified by the IRS that you are currently subject to backup withholding
because you have falled to report all interest and dividends an your tax return. For real estate transactions, item 2 does not apply. For mortgage
interest paid, acquisilion or abandonment of secured property, cancellation of debt, contributions to an Individual retirement arrangement (IRA)}, and
generally, payments other than interest and dividends, you are not required to sign the certification, but you must provide your correct TIN. See the

Instructions on page 4.

Sign

Signature of
Here

U.S. person >

Date » February 4, 2015

General Instructions

Section references are to the Internal Revenus Code unless olhenwise
noted.

Purpose of Form

A person wha is requlred to file an information return with ihe IRS must
obtain your correct taxpayer identification number (TIN) to report, for
example, Income paid to you, real estate Iransactions, mortgage Interest
youi pald, acquisition or abandonment of secured property, cancellation
of debt, or contributions you made to an [RA.

Use Form W-9 only if you are a U.S. person {including a resident
alien), to provide your correct TIN to the person requesting it (the
requester) and, when applicable, to:

1. Certify that the TIN you are giving is comrect {or you are waiting fora
number to he issued),

2. Certify that you are not subject to backup withholding, or

3. Claim exemption from backup withholding if you are a U.S, exempt
payes. If appiicable, you are also cerifying that as a U.S. parson, your
allocable share of any partnership Income from a U.S. trade or business
is not subject to the withhalding tax on foreign partners' share of
effectively connected Incomae.

/ )/25/‘;@“/%/

Note, if a requester gives you a form other than Form W-9 to request
your TiN, you must use the requester's form if it Is substantially simitar
to this Form W-9.

Definition of a U.S. person. For federal tax purposes, you are
consldered a U.S. person if you are:

+ An Individual who Is a U.S. citizen or U.S. resident alien,

+ A partnership, corporation, company, or assoclation created or
organized in the United States or under the laws of the United States,

+ An eslale {other than a forelgn estats), or
+ A domestic trust {as defined in Regulatlons section 301.7701-7).

Special rules for partnerships. Partnerships that conduct a trade or
buslness in the United States are generally required to pay a withholding
tax on any forefgn partners’ share of income from such buslness.
Further, in certaln cases where a Form W-9 has not been recelved, a
partnership Is required to presume that a partner is a foreign person,
and pay the withholding tax, Therefore, if you are a U.S. person that is a
partner in a partnership conducting a trade or business In the United
States, provide Form W-8 to the parinership to establish your U.G.
status and avoid withholding on your share of partnership Income.

Gat. No. 10231X

Form W-9 {Rev. 1-2011)




Form W-8 {fev. 1-2011}

Page 2

The person who gives Form W-8 Yo the parnership for purposes of
sstablishing fts LS. status dnd avolding withkalding on lts allacable
share of net Incoma from the partnership eonducting a trade or buslness
in the United Stales Is in the following cases:

* Tha U.S, owner of a distegarded entily and not the entity,

* Tha U.S. granter or other owrier of a grantor irust and not the trust,
and

* The U,S. trust {other than a grantor Lrust} and not the bensflciaras of
{he trust.

Foreign peraan. if ybu are 4 forelgn person, do not use Form W-9.
Instead, Use the appropriate Form W-8 (see Publicatlon 515,
Wilhholding of Tax on Nonresident Allens and Forelgn Enlitles).

Nonresident allen who besomes a resldent allén, Generally, only a
nenresident alfen individual may use the terms of a tax lrealy lo reduce
or eliminate U.S. tax on certaln lypes of income. Howaver, most tax
treatles contaln a provision known as a “saving clause.” Exceptiona
specilied in the saving clduse may permit an exemption fromi tax lo
conlinue for certaln types of Income even after ke payea has othsrwise
become a U.S. resident aflen for tax purposes.

1 you dre a U.S. resident allen who Is relying on an exespifof
contalned in the saving clause of a tax treaty to elalm an exemptlon
from U8, fax on certain lypes of Income, you must attach a statement
1o Form W-8 that spseifies the following fiva ftems:

1. The trealy cotintry. Generally, this must ha the same lrealy under
which yau claimed exemption from tax as a nonrestdent aflen.

2, The realy arlicle addressing the Income.

A, The article number (or location) In the fax ireaty thal contalns the
saving clause and its exceptlons.

4, The type and amount of income that qualifies for the exemplion
from tax,

5. Suffictent facts to Justify the exemplion from tax under the terms of
the trealy article.

Example. Articls 20 of the U.S,~China Income tax treaty allows an
exemption from tax for scholarship Income recelved by a Chinese
student temporarily present in tha Unlted States. Under U.S. law, this
student will become a resldent afien for tax purposes If his or her stay in
{he United States exceads § calandar years. However, paragraph 2 of
the flrst Protocol to the U.S.-China freaty (dated April 30, 1984) allows
tha provislons of Article 20 lo continue to apply even after the Chinese
student becomas a resldant alien of the Linited Slates. A Chinese
student who qualilies for this exception {under paragraph 2 of the first
protaco} and is relylag on this exception to clalm an exemption from tax
on his or her scholarship or fellowship Income would altach to Form
W-2 a statament that Includes the Information described above fo
support that exemption.

If you are a nonresident allen or a foreign entity not subject to backup
withholding, give the requester the appropiate cormpleled Form W-8.

What Is backup withhelding? Persons making certain payments to you
must under cerlain conditlons withhold and pay to the IAS a percentage
of such paymenls, This Is called "backup wilhholding.” Payments that
may be subject fo backup withholding Include interest, tax-exempt
interest, dividends, broker and barter exchange tansacilons, rents,
royaliles, nonemployee pay, and certaln payments from fishing boat
operalors. Real eslate transactions are not subject to backup
withholding.

You will not ba subject to batkup withholding on payments you
recslva If you give the requester yaur correct TIN; make the proper
certifications, and report ail your laxable Intarest and dividends on your
{ax return,

Payments you receive will be subject to backup
withholding if:

1, Yott do not furnish your TN to the requester,

2, You do not cerlify your TIN when required (see the Part Il
instructions on page 3 for detalls),

3. The RS tells the requester that you furnished an ncorrect TIN,

4. The IRS tells you that you are subject 1o backup withholding

becausa you did not report alf your interest and dividends on your {ax
relumn {for reportable interest and dividends only), or

&. You do not cartify to the requester that you are not subject to
backup withholding under 4 abova (for reportable interest and dividend
accounls opened after 1983 only).

Certaln payees and paymenls are exempt from backup withholding.
Ses the Instructions below and the separate Instructions for the
Requaster of Form W-9.

Also see Speclal rules for partnerships on page 1.

Updating Your Information

You must provide updated informalion to any person to whom you
claimed o ba an exeimpt payes If you are no longer en exempt payes
and anliclpate recelving reportable payments In ths future from this
person, For example, you may need to provide uptated Information If
you are a G corporalion that elacts to be an S corporation, or if yolino
longer are tax exempt, In additlon, you must furntsh a new Form W-9 if
the name or TIN changes for the accaunt, for example, if the grantor of a
grantor trust dles,

Penalties

Failure to fumish TIN. If you fall to furnlsh your comrect TIN o a
requester, you are subject to a penalty of $50 for each such fallure
unless your fafiure is duse to reasonable cause and not to willful neglect.

Givil penalty for false Information with respect to withholding. |f you
rmake a false statement with no reasonable basis that results In no
backup wilkhalding, you are subject to a $500 penally.

Griminal penaity for falsifylng information, Willfully falsifying
cerifleations or affiimalions may subject you lo criminal penallies
Including fines and/or Impriscnment,

Misuse of TINs, If tha requester discloses or uses FINs in violation of
federal law, the raquester may be subject to civlt and criminal penalties.

Specific Instructions

Name

1f you are an Individual, you must generally enter the name shown on
your Income tax return. However, If you have changed your last name,
for Instance, due to marriage wilhout informing the Soeial Security
Admilnistration of the name change, enter your flrst name, the last name
shown on your socfal security card, and your new fast name.

If the account is In joint names, list first, and Then circle, the name of
the person or eniity whiose number you entered In Part | of the form.

Sole proprietor. Enter your Individual name as shown on your incoms
tax return on the “Name” line. You may enter your business, trade, or
"doing busineas as (DBA)” name o the "Business name/disregarded
enlify nams” line.

Parinership, C Corporalion, or S Corporation. Enter the entity's nama

on the *Name* line and any business, trade, or “doing business as
{DBA) name” on the "Business name/distegarded antity name" line.

" Disregarded antty, Fater the owner's name on the “Name” line, The

name of the entily entered on the "Name® iiné should neverbe a
disregarded entity. The name en the “Name" line must be tha name
shown on the Income tax refurn on which the income will be reported.
For example, If & forelgn LLG that ts trealed as a disregarded entity for
L1.8. federal tax purposes has a domestic owner, the domestic owner's
name is required to ba provided on the “Name" line, If the direct owner
of tha entity is also a disregarded entily; enter the first owner that Is not
disregardad for federal tax purpdses. Enler the disregarded entlty's
name on the "Business name/dlsregarded entily name” line, If the owner
of the disregarded entily is a forelgn persen, you must complete an
appropriate Form W-8.

Nota. Chack the apprapriate box for the federal tax classification of the
person whose name Js entered on the “Name” llne (individual/sole
propristar, Partnarship, C Gorporation, S Corporation, Trust/estals).

Lirnited Liability Company {LLG). if the person identifled on the
‘Namsg” ine {s an LLG, check the "Limited lizbllity company” box only
and enter the appropriate code for the tax classification In the space
provided, If you are an LLC that Is treated as a partnership for faderal
fax purposes, enter "P" for parirerehip. If you ave an LLC that has filsd a
Form 8832 or a Form 2553 to be taxed as a corporatlon, enter "G for
G corporallon or "8* for S corporation. If you are an LLC that s
disregarded as an entity separate from its owner under Regulation
saction 301.7701-3 (except for émploymant and excise tax), do not
check the LLGC box unless tha owner of the LLC (required to ba
tdentifled on ihe “Name” line} is another LLG thatis not disregarded for
federal tax purposes. If the LLG Is disregarded aa an enilly separate
from lis ovmner, enter the appropriate tax classification of the owner
Identifted on the “Name" fine.
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Ciher entities. Enler your business name as shown on required federal
1ax documents on the "Name" lina. This name should match the name
shown ont the charter or olhier legal document crealing the entily, You
may enter any business, trade, or DBA nama on the “Business name/
disregarded entity name"” iine.

Exempt Payee

If yau are exempt front backup withholding, enler your nama as
deserlbed abova and check the apprapriale box for your stalus, than
check the "Exempt payes® box in the lins following tha “Business name/
disregarded entlly name,” sign and date the form.

Genarally, individuals {including sole prapilstors} are not exempt from
backp withholding. Gorporalions are exempt from backup withholding
far certaln payments, such as Iatersst and dividends,

Note. H you are exempt from backup wilkholding, you shotld stllf
completa this form 1o avold possible erroneotts backup withiolding,
‘The following payees are exempt from backup withhalding:

1. An organization exempt from {ax under section 501 {8}, any IRA, ora
custodial account under section 403()(7) if the account salisfles the
requlrernents of section 401()(2),

2, The United States or any of lis agencles or Instrumentalilies,

3, A stale, {he District of Columbla, & possaession of the United States,
or any of thelr political subdivislons or Instiumantatities,

4. A forelgn govamment or any of its political subdivisions, agencles,
or instrumentalilles, or

5. An International organization or any of s agencles or
Instrumentalities.

Other payees that may ba oxempt from backup withholding Include:
6. A corparation,
7. A foralgn central bark of issue,

8. A dealer in securities or commodities required to register in the
Unlted States, the District of Celumbla, or 4 possesston of the United
States,

9. A futures commieslon merchant reglsiered with the Cormmadily
Fulures Tradling Commission,

10, A roal estate investment trust,

11. An eniity registared at all times during ihe tax year unRder the
Investment Company Act of 1840,

12, A common trust fund operated by a bank under section §a4dia),

13, A financial institutlon, :

14. A ralddierman knowst in $he Investment community as a nominee or
sustodlan, or _

18, A trust exempt fram tax under section 684 or described In secllon
4947,

The followlng chart shows lypes of paymanis that may be exempt
from backup withhokding. The chart applies to the exempt payess listed
sbove, 1 through 15.

THEN the payment {s exempt
for,..

I£ the payment s for. ..

All sxempt payess excapl
for9

interest and dividend payments

Exempt payess 1 through & and 7
{hrough 18, Also, G carporations.

Broker trangactlons

Barler exchange transactions and | Exempt payses 1 through 5

patronage dividends

Payments aver $600 required 1o be Generally, exempt payees
reported and direct sales aver { through 7%
$5,000"

' &saa Form 1008-MISG, Miscellaneoys Income, and its nstiuolions.

Hawaver, the followlng payments made to corporation and repartable on Form
1092-MISC are not exempt from hackup wilhholding: medjcat and health care
payments, attomays' fees, gross praceeds paid to an altomnsy, and payments for
services pald by a federal executive agency.

Part i. Taxpayer Identification Number (TiN})

Enter vour TIN in the appropriate box. [f you ara a restdent allen and
you do not have and are not efigible to get an SSN, your TIN [s your IRS
fadividual taxpayer idenlification number {ITIN), Enter it n the sactal
se;:urity number box. [f you do not have an {TIN, see How togeta TiN
balow.

If you are a sole propretor and you have an EIN, you may enter sither
your 88N or EIN. Howsver, the IRS prefers that you use yaur 85N,

1 you are a single-member LLG that is disregarded as an enfily
sepatate from its owner (seo Limited Liabllity Gompany {(LLC) on page 2),
enter the owner's S8N (or EIN, If the owner has one). Do not enter the
disregarded enlity’s EIN. If the LLG s classiflad as a corporation or
parinership, enter the enllty’s EIN.

Noté. Sea the chart on page 4 for furiher clarification of name and TIN
combinations.

How 1o get a TIN. If you do not have a TIN, apply for one fmmediately.
To apply for an 38N, get Form 55-5, Application for a Soctal Security
Gard, fram your local Saclal Secuity Administration office orgst this
form online at wivw.ssa.gov. You may also ge! this form by calling
1-800-772-1213. Use Form W-7, Application for IRS Individual Taxpayer
{dentiflcation Numhar, to apply for 2n ITIN, or Form §8-4, Applicallon for
Employer identiflcation Number, to apply foran EiN. You can apply for
an EIN online by accessing the IRS website at ¥, . irs.gov/businasses
and dlicking an Employer Identification Numbar (EIN) under Starting a
Buslnass. Yott can get Forms W-7 and S8-4 from the RS by visling
1AS.gov or by calling 1-800-TAX-FORM {1-800-829-3676).

1 you are asked to complele Form W-8 but do not have a TIN, write
“Applled For” in the space for the TIN, slgn and date the form, and give
it to the requester. For Interest and dividend payments, and certain
payments made with respecl to readily tracable instrumants, generally
you vill have 60 days to get a TIN and give 1t fo the requester before you
are subject to backup withholding on payments, The 60-clay rule doos
not apply to other lypes of payments. You will ba subject to backup
withholding on all such payments untif you provide your TiN to the -
requaster.

Mote. Enteting “Appiled For" means that you have afready applied fora
TIN or that you Intend to apply for one soon.

Caution: A disragarded domestic entily that has a forelgn owner must
usa the appropifate Form W-8.

Part I, Gertification

To establish fo the withholding agent that you are a U.S. person, or
resident allen, sian Form W-9. You may berequésted to sign by the
withhalding agent even I item 1, balow, and itams 4 and 5 on page 4
indloate othervdse.

For 4 jolnt aceount, only the person whoss TIN Is shown inPart i
should slgn {when requlred). Inthecassofa disregarded entity, the
person identifled an the "Name" line must sign. Exempt payaes, see
Exempt Payes on page 3,

slgnature requirements, Goraplete the corllfication as indlcated In
itema 1 through 8, balow, and items 4 and 6 on page 4,

1, Intarest, dividend, and barter exchange acocounts opened
hafore 1984 and hroker accounts considered aclive during 1983,
You must glve your corect TN, but you do not have to slgn the
cerliffcation.

2, interest, dividand, broker; and barter exchange gecounts
opened after 1983 and broker accounts considered inactive during
1983, You must sign the certilication or backup withholding will apply. if
you are subject to backup withholding and you are merely praviding
your correct TiM to the requester, you must cross outitemn 2 in tha
cerlification before signing the form.

3. Real estate transaotions. You must slgn the cerlification. You may
cross oul itern 2 of the certiflcatlon.
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4, Other payments, You must give your correct TIN, but you do net
have to sign tha certlifcalion unless you have been notified that you
hava previously given an Incerrect TIN. "Other payments” Include
paymients mads in the course of the raquester’s trade or business for
rents, royalties, goods {other than bills for merchandise), medical and
health care services (Including paymen!s to corporations), paymenis 1o
a nonemployee for services, payments to certain fishing boat crew
members and fishermen, and gross proceeds pald to allorneys

{ncluding paymenls ta corporatfons).

&, Mortgage Interest pald by you, acqulsitlon or abandonment of
seoured property, cancellation of debt, gualifted tuitlon program
payments {under section 529}, IRA, Coverdsll ESA, Archer MSA or
HSA contributions or distrlbulions, and penslon distributions, You
must give your correct TEN, bul you do not have to sign the cerdification,

What Name and Number To Give the Requester

For this type of account:

Qive name and SSN of

1. Individual
2, Two or more individuals foint
account)

8, Custedian account of & minor
{Uniferm Giftlo Minors Acl} -

4, a. The usual revocabla savings
tyust {grantor |= also lrustes)
b. So-caljed lnsst account that s
not alagal or va¥d trust under
stats law

5, Sola propsietorship or disregarded
entity owined by an individual

6. Granlor trust filing under Oplionat
Form 1099 Flling Method 1 {sea
Beaulation sectlon 1,67 {-4(bY2KHAN

The Individual

‘The gotual owner of the account or,
if comblned funds, the first
{ndividuat an the account

The minor *
The grantor-trustea '

The actuat owner’

The owner®

The grantor*

For this {ype of acoounk:

Give name and EIN of:

7. Disregarded entity not owned by an
Individual
B, A valid trust, eslate, or pension frust

8. Corporation or LLG electing
corporate stalus on Form 8832 or
Form 2553

10, Assoclation, club, refigious,
charltabde, ediaational, or other
fax-exempl organization

11, Partnershlp or multi-member LLC
12. A broker or reglstered nominge

14, Account with the Department of
Agtloultura in the name of a publie
entity (such as a state or focal
government, school distiict, or
prison) that recalvas agricuifural
program payiesls

14. Grantor truat fling under the Form
1041 Fillng Mathod or the Opifonal
Form 1098 Filing Mathod 2 {sea
Regulation seclion 1.671-4(B){2)X0(8)}

The ewner

Legal entity *
The corporation

The organizalion

The painership
Thoe broksr or nominas

“The public enlity

The trust

st st and clecle the nama of iha person whosa number you fumish, If crly one personona
Jeint aceount has an 35N, that person's number must ba furréshed. )

? Siele the minor's name and furnish he mizor’s SN,

Fyoumusl shaw yolr ndividual name end you may o'se enter your buslness of "BBA" nams on
the *Butiness name/dsteganded enlity® namea Ene. You may 152 elther your S8Nor BN §lyou
hava one), but the IAS encetrages yout tousa your SSH,

{45t st and dicle the nane of the frust, estale, or penslon trust, (Do not fumish the TiNof the
persond roprasentative or trustee Uress tha legal entRy Rsellis not dasignated nthe account
Bllaj Ao 568 Specid rufes for parinersbipsonpaga 1.

*Nole, Grantdr also must provida a Form Y-8 fo ustes of frust,

Note. If no name Is circled when mora than ane nama Is listed, lhe
number will be consldered 1o be that of the {irst name listad.

Secure Your Tax Records from Identity Theft

identity thaft ocours whan someone uses your parsonal Information
such as your namse, soclal security number (SSM), or other Identifying
Information, without your permission, to commit fraud ar other crimes.
An identity thief may use your SSN to get a job or may file a fax retum
using your SSN 1o recelve a refund.

To reduce your 1isk:
= Protect yourr S8N,
» Ensure your employer Is pratecling your SSN, and
+ Be careful when choosing a tax preparer,

I your 1ax records are affacted by [dentity theft and you receive a
notice from the IRS, respond right away to the name and phone number
printed on the IRS notice or letter,

If your 1ax records are not currently aifected by tdentity theft but you
ikink you are at rlsk dua to a lost or stolen purse or wallst, questionable
credit card activity or credit repart, conlact the IRS Identity Theft Holline
at 1-B00-908-449D or submit Form 14039,

For more Informatlon, see Publication 4535, Identity Theft Prevention
and Vicllm Assistance.

Victims of ldentity theft who are experiencing sconomic harm or &
aystam problem, or are seaking help in resolving tax problems that have
not besn resolvad through normal channels, may be eligible for
Taxpayer Advocate Service (TAS) asslstance, You can reach TAS by
calling the TAS toll-free case intake line at 1-877-777-4778 or TTY/TDD
1-800-829-4058.

Protect yourself from suspicious emalls or phishing schemes,
Phishing is the creatlon and use of ernail and websites deslgned to
mimie legiimate business emalls and websites. The most cémmon act
1 sending an email to a user faisely elaimling to be an established
legitimate enterprise In an atiempt to scam the user Into surrendering
privale informatfon that will be used for identily theft.

The IRS does not Initiate conlasts with taxpayers via emails. Also, the
IRS does not request personal detalled Information through emali or ask
taxpayers for tha PiN numbars, passwords, or slmilar secret access
Informallon for thelr credit card, bank, or other financial accounts,

If you receive an unsollcited emall claiming to be from the IRS,
forward 1his messags to phishing@irs.gov. You may also report mlsuse
of the RS nama, loge, or other IRS praperty to tha Treasury Inspecior
General for Tax Administration at 1-800-366-4484, You can forward
susplclous emalls to the Federal Trade Gommissfon at: spam@uce.gov
or contact them at vavw. fte.gov/idiheft or 1-87 T-IDTHEFT
{1-877-438-4338).

Visit IRS.gov to feam more about identity theft and how to reduce
your risk.

Privacy Act Notice

Seaclion 6109 of the Internal Revenue Coda requires you to provide your corect TIN to persons (Including federal ageacies) who are required to s information refurns with
the RS to report kterest, dividentls, of certalh ather Income paid to you; mortgage Interest you pald; tha acquisition or abandoament of sectred property; the canceflation

of debt: or contribulions you made 0 an iRA,
reporting the abdva Informatton. Rouline uses of this Inlormallon inc

Archer MSA, or HSA. The person caltecting this form uses ihe Infarmation on the form to file Information relums with the IRS,
lude giving it lo the Depariment of Justice for civil and criminal litigation and to citles, stales, ihe Distrlct

of Golumbla, and 1.5, possasslons for use in administering thek laws, The Information also may ba dlsclosed to other couniriss under a lrealy, to federal and state egancies

to enforca clvil and eriminal laws, or to federat law enorcente
file a tax relum. Undér secllon 2408, payets must generally wi

ntand Inteliigance agencies to combat tarrorlsm. You must provide your TIN whelher or not you are requlred to
fthhold 1 percentage of taxabla interest, dividend, and centaln other payments to a payee who does not give a

TiN to the payer, Certaln penailles may also apply for providing false or fraudulent information.




Certification
Regarding Debarment, Suspension Ineligibility

As is required by the Federal Regulations Implementing Executive’ Order 12549,
Debarment and Suspension, 46 CFR Part 76, Government-wide Debarment and
Suspension, in the applicant certifies, to the best of his or her knowledge and belief, that
both it and Its principals:

a. Are not presently debarred, suspended, proposed for debarment, declared
ineligible, or voluntarily excluded from participatlon in this transaction by any federal
department or agency; , ,

b. Have not within a three-year period preceding this bid/proposal and/or application
been convicted of or had a civil judgment rendered against them for commission of
fraud or a criminal offense In connection with obtaining, attempting to obtain, or
performing a public (federal, state or local) transaction or confract under a public
transaction, violation of federal or state anfitrust statutes or commission of
embezzlement, theft, theory, forgery, bribery, falsification or destruction of records,
making false statements, ar receiving stolen property;

¢. Are not presently indicted for or otherwise criminally or civilly charged by a
government entity with commission of any of the offenses enumerated herein; and

d. Have not within a thres-year petiod preceding this bid/proposal and/or application
had one or more public transactions terminated of cause or default.

Signature; W/X &Q

Print Name: Wesie} ichard LeFevre

Title: President

Telephone Number:_956-687-5362
Date: February 4, 2015

If the proposer is unable to cerlify to all of the statements in this Certification, such proposer
should attach an explanation to this proposal.




HIDALGO COUNTY
{Including all funding sources, programs, and entities)
REQUEST FOR QUALIFICATIONS
CONSTRUCTION MANAGEMENT SERVICES PGOL

RFQ No.: 2015-008-02-04-MSS

RFQ SUBMITTAL CHECK LIST

All forms listed below must be included In the RFQ response, failure to submit any of these
forms may be considered non responsive.

Indicate with a check mark {¥') the Forms completed and included in this response:

_ﬁ__\é Page 9 of Legal Notice

__/ Exhibit “C” - Acknowledgement forms (pages 3 and 4)

\_/_: Exhibit “E” - Proposers Affidavit

L \( Vendor Bldder Application and IRS form W-9

» \,/ Certification Regarding Debarment

\/ One (1) Original, three {3} Copies, and eight (8} CD's containing a complete
_ copy of Response,

D 0l e

Signature / v Date







SCOPE OF SERVICES

Construction Manager shall provide the services detailed herein below. These
services will be subject at all times to the County’s ultimate and final direction and
control. Specifically, the Construction Manager wil!:

Observation, Management, &  Coordination _ of County Forces for
nstruction of the Deita Ar onnector/East Lateral

1. Prepare and conduct a preconstruction meeting with ail stakeholders to
establish responsibilities and guidelines for all entities involved in the project.

2. Develop project objectives by reviewing project proposals and plans; conferring
with the County and Project Engineer.

3. Determine project responsibilities by identifying project phases and
elements; assigning personnel to phases and elements of the
construction.

4. Work with Project Engineer and Owner to determine project specifications

by reviewing project design, customer requirements, and performance

standards.

Determine project schedule by studying project plan and specifications;

calculating time requirements in coordination with project engineer and

HDDNo.1 personnel.

Maintains project schedule by monitoring project progress; coordinating

activities; resolving problems that may occur in project construction.

Control project plan by reviewing design, specifications, and plan and

schedule changes; recommending actions to Owner and/or Project

Engineer

8. Prepares construction project status reporis by collecting, analyzing, and
summarizing information and trends and recommending actions to Owner
and Project Engineer.

9. Ensure compliance with federal, state, county and local reguiations.

10. Maintain competent supervisory staff to coordinate and provide general
direction of the work and progress of the contractors on the project.

11. Observe the work as it is being performed for general conformance with
working drawings and specifications.

12, Establish procedures for coordinating among the public, owner, engineer,
and contractors with respect to alf aspects of the project.

13. Implement such procedures; maintaining job site records and making
appropriate progress reports to owner on a weekly basis.

14. Oversight of County forces and personnel performing construction activities for
the aforementioned project.

15. Provide construction staking to establish fines, slopes, grades, and centerlines.

16. Insure delivery of materials to off-site areas of storage and oversight of
County resources used for delivery.

17. Implement labor policy in conformance with the requirements of the public owner
and other State and Federal requirements for project.

1

o

o

N




ener.
Enai

18.

19.
20.
21.
22.

23.
24,
25.
26.
27,
28.
- 20.

30.

31.
32,

33
34

Make recommendations for and processing requests for changes in the work
and maintaining records of change orders.

Schedule and conduct job meetings to ensure orderly progress of the work.
Develop and monitor a project progress schedule.

Provide periodic status reports to owner, or project engineer

Estabiish and maintain a cost control system and conducting meetings 1o
review costs.

Submission of Certified Payroll on a weekly basis to the Owner.

Submit Urban County Monthly Employment Utilization Reports to Owner.
Submit Section 3 Monthly Reports.

Submit Payrol! Deductions for Employees (if any)

Submit photos with status reports.

Maintain As-Builts through the Project.

Conduct weekly meetings with all stakeholders to discuss progress via
conference call.

Conduct a monthly meeting with all stakeholders in person 1o discuss
project progress.

Coordination of Material Testing for the proposed project.

Stormwater Pollution Control Plan and management.

. Traffic Control monitoring.

. Dewater and Bypass plan management.

versiaht o eneral ontrac ordinati ith Proje

er on Public Bid Portign of the Delta Area Connectot/E Latera

1.

9.
10

Prepare and assist in conducting a preconstruction meeting with all
stakeholders to establish responsibilites and guidelines for all entities
involved.

Develop project objectives by reviewing project proposals and plans; conferring
with the County and Project Engineer.

Determine project responsibilities by identifying project phases and
elements; assigning personnel to phases and elements of the
construction.

Work with Project Engineer, Owner and Contractor(s) to determine project
specifications by studying project design, customer requirements, and
performance standards.

Assist Project Engineer with project schedule by studying project plan

and specifications; calculating time requirements.

Assist Project Engineer with project schedule by monitoring project progress;
coordinating activities; resolving problems that may occur in project
construction.

Control project plan by assisting County with reviewing design, specifications,
and plan and schedule changes; recommending actions to Owner and/or
Project Engineer. '

Prepares construction project status reports by collecting, analyzing, and
summarizing information and trends and recommending actions to Owner
and Project Engineer.

Ensure compliance with federal, state, county and local regulations.
. Maintain competent supervisory staff to coordinate and provide general
direction of the work and progress of the contractors on the project.

2




11.
12
13.
14.
15.
16.
17.
18.
19.
20.
21.
22.
23.
24.
25.
26.
27.
28.
29,
30.
31.

32.

Observe the work as it is being performed for general conformance with working
drawings and specifications.

Establish procedures for coordinating among the public, owner, project engineer, and
contractors with respect to all aspects of the project.

Implement such procedures; assisting Contractor with maintaining job site records
and making appropriate progress reporis to owner on a weekly basis.

Insure delivery of materials to off-site areas of storage and oversight of County
resources used for delivery.

Implement labor policy for Contractor in conformance with the requirements of the
public owner and other State and Federal requirements for project.

Review the safety and equal opportunity programs of each Contractor for
conformance with the public owner's policy and making recommendations.
Review and process all applications for payment by involved contractors and
material suppliers in accordance with the terms of the contract.

Make recommendations for and processing requests for changes in the work and
maintaining records of change orders.

Schedule and conduct job meetings to ensure ordetly progress of the work.
Develop and monitor a project progress schedule.

Coordinate and expedite the work of all contractors.

Provide periodic status reports to owner, or project engineer

Establish and maintain a cost control system and conducting meetings to review
costs.

Submission of Certified Payroll on a weekly basis to the Owner.

Submit Urban County Monthly Employment Utilization Reports to Owner.

Submit Section 3 Monthly Reports.

Submit Payroll Deductions for Employees {if any}

Submit photos with status reports.

Review and assist Project Engineer with preparation of As-Builts.

Conduct weekly meetings with all stakeholders to discuss progress (via
teleconference call)

Conduct monthly meetings with all stakeholders in person to discuss project
progress, monthly invoicing, etc.

Coordination of material testing for proposed project.
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Contract Length

43 Weeks

ourly Rales:
Principal Engineer 200.00 SiHr
Engineer 175.00 $MHr
Project Manager 130.00 $MHr
CADD Technician 85.00 St
fnspecior 75.00 $Hr
Administration 65.00 $Hr

215 Working Days

Professional Engineering Cost Breakdown
Urban County \Water Delta Area Connector/East Lateral

P188

Preconstruction Maeling w/ stakeholders

Develop project opjectives with
slakehoiders

Determine project responsibllities and
identify phases of project

Work wilth Project Engineer and Owmer Lo
deteimine project specifications by
revievdng project dosign, owmer
requirements, and performance standards

Preliminary and Final Project Schedule

Daily Onsite Visitation, Coordinatica vith
County Forcas for persoanel, equipment,
etc. Datly Site Visits

Control project plan by reviewing deslign and
specificalions: assistwith project schedule
changes, and resolutions to changes in
project progress

Preparalion of Daily Reports, Photes, and
project status reporting.

Reviewing and ensusing compliance with
County, State, and Federat Requirements,
Section 3

}4aintain jobsite records, SWPPP, bypass
pumnping {if neaded)

Construction Staking oversight and
coordination itk Surveyor

Assist County and Engineer vith Pay
Application, Change Orders, Pay
applications

Pre-Bid Meeting, BK Opening, and
Preconstruction Meeling vith Contraclor,
Projact Engineer, and Owner
Representalives.

Monthly Status Regports

Cost control system and meetings to review
costs

Raview and Submission of Ceitified Payroil
to Ovmer

Urban Gounty dlonthty Employmant
Utfization Reports

Section 3 monthly reports

Traffic Conlvol Monitoring
Record Drawings and Asbuilts

TOTAL FOR TASK

2 8 4

2 8 4 0
2 3 4 0
2 8 4 0
2 8 4 0
4 80 16 80
4 30 16 0
4 80 18 8
2 0 8 38
0 3 2 8
8 50 24 100 16
4 45 20 32
8 40 0 0
3 50 20 82
1 30 20 0
0 80 2 70
0 80 2 80
0 30 0 38
1 8 8

2 40 6 120 80




Preconstruction Meeting w/ stakeholders
Develop project objectives wilh
stakeholders

Determine project responsibililies and
identify phases of project

Work with Project Engineer and Ovmer to
determine project specifications by
raviewing project design, ovmer
requirements, and performance standards
Preliminasy and Final Project Schedula
Daity Onsite Visitation, Coordination vith
County Foices for persennel, equipment,
elc. Daty Site Visits

Control project plan by revievdng design and
specificalions: assist with project schedule
changes, and resolutions {o changes in
project progress

Preparation of Daily Reports, Photos, and
project status reporiing,

Reviewdng and ensuring compiance vith
Counly, State, and Federal Requirements,
Seclion 3 by Contractor

Alsst with malntainging jobsite records,
SWPPP, bypass pumping (if needed)by
Contracior,

Asslst County and Engineer with Pay
Application, Change Orders, Pay
applications

Assist County with with Pre-Bid dMeating, Bid
Cpening, and Preconstruction Meeting with
Contractor, Project Engineer, and Ovmer
Representatives.

Kenthly Status Reposis

Cost conlrol syslem and meetings to review
costs with Ovmer and Froject Engineer
Assist vith Review and Submisslon of
Cenlified Payroll to Ovmer

Insure compliance vath Gontractor for
submitting Urban County donthly
Employment Ulifization Reports

Insure compliance with Contractor for
submitting Section 3 monthly reports
Weakly and monthly status meeling and
agendas.

Assist ovmer vith comnpliance by confractor
for submiilats of Record Dravdngs and
Asbuiils

TOTAL FOR TASK

CONTRACT AMOUNT §

1 4 4

1 4 4

1 4 4

1 4

1 5

i 40 10 40
1 30 8

1 40 a 50
2 30 8 30
2 40 a8 20
{ 20 8 20
4 20 15 8
10 ) 20 20
2 20 10

2 40 8 20
2 40 3

2 40 8

8 40 20 30

420,000.00




HOURLY FEES

PRINICIPAL $200.00/HOUR
PROJECT ENGINEER $175.00/HOUR
PROJECT MANAGER $130.00/HOUR
DESIGNER/TECHINICIAN $ 85.00/HOUR
ADMINISTRATIVE $ 65.00/HOUR
INSPECTOR/PROJECT REPRESENTATIVE $ 75.00/HOUR

*Reimbursables, Materials, and Travel are incorporated into hourly fees for individuals and will not be requested for this project.



